VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T2380 PROPOSAL DESC :
LETTING DATE : 04/27/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS)

All of the overhead utilities shown in the plans are less than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, guardrail, sidewalks and other incidental construction on CR 315C.

FINPROJ(S) : 42736615201 (*) F.A. NO. : 8887727A COUNTIES : CLAY

LOCAL NAME : CR 315C ROAD NAME : CR 315
PROJ LIMITS : CR 214/CHRISTIAN CAMP RD TO SR 21 - SAFETY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 2,155,533.50	0.00%
2	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$ 2,236,411.22	3.75%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 2,275,778.90	5.57%
4	HASKELL COMPANY (THE)	Responsive	Non-Winning Bid	$ 2,299,792.58	6.69%
5	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 2,430,680.00	12.76%
6	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 2,464,305.35	14.32%
7	JACKSONVILLE EIGHTEEN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,530,195.03	17.38%
8	HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.	Responsive	Non-Winning Bid	$ 2,680,932.09	24.37%
9	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 2,707,932.69	25.62%
10	BAKER INFRASTRUCTURE GROUP INC	Responsive	Non-Winning Bid	$ 2,717,344.60	26.06%
11	UNITED BROTHERS DEVELOPMENT CORPORATION	Responsive	Non-Winning Bid	$ 2,777,384.28	28.84%
12	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$ 2,822,846.26	30.95%
13	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 3,027,853.25	40.46%

CALL ORDER : 010 PROPOSAL ID : T2380 PROPOSAL DESC :
LETTING DATE : 04/27/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 190 WORKING DAYS (AVAILABLE DAYS)

All of the overhead utilities shown in the plans are less than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, guardrail, sidewalks and other incidental construction on CR 315C.

FINPROJ(S) : 42736615201 (*) F.A. NO. : 8887727A COUNTIES : CLAY

LOCAL NAME : CR 315C ROAD NAME : CR 315
PROJ LIMITS : CR 214/CHRISTIAN CAMP RD TO SR 21 - SAFETY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42736615201	LUMP	50893.72000	50893.72	130000.00000	130000.00	172965.34000	172965.34
0010 0102 1 MAINTENANCE OF TRAFFIC 42736615201	190.000 LS	115827.96000	115827.96	48800.00000	48800.00	66660.11000	66660.11
0015 0102 60 WORK ZONE SIGN	11210.000 ED	0.31000	3475.10	0.23000	2578.30	0.28000	3138.80
0020 0102 76 ADVANCE WARNING ARROW PANEL	190.000 ED	6.50000	1235.00	7.40000	1406.00	5.63000	1069.70
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7030.000 ED	0.16000	1124.80	0.23000	1616.90	0.39000	2741.70
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1257.000 EA	2.75000	3456.75	2.10000	2639.70	3.38000	4248.66
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	190.000 ED	16.00000	3040.00	15.90000	3021.00	13.52000	2568.80
0040 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	400.000 LF	25.00000	10000.00	7.95000	3180.00	8.45000	3380.00
0045 0104 10 3 SEDIMENT BARRIER	5000.000 LF	0.45000	2250.00	1.00000	5000.00	3.05000	15250.00

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0060 0110 1 1 CLEARING & GRUBBING 42736615201	1.000 LS	63707.65000	63707.65	25000.00000	25000.00	25892.42000	25892.42
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1382.000 SY	16.50000	22803.00	10.75000	14856.50	8.35000	11539.70
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	150.00000	450.00	100.00000	300.00	123.94000	371.82
0075 0120 1 REGULAR EXCAVATION	4172.000 CY	3.35000	13976.20	2.50000	10430.00	5.76000	24030.72
0080 0120 6 EMBANKMENT	11630.000 CY	6.69000	77804.70	9.21000	107112.30	9.48000	110252.40
0085 0121 70 FLOWABLE FILL	22.000 CY	140.00000	3080.00	230.00000	5060.00	110.89000	2439.58
0090 0160 4 TYPE B STABILIZATION	37606.000 SY	1.07000	40238.42	2.28000	85741.68	0.97000	36477.82
0095 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	90694.000 SY	0.46000	41719.24	0.45000	40812.30	0.78000	70741.32
0100 0285701 OPTIONAL BASE, BASE GROUP 01	27458.000 SY	5.41000	148547.78	7.39000	202914.62	4.14000	113676.12
0105 0285704 OPTIONAL BASE, BASE GROUP 04	890.800 SY	15.35000	13673.78	9.80000	8729.84	14.21000	12658.27
0110 0285710 OPTIONAL BASE, BASE GROUP 10	55.000 SY	34.11000	1876.05	32.40000	1782.00	59.73000	3285.15
0115 0286 1 TURNOUT CONSTRUCTION	430.700 SY	19.26000	8295.28	4.25000	1830.48	26.44000	11387.71
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3000.000 TN	77.45000	232350.00	71.27000	213810.00	86.93000	260790.00
0125 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8275.000 TN	91.60000	757990.00	93.85000	776608.75	94.20000	779505.00
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.500 TN	133.65000	5546.48	200.00000	8300.00	147.32000	6113.78
0135 0400 4 2 CONCRETE CLASS IV, ENDWALLS	38.500 CY	1425.00000	54862.50	740.00000	28490.00	767.39000	29544.52
0140 0415 1 1 REINF STEEL- ROADWAY	12000.000 LB	1.15000	13800.00	0.95000	11400.00	1.09000	13080.00
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	768.000 LF	32.75000	25152.00	51.50000	39552.00	44.17000	33922.56

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0150 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	156.000 LF	41.79000	6519.24	56.00000	8736.00	52.56000	8199.36
0155 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	48.000 LF	55.25000	2652.00	95.30000	4574.40	64.66000	3103.68
0160 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	324.000 LF	31.40000	10173.60	41.00000	13284.00	55.03000	17829.72
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	72.000 LF	58.32000	4199.04	56.00000	4032.00	137.30000	9885.60
0170 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	846.00000	6768.00	740.00000	5920.00	1095.76000	8766.08
0175 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	635.00000	44450.00	690.00000	48300.00	590.00000	41300.00
0180 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	754.00000	7540.00	795.00000	7950.00	1047.75000	10477.50
0185 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	1949.00000	3898.00	2280.00000	4560.00	2809.64000	5619.28
0190 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	24.000 EA	609.00000	14616.00	635.00000	15240.00	621.28000	14910.72
0195 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	648.00000	1296.00	690.00000	1380.00	801.60000	1603.20
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	1052.300 SY	43.20000	45459.36	26.00000	27359.80	29.81000	31369.06
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	71.000 SY	56.00000	3976.00	41.00000	2911.00	31.39000	2228.69
0210 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1022.760 SY	62.00000	63411.12	41.50000	42444.54	40.57000	41493.37
0215 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	455.00000	2730.00	350.00000	2100.00	298.59000	1791.54

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0220 0536 1 1 GUARDRAIL -ROADWAY	3137.500 LF	15.35000	48160.63	15.35000	48160.63	17.29000	54247.38
0225 0536 73 GUARDRAIL REMOVAL	200.000 LF	1.50000	300.00	1.50000	300.00	1.69000	338.00
0230 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	4.000 EA	1580.00000	6320.00	1460.00000	5840.00	1780.23000	7120.92
0235 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	8.000 EA	1225.00000	9800.00	1260.00000	10080.00	1380.25000	11042.00
0240 0546 71 RUMBLE STRIPS	61.000 PS	200.00000	12200.00	80.00000	4880.00	225.34000	13745.74
0245 0570 1 1 PERFORMANCE TURF	56332.000 SY	0.21000	11829.72	0.22000	12393.04	0.28000	15772.96
0250 0570 1 2 PERFORMANCE TURF, SOD	34362.000 SY	1.71000	58759.02	1.80000	61851.60	2.08000	71472.96
0255 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.430 NM	900.00000	9387.00	820.00000	8552.60	845.05000	8813.87
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	447.000 LF	0.50000	223.50	1.10000	491.70	1.13000	505.11
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	702.000 LF	0.60000	421.20	1.35000	947.70	1.69000	1186.38
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	0.75000	117.75	1.60000	251.20	2.25000	353.25
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	24.000 EA	18.00000	432.00	55.00000	1320.00	22.53000	540.72
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.112 NM	899.65000	4599.01	820.00000	4191.84	845.05000	4319.90
0285 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	367.000 LF	0.60000	220.20	1.90000	697.30	1.69000	620.23
0290 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.750 GM	400.00000	1500.00	370.00000	1387.50	563.35000	2112.56
SECTION 0001 TOTALS			$ 2,099,134.80		$ 2,131,109.22		$ 2,208,501.78

SECTION 0002 SIGNING

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0295 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	80.000 AS	215.00000	17200.00	255.00000	20400.00	242.24000	19379.20
0300 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	295.00000	2360.00	920.00000	7360.00	332.38000	2659.04
0305 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	25.00000	1200.00	29.00000	1392.00	28.18000	1352.64
0310 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	75.00000	450.00	125.00000	750.00	84.51000	507.06
0315 0705 10 2 OBJECT MARKER, TYPE 2	16.000 EA	75.00000	1200.00	103.00000	1648.00	84.51000	1352.16
0320 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	75.00000	300.00	113.00000	452.00	84.51000	338.04
0325 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42736615201	LUMP	33688.70000	33688.70	73300.00000	73300.00	41688.98000	41688.98
SECTION 0002 TOTALS			$ 56,398.70		$ 105,302.00		$ 67,277.12
CONTRACT TOTALS			$ 2,155,533.50		$ 2,236,411.22		$ 2,275,778.90

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42736615201	LUMP	131184.00000	131184.00	163333.00000	163333.00	170000.00000	170000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42736615201	190.000 LS	53300.00000	53300.00	46548.23000	46548.23	56000.00000	56000.00
0015 0102 60 WORK ZONE SIGN	11210.000 ED	0.25000	2802.50	0.30000	3363.00	0.30000	3363.00
0020 0102 76 ADVANCE WARNING ARROW PANEL	190.000 ED	8.50000	1615.00	5.05000	959.50	6.50000	1235.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7030.000 ED	0.25000	1757.50	0.35000	2460.50	0.45000	3163.50
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1257.000 EA	3.25000	4085.25	2.80000	3519.60	2.75000	3456.75
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	190.000 ED	16.15000	3068.50	14.25000	2707.50	15.00000	2850.00
0040 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	400.000 LF	11.00000	4400.00	9.70000	3880.00	4.50000	1800.00
0045 0104 10 3 SEDIMENT BARRIER	5000.000 LF	1.00000	5000.00	0.60000	3000.00	1.75000	8750.00
0060 0110 1 1 CLEARING & GRUBBING 42736615201	1.000 LS	43250.00000	43250.00	24500.00000	24500.00	45000.00000	45000.00
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1382.000 SY	6.25000	8637.50	6.00000	8292.00	10.00000	13820.00
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	170.00000	510.00	102.10000	306.30	175.00000	525.00
0075 0120 1 REGULAR EXCAVATION	4172.000 CY	7.68000	32040.96	6.60000	27535.20	8.56000	35712.32
0080 0120 6 EMBANKMENT	11630.000 CY	6.86000	79781.80	9.15000	106414.50	12.00000	139560.00
0085 0121 70 FLOWABLE FILL	22.000 CY	155.00000	3410.00	110.15000	2423.30	150.00000	3300.00
0090 0160 4 TYPE B STABILIZATION	37606.000 SY	3.31000	124475.86	2.50000	94015.00	3.50000	131621.00

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0095 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	90694.000 SY	1.11000	100670.34	0.85000	77089.90	1.03000	93414.82
0100 0285701 OPTIONAL BASE, BASE GROUP 01	27458.000 SY	4.20000	115323.60	7.95000	218291.10	5.00000	137290.00
0105 0285704 OPTIONAL BASE, BASE GROUP 04	890.800 SY	17.57000	15651.36	7.45000	6636.46	18.00000	16034.40
0110 0285710 OPTIONAL BASE, BASE GROUP 10	55.000 SY	46.40000	2552.00	46.90000	2579.50	49.00000	2695.00
0115 0286 1 TURNOUT CONSTRUCTION	430.700 SY	13.50000	5814.45	9.85000	4242.40	16.35000	7041.95
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3000.000 TN	85.25000	255750.00	83.75000	251250.00	85.78000	257340.00
0125 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8275.000 TN	97.83000	809543.25	96.10000	795227.50	96.18000	795889.50
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.500 TN	146.00000	6059.00	146.00000	6059.00	268.00000	11122.00
0135 0400 4 2 CONCRETE CLASS IV, ENDWALLS	38.500 CY	1000.00000	38500.00	1250.00000	48125.00	1450.00000	55825.00
0140 0415 1 1 REINF STEEL- ROADWAY	12000.000 LB	1.07000	12840.00	1.25000	15000.00	1.10000	13200.00
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	768.000 LF	28.70000	22041.60	35.60000	27340.80	24.50000	18816.00
0150 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	156.000 LF	35.00000	5460.00	45.60000	7113.60	50.00000	7800.00
0155 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	48.000 LF	44.00000	2112.00	56.00000	2688.00	53.00000	2544.00
0160 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	324.000 LF	29.00000	9396.00	40.00000	12960.00	31.25000	10125.00
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	72.000 LF	109.00000	7848.00	45.00000	3240.00	124.00000	8928.00
0170 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	738.00000	5904.00	850.00000	6800.00	1088.00000	8704.00

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0175 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	649.00000	45430.00	700.00000	49000.00	617.00000	43190.00
0180 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	925.00000	9250.00	870.00000	8700.00	820.00000	8200.00
0185 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2446.00000	4892.00	2700.00000	5400.00	2700.00000	5400.00
0190 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	24.000 EA	735.00000	17640.00	740.00000	17760.00	619.00000	14856.00
0195 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1031.00000	2062.00	750.00000	1500.00	1050.00000	2100.00
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	1052.300 SY	25.00000	26307.50	21.75000	22887.53	33.65000	35409.90
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	71.000 SY	32.25000	2289.75	35.00000	2485.00	34.85000	2474.35
0210 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1022.760 SY	40.00000	40910.40	55.00000	56251.80	47.25000	48325.41
0215 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	170.00000	1020.00	470.00000	2820.00	265.00000	1590.00
0220 0536 1 1 GUARDRAIL -ROADWAY	3137.500 LF	15.00000	47062.50	16.50000	51768.75	15.40000	48317.50
0225 0536 73 GUARDRAIL REMOVAL	200.000 LF	1.50000	300.00	1.00000	200.00	1.50000	300.00
0230 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1461.00000	5844.00	1626.00000	6504.00	1580.00000	6320.00
0235 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	8.000 EA	1255.00000	10040.00	1810.00000	14480.00	1225.00000	9800.00
0240 0546 71 RUMBLE STRIPS	61.000 PS	214.00000	13054.00	130.00000	7930.00	230.00000	14030.00
0245 0570 1 1 PERFORMANCE TURF	56332.000 SY	0.30000	16899.60	0.90000	50698.80	0.45000	25349.40

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0250 0570 1 2 PERFORMANCE TURF, SOD	34362.000 SY	1.58000	54291.96	2.05000	70442.10	1.70000	58415.40
0255 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.430 NM	806.00000	8406.58	915.00000	9543.45	900.00000	9387.00
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	447.000 LF	1.05000	469.35	0.50000	223.50	0.50000	223.50
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	702.000 LF	1.60000	1123.20	0.60000	421.20	0.60000	421.20
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	2.15000	337.55	0.75000	117.75	0.75000	117.75
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	24.000 EA	21.50000	516.00	18.35000	440.40	18.00000	432.00
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.112 NM	806.00000	4120.27	915.00000	4677.48	900.00000	4600.80
0285 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	367.000 LF	1.60000	587.20	0.60000	220.20	0.60000	220.20
0290 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.750 GM	535.00000	2006.25	405.00000	1518.75	400.00000	1500.00
SECTION 0001 TOTALS			$ 2,229,644.58		$ 2,363,891.60		$ 2,407,906.65
SECTION 0002 SIGNING							
0295 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	80.000 AS	236.00000	18880.00	311.00000	24880.00	215.00000	17200.00
0300 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	919.00000	7352.00	544.00000	4352.00	295.00000	2360.00
0305 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	29.00000	1392.00	5.05000	242.40	25.00000	1200.00
0310 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	124.00000	744.00	173.00000	1038.00	75.00000	450.00

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(5) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(6) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0315 0705 10 2 OBJECT MARKER, TYPE 2	16.000 EA	102.00000	1632.00	75.40000	1206.40	75.00000	1200.00
0320 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	112.00000	448.00	177.40000	709.60	75.00000	300.00
0325 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42736615201	LUMP	39700.00000	39700.00	34360.00000	34360.00	33688.70000	33688.70
SECTION 0002 TOTALS			$ 70,148.00		$ 66,788.40		$ 56,398.70
CONTRACT TOTALS			$ 2,299,792.58		$ 2,430,680.00		$ 2,464,305.35

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(8) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(9) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42736615201	LUMP	158940.18000	158940.18	193827.00000	193827.00	137677.05000	137677.05
0010 0102 1 MAINTENANCE OF TRAFFIC 42736615201	190.000 LS	89152.68000	89152.68	65560.00000	65560.00	52960.60000	52960.60
0015 0102 60 WORK ZONE SIGN	11210.000 ED	0.28000	3138.80	0.23000	2578.30	0.35000	3923.50
0020 0102 76 ADVANCE WARNING ARROW PANEL	190.000 ED	9.64000	1831.60	7.35000	1396.50	6.30000	1197.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7030.000 ED	0.30000	2109.00	0.23000	1616.90	0.47000	3304.10
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1257.000 EA	3.14000	3946.98	2.05000	2576.85	3.15000	3959.55
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	190.000 ED	18.63000	3539.70	15.75000	2992.50	15.75000	2992.50
0040 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	400.000 LF	9.49000	3796.00	10.00000	4000.00	30.48000	12192.00
0045 0104 10 3 SEDIMENT BARRIER	5000.000 LF	0.82000	4100.00	0.93000	4650.00	2.21000	11050.00
0060 0110 1 1 CLEARING & GRUBBING 42736615201	1.000 LS	50150.97000	50150.97	51397.00000	51397.00	45171.79000	45171.79
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1382.000 SY	5.49000	7587.18	17.33000	23950.06	11.98000	16556.36
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	1089.77000	3269.31	115.50000	346.50	210.00000	630.00
0075 0120 1 REGULAR EXCAVATION	4172.000 CY	9.15000	38173.80	5.00000	20860.00	6.23000	25991.56
0080 0120 6 EMBANKMENT	11630.000 CY	9.89000	115020.70	8.50000	98855.00	10.32000	120021.60
0085 0121 70 FLOWABLE FILL	22.000 CY	128.38000	2824.36	147.00000	3234.00	91.01000	2002.22
0090 0160 4 TYPE B STABILIZATION	37606.000 SY	4.40000	165466.40	3.75000	141022.50	5.56000	209089.36

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(8) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(9) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0095 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	90694.000 SY	0.85000	77089.90	1.44000	130599.36	0.77000	69834.38
0100 0285701 OPTIONAL BASE, BASE GROUP 01	27458.000 SY	5.78000	158707.24	5.25000	144154.50	8.62000	236687.96
0105 0285704 OPTIONAL BASE, BASE GROUP 04	890.800 SY	17.13000	15259.40	18.50000	16479.80	8.82000	7856.86
0110 0285710 OPTIONAL BASE, BASE GROUP 10	55.000 SY	44.72000	2459.60	90.50000	4977.50	15.21000	836.55
0115 0286 1 TURNOUT CONSTRUCTION	430.700 SY	16.55000	7128.09	25.00000	10767.50	49.66000	21388.56
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3000.000 TN	99.96000	299880.00	97.76000	293280.00	89.40000	268200.00
0125 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8275.000 TN	93.81000	776277.75	102.20000	845705.00	100.23000	829403.25
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.500 TN	394.22000	16360.13	250.00000	10375.00	279.25000	11588.88
0135 0400 4 2 CONCRETE CLASS IV, ENDWALLS	38.500 CY	1305.14000	50247.89	1496.00000	57596.00	1011.38000	38938.13
0140 0415 1 1 REINF STEEL- ROADWAY	12000.000 LB	2.17000	26040.00	1.21000	14520.00	1.15000	13800.00
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	768.000 LF	38.39000	29483.52	37.54000	28830.72	74.65000	57331.20
0150 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	156.000 LF	45.60000	7113.60	47.03000	7336.68	81.93000	12781.08
0155 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	48.000 LF	55.38000	2658.24	62.20000	2985.60	96.06000	4610.88
0160 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	324.000 LF	40.32000	13063.68	37.17000	12043.08	74.09000	24005.16
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	72.000 LF	155.49000	11195.28	64.39000	4636.08	82.59000	5946.48
0170 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	1054.21000	8433.68	888.00000	7104.00	937.86000	7502.88

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(8) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(9) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0175 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	565.44000	39580.80	666.75000	46672.50	1197.21000	83804.70
0180 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	719.72000	7197.20	792.00000	7920.00	1373.61000	13736.10
0185 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2584.26000	5168.52	2046.00000	4092.00	1594.11000	3188.22
0190 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	24.000 EA	587.93000	14110.32	639.45000	15346.80	1025.01000	24600.24
0195 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1091.94000	2183.88	680.00000	1360.00	1103.76000	2207.52
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	1052.300 SY	25.72000	27065.16	45.36000	47732.33	18.89000	19877.95
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	71.000 SY	33.67000	2390.57	58.80000	4174.80	23.10000	1640.10
0210 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1022.760 SY	39.88000	40787.67	65.10000	66581.68	44.07000	45073.03
0215 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	339.11000	2034.66	478.00000	2868.00	472.50000	2835.00
0220 0536 1 1 GUARDRAIL -ROADWAY	3137.500 LF	14.85000	46591.88	16.12000	50576.50	16.96000	53212.00
0225 0536 73 GUARDRAIL REMOVAL	200.000 LF	4.29000	858.00	1.58000	316.00	1.05000	210.00
0230 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1566.89000	6267.56	1659.00000	6636.00	1674.75000	6699.00
0235 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	8.000 EA	1297.18000	10377.44	1286.25000	10290.00	1863.75000	14910.00
0240 0546 71 RUMBLE STRIPS	61.000 PS	209.69000	12791.09	78.75000	4803.75	210.00000	12810.00
0245 0570 1 1 PERFORMANCE TURF	56332.000 SY	0.29000	16336.28	0.28000	15772.96	0.22000	12393.04

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(8) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(9) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0250 0570 1 2 PERFORMANCE TURF, SOD	34362.000 SY	1.54000	52917.48	1.80000	61851.60	1.80000	61851.60
0255 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.430 NM	786.33000	8201.42	813.75000	8487.41	787.50000	8213.63
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	447.000 LF	1.05000	469.35	1.05000	469.35	1.05000	469.35
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	702.000 LF	1.57000	1102.14	1.31000	919.62	1.58000	1109.16
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	2.10000	329.70	1.58000	248.06	2.10000	329.70
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	24.000 EA	20.97000	503.28	52.50000	1260.00	21.00000	504.00
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.112 NM	786.33000	4019.72	813.75000	4159.89	787.50000	4025.70
0285 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	367.000 LF	1.57000	576.19	1.84000	675.28	1.58000	579.86
0290 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.750 GM	524.21000	1965.79	367.50000	1378.13	525.00000	1968.75
SECTION 0001 TOTALS		$	2,458,271.76	$	2,574,846.59	$	2,635,680.09
SECTION 0002 SIGNING							
0295 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	80.000 AS	237.71000	19016.80	278.25000	22260.00	320.25000	25620.00
0300 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	966.93000	7735.44	682.50000	5460.00	560.70000	4485.60
0305 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	40.06000	1922.88	31.50000	1512.00	5.25000	252.00
0310 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	215.64000	1293.84	183.75000	1102.50	178.50000	1071.00

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) JACKSONVILLE EIGHTEEN CONST UNIT PRICE	 AMOUNT	(8) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(9) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0315 0705 10 2 OBJECT MARKER, TYPE 2	16.000 EA	134.86000	2157.76	147.00000	2352.00	77.70000	1243.20
0320 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	251.11000	1004.44	199.50000	798.00	182.70000	730.80
0325 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42736615201	LUMP	38792.11000	38792.11	72601.00000	72601.00	38850.00000	38850.00
SECTION 0002 TOTALS			$ 71,923.27		$ 106,085.50		$ 72,252.60
CONTRACT TOTALS			$ 2,530,195.03		$ 2,680,932.09		$ 2,707,932.69

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(11) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(12) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42736615201	LUMP	136251.27000	136251.27	287914.36000	287914.36	167296.37000	167296.37
0010 0102 1 MAINTENANCE OF TRAFFIC 42736615201	190.000 LS	11464.41000	11464.41	20975.79000	20975.79	218400.00000	218400.00
0015 0102 60 WORK ZONE SIGN	11210.000 ED	0.38000	4259.80	0.25000	2802.50	0.23000	2578.30
0020 0102 76 ADVANCE WARNING ARROW PANEL	190.000 ED	5.91000	1122.90	5.50000	1045.00	7.42000	1409.80
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7030.000 ED	0.35000	2460.50	0.35000	2460.50	0.23000	1616.90
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1257.000 EA	3.01000	3783.57	4.00000	5028.00	3.18000	3997.26
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	190.000 ED	16.13000	3064.70	12.50000	2375.00	15.90000	3021.00
0040 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	400.000 LF	9.88000	3952.00	34.09000	13636.00	7.95000	3180.00
0045 0104 10 3 SEDIMENT BARRIER	5000.000 LF	0.96000	4800.00	1.13000	5650.00	0.48000	2400.00
0060 0110 1 1 CLEARING & GRUBBING 42736615201	1.000 LS	81661.01000	81661.01	49344.94000	49344.94	12738.88000	12738.88
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1382.000 SY	8.72000	12051.04	5.92000	8181.44	11.10000	15340.20
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	73.11000	219.33	231.15000	693.45	185.50000	556.50
0075 0120 1 REGULAR EXCAVATION	4172.000 CY	15.49000	64624.28	8.70000	36296.40	17.82000	74345.04
0080 0120 6 EMBANKMENT	11630.000 CY	11.35000	132000.50	10.73000	124789.90	12.23000	142234.90
0085 0121 70 FLOWABLE FILL	22.000 CY	158.47000	3486.34	133.20000	2930.40	103.46000	2276.12
0090 0160 4 TYPE B STABILIZATION	37606.000 SY	7.74000	291070.44	3.35000	125980.10	2.62000	98527.72

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(11) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(12) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0095 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	90694.000 SY	0.67000	60764.98	0.74000	67113.56	1.63000	147831.22
0100 0285701 OPTIONAL BASE, BASE GROUP 01	27458.000 SY	8.93000	245199.94	9.74000	267440.92	9.54000	261949.32
0105 0285704 OPTIONAL BASE, BASE GROUP 04	890.800 SY	16.89000	15045.61	13.06000	11633.85	10.96000	9763.17
0110 0285710 OPTIONAL BASE, BASE GROUP 10	55.000 SY	71.72000	3944.60	23.35000	1284.25	24.00000	1320.00
0115 0286 1 TURNOUT CONSTRUCTION	430.700 SY	35.68000	15367.38	13.77000	5930.74	53.00000	22827.10
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3000.000 TN	87.05000	261150.00	86.67000	260010.00	84.11000	252330.00
0125 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8275.000 TN	99.50000	823362.50	98.67000	816494.25	95.21000	787862.75
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.500 TN	184.79000	7668.79	267.54000	11102.91	166.17000	6896.06
0135 0400 4 2 CONCRETE CLASS IV, ENDWALLS	38.500 CY	1395.84000	53739.84	1464.63000	56388.26	1610.63000	62009.26
0140 0415 1 1 REINF STEEL- ROADWAY	12000.000 LB	1.08000	12960.00	3.30000	39600.00	1.33000	15960.00
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	768.000 LF	43.09000	33093.12	26.89000	20651.52	37.34000	28677.12
0150 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	156.000 LF	57.40000	8954.40	46.70000	7285.20	48.20000	7519.20
0155 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	48.000 LF	58.65000	2815.20	77.98000	3743.04	72.12000	3461.76
0160 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	324.000 LF	34.24000	11093.76	38.34000	12422.16	40.88000	13245.12
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	72.000 LF	115.37000	8306.64	53.04000	3818.88	58.11000	4183.92
0170 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	524.73000	4197.84	1474.17000	11793.36	976.18000	7809.44

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(11) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(12) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0175 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	655.18000	45862.60	1415.98000	99118.60	865.45000	60581.50
0180 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	835.56000	8355.60	1474.23000	14742.30	960.38000	9603.80
0185 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	2415.28000	4830.56	3804.72000	7609.44	2254.17000	4508.34
0190 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	24.000 EA	638.45000	15322.80	1421.95000	34126.80	956.57000	22957.68
0195 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	712.68000	1425.36	1415.86000	2831.72	965.53000	1931.06
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	1052.300 SY	24.67000	25960.24	26.26000	27633.40	27.55000	28990.87
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	71.000 SY	31.54000	2239.34	28.25000	2005.75	68.71000	4878.41
0210 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1022.760 SY	41.39000	42332.04	54.25000	55484.73	52.88000	54083.55
0215 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	284.89000	1709.34	552.12000	3312.72	378.37000	2270.22
0220 0536 1 1 GUARDRAIL -ROADWAY	3137.500 LF	15.74000	49384.25	15.35000	48160.63	17.12000	53714.00
0225 0536 73 GUARDRAIL REMOVAL	200.000 LF	8.76000	1752.00	2.00000	400.00	1.06000	212.00
0230 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1845.50000	7382.00	1600.00000	6400.00	1690.70000	6762.80
0235 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	8.000 EA	1457.43000	11659.44	1300.00000	10400.00	1881.50000	15052.00
0240 0546 71 RUMBLE STRIPS	61.000 PS	217.16000	13246.76	200.00000	12200.00	212.00000	12932.00
0245 0570 1 1 PERFORMANCE TURF	56332.000 SY	0.29000	16336.28	0.30000	16899.60	0.30000	16899.60

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(11) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(12) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0250 0570 1 2 PERFORMANCE TURF, SOD	34362.000 SY	1.93000	66318.66	2.06000	70785.72	1.56000	53604.72
0255 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.430 NM	870.79000	9082.34	752.16000	7845.03	795.00000	8291.85
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	447.000 LF	0.70000	312.90	1.00000	447.00	1.06000	473.82
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	702.000 LF	0.91000	638.82	1.50000	1053.00	1.59000	1116.18
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	1.45000	227.65	2.00000	314.00	2.12000	332.84
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	24.000 EA	23.65000	567.60	20.00000	480.00	21.20000	508.80
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.112 NM	870.79000	4451.48	748.24000	3825.00	795.00000	4064.04
0285 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	367.000 LF	1.18000	433.06	1.50000	550.50	1.59000	583.53
0290 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.750 GM	349.39000	1310.21	502.31000	1883.66	530.00000	1987.50
SECTION 0001 TOTALS			$ 2,655,078.02		$ 2,715,326.28		$ 2,749,905.54
SECTION 0002 SIGNING							
0295 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	80.000 AS	228.99000	18319.20	215.00000	17200.00	323.30000	25864.00
0300 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	1124.50000	8996.00	295.00000	2360.00	566.04000	4528.32
0305 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	5.38000	258.24	46.00000	2208.00	5.30000	254.40
0310 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	133.31000	799.86	175.00000	1050.00	180.20000	1081.20

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(11) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(12) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0315 0705 10 2 OBJECT MARKER, TYPE 2	16.000 EA	49.45000	791.20	95.00000	1520.00	78.44000	1255.04
0320 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	133.31000	533.24	180.00000	720.00	184.44000	737.76
0325 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42736615201	LUMP	32568.84000	32568.84	37000.00000	37000.00	39220.00000	39220.00
SECTION 0002 TOTALS			$ 62,266.58		$ 62,058.00		$ 72,940.72
CONTRACT TOTALS			$ 2,717,344.60		$ 2,777,384.28		$ 2,822,846.26

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42736615201	LUMP	300000.00000	300000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42736615201	190.000 LS	172000.00000	172000.00				
0015 0102 60 WORK ZONE SIGN	11210.000 ED	0.22000	2466.20				
0020 0102 76 ADVANCE WARNING ARROW PANEL	190.000 ED	7.00000	1330.00				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7030.000 ED	0.22000	1546.60				
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1257.000 EA	2.80000	3519.60				
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	190.000 ED	15.00000	2850.00				
0040 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	400.000 LF	9.93000	3972.00				
0045 0104 10 3 SEDIMENT BARRIER	5000.000 LF	0.45000	2250.00				
0060 0110 1 1 CLEARING & GRUBBING 42736615201	1.000 LS	75000.00000	75000.00				
0065 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1382.000 SY	10.00000	13820.00				
0070 0110 7 1 MAILBOX, F&I SINGLE	3.000 EA	600.00000	1800.00				
0075 0120 1 REGULAR EXCAVATION	4172.000 CY	12.00000	50064.00				
0080 0120 6 EMBANKMENT	11630.000 CY	31.00000	360530.00				
0085 0121 70 FLOWABLE FILL	22.000 CY	280.00000	6160.00				
0090 0160 4 TYPE B STABILIZATION	37606.000 SY	2.00000	75212.00				

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0095 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	90694.000 SY	1.00000	90694.00				
0100 0285701 OPTIONAL BASE, BASE GROUP 01	27458.000 SY	7.00000	192206.00				
0105 0285704 OPTIONAL BASE, BASE GROUP 04	890.800 SY	28.86000	25708.49				
0110 0285710 OPTIONAL BASE, BASE GROUP 10	55.000 SY	60.00000	3300.00				
0115 0286 1 TURNOUT CONSTRUCTION	430.700 SY	48.63000	20944.94				
0120 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	3000.000 TN	75.00000	225000.00				
0125 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8275.000 TN	90.00000	744750.00				
0130 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	41.500 TN	125.00000	5187.50				
0135 0400 4 2 CONCRETE CLASS IV, ENDWALLS	38.500 CY	2100.00000	80850.00				
0140 0415 1 1 REINF STEEL- ROADWAY	12000.000 LB	1.06000	12720.00				
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	768.000 LF	80.00000	61440.00				
0150 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	156.000 LF	90.00000	14040.00				
0155 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	48.000 LF	130.00000	6240.00				
0160 0430174215 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 15"SD	324.000 LF	80.00000	25920.00				
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	72.000 LF	190.00000	13680.00				
0170 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	1500.00000	12000.00				

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	70.000 EA	1400.00000	98000.00				
0180 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	10.000 EA	1500.00000	15000.00				
0185 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	2.000 EA	3300.00000	6600.00				
0190 0430984623 MITERED END SECTION, OPTIONAL OTHER - ELLIP/ARCH, 15" SD	24.000 EA	1200.00000	28800.00				
0195 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1850.00000	3700.00				
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	1052.300 SY	22.00000	23150.60				
0205 0522 2 SIDEWALK CONCRETE, 6" THICK	71.000 SY	23.00000	1633.00				
0210 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	1022.760 SY	25.00000	25569.00				
0215 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	270.00000	1620.00				
0220 0536 1 1 GUARDRAIL -ROADWAY	3137.500 LF	14.50000	45493.75				
0225 0536 73 GUARDRAIL REMOVAL	200.000 LF	1.40000	280.00				
0230 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1380.00000	5520.00				
0235 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	8.000 EA	1190.00000	9520.00				
0240 0546 71 RUMBLE STRIPS	61.000 PS	200.00000	12200.00				
0245 0570 1 1 PERFORMANCE TURF	56332.000 SY	0.32000	18026.24				

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0570 1 2 PERFORMANCE TURF, SOD	34362.000 SY	1.65000	56697.30				
0255 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.430 NM	810.00000	8448.30				
0260 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	447.000 LF	0.65000	290.55				
0265 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	702.000 LF	0.85000	596.70				
0270 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	157.000 LF	1.35000	211.95				
0275 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	24.000 EA	22.00000	528.00				
0280 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.112 NM	809.68000	4139.08				
0285 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	367.000 LF	1.10000	403.70				
0290 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	3.750 GM	325.00000	1218.75				
SECTION 0001 TOTALS		$	2,974,848.25	$		$	
SECTION 0002 SIGNING							
0295 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	80.000 AS	215.00000	17200.00				
0300 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	8.000 AS	295.00000	2360.00				
0305 0700 20 60 SINGLE POST SIGN, REMOVE	48.000 AS	25.00000	1200.00				
0310 0705 10 1 OBJECT MARKER, TYPE 1	6.000 EA	75.00000	450.00				

CALL ORDER: 010 PROPOSAL ID: T2380 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0705 10 2 OBJECT MARKER, TYPE 2	16.000 EA	75.00000	1200.00				
0320 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	75.00000	300.00				
0325 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42736615201	LUMP	30295.00000	30295.00				
SECTION 0002 TOTALS		$	53,005.00	$		$	
CONTRACT TOTALS		$	3,027,853.25	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.