VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T2381 PROPOSAL DESC :
LETTING DATE : 04/27/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE : DVD Media
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

All of the overhead utilities shown in the plans are less than or equal to 50kV.

There will be a Mandatory Pre-Bid Conference for this project at 1:30 PM on Monday, April 18, 2011 at the Florida Department of Transportation, Jacksonville Urban Office Training Center, 2198 Edison Avenue, Jacksonville, FL 32204-2730. If you have any questions concerning this matter, please contact John Kell at (904) 360-5455.

All bidders must attend this Mandatory Pre-Bid Conference. If you fail to attend and submit a bid, the bid will be declared non-responsive.

The improvements under this contract consist of Intelligent Transportation Systems, highway signing and other incidental construction on SR 9A.

FINPROJ(S) : 21323845201 (*) F.A. NO. : 2955290I COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A) ROAD NAME : SR 9A
PROJ LIMITS : FROM I-10 (SR 8) TO I-95 (SR 9) NORTH

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC	Responsive	Winning bid	$ 3,181,204.89	0.00%
2	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 3,261,664.00	2.52%
3	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 3,536,078.45	11.15%
4	WORLD FIBER TECHNOLOGIES, INC.	Responsive	Non-Winning Bid	$ 3,709,074.73	16.59%
5	INFRASOURCE CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 3,848,218.27	20.96%
6	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 3,853,853.53	21.14%
7	TRANSCORE ITS, LLC.	Responsive	Non-Winning Bid	$ 3,920,059.51	23.22%

CALL ORDER : 011
LETTING DATE : 04/27/11 10:30 AM
SET-ASIDE :
CONTRACT TIME : 400 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2381
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
DVD Media

All of the overhead utilities shown in the plans are less than or equal to 50kV.

There will be a Mandatory Pre-Bid Conference for this project at 1:30 PM on Monday, April 18, 2011 at the Florida Department of Transportation, Jacksonville Urban Office Training Center, 2198 Edison Avenue, Jacksonville, FL 32204-2730. If you have any questions concerning this matter, please contact John Kell at (904) 360-5455.

All bidders must attend this Mandatory Pre-Bid Conference. If you fail to attend and submit a bid, the bid will be declared non-responsive.

The improvements under this contract consist of Intelligent Transportation Systems, highway signing and other incidental construction on SR 9A.

FINPROJ(S) : 21323845201 (*)
F.A. NO. : 2955290I
COUNTIES : DUVAL

LOCAL NAME : I-295 (SR 9A)
ROAD NAME : SR 9A
PROJ LIMITS : FROM I-10 (SR 8) TO I-95 (SR 9) NORTH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HINSON, JAMES D., ELECTRICA UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21323845201	LUMP	215000.00000	215000.00	50000.00000	50000.00	293190.00000	293190.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21323845201	400.000 LS	22500.00000	22500.00	20000.00000	20000.00	119040.00000	119040.00
0015 0102 14 TRAFFIC CONTROL OFFICER	2976.000 MH	41.75000	124248.00	50.00000	148800.00	10.00000	29760.00
0020 0102 60 WORK ZONE SIGN	2560.000 ED	0.40000	1024.00	0.30000	768.00	3.00000	7680.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4950.000 ED	0.35000	1732.50	0.15000	742.50	0.10000	495.00

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HINSON, JAMES D., ELECTRICA UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0030 0102 76 ADVANCE WARNING ARROW PANEL	82.000 ED	9.00000	738.00	6.00000	492.00	5.00000	410.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1198.000 ED	0.65000	778.70	0.40000	479.20	3.00000	3594.00
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1094.000 ED	15.00000	16410.00	14.00000	15316.00	12.00000	13128.00
0045 0102150 1 PORTABLE REGULATORY, SIGN	1094.000 ED	8.00000	8752.00	7.00000	7658.00	6.00000	6564.00
0050 0102150 2 RADAR SPEED DISPLAY UNIT	1094.000 ED	8.00000	8752.00	7.00000	7658.00	8.00000	8752.00
0055 0104 10 3 SEDIMENT BARRIER	6680.000 LF	0.70000	4676.00	0.50000	3340.00	1.50000	10020.00
0060 0107 1 LITTER REMOVAL	102.000 AC	196.00000	19992.00	20.00000	2040.00	34.50000	3519.00
0065 0107 2 MOWING	102.000 AC	196.00000	19992.00	66.00000	6732.00	43.00000	4386.00
SECTION 0001 TOTALS		$	444,595.20	$	264,025.70	$	500,538.00
SECTION 0002 SIGNING							
0070 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	1850.00000	3700.00	2500.00000	5000.00	3940.00000	7880.00
SECTION 0002 TOTALS		$	3,700.00	$	5,000.00	$	7,880.00
SECTION 0003 INTELLIGENT TRANSPORTATION SYSTEM							
0075 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1928.000 LF	11.00000	21208.00	11.00000	21208.00	10.00000	19280.00
0080 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	7780.000 LF	25.00000	194500.00	20.00000	155600.00	19.00000	147820.00
0085 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	12.000 EA	985.00000	11820.00	800.00000	9600.00	655.00000	7860.00
0090 0678 1111 CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	46.000 EA	685.00000	31510.00	800.00000	36800.00	1230.00000	56580.00

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HINSON, JAMES D., ELECTRICA UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0095 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	2.000 EA	350.00000	700.00	1350.00000	2700.00	1070.00000	2140.00
0100 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	11.000 AS	1246.00000	13706.00	1200.00000	13200.00	1720.00000	18920.00
0105 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	163555.000 LF	1.80000	294399.00	2.00000	327110.00	1.90000	310754.50
0110 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	40.000 EA	656.43000	26257.20	400.00000	16000.00	477.00000	19080.00
0115 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	1.000 EA	70000.00000	70000.00	70000.00000	70000.00	100310.00000	100310.00
0120 0781 3121 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, CTRL MONITOR/PROC EQIP, NEW TOWER MOUNT	2.000 EA	70000.00000	140000.00	75000.00000	150000.00	81500.00000	163000.00
0125 0781 19231 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX, CANTILEVER, TRUSS - 0-40'	9.000 EA	54986.00000	494874.00	68000.00000	612000.00	60920.00000	548280.00
0130 0782 1 31 ITS CCTV CAMERA, INSTALL, DOME ENCLOSURE, PRESSURIZED	23.000 EA	786.00000	18078.00	550.00000	12650.00	163.00000	3749.00
0135 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	6595.000 LF	0.95000	6265.25	1.00000	6595.00	0.95000	6265.25
0140 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	89900.000 LF	1.45000	130355.00	1.50000	134850.00	1.50000	134850.00
0145 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	808.000 EA	25.00000	20200.00	24.00000	19392.00	24.50000	19796.00
0150 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	36.000 EA	588.00000	21168.00	600.00000	21600.00	805.00000	28980.00
0155 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	56.000 EA	40.00000	2240.00	40.00000	2240.00	39.00000	2184.00

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HINSON, JAMES D., ELECTRICA UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0160 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	312.000 EA	17.53000	5469.36	18.00000	5616.00	19.00000	5928.00
0165 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	39.000 EA	952.00000	37128.00	950.00000	37050.00	960.00000	37440.00
0170 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	3.000 EA	1551.00000	4653.00	1500.00000	4500.00	1540.00000	4620.00
0175 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	4117.000 LF	23.58000	97078.86	26.00000	107042.00	70.00000	288190.00
0180 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	264697.000 LF	1.38000	365281.86	1.90000	502924.30	1.50000	397045.50
0185 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	88.000 EA	896.00000	78848.00	900.00000	79200.00	1100.00000	96800.00
0190 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	36.000 EA	1698.00000	61128.00	1500.00000	54000.00	1970.00000	70920.00
0195 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	179.000 EA	468.00000	83772.00	500.00000	89500.00	445.00000	79655.00
0200 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	3787.000 LF	3.48000	13178.76	3.00000	11361.00	3.60000	13633.20
0205 0784 1 3 ITS MANAGED FIELD ETHERNET SWITCH, INSTALL	33.000 EA	280.00000	9240.00	300.00000	9900.00	41.00000	1353.00
0210 0784 2 3 ITS DEVICE SERVER, INSTALL	37.000 EA	258.00000	9546.00	700.00000	25900.00	41.00000	1517.00
0215 0784 3 30 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, INSTALL	23.000 EA	275.00000	6325.00	400.00000	9200.00	161.00000	3703.00
0220 0784 6 60 ITS WIRELESS COMMUNICATION DEVICE, REMOVE & DISPOSE	5.000 EA	150.00000	750.00	300.00000	1500.00	861.00000	4305.00
0225 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	16.000 EA	14295.00000	228720.00	15000.00000	240000.00	14210.00000	227360.00

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HINSON, JAMES D., ELECTRICA UNIT PRICE	 AMOUNT	(2) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0230 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	14.000 EA	4658.00000	65212.00	5000.00000	70000.00	4100.00000	57400.00
0235 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	10.000 EA	921.34000	9213.40	700.00000	7000.00	729.00000	7290.00
0240 0785 2300 ITS FIELD CABINET, INSTALL	32.000 EA	895.00000	28640.00	200.00000	6400.00	629.00000	20128.00
0245 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	3500.00000	7000.00	300.00000	600.00	1060.00000	2120.00
0250 0785 3111 ITS EQUIPMENT SHELTER, F&I, 120 SQUARE FEET OR LESS 8' INTERIOR CEILING HEIGHT	1.000 EA	52500.00000	52500.00	60000.00000	60000.00	47300.00000	47300.00
0255 0786 1 31 ITS VEHICLE DETECTION SYSTEM, INSTALL, MICROWAVE	37.000 EA	465.00000	17205.00	200.00000	7400.00	504.00000	18648.00
0260 0786 1 39 ITS VEHICLE DETECTION SYSTEM, INSTALL, SPECIAL	4.000 EA	1185.00000	4740.00	500.00000	2000.00	614.00000	2456.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21323843201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0003 TOTALS			$ 2,732,909.69		$ 2,992,638.30		$ 3,027,660.45
CONTRACT TOTALS			$ 3,181,204.89		$ 3,261,664.00		$ 3,536,078.45

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	(5) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(6) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21323845201	LUMP	182813.14000	182813.14	158580.84000	158580.84	22650.00000	22650.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21323845201	400.000 LS	15896.27000	15896.27	11610.56000	11610.56	138960.00000	138960.00
0015 0102 14 TRAFFIC CONTROL OFFICER	2976.000 MH	39.35000	117105.60	75.47000	224598.72	37.00000	110112.00
0020 0102 60 WORK ZONE SIGN	2560.000 ED	0.36000	921.60	0.29000	742.40	0.26000	665.60
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4950.000 ED	1.20000	5940.00	0.12000	594.00	0.11000	544.50
0030 0102 76 ADVANCE WARNING ARROW PANEL	82.000 ED	1.12000	91.84	5.81000	476.42	5.28000	432.96
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1198.000 ED	2.41000	2887.18	0.41000	491.18	0.37000	443.26
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1094.000 ED	15.06000	16475.64	13.93000	15239.42	12.67000	13860.98
0045 0102150 1 PORTABLE REGULATORY, SIGN	1094.000 ED	4.81000	5262.14	6.97000	7625.18	6.34000	6935.96
0050 0102150 2 RADAR SPEED DISPLAY UNIT	1094.000 ED	7.82000	8555.08	6.97000	7625.18	6.34000	6935.96
0055 0104 10 3 SEDIMENT BARRIER	6680.000 LF	2.79000	18637.20	0.53000	3540.40	0.53000	3540.40
0060 0107 1 LITTER REMOVAL	102.000 AC	16.86000	1719.72	17.42000	1776.84	32.00000	3264.00
0065 0107 2 MOWING	102.000 AC	67.45000	6879.90	69.66000	7105.32	55.00000	5610.00
SECTION 0001 TOTALS		$	383,185.31	$	440,006.46	$	313,955.62
SECTION 0002 SIGNING							
0070 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	936.56000	1873.12	1017.51000	2035.02	4620.00000	9240.00
SECTION 0002 TOTALS		$	1,873.12	$	2,035.02	$	9,240.00
SECTION 0003 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	(5) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(6) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0075 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1928.000 LF	5.62000	10835.36	13.99000	26972.72	10.20000	19665.60
0080 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	7780.000 LF	11.73000	91259.40	27.29000	212316.20	24.30000	189054.00
0085 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	12.000 EA	714.76000	8577.12	758.59000	9103.08	710.25000	8523.00
0090 0678 1111 CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	46.000 EA	1324.31000	60918.26	1304.25000	59995.50	935.00000	43010.00
0095 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	2.000 EA	211.95000	423.90	1774.81000	3549.62	600.00000	1200.00
0100 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	11.000 AS	2324.40000	25568.40	1082.33000	11905.63	1067.25000	11739.75
0105 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	163555.000 LF	2.33000	381083.15	2.13000	348372.15	2.16000	353278.80
0110 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	40.000 EA	1679.95000	67198.00	252.49000	10099.60	570.00000	22800.00
0115 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	1.000 EA	78196.17000	78196.17	71889.11000	71889.11	73376.00000	73376.00
0120 0781 3121 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, CTRL MONITOR/PROC EQIP, NEW TOWER MOUNT	2.000 EA	77769.81000	155539.62	100915.51000	201831.02	78655.00000	157310.00
0125 0781 19231 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX, CANTILEVER, TRUSS - 0-40'	9.000 EA	65011.19000	585100.71	70448.78000	634039.02	67822.00000	610398.00
0130 0782 1 31 ITS CCTV CAMERA, INSTALL, DOME ENCLOSURE, PRESSURIZED	23.000 EA	2531.94000	58234.62	1131.45000	26023.35	716.75000	16485.25
0135 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	6595.000 LF	3.15000	20774.25	1.40000	9233.00	0.90000	5935.50
0140 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	89900.000 LF	1.45000	130355.00	2.18000	195982.00	1.43000	128557.00

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	(5) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(6) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0145 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	808.000 EA	17.10000	13816.80	21.96000	17743.68	23.24000	18777.92
0150 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	36.000 EA	678.78000	24436.08	895.20000	32227.20	765.75000	27567.00
0155 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	56.000 EA	18.04000	1010.24	142.31000	7969.36	37.00000	2072.00
0160 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	312.000 EA	34.41000	10735.92	56.77000	17712.24	18.25000	5694.00
0165 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	39.000 EA	500.63000	19524.57	1482.56000	57819.84	913.75000	35636.25
0170 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	3.000 EA	2059.77000	6179.31	5214.00000	15642.00	1462.75000	4388.25
0175 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	4117.000 LF	36.85000	151711.45	51.96000	213919.32	94.80000	390291.60
0180 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	264697.000 LF	1.50000	397045.50	1.34000	354693.98	2.05000	542628.85
0185 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	88.000 EA	1397.90000	123015.20	848.53000	74670.64	1169.25000	102894.00
0190 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	36.000 EA	2443.48000	87965.28	2513.44000	90483.84	2286.50000	82314.00
0195 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	179.000 EA	1045.44000	187133.76	393.30000	70400.70	693.50000	124136.50
0200 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	3787.000 LF	3.14000	11891.18	6.78000	25675.86	2.64000	9997.68
0205 0784 1 3 ITS MANAGED FIELD ETHERNET SWITCH, INSTALL	33.000 EA	211.95000	6994.35	76.27000	2516.91	283.50000	9355.50
0210 0784 2 3 ITS DEVICE SERVER, INSTALL	37.000 EA	211.95000	7842.15	147.96000	5474.52	283.50000	10489.50

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	(5) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(6) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0215 0784 3 30 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, INSTALL	23.000 EA	317.93000	7312.39	147.96000	3403.08	283.50000	6520.50
0220 0784 6 60 ITS WIRELESS COMMUNICATION DEVICE, REMOVE & DISPOSE	5.000 EA	847.80000	4239.00	186.75000	933.75	275.00000	1375.00
0225 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	16.000 EA	16827.10000	269233.60	17570.92000	281134.72	17015.00000	272240.00
0230 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	14.000 EA	6060.39000	84845.46	2764.12000	38697.68	5301.25000	74217.50
0235 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	10.000 EA	687.07000	6870.70	3602.51000	36025.10	1232.25000	12322.50
0240 0785 2300 ITS FIELD CABINET, INSTALL	32.000 EA	1817.39000	58156.48	2455.34000	78570.88	668.00000	21376.00
0245 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	847.80000	1695.60	531.28000	1062.56	1867.00000	3734.00
0250 0785 3111 ITS EQUIPMENT SHELTER, F&I, 120 SQUARE FEET OR LESS 8' INTERIOR CEILING HEIGHT	1.000 EA	60047.03000	60047.03	59844.49000	59844.49	60305.96000	60305.96
0255 0786 1 31 ITS VEHICLE DETECTION SYSTEM, INSTALL, MICROWAVE	37.000 EA	1434.25000	53067.25	1245.88000	46097.56	487.50000	18037.50
0260 0786 1 39 ITS VEHICLE DETECTION SYSTEM, INSTALL, SPECIAL	4.000 EA	1295.76000	5183.04	536.22000	2144.88	738.25000	2953.00
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21323843201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0003 TOTALS			$ 3,324,016.30		$ 3,406,176.79		$ 3,530,657.91
CONTRACT TOTALS			$ 3,709,074.73		$ 3,848,218.27		$ 3,853,853.53

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21323845201	LUMP	237235.04000	237235.04				
0010 0102 1 MAINTENANCE OF TRAFFIC 21323845201	400.000 LS	51248.00000	51248.00				
0015 0102 14 TRAFFIC CONTROL OFFICER	2976.000 MH	44.37000	132045.12				
0020 0102 60 WORK ZONE SIGN	2560.000 ED	0.26000	665.60				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4950.000 ED	0.21000	1039.50				
0030 0102 76 ADVANCE WARNING ARROW PANEL	82.000 ED	8.17000	669.94				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1198.000 ED	0.41000	491.18				
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1094.000 ED	16.35000	17886.90				
0045 0102150 1 PORTABLE REGULATORY, SIGN	1094.000 ED	7.01000	7668.94				
0050 0102150 2 RADAR SPEED DISPLAY UNIT	1094.000 ED	9.34000	10217.96				
0055 0104 10 3 SEDIMENT BARRIER	6680.000 LF	1.18000	7882.40				
0060 0107 1 LITTER REMOVAL	102.000 AC	17.51000	1786.02				
0065 0107 2 MOWING	102.000 AC	70.06000	7146.12				
SECTION 0001 TOTALS		$	475,982.72	$		$	
SECTION 0002 SIGNING							
0070 0700 21 40 MULTI- POST SIGN, RELOCATE	2.000 AS	621.43000	1242.86				
SECTION 0002 TOTALS		$	1,242.86	$		$	
SECTION 0003 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1928.000 LF	10.49000	20224.72				
0080 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	7780.000 LF	23.68000	184230.40				
0085 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	12.000 EA	793.02000	9516.24				
0090 0678 1111 CONTROLLER ACCESSORIES, F&I, POWER REDUCTION ASSEMBLY	46.000 EA	563.69000	25929.74				
0095 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	2.000 EA	475.70000	951.40				
0100 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	11.000 AS	1948.04000	21428.44				
0105 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	163555.000 LF	2.68000	438327.40				
0110 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	40.000 EA	568.00000	22720.00				
0115 0781 3112 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, FIELD HARDWARE, MOUNTED TO EXISTING STRUCTURE	1.000 EA	73180.16000	73180.16				
0120 0781 3121 ITS ROAD WEATHER INFORMATION SYSTEM, FURNISH & INSTALL, CTRL MONITOR/PROC EQIP, NEW TOWER MOUNT	2.000 EA	69839.00000	139678.00				
0125 0781 19231 ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN, LED FULL MATRIX, CANTILEVER, TRUSS - 0-40'	9.000 EA	67556.61000	608009.49				
0130 0782 1 31 ITS CCTV CAMERA, INSTALL, DOME ENCLOSURE, PRESSURIZED	23.000 EA	771.95000	17754.85				
0135 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	6595.000 LF	1.14000	7518.30				
0140 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	89900.000 LF	1.72000	154628.00				

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRANSCORE ITS, LLC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0145 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	808.000 EA	21.02000	16984.16				
0150 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	36.000 EA	889.40000	32018.40				
0155 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	56.000 EA	138.47000	7754.32				
0160 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	312.000 EA	41.53000	12957.36				
0165 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	39.000 EA	1483.38000	57851.82				
0170 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	3.000 EA	5236.82000	15710.46				
0175 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	4117.000 LF	121.01000	498198.17				
0180 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	264697.000 LF	1.21000	320283.37				
0185 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	88.000 EA	1520.05000	133764.40				
0190 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	36.000 EA	2084.30000	75034.80				
0195 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	179.000 EA	330.47000	59154.13				
0200 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	3787.000 LF	2.75000	10414.25				
0205 0784 1 3 ITS MANAGED FIELD ETHERNET SWITCH, INSTALL	33.000 EA	38.07000	1256.31				
0210 0784 2 3 ITS DEVICE SERVER, INSTALL	37.000 EA	38.07000	1408.59				

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0215 0784 3 30 ITS DIGITAL VIDEO ENCODER WITH SOFTWARE DECODER, INSTALL	23.000 EA	38.07000	875.61				
0220 0784 6 60 ITS WIRELESS COMMUNICATION DEVICE, REMOVE & DISPOSE	5.000 EA	38.07000	190.35				
0225 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	16.000 EA	16869.16000	269906.56				
0230 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	14.000 EA	3043.33000	42606.62				
0235 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	10.000 EA	825.11000	8251.10				
0240 0785 2300 ITS FIELD CABINET, INSTALL	32.000 EA	482.16000	15429.12				
0245 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	514.93000	1029.86				
0250 0785 3111 ITS EQUIPMENT SHELTER, F&I, 120 SQUARE FEET OR LESS 8' INTERIOR CEILING HEIGHT	1.000 EA	74869.13000	74869.13				
0255 0786 1 31 ITS VEHICLE DETECTION SYSTEM, INSTALL, MICROWAVE	37.000 EA	294.38000	10892.06				
0260 0786 1 39 ITS VEHICLE DETECTION SYSTEM, INSTALL, SPECIAL	4.000 EA	473.96000	1895.84				
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21323843201	LUMP	50000.00000	50000.00				
SECTION 0003 TOTALS			$ 3,442,833.93		$		$
CONTRACT TOTALS			$ 3,920,059.51		$ 0.00		$ 0.00

CALL ORDER: 011 PROPOSAL ID: T2381 LETTING DATE: 04/27/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRANSCORE ITS, LLC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.