VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1421 PROPOSAL DESC :
LETTING DATE : 08/31/11 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of installation
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS) of audible and vibratory pavement markings on SR 25.

FINPROJ(S) : 42480615201 (*) F.A. NO. : 3991064P COUNTIES : GLADES

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM SR 78 TO 0.794 E OF LYKES BROS.

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AKCA INC.	Responsive	Winning bid	$ 62,900.00	0.00%
2	MCSHEA CONTRACTING, LLC	Responsive	Non-Winning Bid	$ 67,159.29	6.77%
3	AMERISEAL HIGHWAY STRIPING, INC.	Responsive	Non-Winning Bid	$ 70,500.70	12.08%
4	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 74,363.36	18.22%
5	OGLESBY CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 74,521.84	18.47%

CALL ORDER : 002 PROPOSAL ID : T1421 PROPOSAL DESC :
LETTING DATE : 08/31/11 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of installation
CONTRACT TIME : 40 WORKING DAYS (AVAILABLE DAYS) of audible and vibratory pavement markings on SR 25.

FINPROJ(S) : 42480615201 (*) F.A. NO. : 3991064P COUNTIES : GLADES

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM SR 78 TO 0.794 E OF LYKES BROS.

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AKCA INC. UNIT PRICE	 AMOUNT	(2) MCSHEA CONTRACTING, LLC UNIT PRICE	 AMOUNT	(3) AMERISEAL HIGHWAY STRIPING, INC UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0101 1 MOBILIZATION 42480615201	LUMP	2500.00000	2500.00	3650.00000	3650.00	2500.00000	2500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42480615201	40.000 LS	2555.86000	2555.86	3650.00000	3650.00	500.00000	500.00
0015 0102 60 WORK ZONE SIGN	2160.000 ED	0.01000	21.60	0.01000	21.60	0.05000	108.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3960.000 ED	0.01000	39.60	0.01000	39.60	0.01000	39.60
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	320.000 ED	0.01000	3.20	0.01000	3.20	0.05000	16.00
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	94.000 ED	0.01000	0.94	0.01000	0.94	0.25000	23.50
0035 0102150 1 PORTABLE REGULATORY, SIGN	160.000 ED	0.01000	1.60	0.01000	1.60	1.00000	160.00
0040 0102150 2 RADAR SPEED DISPLAY UNIT	160.000 ED	0.01000	1.60	0.01000	1.60	1.00000	160.00
0045 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	10.334 NM	4600.00000	47536.40	4531.00000	46823.35	4700.00000	48569.80
0055 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	27282.000 SF	0.10000	2728.20	0.20000	5456.40	0.40000	10912.80
0060 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42480615201	LUMP	7511.00000	7511.00	7511.00000	7511.00	7511.00000	7511.00
SECTION 0001 TOTALS		$	62,900.00	$	67,159.29	$	70,500.70
CONTRACT TOTALS		$	62,900.00	$	67,159.29	$	70,500.70

CALL ORDER: 002 PROPOSAL ID: T1421 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(5) OGLESBY CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 SIGNING							
0005 0101 1 MOBILIZATION 42480615201	LUMP	5000.00000	5000.00	1000.00000	1000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42480615201	40.000 LS	3500.00000	3500.00	2500.00000	2500.00		
0015 0102 60 WORK ZONE SIGN	2160.000 ED	0.01000	21.60	0.01000	21.60		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3960.000 ED	0.01000	39.60	0.01000	39.60		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	320.000 ED	0.01000	3.20	0.01000	3.20		
0030 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	94.000 ED	0.01000	0.94	0.01000	0.94		
0035 0102150 1 PORTABLE REGULATORY, SIGN	160.000 ED	0.01000	1.60	0.50000	80.00		
0040 0102150 2 RADAR SPEED DISPLAY UNIT	160.000 ED	0.01000	1.60	0.50000	80.00		
0045 0701 11111 AUDIBLE & VIBRATORY PAVEMENT MARKING, STANDARD, WHITE, SOLID,6"	10.334 NM	4980.00000	51463.32	5200.00000	53736.80		
0055 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	27282.000 SF	0.25000	6820.50	0.35000	9548.70		
0060 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42480615201	LUMP	7511.00000	7511.00	7511.00000	7511.00		
SECTION 0001 TOTALS		$	74,363.36	$	74,521.84	$	
CONTRACT TOTALS		$	74,363.36	$	74,521.84	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.