VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T4319 PROPOSAL DESC :
LETTING DATE : 08/31/11 10:30 A.M. DISTRICT : 04 This is a Streamlined Contract that consists of intersection
SET-ASIDE : U/R CODE : safety improvements on SR 842 including installation of
CONTRACT TIME : 77 WORKING DAYS (AVAILABLE DAYS) lighting, signing and pavement markings, pedestrian signals
and high friction surfacing in the eastbound lanes.

FINPROJ(S) : 42761115201 (*) F.A. NO. : 6724017U COUNTIES : BROWARD

LOCAL NAME : SR-842/BROWARD BLVD ROAD NAME : SR 842
PROJ LIMITS : @ SW 18TH AVE

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | SIGNAL GROUP, INC. (THE) | Responsive | Winning bid | $ 364,996.64 | 0.00% |
| 2 | AMERICAN LIGHTING AND SIGNALIZATION, INC. | Responsive | Non-Winning Bid | $ 380,969.00 | 4.37% |
| 3 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Non-Winning Bid | $ 388,710.90 | 6.49% |
| 4 | TRAFFIC CONTROL DEVICES, INC. | Responsive | Non-Winning Bid | $ 413,033.65 | 13.16% |
| 5 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 442,026.23 | 21.10% |
| 6 | PAH CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $ 443,602.90 | 21.53% |
| 7 | HORSEPOWER ELECTRIC, INC. | Responsive | Non-Winning Bid | $ 479,479.00 | 31.36% |

CALL ORDER : 009 PROPOSAL ID : T4319 PROPOSAL DESC :
LETTING DATE : 08/31/11 10:30 A.M. DISTRICT : 04 This is a Streamlined Contract that consists of intersection
SET-ASIDE : U/R CODE : safety improvements on SR 842 including installation of
CONTRACT TIME : 77 WORKING DAYS (AVAILABLE DAYS) lighting, signing and pavement markings, pedestrian signals
and high friction surfacing in the eastbound lanes.

FINPROJ(S) : 42761115201 (*) F.A. NO. : 6724017U COUNTIES : BROWARD

LOCAL NAME : SR-842/BROWARD BLVD ROAD NAME : SR 842
PROJ LIMITS : @ SW 18TH AVE

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br>AMOUNT | (2) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (3) WEEKLEY ASPHALT PAVING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42761115201 | LUMP | 13155.00000 | 13155.00 | 6000.00000 | 6000.00 | 17220.00000 | 17220.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42761115201 | 77.000 LS | 5924.00000 | 5924.00 | 8000.00000 | 8000.00 | 49226.00000 | 49226.00 |
| 0013 0102 14<br>TRAFFIC CONTROL OFFICER | 16.000 MH | 46.09000 | 737.44 | 100.00000 | 1600.00 | 54.50000 | 872.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 2294.000 ED | 0.29000 | 665.26 | 0.30000 | 688.20 | 0.25000 | 573.50 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9250.000 ED | 0.17000 | 1572.50 | 0.20000 | 1850.00 | 0.15000 | 1387.50 |
| 0025 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 338.000 ED | 0.40000 | 135.20 | 0.40000 | 135.20 | 0.35000 | 118.30 |
| 0030 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 250.000 ED | 6.91000 | 1727.50 | 8.00000 | 2000.00 | 6.00000 | 1500.00 |
| 0035 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 624.000 ED | 0.40000 | 249.60 | 0.40000 | 249.60 | 0.35000 | 218.40 |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 42.000 ED | 17.28000 | 725.76 | 20.00000 | 840.00 | 15.00000 | 630.00 |
| 0045 0104 18<br>INLET PROTECTION SYSTEM | 6.000 EA | 40.32000 | 241.92 | 35.00000 | 210.00 | 70.00000 | 420.00 |
| 0050 0107 1<br>LITTER REMOVAL | 2.400 AC | 432.05000 | 1036.92 | 110.00000 | 264.00 | 100.00000 | 240.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WEEKLEY ASPHALT PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0107 2<br>MOWING | 2.400 AC | 432.05000 | 1036.92 | 110.00000 | 264.00 | 100.00000 | 240.00 |
| 0060 0110 1 1<br>CLEARING & GRUBBING 42761115201 | 0.056 LS | 9704.00000 | 9704.00 | 4500.00000 | 4500.00 | 3604.00000 | 3604.00 |
| 0065 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 231.000 SY | 23.04000 | 5322.24 | 14.00000 | 3234.00 | 10.00000 | 2310.00 |
| 0070 0285715<br>OPTIONAL BASE, BASE GROUP 15 | 151.000 SY | 112.45000 | 16979.95 | 60.00000 | 9060.00 | 63.10000 | 9528.10 |
| 0075 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 2813.000 SY | 4.38000 | 12320.94 | 8.00000 | 22504.00 | 2.50000 | 7032.50 |
| 0080 0334 1 24<br>SUPERPAVE ASPH CONC, TRAF D, PG76-22 | 103.200 TN | 138.26000 | 14268.43 | 300.00000 | 30960.00 | 195.00000 | 20124.00 |
| 0085 0337 7 45<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22 | 244.500 TN | 231.69000 | 56648.21 | 220.00000 | 53790.00 | 160.00000 | 39120.00 |
| 0090 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 148.000 LF | 17.28000 | 2557.44 | 40.00000 | 5920.00 | 33.00000 | 4884.00 |
| 0095 0520 2 4<br>CONCRETE CURB, TYPE D | 114.000 LF | 17.28000 | 1969.92 | 30.00000 | 3420.00 | 23.00000 | 2622.00 |
| 0100 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 356.000 LF | 34.56000 | 12303.36 | 34.00000 | 12104.00 | 45.80000 | 16304.80 |
| 0105 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 109.000 SY | 51.85000 | 5651.65 | 57.00000 | 6213.00 | 54.10000 | 5896.90 |
| 0110 0570 1 2<br>PERFORMANCE TURF, SOD | 24.000 SY | 5.76000 | 138.24 | 10.00000 | 240.00 | 15.00000 | 360.00 |
| 0115 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.022 NM | 2433.31000 | 53.53 | 4000.00000 | 88.00 | 2200.00000 | 48.40 |
| 0120 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 530.000 LF | 1.15000 | 609.50 | 1.10000 | 583.00 | 1.00000 | 530.00 |
| 0125 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 67.000 LF | 2.30000 | 154.10 | 3.00000 | 201.00 | 2.00000 | 134.00 |
| 0130 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 36.000 LF | 1.15000 | 41.40 | 2.00000 | 72.00 | 1.00000 | 36.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br>AMOUNT | (2) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (3) WEEKLEY ASPHALT PAVING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 115.21000 | 460.84 | 110.00000 | 440.00 | 100.00000 | 400.00 |
| 0140 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.089 NM | 2433.31000 | 216.56 | 4000.00000 | 356.00 | 2200.00000 | 195.80 |
| 0145 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 17156.00000 | 17156.00 | 17156.00000 | 17156.00 | 17156.00000 | 17156.00 |
| SECTION 0001 TOTALS | | $ | 183,764.33 | $ | 192,942.00 | $ | 202,932.20 |
| SECTION 0002 SIGNING | | | | | | | |
| 0150 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 9.000 AS | 343.00000 | 3087.00 | 350.00000 | 3150.00 | 350.00000 | 3150.00 |
| 0155 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 86.00000 | 86.00 | 100.00000 | 100.00 | 150.00000 | 150.00 |
| 0160 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42761115201 | LUMP | 3682.00000 | 3682.00 | 6500.00000 | 6500.00 | 3000.00000 | 3000.00 |
| 0165 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 357.000 LF | 2.45000 | 874.65 | 6.00000 | 2142.00 | 2.00000 | 714.00 |
| SECTION 0002 TOTALS | | $ | 7,729.65 | $ | 11,892.00 | $ | 7,014.00 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0170 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 60.000 LF | 0.92000 | 55.20 | 2.00000 | 120.00 | 3.00000 | 180.00 |
| 0175 0715 2 12<br>LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT | 20.000 LF | 12.50000 | 250.00 | 30.00000 | 600.00 | 41.00000 | 820.00 |
| 0180 0715 4111<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' | 3.000 EA | 3119.00000 | 9357.00 | 5000.00000 | 15000.00 | 3569.00000 | 10707.00 |
| 0185 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 2.000 EA | 116.00000 | 232.00 | 500.00000 | 1000.00 | 288.00000 | 576.00 |
| 0190 0715 10 5<br>LIGHT POLE FOUNDATION, REMOVE | 1.000 EA | 239.00000 | 239.00 | 400.00000 | 400.00 | 431.00000 | 431.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WEEKLEY ASPHALT PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0195 0715 11111<br>LUMINAIRE, F&I, ROADWAY, COBRA HEAD | 2.000 EA | 378.00000 | 756.00 | 500.00000 | 1000.00 | 498.00000 | 996.00 |
| 0200 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 3.000 EA | 265.00000 | 795.00 | 300.00000 | 900.00 | 335.00000 | 1005.00 |
| 0205 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 3.000 EA | 271.00000 | 813.00 | 300.00000 | 900.00 | 376.00000 | 1128.00 |
| SECTION 0003 TOTALS | | $ | 12,497.20 | $ | 19,920.00 | $ | 15,843.00 |
| SECTION 0004 SIGNALIZATION | | | | | | | |
| 0210 0555 1 2<br>DIRECTIONAL BORE, 6" TO < 12" | 285.000 LF | 16.00000 | 4560.00 | 16.00000 | 4560.00 | 19.30000 | 5500.50 |
| 0215 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 251.000 LF | 3.66000 | 918.66 | 5.00000 | 1255.00 | 5.90000 | 1480.90 |
| 0220 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 5397.00000 | 5397.00 | 4000.00000 | 4000.00 | 3743.00000 | 3743.00 |
| 0225 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 12.000 EA | 515.00000 | 6180.00 | 250.00000 | 3000.00 | 334.30000 | 4011.60 |
| 0230 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 1350.00000 | 1350.00 | 1000.00000 | 1000.00 | 1952.00000 | 1952.00 |
| 0235 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 390.000 LF | 0.76000 | 296.40 | 1.00000 | 390.00 | 2.00000 | 780.00 |
| 0240 0649 31101<br>STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36 | 1.000 EA | 13645.00000 | 13645.00 | 14000.00000 | 14000.00 | 13870.00000 | 13870.00 |
| 0245 0649 31102<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46 | 1.000 EA | 15735.00000 | 15735.00 | 17000.00000 | 17000.00 | 15919.70000 | 15919.70 |
| 0250 0649 31103<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60 | 2.000 EA | 18660.00000 | 37320.00 | 20000.00000 | 40000.00 | 19294.00000 | 38588.00 |
| 0255 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 12.000 AS | 674.00000 | 8088.00 | 700.00000 | 8400.00 | 729.00000 | 8748.00 |
| 0260 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 487.00000 | 3896.00 | 500.00000 | 4000.00 | 388.00000 | 3104.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>WEEKLEY ASPHALT PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0265 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 12.000 EA | 101.00000 | 1212.00 | 100.00000 | 1200.00 | 51.00000 | 612.00 |
| 0270 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 36.000 EA | 1.00000 | 36.00 | 5.00000 | 180.00 | 9.00000 | 324.00 |
| 0275 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 8.000 EA | 681.00000 | 5448.00 | 650.00000 | 5200.00 | 795.00000 | 6360.00 |
| 0280 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 5299.00000 | 21196.00 | 4800.00000 | 19200.00 | 5368.00000 | 21472.00 |
| 0285 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 80.50000 | 644.00 | 140.00000 | 1120.00 | 106.00000 | 848.00 |
| 0290 0670 5131<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN | 1.000 AS | 21560.00000 | 21560.00 | 20000.00000 | 20000.00 | 24065.00000 | 24065.00 |
| 0295 0685120<br>SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER | 1.000 EA | 2248.00000 | 2248.00 | 2100.00000 | 2100.00 | 2841.00000 | 2841.00 |
| 0300 0685128<br>SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL | 1.000 EA | 1312.00000 | 1312.00 | 550.00000 | 550.00 | 487.00000 | 487.00 |
| 0305 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 8.000 EA | 16.50000 | 132.00 | 50.00000 | 400.00 | 36.00000 | 288.00 |
| 0310 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 8.000 EA | 16.50000 | 132.00 | 40.00000 | 320.00 | 36.00000 | 288.00 |
| 0315 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 4.000 EA | 1563.00000 | 6252.00 | 1350.00000 | 5400.00 | 575.00000 | 2300.00 |
| 0320 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 172.00000 | 172.00 | 200.00000 | 200.00 | 288.00000 | 288.00 |
| 0325 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 4.000 EA | 8.60000 | 34.40 | 20.00000 | 80.00 | 36.00000 | 144.00 |
| 0330 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 8.000 EA | 16.50000 | 132.00 | 20.00000 | 160.00 | 36.00000 | 288.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br>AMOUNT | (2) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (3) WEEKLEY ASPHALT PAVING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0335 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 131.00000 | 131.00 | 800.00000 | 800.00 | 862.00000 | 862.00 |
| 0340 0690 90<br>CONDUIT & CABLING REMOVE | 1.000 PI | 169.00000 | 169.00 | 200.00000 | 200.00 | 431.00000 | 431.00 |
| 0345 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 169.00000 | 169.00 | 500.00000 | 500.00 | 862.00000 | 862.00 |
| 0350 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 4.000 EA | 660.00000 | 2640.00 | 250.00000 | 1000.00 | 616.00000 | 2464.00 |
| SECTION 0004 TOTALS | | $ | 161,005.46 | $ | 156,215.00 | $ | 162,921.70 |
| CONTRACT TOTALS | | $ | 364,996.64 | $ | 380,969.00 | $ | 388,710.90 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br>AMOUNT | ( 6 )<br>PAH CONSTRUCTORS, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42761115201 | LUMP | 25400.00000 | 25400.00 | 44000.00000 | 44000.00 | 28056.00000 | 28056.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42761115201 | 77.000 LS | 7041.00000 | 7041.00 | 21600.00000 | 21600.00 | 19407.00000 | 19407.00 |
| 0013 0102 14<br>TRAFFIC CONTROL OFFICER | 16.000 MH | 43.95000 | 703.20 | 55.00000 | 880.00 | 53.00000 | 848.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 2294.000 ED | 0.28000 | 642.32 | 0.25000 | 573.50 | 0.40000 | 917.60 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9250.000 ED | 0.17000 | 1572.50 | 0.01000 | 92.50 | 0.25000 | 2312.50 |
| 0025 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 338.000 ED | 0.40000 | 135.20 | 0.01000 | 3.38 | 0.30000 | 101.40 |
| 0030 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 250.000 ED | 7.00000 | 1750.00 | 0.01000 | 2.50 | 5.30000 | 1325.00 |
| 0035 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 624.000 ED | 0.40000 | 249.60 | 0.30000 | 187.20 | 0.40000 | 249.60 |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 42.000 ED | 17.00000 | 714.00 | 15.00000 | 630.00 | 14.75000 | 619.50 |
| 0045 0104 18<br>INLET PROTECTION SYSTEM | 6.000 EA | 184.75000 | 1108.50 | 0.01000 | 0.06 | 32.00000 | 192.00 |
| 0050 0107 1<br>LITTER REMOVAL | 2.400 AC | 32.00000 | 76.80 | 0.01000 | 0.02 | 106.00000 | 254.40 |
| 0055 0107 2<br>MOWING | 2.400 AC | 332.25000 | 797.40 | 0.01000 | 0.02 | 106.00000 | 254.40 |
| 0060 0110 1 1<br>CLEARING & GRUBBING 42761115201 | 0.056 LS | 3110.00000 | 3110.00 | 55000.00000 | 55000.00 | 4338.00000 | 4338.00 |
| 0065 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 231.000 SY | 12.60000 | 2910.60 | 29.00000 | 6699.00 | 25.00000 | 5775.00 |
| 0070 0285715<br>OPTIONAL BASE, BASE GROUP 15 | 151.000 SY | 98.25000 | 14835.75 | 65.00000 | 9815.00 | 59.00000 | 8909.00 |
| 0075 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 2813.000 SY | 6.30000 | 17721.90 | 4.00000 | 11252.00 | 8.00000 | 22504.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>PAH CONSTRUCTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0334 1 24<br>SUPERPAVE ASPH CONC, TRAF D, PG76-22 | 103.200 TN | 242.00000 | 24974.40 | 170.00000 | 17544.00 | 284.00000 | 29308.80 |
| 0085 0337 7 45<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22 | 244.500 TN | 187.50000 | 45843.75 | 170.00000 | 41565.00 | 211.00000 | 51589.50 |
| 0090 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 148.000 LF | 38.25000 | 5661.00 | 41.00000 | 6068.00 | 31.00000 | 4588.00 |
| 0095 0520 2 4<br>CONCRETE CURB, TYPE D | 114.000 LF | 26.00000 | 2964.00 | 32.00000 | 3648.00 | 30.00000 | 3420.00 |
| 0100 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 356.000 LF | 35.15000 | 12513.40 | 34.00000 | 12104.00 | 52.00000 | 18512.00 |
| 0105 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 109.000 SY | 60.00000 | 6540.00 | 47.55000 | 5182.95 | 61.00000 | 6649.00 |
| 0110 0570 1 2<br>PERFORMANCE TURF, SOD | 24.000 SY | 7.60000 | 182.40 | 4.00000 | 96.00 | 6.00000 | 144.00 |
| 0115 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.022 NM | 2400.00000 | 52.80 | 3000.00000 | 66.00 | 1100.00000 | 24.20 |
| 0120 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 530.000 LF | 1.15000 | 609.50 | 0.30000 | 159.00 | 0.45000 | 238.50 |
| 0125 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 67.000 LF | 2.30000 | 154.10 | 1.00000 | 67.00 | 1.30000 | 87.10 |
| 0130 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 36.000 LF | 1.15000 | 41.40 | 1.00000 | 36.00 | 0.50000 | 18.00 |
| 0135 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 114.00000 | 456.00 | 25.00000 | 100.00 | 27.00000 | 108.00 |
| 0140 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.089 NM | 2400.00000 | 213.60 | 3000.00000 | 267.00 | 1100.00000 | 97.90 |
| 0145 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 17156.00000 | 17156.00 | 17156.00000 | 17156.00 | 17156.00000 | 17156.00 |
| SECTION 0001 TOTALS | | | $ 196,131.12 | | $ 254,794.13 | | $ 228,004.40 |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>PAH CONSTRUCTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 9.000 AS | 478.00000 | 4302.00 | 350.00000 | 3150.00 | 296.00000 | 2664.00 |
| 0155 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 100.75000 | 100.75 | 150.00000 | 150.00 | 74.00000 | 74.00 |
| 0160 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42761115201 | LUMP | 3410.00000 | 3410.00 | 3420.00000 | 3420.00 | 5948.00000 | 5948.00 |
| 0165 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 357.000 LF | 2.30000 | 821.10 | 5.00000 | 1785.00 | 7.35000 | 2623.95 |
| SECTION 0002 TOTALS | | $ | 8,633.85 | $ | 8,505.00 | $ | 11,309.95 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0170 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 60.000 LF | 3.95000 | 237.00 | 1.00000 | 60.00 | 1.85000 | 111.00 |
| 0175 0715 2 12<br>LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT | 20.000 LF | 30.50000 | 610.00 | 13.50000 | 270.00 | 12.45000 | 249.00 |
| 0180 0715 4111<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' | 3.000 EA | 4696.00000 | 14088.00 | 2750.00000 | 8250.00 | 3853.00000 | 11559.00 |
| 0185 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 2.000 EA | 663.00000 | 1326.00 | 280.00000 | 560.00 | 104.00000 | 208.00 |
| 0190 0715 10 5<br>LIGHT POLE FOUNDATION, REMOVE | 1.000 EA | 414.00000 | 414.00 | 300.00000 | 300.00 | 252.00000 | 252.00 |
| 0195 0715 11111<br>LUMINAIRE, F&I, ROADWAY, COBRA HEAD | 2.000 EA | 560.00000 | 1120.00 | 590.00000 | 1180.00 | 495.00000 | 990.00 |
| 0200 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 3.000 EA | 1855.00000 | 5565.00 | 390.00000 | 1170.00 | 626.00000 | 1878.00 |
| 0205 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 3.000 EA | 362.25000 | 1086.75 | 625.00000 | 1875.00 | 475.00000 | 1425.00 |
| SECTION 0003 TOTALS | | $ | 24,446.75 | $ | 13,665.00 | $ | 16,672.00 |
| SECTION 0004 SIGNALIZATION | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>PAH CONSTRUCTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0210 0555 1 2<br>DIRECTIONAL BORE, 6" TO < 12" | 285.000 LF | 16.95000 | 4830.75 | 20.00000 | 5700.00 | 17.40000 | 4959.00 |
| 0215 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 251.000 LF | 4.70000 | 1179.70 | 12.00000 | 3012.00 | 3.55000 | 891.05 |
| 0220 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 4229.50000 | 4229.50 | 3200.00000 | 3200.00 | 6412.00000 | 6412.00 |
| 0225 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 12.000 EA | 646.00000 | 7752.00 | 390.00000 | 4680.00 | 439.00000 | 5268.00 |
| 0230 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 1822.50000 | 1822.50 | 2230.00000 | 2230.00 | 2407.00000 | 2407.00 |
| 0235 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 390.000 LF | 1.00000 | 390.00 | 2.00000 | 780.00 | 2.25000 | 877.50 |
| 0240 0649 31101<br>STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36 | 1.000 EA | 15568.00000 | 15568.00 | 15780.00000 | 15780.00 | 14076.00000 | 14076.00 |
| 0245 0649 31102<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46 | 1.000 EA | 17548.00000 | 17548.00 | 16970.00000 | 16970.00 | 15715.00000 | 15715.00 |
| 0250 0649 31103<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60 | 2.000 EA | 21729.00000 | 43458.00 | 19400.00000 | 38800.00 | 19718.00000 | 39436.00 |
| 0255 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 12.000 AS | 697.00000 | 8364.00 | 850.00000 | 10200.00 | 637.00000 | 7644.00 |
| 0260 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 456.50000 | 3652.00 | 490.00000 | 3920.00 | 513.00000 | 4104.00 |
| 0265 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 12.000 EA | 90.75000 | 1089.00 | 56.00000 | 672.00 | 93.00000 | 1116.00 |
| 0270 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 36.000 EA | 1.00000 | 36.00 | 44.00000 | 1584.00 | 2.00000 | 72.00 |
| 0275 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 8.000 EA | 804.25000 | 6434.00 | 800.00000 | 6400.00 | 865.00000 | 6920.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>PAH CONSTRUCTORS, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0280 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 4835.75000 | 19343.00 | 5700.00000 | 22800.00 | 5234.00000 | 20936.00 |
| 0285 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 142.75000 | 1142.00 | 140.00000 | 1120.00 | 195.00000 | 1560.00 |
| 0290 0670 5131<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN | 1.000 AS | 33050.00000 | 33050.00 | 16300.00000 | 16300.00 | 32425.00000 | 32425.00 |
| 0295 0685120<br>SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER | 1.000 EA | 2685.75000 | 2685.75 | 1265.55000 | 1265.55 | 2932.00000 | 2932.00 |
| 0300 0685128<br>SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL | 1.000 EA | 522.23000 | 522.23 | 1265.55000 | 1265.55 | 1764.00000 | 1764.00 |
| 0305 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 8.000 EA | 25.50000 | 204.00 | 80.00000 | 640.00 | 65.00000 | 520.00 |
| 0310 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 8.000 EA | 25.50000 | 204.00 | 50.00000 | 400.00 | 39.00000 | 312.00 |
| 0315 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 4.000 EA | 1250.00000 | 5000.00 | 950.00000 | 3800.00 | 1686.00000 | 6744.00 |
| 0320 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 222.50000 | 222.50 | 380.00000 | 380.00 | 311.00000 | 311.00 |
| 0325 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 4.000 EA | 153.50000 | 614.00 | 130.00000 | 520.00 | 104.00000 | 416.00 |
| 0330 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 8.000 EA | 12.75000 | 102.00 | 30.00000 | 240.00 | 39.00000 | 312.00 |
| 0335 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 511.00000 | 511.00 | 343.00000 | 343.00 | 466.00000 | 466.00 |
| 0340 0690 90<br>CONDUIT & CABLING REMOVE | 1.000 PI | 307.00000 | 307.00 | 360.00000 | 360.00 | 207.00000 | 207.00 |
| 0345 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 299.00000 | 299.00 | 580.00000 | 580.00 | 414.00000 | 414.00 |
| 0350 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 4.000 EA | 815.50000 | 3262.00 | 280.00000 | 1120.00 | 2100.00000 | 8400.00 |
| SECTION 0004 TOTALS | | $ | 183,821.93 | $ | 165,062.10 | $ | 187,616.55 |
| CONTRACT TOTALS | | $ | 413,033.65 | $ | 442,026.23 | $ | 443,602.90 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42761115201 | LUMP | 7130.27000 | 7130.27 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42761115201 | 77.000 LS | 10000.00000 | 10000.00 | | | | |
| 0013 0102 14<br>TRAFFIC CONTROL OFFICER | 16.000 MH | 75.00000 | 1200.00 | | | | |
| 0015 0102 60<br>WORK ZONE SIGN | 2294.000 ED | 0.28000 | 642.32 | | | | |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9250.000 ED | 0.20000 | 1850.00 | | | | |
| 0025 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 338.000 ED | 0.30000 | 101.40 | | | | |
| 0030 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 250.000 ED | 10.00000 | 2500.00 | | | | |
| 0035 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 624.000 ED | 0.60000 | 374.40 | | | | |
| 0040 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 42.000 ED | 20.00000 | 840.00 | | | | |
| 0045 0104 18<br>INLET PROTECTION SYSTEM | 6.000 EA | 10.00000 | 60.00 | | | | |
| 0050 0107 1<br>LITTER REMOVAL | 2.400 AC | 100.00000 | 240.00 | | | | |
| 0055 0107 2<br>MOWING | 2.400 AC | 100.00000 | 240.00 | | | | |
| 0060 0110 1 1<br>CLEARING & GRUBBING 42761115201 | 0.056 LS | 6155.00000 | 6155.00 | | | | |
| 0065 0110 4<br>REMOVAL OF EXISTING CONCRETE PAVEMENT | 231.000 SY | 15.00000 | 3465.00 | | | | |
| 0070 0285715<br>OPTIONAL BASE, BASE GROUP 15 | 151.000 SY | 110.00000 | 16610.00 | | | | |
| 0075 0327 70 6<br>MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH | 2813.000 SY | 4.00000 | 11252.00 | | | | |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0334 1 24<br>SUPERPAVE ASPH CONC, TRAF D, PG76-22 | 103.200 TN | 210.00000 | 21672.00 | | | | |
| 0085 0337 7 45<br>ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22 | 244.500 TN | 165.00000 | 40342.50 | | | | |
| 0090 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 148.000 LF | 40.00000 | 5920.00 | | | | |
| 0095 0520 2 4<br>CONCRETE CURB, TYPE D | 114.000 LF | 40.00000 | 4560.00 | | | | |
| 0100 0520 5 41<br>TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE | 356.000 LF | 72.00000 | 25632.00 | | | | |
| 0105 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 109.000 SY | 65.00000 | 7085.00 | | | | |
| 0110 0570 1 2<br>PERFORMANCE TURF, SOD | 24.000 SY | 3.00000 | 72.00 | | | | |
| 0115 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 0.022 NM | 1742.00000 | 38.32 | | | | |
| 0120 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 530.000 LF | 0.50000 | 265.00 | | | | |
| 0125 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 67.000 LF | 1.25000 | 83.75 | | | | |
| 0130 0710 11151<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6" | 36.000 LF | 0.50000 | 18.00 | | | | |
| 0135 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 45.00000 | 180.00 | | | | |
| 0140 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 0.089 NM | 1742.00000 | 155.04 | | | | |
| 0145 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID | LUMP | 17156.00000 | 17156.00 | | | | |
| SECTION 0001 TOTALS | | $ | 185,840.00 | $ | | $ | |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 9.000 AS | 495.00000 | 4455.00 | | | | |
| 0155 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 100.00000 | 100.00 | | | | |
| 0160 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42761115201 | LUMP | 1650.00000 | 1650.00 | | | | |
| 0165 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 357.000 LF | 2.00000 | 714.00 | | | | |
| SECTION 0002 TOTALS | | $ | 6,919.00 | $ | | $ | |
| SECTION 0003 LIGHTING | | | | | | | |
| 0170 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 60.000 LF | 1.50000 | 90.00 | | | | |
| 0175 0715 2 12<br>LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT | 20.000 LF | 20.00000 | 400.00 | | | | |
| 0180 0715 4111<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40' | 3.000 EA | 4500.00000 | 13500.00 | | | | |
| 0185 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 2.000 EA | 500.00000 | 1000.00 | | | | |
| 0190 0715 10 5<br>LIGHT POLE FOUNDATION, REMOVE | 1.000 EA | 300.00000 | 300.00 | | | | |
| 0195 0715 11111<br>LUMINAIRE, F&I, ROADWAY, COBRA HEAD | 2.000 EA | 525.00000 | 1050.00 | | | | |
| 0200 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 3.000 EA | 1000.00000 | 3000.00 | | | | |
| 0205 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 3.000 EA | 450.00000 | 1350.00 | | | | |
| SECTION 0003 TOTALS | | $ | 20,690.00 | $ | | $ | |
| SECTION 0004 SIGNALIZATION | | | | | | | |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0210 0555 1 2<br>DIRECTIONAL BORE, 6" TO < 12" | 285.000 LF | 20.00000 | 5700.00 | | | | |
| 0215 0630 1 12<br>CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND | 251.000 LF | 10.00000 | 2510.00 | | | | |
| 0220 0632 7 1<br>CABLE, SIGNAL, FURNISH & INSTALL | 1.000 PI | 27055.00000 | 27055.00 | | | | |
| 0225 0635 1 11<br>PULL & JUNCTION BOXES, F&I, PULL BOX | 12.000 EA | 950.00000 | 11400.00 | | | | |
| 0230 0639 1 23<br>SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND | 1.000 AS | 3500.00000 | 3500.00 | | | | |
| 0235 0639 2 1<br>SIGNALS, ELECTRICAL SERVICE WIRE | 390.000 LF | 7.50000 | 2925.00 | | | | |
| 0240 0649 31101<br>STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36 | 1.000 EA | 25500.00000 | 25500.00 | | | | |
| 0245 0649 31102<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46 | 1.000 EA | 26770.00000 | 26770.00 | | | | |
| 0250 0649 31103<br>MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60 | 2.000 EA | 28880.00000 | 57760.00 | | | | |
| 0255 0650 51311<br>TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD | 12.000 AS | 1200.00000 | 14400.00 | | | | |
| 0260 0653191<br>PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION | 8.000 AS | 1000.00000 | 8000.00 | | | | |
| 0265 0659101<br>SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT | 12.000 EA | 125.00000 | 1500.00 | | | | |
| 0270 0659106<br>SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR | 36.000 EA | 10.00000 | 360.00 | | | | |
| 0275 0659107<br>SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL | 8.000 EA | 1000.00000 | 8000.00 | | | | |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0280 0663 74 15<br>VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO | 4.000 EA | 8500.00000 | 34000.00 | | | | |
| 0285 0665 11<br>PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN | 8.000 EA | 250.00000 | 2000.00 | | | | |
| 0290 0670 5131<br>TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL ONE PREEMPTION PLAN | 1.000 AS | 25000.00000 | 25000.00 | | | | |
| 0295 0685120<br>SYSTEM AUXILIARIES, F&I, TELEMETRY TRANSCEIVER | 1.000 EA | 1000.00000 | 1000.00 | | | | |
| 0300 0685128<br>SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL | 1.000 EA | 650.00000 | 650.00 | | | | |
| 0305 0690 10<br>SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL | 8.000 EA | 50.00000 | 400.00 | | | | |
| 0310 0690 20<br>SIGNAL PEDESTRIAN ASSEMBLY REMOVAL | 8.000 EA | 25.00000 | 200.00 | | | | |
| 0315 0690 34 1<br>COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL | 4.000 EA | 500.00000 | 2000.00 | | | | |
| 0320 0690 50<br>CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY | 1.000 EA | 300.00000 | 300.00 | | | | |
| 0325 0690 60<br>DETECTOR VEHICLE ASSEMBLY REMOVE | 4.000 EA | 50.00000 | 200.00 | | | | |
| 0330 0690 70<br>DETECTOR PEDESTRIAN ASSEMBLY REMOVE | 8.000 EA | 25.00000 | 200.00 | | | | |
| 0335 0690 80<br>SPAN WIRE ASSEMBLY, REMOVE | 1.000 EA | 500.00000 | 500.00 | | | | |
| 0340 0690 90<br>CONDUIT & CABLING REMOVE | 1.000 PI | 100.00000 | 100.00 | | | | |
| 0345 0690100<br>SIGNAL EQUIPMENT MISCELLANOUS REMOVE | 1.000 PI | 100.00000 | 100.00 | | | | |
| 0350 0699 1 41<br>INTERNAL ILLUM SIGN, RELOCATE, ST NAME | 4.000 EA | 1000.00000 | 4000.00 | | | | |
| SECTION 0004 TOTALS | | $ | 266,030.00 | $ | | $ | |
| CONTRACT TOTALS | | $ | 479,479.00 | $ | 0.00 | $ | 0.00 |

CALL ORDER: 009 PROPOSAL ID: T4319 LETTING DATE: 08/31/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.