VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1417 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening, milling and resurfacing, drainage improvements, curb and gutters, sidewalks, guardrail, signing and pavement marking, signalization, lighting and landscaping on SR 64.

FINPROJ(S) : 41612015201 (*) F.A. NO. : N/A COUNTIES : MANATEE
41612015202 N/A
41612015601 N/A
LOCAL NAME : SR 64 ROAD NAME : SR 64
PROJ LIMITS : FR W OF CARLTON ARMS BLVD TO I-75

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BETTER ROADS, INC.	Responsive	Winning bid	$ 12,691,970.77	0.00%
2	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 12,710,291.33	0.14%
3	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 12,780,278.99	0.69%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 12,990,816.93	2.35%
5	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 13,067,068.25	2.95%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 13,136,706.04	3.50%
7	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 13,281,207.41	4.64%
8	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 14,246,372.69	12.24%

CALL ORDER : 002 PROPOSAL ID : T1417 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening, milling and resurfacing, drainage improvements, curb and gutters, sidewalks, guardrail, signing and pavement marking, signalization, lighting and landscaping on SR 64.

FINPROJ(S) : 41612015201 (*) F.A. NO. : N/A COUNTIES : MANATEE
41612015202 N/A
41612015601 N/A
LOCAL NAME : SR 64 ROAD NAME : SR 64
PROJ LIMITS : FR W OF CARLTON ARMS BLVD TO I-75

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41612015201	LUMP	704770.98000	704770.98	1228606.00000	1228606.00	940000.00000	940000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41612015201	450.000 LS	264203.87000	264203.87	395911.00000	395911.00	466000.00000	466000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1271.000 CY	32.06000	40748.26	19.75000	25102.25	3.73000	4740.83
0020 0102 14 TRAFFIC CONTROL OFFICER	192.000 MH	57.99000	11134.08	38.96000	7480.32	46.04000	8839.68
0025 0102 60 WORK ZONE SIGN	50185.000 ED	0.21000	10538.85	0.22000	11040.70	0.20000	10037.00
0030 0102 61 BUSINESS SIGN	28.000 EA	42.18000	1181.04	43.33000	1213.24	56.27000	1575.56
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3128.000 LF	21.30000	66626.40	26.00000	81328.00	12.28000	38411.84
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	406285.000 ED	0.12000	48754.20	0.12000	48754.20	0.10000	40628.50
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4530.000 ED	0.53000	2400.90	0.32000	1449.60	0.36000	1630.80
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1200.000 ED	5.27000	6324.00	5.42000	6504.00	6.65000	7980.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17910.000 ED	0.34000	6089.40	0.35000	6268.50	0.26000	4656.60

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1273.000 EA	3.32000	4226.36	3.60000	4582.80	3.79000	4824.67
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15600.000 ED	0.11000	1716.00	0.11000	1716.00	0.15000	2340.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	922.52000	10147.72	947.79000	10425.69	1023.11000	11254.21
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1094.000 ED	12.65000	13839.10	13.00000	14222.00	11.25000	12307.50
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	2700.000 DA	4.22000	11394.00	10.00000	27000.00	1.02000	2754.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	802.000 SY	0.90000	721.80	1.47000	1178.94	0.87000	697.74
0090 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	11.000 EA	4599.84000	50598.24	3294.00000	36234.00	2557.77000	28135.47
0095 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	11.000 EA	2539.08000	27929.88	1442.00000	15862.00	2557.77000	28135.47
0100 0104 10 3 SEDIMENT BARRIER	26559.000 LF	0.46000	12217.14	0.48000	12748.32	0.45000	11951.55
0105 0104 11 FLOATING TURBIDITY BARRIER	500.000 LF	6.80000	3400.00	6.99000	3495.00	6.60000	3300.00
0110 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	210.000 LF	2.37000	497.70	2.44000	512.40	2.30000	483.00
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1241.08000	3723.24	2133.00000	6399.00	1023.11000	3069.33
0120 0104 18 INLET PROTECTION SYSTEM	49.000 EA	33.74000	1653.26	34.66000	1698.34	32.74000	1604.26
0125 0107 1 LITTER REMOVAL	464.200 AC	49.55000	23001.11	19.76000	9172.59	10.23000	4748.77
0130 0107 2 MOWING	464.200 AC	24.49000	11368.26	33.54000	15569.27	30.69000	14246.30
0135 0110 1 1 CLEARING & GRUBBING 41612015201	34.700 LS	200895.64000	200895.64	48743.00000	48743.00	600000.00000	600000.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0140 0110 1 1 CLEARING & GRUBBING 41612015202	0.400 LS	0.00000	0.00	48743.00000	48743.00	200000.00000	200000.00
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3036.000 SY	10.64000	32303.04	17.49000	53099.64	11.66000	35399.76
0150 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	176.89000	2476.46	132.61000	1856.54	143.24000	2005.36
0155 0120 1 REGULAR EXCAVATION	35648.000 CY	3.72000	132610.56	2.91000	103735.68	20.19000	719733.12
0160 0120 4 SUBSOIL EXCAVATION	168.000 CY	12.49000	2098.32	2.91000	488.88	29.22000	4908.96
0165 0120 6 EMBANKMENT	27801.000 CY	8.97000	249374.97	1.95000	54211.95	11.97000	332777.97
0170 0121 70 FLOWABLE FILL	291.000 CY	263.58000	76701.78	128.41000	37367.31	120.01000	34922.91
0175 0160 4 TYPE B STABILIZATION	66037.000 SY	4.64000	306411.68	3.40000	224525.80	2.52000	166413.24
0180 0285701 OPTIONAL BASE, BASE GROUP 01	1045.000 SY	16.44000	17179.80	30.33000	31694.85	20.70000	21631.50
0185 0285709 OPTIONAL BASE, BASE GROUP 09	63676.000 SY	24.38000	1552420.88	22.00000	1400872.00	15.00000	955140.00
0190 0286 1 TURNOUT CONSTRUCTION	2651.000 SY	22.31000	59143.81	13.16000	34887.16	10.51000	27862.01
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	116308.000 SY	1.21000	140732.68	1.46000	169809.68	1.48000	172135.84
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	740.000 SY	3.41000	2523.40	5.96000	4410.40	3.41000	2523.40
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	160.400 TN	107.24000	17201.30	171.14000	27450.86	122.07000	19580.03
0210 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	5932.000 TN	83.57000	495737.24	102.90000	610402.80	92.99000	551616.68
0215 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	14395.500 TN	86.27000	1241899.79	95.00000	1367572.50	95.14000	1369587.87
0220 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.100 TN	177.24000	726.68	704.07000	2886.69	432.94000	1775.05
0225 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	52.700 CY	542.44000	28586.59	509.10000	26829.57	480.86000	25341.32

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0230 0400 1 1 CONCRETE CLASS I, CULVERTS	28.700 CY	1547.30000	44407.51	595.75000	17098.03	828.72000	23784.26
0235 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.800 CY	1054.31000	5060.69	716.00000	3436.80	588.29000	2823.79
0240 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	8.800 CY	675.03000	5940.26	649.00000	5711.20	588.29000	5176.95
0245 0415 1 1 REINF STEEL- ROADWAY	5989.000 LB	1.16000	6947.24	0.81000	4851.09	0.77000	4611.53
0250 0425 1201 INLETS, CURB, TYPE 9, <10'	4.000 EA	2003.19000	8012.76	1991.00000	7964.00	1943.91000	7775.64
0255 0425 1331 INLETS, CURB, TYPE P-3, <10'	5.000 EA	2954.18000	14770.90	2894.00000	14470.00	2866.75000	14333.75
0260 0425 1341 INLETS, CURB, TYPE P-4, <10'	6.000 EA	3033.26000	18199.56	2867.00000	17202.00	2943.48000	17660.88
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	2230.92000	8923.68	2403.00000	9612.00	2164.90000	8659.60
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	2760.19000	22081.52	2821.00000	22568.00	2678.50000	21428.00
0275 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	3521.41000	3521.41	3995.00000	3995.00	3417.18000	3417.18
0280 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	3579.39000	3579.39	3343.00000	3343.00	3473.45000	3473.45
0285 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	3885.15000	15540.60	3733.00000	14932.00	3770.15000	15080.60
0290 0425 1481 INLETS, CURB, TYPE 8, <10'	1.000 EA	4111.83000	4111.83	1554.00000	1554.00	3990.12000	3990.12
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	11.000 EA	1396.96000	15366.56	1596.00000	17556.00	1355.62000	14911.82
0300 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	1602.56000	3205.12	1622.00000	3244.00	1555.12000	3110.24
0305 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	1.000 EA	975.24000	975.24	1234.00000	1234.00	946.38000	946.38
0310 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	1.000 EA	3669.01000	3669.01	5795.00000	5795.00	3560.42000	3560.42
0315 0425 1541 INLETS, DT BOT, TYPE D, <10'	24.000 EA	1966.30000	47191.20	1983.00000	47592.00	1908.10000	45794.40
0320 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	2714.86000	8144.58	2914.00000	8742.00	2634.50000	7903.50

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0325 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	1.000 EA	6246.81000	6246.81	4815.00000	4815.00	6061.92000	6061.92
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	6.000 EA	2567.26000	15403.56	2410.00000	14460.00	2491.27000	14947.62
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	2.000 EA	3194.57000	6389.14	2111.00000	4222.00	3100.02000	6200.04
0340 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	2326.88000	2326.88	2176.00000	2176.00	2258.00000	2258.00
0345 0425 1581 INLETS, DT BOT, TYPE H, <10'	8.000 EA	3120.77000	24966.16	3779.00000	30232.00	3028.40000	24227.20
0350 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10'	1.000 EA	5181.96000	5181.96	8286.00000	8286.00	5028.58000	5028.58
0355 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	7.000 EA	4375.41000	30627.87	7822.00000	54754.00	4245.90000	29721.30
0360 0425 1910 INLETS, CLOSED FLUME	11.000 EA	1465.50000	16120.50	1789.00000	19679.00	1422.12000	15643.32
0365 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	2029.55000	8118.20	1762.00000	7048.00	1969.48000	7877.92
0370 0425 2 71 MANHOLES, J-7, <10'	28.000 EA	3410.71000	95499.88	2640.00000	73920.00	3309.76000	92673.28
0375 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	3874.61000	15498.44	2624.00000	10496.00	3759.92000	15039.68
0380 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	4765.50000	28593.00	3434.00000	20604.00	4624.45000	27746.70
0385 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	1254.64000	1254.64	1336.00000	1336.00	1217.50000	1217.50
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	245.000 LF	27.31000	6690.95	27.80000	6811.00	26.50000	6492.50
0395 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	66.000 LF	35.32000	2331.12	34.61000	2284.26	34.27000	2261.82
0400 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	156.000 LF	21.09000	3290.04	46.15000	7199.40	20.46000	3191.76
0405 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	32.69000	196.14	46.58000	279.48	31.72000	190.32

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0410 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2737.000 LF	27.26000	74610.62	30.00000	82110.00	26.45000	72393.65
0415 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1913.000 LF	41.12000	78662.56	47.00000	89911.00	39.90000	76328.70
0420 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2754.000 LF	98.68000	271764.72	54.00000	148716.00	48.09000	132439.86
0425 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2090.000 LF	68.32000	142788.80	75.00000	156750.00	66.30000	138567.00
0430 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1698.000 LF	99.10000	168271.80	97.00000	164706.00	96.17000	163296.66
0435 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2622.000 LF	40.33000	105745.26	109.00000	285798.00	39.13000	102598.86
0440 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	315.000 LF	187.66000	59112.90	155.00000	48825.00	182.11000	57364.65
0445 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	40.000 LF	198.21000	7928.40	220.00000	8800.00	192.34000	7693.60
0450 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	47.000 LF	29.73000	1397.31	36.00000	1692.00	28.85000	1355.95
0455 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	572.000 LF	35.96000	20569.12	37.57000	21490.04	34.89000	19957.08
0460 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	297.000 LF	50.72000	15063.84	45.00000	13365.00	20.77000	6168.69
0465 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	560.000 LF	67.47000	37783.20	62.00000	34720.00	65.48000	36668.80
0470 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	633.000 LF	82.44000	52184.52	90.75000	57444.75	80.01000	50646.33

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0475 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	533.000 LF	129.26000	68895.58	140.00000	74620.00	125.43000	66854.19
0480 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	539.000 LF	187.66000	101148.74	168.00000	90552.00	182.11000	98157.29
0485 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	381.000 LF	206.64000	78729.84	199.00000	75819.00	200.53000	76401.93
0490 0430610225 U-ENDWALL, STD 261, 1:3 SLOPE, 18"PIPE	1.000 EA	790.73000	790.73	1351.00000	1351.00	5115.54000	5115.54
0495 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	98.000 CY	419.09000	41070.82	195.00000	19110.00	406.69000	39855.62
0500 0430950 DESILTING CONCRETE BOX CULVERT,	394.000 CY	71.17000	28040.98	74.00000	29156.00	46.04000	18139.76
0505 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	571.44000	1142.88	661.00000	1322.00	554.52000	1109.04
0510 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	940.45000	940.45	1118.00000	1118.00	912.61000	912.61
0515 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1159.74000	1159.74	1345.00000	1345.00	1125.42000	1125.42
0520 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	4913.10000	4913.10	4708.00000	4708.00	4767.68000	4767.68
0525 0430982643 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 60" CD	1.000 EA	4064.38000	4064.38	6285.00000	6285.00	3944.08000	3944.08
0530 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	9.000 EA	569.33000	5123.97	1102.00000	9918.00	552.48000	4972.32
0535 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	255.15000	255.15	1149.00000	1149.00	247.59000	247.59
0540 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	211.91000	847.64	706.00000	2824.00	205.64000	822.56

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0545 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8.000 EA	317.35000	2538.80	1616.00000	12928.00	307.96000	2463.68
0550 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	1.000 EA	627.32000	627.32	4371.00000	4371.00	608.75000	608.75
0555 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	1.000 EA	1284.15000	1284.15	5512.00000	5512.00	1246.15000	1246.15
0560 0455 18 PROTECTION OF EXISTING STRUCTURES 41612015201	LUMP	26357.85000	26357.85	14848.00000	14848.00	25577.71000	25577.71
0565 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2681.000 SF	16.03000	42976.43	13.00000	34853.00	12.99000	34826.19
0570 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	105.000 LF	31.63000	3321.15	141.00000	14805.00	46.04000	4834.20
0575 0514 72 LINER IMPERMEABLE PVC	10276.000 SY	10.45000	107384.20	6.00000	61656.00	5.37000	55182.12
0580 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	222.000 LF	27.41000	6085.02	21.66000	4808.52	20.46000	4542.12
0585 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	128.000 LF	61.15000	7827.20	44.00000	5632.00	41.95000	5369.60
0590 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1184.000 LF	26.86000	31802.24	13.00000	15392.00	14.89000	17629.76
0595 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	27004.000 LF	16.64000	449346.56	9.00000	243036.00	10.07000	271930.28
0600 0520 2 1 CONCRETE CURB, TYPE A	102.000 LF	13.44000	1370.88	11.00000	1122.00	10.74000	1095.48
0605 0520 2 4 CONCRETE CURB, TYPE D	56.000 LF	13.44000	752.64	11.00000	616.00	10.74000	601.44
0610 0520 3 VALLEY GUTTER- CONCRETE	49.000 LF	26.16000	1281.84	20.00000	980.00	18.93000	927.57
0615 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	628.000 LF	18.81000	11812.68	20.00000	12560.00	19.69000	12365.32
0620 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	198.000 LF	21.08000	4173.84	20.00000	3960.00	19.03000	3767.94

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0625 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	157.000 SY	42.95000	6743.15	47.00000	7379.00	44.25000	6947.25
0630 0522 1 SIDEWALK CONCRETE, 4" THICK	10330.000 SY	24.87000	256907.10	20.00000	206600.00	19.13000	197612.90
0635 0522 2 SIDEWALK CONCRETE, 6" THICK	738.000 SY	40.75000	30073.50	25.00000	18450.00	23.53000	17365.14
0640 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	3.000 SY	40.56000	121.68	58.00000	174.00	54.97000	164.91
0645 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	527.000 SY	42.67000	22487.09	58.00000	30566.00	55.55000	29274.85
0650 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	9.000 EA	370.33000	3332.97	379.00000	3411.00	358.09000	3222.81
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	78.000 TN	186.20000	14523.60	82.00000	6396.00	117.66000	9177.48
0660 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	17.71000	1328.25	18.00000	1350.00	18.42000	1381.50
0665 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	168.69000	337.38	173.00000	346.00	184.16000	368.32
0670 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	658.95000	1317.90	676.00000	1352.00	455.28000	910.56
0675 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	266.000 SY	53.35000	14191.10	66.00000	17556.00	70.59000	18776.94
0680 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1826.000 LF	12.55000	22916.30	13.00000	23738.00	12.17000	22222.42
0685 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	1651.05000	1651.05	1696.00000	1696.00	1602.19000	1602.19
0690 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1737.51000	1737.51	1785.00000	1785.00	1686.08000	1686.08
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	78.000 LF	168.69000	13157.82	230.00000	17940.00	163.70000	12768.60
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	610.000 LF	334.43000	204002.30	330.00000	201300.00	324.53000	197963.30

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0705 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	326.000 LF	394.52000	128613.52	467.00000	152242.00	382.85000	124809.10
0710 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	152.000 LF	514.51000	78205.52	670.00000	101840.00	499.28000	75890.56
0715 0570 1 1 PERFORMANCE TURF	2983.000 SY	0.74000	2207.42	0.55000	1640.65	0.72000	2147.76
0720 0570 1 2 PERFORMANCE TURF, SOD	80493.000 SY	1.42000	114300.06	1.52000	122349.36	1.38000	111080.34
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.827 NM	738.02000	18322.82	758.00000	18818.87	841.44000	20890.43
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	14448.000 LF	0.26000	3756.48	0.27000	3900.96	0.30000	4334.40
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11196.000 LF	0.47000	5262.12	0.49000	5486.04	0.54000	6045.84
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2507.000 LF	0.74000	1855.18	0.76000	1905.32	0.84000	2105.88
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5423.000 LF	1.11000	6019.53	1.14000	6182.22	1.26000	6832.98
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	16.314 GM	242.49000	3955.98	249.00000	4062.19	276.47000	4510.33
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2912.000 LF	0.26000	757.12	0.27000	786.24	0.30000	873.60
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	7.000 EA	31.63000	221.41	32.50000	227.50	36.06000	252.42
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	460.000 EA	26.36000	12125.60	27.00000	12420.00	30.05000	13823.00
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10.183 NM	738.02000	7515.26	758.00000	7718.71	841.44000	8568.38

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	759.000 LF	0.26000	197.34	0.27000	204.93	0.30000	227.70
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1696.000 LF	0.74000	1255.04	0.76000	1288.96	0.84000	1424.64
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	450.000 LF	1.58000	711.00	1.62000	729.00	1.80000	810.00
0790 0999 16 PARTNERING, DO NOT BID 41612015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015202	LUMP	4846.00000	4846.00	4846.00000	4846.00	4846.00000	4846.00
0810 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015201	LUMP	78899.00000	78899.00	78899.00000	78899.00	78899.00000	78899.00
0815 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	4.000 EA	790.73000	3162.92	485.54000	1942.16	3801.50000	15206.00
SECTION 0001 TOTALS			$ 9,608,082.63		$ 9,704,278.15		$ 10,065,327.45
SECTION 0002 SIGNING							
0820 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	2630.51000	2630.51	791.77000	791.77	2557.77000	2557.77
0825 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	106.000 AS	189.77000	20115.62	194.00000	20564.00	219.97000	23316.82
0830 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	35.000 AS	474.44000	16605.40	487.00000	17045.00	547.36000	19157.60
0835 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	12.000 AS	948.88000	11386.56	974.00000	11688.00	828.72000	9944.64

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0840 0700 20 40 SINGLE POST SIGN, RELOCATE	25.000 AS	47.45000	1186.25	48.74000	1218.50	122.77000	3069.25
0845 0700 20 60 SINGLE POST SIGN, REMOVE	126.000 AS	10.54000	1328.04	11.00000	1386.00	14.32000	1804.32
0850 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	2767.92000	5535.84	2843.00000	5686.00	3401.83000	6803.66
0855 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	9.000 AS	3373.81000	30364.29	3466.00000	31194.00	3376.26000	30386.34
0860 0700 21 60 MULTI- POST SIGN, REMOVE	9.000 AS	263.58000	2372.22	270.00000	2430.00	153.47000	1381.23
0865 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	46416.18000	46416.18	43941.00000	43941.00	39082.73000	39082.73
0870 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	94.89000	94.89	97.49000	97.49	286.47000	286.47
0875 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	137.06000	274.12	140.00000	280.00	102.31000	204.62
0880 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	63.25000	189.75	64.99000	194.97	54.02000	162.06
0885 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	81.000 EA	36.90000	2988.90	37.91000	3070.71	42.07000	3407.67
0890 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	933.000 SF	2.37000	2211.21	2.44000	2276.52	2.70000	2519.10
0895 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1097.000 SF	2.37000	2599.89	2.44000	2676.68	2.70000	2961.90
0900 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41612015201	LUMP	42172.57000	42172.57	43327.00000	43327.00	48082.49000	48082.49
0905 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41612015202	LUMP	3057.52000	3057.52	3141.00000	3141.00	3485.98000	3485.98
0910 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	2.32000	106.72	2.38000	109.48	2.64000	121.44
SECTION 0002 TOTALS		$	191,636.48	$	191,118.12	$	198,736.09
SECTION 0003 LIGHTING							

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0915 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3041.000 LF	13.81000	41996.21	13.64000	41479.24	11.77000	35792.57
0920 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	78158.000 LF	1.37000	107076.46	1.19000	93008.02	1.02000	79721.16
0925 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14859.000 LF	2.85000	42348.15	1.99000	29569.41	2.05000	30460.95
0930 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	20814.000 LF	0.16000	3330.24	0.71000	14777.94	0.41000	8533.74
0935 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	24053.000 LF	2.21000	53157.13	4.17000	100301.01	3.58000	86109.74
0940 0715 4023 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION, WIND SPEED 130,POLE HEIGHT 50'	14.000 EA	5000.61000	70008.54	5317.00000	74438.00	5780.56000	80927.84
0945 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	114.000 EA	3905.18000	445190.52	4403.50000	501999.00	3519.49000	401221.86
0950 0715 4600 LIGHT POLE COMPLETE, REMOVE	29.000 EA	348.98000	10120.42	324.00000	9396.00	255.78000	7417.62
0955 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8517.80000	17035.60	14080.00000	28160.00	11520.20000	23040.40
0960 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	593.58000	593.58	487.00000	487.00	341.62000	341.62
0965 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	172.000 EA	314.19000	54040.68	412.00000	70864.00	358.09000	61591.48
0970 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	128.000 EA	419.62000	53711.36	326.00000	41728.00	266.01000	34049.28
SECTION 0003 TOTALS		$	898,608.89	$	1,006,207.62	$	849,208.26
SECTION 0004 SIGNALIZATION							
0975 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	15.87000	1587.00	13.00000	1300.00	11.25000	1125.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
0980 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	2040.000 LF	23.88000	48715.20	17.84000	36393.60	16.37000	33394.80
0985 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2047.000 LF	3.37000	6898.39	4.17000	8535.99	4.09000	8372.23
0990 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	22.000 LF	20.82000	458.04	19.40000	426.80	18.42000	405.24
0995 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	3599.43000	21596.58	7115.00000	42690.00	4107.78000	24646.68
1000 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	109.000 EA	267.80000	29190.20	254.00000	27686.00	263.96000	28771.64
1005 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	835.02000	1670.04	1110.00000	2220.00	931.03000	1862.06
1010 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	195.000 LF	1.37000	267.15	1.28000	249.60	1.02000	198.90
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	732.75000	1465.50	773.00000	1546.00	603.63000	1207.26
1020 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	20637.14000	41274.28	17287.00000	34574.00	18149.94000	36299.88
1025 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	26142.77000	78428.31	24846.00000	74538.00	24390.90000	73172.70
1030 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	30308.37000	30308.37	27954.00000	27954.00	27634.15000	27634.15
1035 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	6.000 EA	30086.96000	180521.76	27882.00000	167292.00	27194.22000	163165.32
1040 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	9.000 EA	36015.37000	324138.33	36238.00000	326142.00	34427.59000	309848.31
1045 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	65.000 AS	763.33000	49616.45	818.00000	53170.00	785.75000	51073.75

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1050 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1275.72000	7654.32	1357.00000	8142.00	1258.42000	7550.52
1055 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	44.000 AS	692.68000	30477.92	561.00000	24684.00	547.36000	24083.84
1060 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	28.000 EA	744.35000	20841.80	836.00000	23408.00	741.75000	20769.00
1065 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	250.93000	1254.65	181.00000	905.00	148.35000	741.75
1070 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	605.18000	14524.32	644.00000	15456.00	465.51000	11172.24
1075 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	19.000 AS	868.75000	16506.25	861.00000	16359.00	654.79000	12441.01
1080 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	12.000 EA	6772.92000	81275.04	5027.00000	60324.00	5867.53000	70410.36
1085 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	14.000 EA	228.79000	3203.06	409.00000	5726.00	250.66000	3509.24
1090 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	28.000 EA	228.79000	6406.12	179.00000	5012.00	133.00000	3724.00
1095 0668 40 DETECTOR CABINET, RELOCATE	3.000 EA	981.57000	2944.71	1722.00000	5166.00	1299.35000	3898.05
1100 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	4.000 AS	1774.41000	7097.64	1813.00000	7252.00	347.86000	1391.44
1105 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	2.000 AS	1774.41000	3548.82	1732.00000	3464.00	347.86000	695.72
1110 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	6406.02000	19218.06	6292.00000	18876.00	5765.21000	17295.63
1115 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	40.06000	1962.94	41.00000	2009.00	20.97000	1027.53
1120 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	44.000 EA	40.07000	1763.08	41.00000	1804.00	20.97000	922.68

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1125 0690 31 SIGNAL PEDESTAL REMOVAL	36.000 EA	79.07000	2846.52	162.00000	5832.00	125.84000	4530.24
1130 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	5.000 EA	2498.72000	12493.60	2699.00000	13495.00	1330.04000	6650.20
1135 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	8.000 EA	2366.93000	18935.44	2699.00000	21592.00	1330.04000	10640.32
1140 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	4.22000	101.28	20.00000	480.00	10.74000	257.76
1145 0690 80 SPAN WIRE ASSEMBLY, REMOVE	5.000 EA	158.15000	790.75	243.00000	1215.00	250.66000	1253.30
1150 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	158.15000	790.75	649.00000	3245.00	168.81000	844.05
1155 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	158.15000	790.75	974.00000	4870.00	235.31000	1176.55
1160 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	19.000 EA	3922.05000	74518.95	3540.00000	67260.00	2227.31000	42318.89
1165 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	326.83000	326.83	41.00000	41.00	444.03000	444.03
1170 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	1279.93000	7679.58	995.00000	5970.00	915.68000	5494.08
1175 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	1000.55000	6003.30	1047.00000	6282.00	711.06000	4266.36
1180 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2907.80000	2907.80	1394.00000	1394.00	1478.39000	1478.39
1185 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	3672.17000	3672.17	981.00000	981.00	1161.23000	1161.23
1190 0783 1521 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRO, 2-12 FIBERS	40.000 LF	5.96000	238.40	10.00000	400.00	9.21000	368.40
1195 0783 2 51 ITS FIBER OPTIC CONNECTION, ADJUST/MODIFY, SPLICE	1.000 EA	1031.12000	1031.12	825.00000	825.00	120.73000	120.73

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1200 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	65.000 LF	14.02000	911.30	4.00000	260.00	19.44000	1263.60
1205 0783 4152 ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND	885.000 LF	5.96000	5274.60	7.00000	6195.00	11.25000	9956.25
1210 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	7.000 EA	276.23000	1933.61	570.00000	3990.00	194.39000	1360.73
1215 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	13574.30000	13574.30	17531.00000	17531.00	15167.58000	15167.58
1220 0785 1 60 ITS POLE, REMOVE	1.000 EA	2366.93000	2366.93	2699.00000	2699.00	2179.22000	2179.22
SECTION 0004 TOTALS		$	1,192,002.31	$	1,167,861.99	$	1,051,742.84
SECTION 0005 LANDSCAPE / PERIPHERAL							
1225 0104 10 3 SEDIMENT BARRIER	3126.000 LF	0.46000	1437.96	0.92000	2875.92	0.45000	1406.70
1230 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41612015201	LUMP	37736.02000	37736.02	50515.00000	50515.00	39321.37000	39321.37
1235 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41612015201	LUMP	31893.00000	31893.00	33914.00000	33914.00	33232.88000	33232.88
1240 0590 70 IRRIGATION SYSTEM 41612015201	LUMP	73243.21000	73243.21	61854.00000	61854.00	76320.27000	76320.27
SECTION 0005 TOTALS		$	144,310.19	$	149,158.92	$	150,281.22
SECTION 0006 UTILITIES							
1245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015601	LUMP	37721.00000	37721.00	37721.00000	37721.00	37721.00000	37721.00
1250 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2056.000 LF	36.38000	74797.28	20.07000	41263.92	18.78000	38611.68
1255 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1193.000 LF	39.75000	47421.75	26.73000	31888.89	25.02000	29848.86

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1260 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	1449.000 LF	67.16000	97314.84	43.00000	62307.00	40.00000	57960.00
1265 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	1534.000 LF	74.43000	114175.62	100.00000	153400.00	94.29000	144640.86
1270 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	179.000 LF	78.65000	14078.35	85.00000	15215.00	79.86000	14294.94
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	18.000 LF	22.25000	400.50	14.00000	252.00	12.72000	228.96
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4315.000 LF	22.88000	98727.20	7.00000	30205.00	6.86000	29600.90
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	83.000 LF	181.03000	15025.49	25.84000	2144.72	24.18000	2006.94
1290 1055 11214 UTILITY FITTING, F&I, PVC, ELBOW, 8. 0-19.9"	51.000 EA	268.85000	13711.35	320.00000	16320.00	299.69000	15284.19
1295 1055 11314 UTILITY FITTINGS, F&I, PE, ELBOW, 8 - 19.9"	13.000 EA	559.84000	7277.92	246.00000	3198.00	230.45000	2995.85
1300 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	37.000 EA	390.10000	14433.70	233.00000	8621.00	218.32000	8077.84
1305 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	724.95000	2174.85	344.00000	1032.00	321.95000	965.85
1310 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	362.79000	362.79	194.00000	194.00	182.08000	182.08
1315 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	239.65000	479.30	154.00000	308.00	144.23000	288.46
1320 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	2564.10000	7692.30	1677.00000	5031.00	1569.77000	4709.31
1325 1060 11221 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'	4.000 EA	2564.10000	10256.40	2267.00000	9068.00	2122.57000	8490.28

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) AJAX PAVING INDUSTRIES OF FLORI UNIT PRICE	 AMOUNT
1330 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	1.000 EA	2762.30000	2762.30	2837.00000	2837.00	2656.03000	2656.03
1335 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	3.000 EA	581.98000	1745.94	645.00000	1935.00	603.84000	1811.52
1340 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	1.000 EA	1818.69000	1818.69	747.00000	747.00	699.50000	699.50
1345 1060 21 11 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER	2.000 EA	859.27000	1718.54	586.00000	1172.00	548.98000	1097.96
1350 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	481.82000	481.82	688.00000	688.00	644.38000	644.38
1355 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	3.000 EA	3092.30000	9276.90	66.00000	198.00	62.44000	187.32
1360 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	7.000 EA	972.08000	6804.56	1332.00000	9324.00	1247.10000	8729.70
1365 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	10.000 EA	2991.09000	29910.90	1304.00000	13040.00	1220.94000	12209.40
1370 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	56.57000	20704.62	90.00000	32940.00	84.91000	31077.06
1375 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	28.000 EA	783.60000	21940.80	237.00000	6636.00	222.69000	6235.32
1380 1644800 FIRE HYDRANT, RELOCATE	2.000 EA	2057.28000	4114.56	1990.00000	3980.00	1863.47000	3726.94
SECTION 0006 TOTALS			$ 657,330.27		$ 491,666.53		$ 464,983.13
CONTRACT TOTALS			$ 12,691,970.77		$ 12,710,291.33		$ 12,780,278.99

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41612015201	LUMP	594000.00000	594000.00	850000.00000	850000.00	1300194.00000	1300194.00
0010 0102 1 MAINTENANCE OF TRAFFIC 41612015201	450.000 LS	372000.00000	372000.00	200000.00000	200000.00	412921.00000	412921.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1271.000 CY	20.00000	25420.00	30.00000	38130.00	27.00000	34317.00
0020 0102 14 TRAFFIC CONTROL OFFICER	192.000 MH	38.00000	7296.00	48.00000	9216.00	50.00000	9600.00
0025 0102 60 WORK ZONE SIGN	50185.000 ED	0.19000	9535.15	0.21000	10538.85	0.21000	10538.85
0030 0102 61 BUSINESS SIGN	28.000 EA	40.00000	1120.00	58.00000	1624.00	40.00000	1120.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3128.000 LF	21.00000	65688.00	0.01000	31.28	19.00000	59432.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	406285.000 ED	0.09000	36565.65	0.11000	44691.35	0.12000	48754.20
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4530.000 ED	0.28000	1268.40	0.37000	1676.10	0.32000	1449.60
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1200.000 ED	5.00000	6000.00	6.85000	8220.00	5.50000	6600.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17910.000 ED	0.30000	5373.00	0.26000	4656.60	0.34000	6089.40
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1273.000 EA	2.70000	3437.10	2.85000	3628.05	3.50000	4455.50
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15600.000 ED	0.10000	1560.00	0.01000	156.00	0.10000	1560.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	900.00000	9900.00	0.01000	0.11	875.00000	9625.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1094.000 ED	11.95000	13073.30	12.00000	13128.00	12.00000	13128.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	2700.000 DA	1.05000	2835.00	10.00000	27000.00	1.00000	2700.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	802.000 SY	1.25000	1002.50	0.50000	401.00	2.91000	2333.82
0090 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	11.000 EA	2400.00000	26400.00	1000.00000	11000.00	2180.00000	23980.00
0095 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	11.000 EA	1100.00000	12100.00	500.00000	5500.00	1050.00000	11550.00
0100 0104 10 3 SEDIMENT BARRIER	26559.000 LF	1.25000	33198.75	1.00000	26559.00	0.67000	17794.53
0105 0104 11 FLOATING TURBIDITY BARRIER	500.000 LF	8.00000	4000.00	9.00000	4500.00	7.72000	3860.00
0110 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	210.000 LF	3.50000	735.00	4.50000	945.00	4.52000	949.20
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	3750.00000	11250.00	2500.00000	7500.00	750.00000	2250.00
0120 0104 18 INLET PROTECTION SYSTEM	49.000 EA	60.00000	2940.00	52.00000	2548.00	63.50000	3111.50
0125 0107 1 LITTER REMOVAL	464.200 AC	15.00000	6963.00	12.00000	5570.40	13.90000	6452.38
0130 0107 2 MOWING	464.200 AC	25.00000	11605.00	25.00000	11605.00	25.00000	11605.00
0135 0110 1 1 CLEARING & GRUBBING 41612015201	34.700 LS	375000.00000	375000.00	250000.00000	250000.00	364076.00000	364076.00
0140 0110 1 1 CLEARING & GRUBBING 41612015202	0.400 LS	25000.00000	25000.00	10000.00000	10000.00	10000.00000	10000.00
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3036.000 SY	22.00000	66792.00	7.50000	22770.00	12.06000	36614.16
0150 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	195.00000	2730.00	125.00000	1750.00	162.00000	2268.00
0155 0120 1 REGULAR EXCAVATION	35648.000 CY	13.00000	463424.00	10.00000	356480.00	6.00000	213888.00
0160 0120 4 SUBSOIL EXCAVATION	168.000 CY	45.00000	7560.00	6.00000	1008.00	11.00000	1848.00
0165 0120 6 EMBANKMENT	27801.000 CY	12.00000	333612.00	8.00000	222408.00	2.54000	70614.54

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0170 0121 70 FLOWABLE FILL	291.000 CY	125.00000	36375.00	150.00000	43650.00	121.50000	35356.50
0175 0160 4 TYPE B STABILIZATION	66037.000 SY	5.25000	346694.25	4.00000	264148.00	2.26000	149243.62
0180 0285701 OPTIONAL BASE, BASE GROUP 01	1045.000 SY	20.00000	20900.00	22.00000	22990.00	25.00000	26125.00
0185 0285709 OPTIONAL BASE, BASE GROUP 09	63676.000 SY	25.00000	1591900.00	25.50000	1623738.00	27.51000	1751726.76
0190 0286 1 TURNOUT CONSTRUCTION	2651.000 SY	14.50000	38439.50	18.00000	47718.00	32.00000	84832.00
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	116308.000 SY	1.28000	148874.24	1.50000	174462.00	1.40000	162831.20
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	740.000 SY	5.00000	3700.00	3.60000	2664.00	3.42000	2530.80
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	160.400 TN	140.00000	22456.00	134.00000	21493.60	127.50000	20451.00
0210 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	5932.000 TN	90.00000	533880.00	100.00000	593200.00	96.25000	570955.00
0215 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	14395.500 TN	95.00000	1367572.50	103.00000	1482736.50	98.30000	1415077.65
0220 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.100 TN	500.00000	2050.00	260.00000	1066.00	515.00000	2111.50
0225 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	52.700 CY	500.00000	26350.00	323.00000	17022.10	653.00000	34413.10
0230 0400 1 1 CONCRETE CLASS I, CULVERTS	28.700 CY	650.00000	18655.00	358.00000	10274.60	810.00000	23247.00
0235 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.800 CY	650.00000	3120.00	1151.00000	5524.80	661.00000	3172.80
0240 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	8.800 CY	650.00000	5720.00	489.00000	4303.20	610.00000	5368.00
0245 0415 1 1 REINF STEEL- ROADWAY	5989.000 LB	1.00000	5989.00	2.20000	13175.80	0.75000	4491.75
0250 0425 1201 INLETS, CURB, TYPE 9, <10'	4.000 EA	2200.00000	8800.00	3500.00000	14000.00	1951.00000	7804.00
0255 0425 1331 INLETS, CURB, TYPE P-3, <10'	5.000 EA	3700.00000	18500.00	2700.00000	13500.00	2784.00000	13920.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0260 0425 1341 INLETS, CURB, TYPE P-4, <10'	6.000 EA	3900.00000	23400.00	2800.00000	16800.00	2759.00000	16554.00
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	2600.00000	10400.00	2300.00000	9200.00	2331.00000	9324.00
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	3000.00000	24000.00	2600.00000	20800.00	2717.00000	21736.00
0275 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	4300.00000	4300.00	3300.00000	3300.00	3801.00000	3801.00
0280 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	4600.00000	4600.00	3500.00000	3500.00	3199.00000	3199.00
0285 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	4300.00000	17200.00	3600.00000	14400.00	3559.00000	14236.00
0290 0425 1481 INLETS, CURB, TYPE 8, <10'	1.000 EA	2000.00000	2000.00	2000.00000	2000.00	1547.00000	1547.00
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	11.000 EA	1775.00000	19525.00	1400.00000	15400.00	1586.00000	17446.00
0300 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	1900.00000	3800.00	1400.00000	2800.00	1610.00000	3220.00
0305 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	1.000 EA	1575.00000	1575.00	1100.00000	1100.00	1252.00000	1252.00
0310 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	1.000 EA	3700.00000	3700.00	3000.00000	3000.00	5462.00000	5462.00
0315 0425 1541 INLETS, DT BOT, TYPE D, <10'	24.000 EA	2200.00000	52800.00	1700.00000	40800.00	1943.00000	46632.00
0320 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	4000.00000	12000.00	2400.00000	7200.00	2803.00000	8409.00
0325 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	1.000 EA	4200.00000	4200.00	4300.00000	4300.00	4558.00000	4558.00
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	6.000 EA	2500.00000	15000.00	4200.00000	25200.00	2336.00000	14016.00
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	2.000 EA	2250.00000	4500.00	1800.00000	3600.00	2061.00000	4122.00
0340 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	2300.00000	2300.00	1800.00000	1800.00	2120.00000	2120.00
0345 0425 1581 INLETS, DT BOT, TYPE H, <10'	8.000 EA	3400.00000	27200.00	2400.00000	19200.00	3601.00000	28808.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0350 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10'	1.000 EA	32000.00000	32000.00	4500.00000	4500.00	7762.00000	7762.00
0355 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	7.000 EA	3400.00000	23800.00	6000.00000	42000.00	7334.00000	51338.00
0360 0425 1910 INLETS, CLOSED FLUME	11.000 EA	1500.00000	16500.00	2100.00000	23100.00	5113.00000	56243.00
0365 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	2300.00000	9200.00	1600.00000	6400.00	1738.00000	6952.00
0370 0425 2 71 MANHOLES, J-7, <10'	28.000 EA	3200.00000	89600.00	2400.00000	67200.00	2550.00000	71400.00
0375 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	3900.00000	15600.00	2600.00000	10400.00	2535.00000	10140.00
0380 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	3900.00000	23400.00	3500.00000	21000.00	3283.00000	19698.00
0385 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	1900.00000	1900.00	1600.00000	1600.00	1346.00000	1346.00
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	245.000 LF	46.00000	11270.00	45.00000	11025.00	25.66000	6286.70
0395 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	66.000 LF	60.00000	3960.00	40.00000	2640.00	34.82000	2298.12
0400 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	156.000 LF	67.00000	10452.00	50.00000	7800.00	42.61000	6647.16
0405 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	43.00000	258.00	105.00000	630.00	43.02000	258.12
0410 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2737.000 LF	47.00000	128639.00	40.00000	109480.00	27.74000	75924.38
0415 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1913.000 LF	55.00000	105215.00	45.00000	86085.00	43.44000	83100.72
0420 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2754.000 LF	63.00000	173502.00	65.00000	179010.00	50.41000	138829.14
0425 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2090.000 LF	78.00000	163020.00	80.00000	167200.00	69.80000	145882.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0430 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1698.000 LF	105.00000	178290.00	100.00000	169800.00	90.45000	153584.10
0435 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2622.000 LF	106.00000	277932.00	120.00000	314640.00	101.20000	265346.40
0440 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	315.000 LF	140.00000	44100.00	185.00000	58275.00	143.73000	45274.95
0445 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	40.000 LF	185.00000	7400.00	305.00000	12200.00	203.47000	8138.80
0450 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	47.000 LF	57.00000	2679.00	87.00000	4089.00	33.95000	1595.65
0455 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	572.000 LF	57.00000	32604.00	40.00000	22880.00	34.68000	19836.96
0460 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	297.000 LF	68.00000	20196.00	80.00000	23760.00	41.52000	12331.44
0465 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	560.000 LF	81.00000	45360.00	78.00000	43680.00	57.61000	32261.60
0470 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	633.000 LF	102.00000	64566.00	90.00000	56970.00	83.78000	53032.74
0475 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	533.000 LF	155.00000	82615.00	140.00000	74620.00	129.67000	69114.11
0480 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	539.000 LF	175.00000	94325.00	200.00000	107800.00	155.38000	83749.82
0485 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	381.000 LF	210.00000	80010.00	200.00000	76200.00	183.77000	70016.37
0490 0430610225 U-ENDWALL, STD 261, 1:3 SLOPE, 18"PIPE	1.000 EA	800.00000	800.00	1900.00000	1900.00	1248.00000	1248.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0495 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	98.000 CY	218.00000	21364.00	140.00000	13720.00	180.00000	17640.00
0500 0430950 DESILTING CONCRETE BOX CULVERT,	394.000 CY	79.00000	31126.00	7.90000	3112.60	67.96000	26776.24
0505 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	800.00000	1600.00	750.00000	1500.00	610.00000	1220.00
0510 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1700.00000	1700.00	1200.00000	1200.00	1033.00000	1033.00
0515 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2300.00000	2300.00	1500.00000	1500.00	1242.00000	1242.00
0520 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	9000.00000	9000.00	4500.00000	4500.00	4348.00000	4348.00
0525 0430982643 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 60" CD	1.000 EA	6000.00000	6000.00	4100.00000	4100.00	5803.00000	5803.00
0530 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	9.000 EA	900.00000	8100.00	780.00000	7020.00	1018.00000	9162.00
0535 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1000.00000	1000.00	840.00000	840.00	1061.00000	1061.00
0540 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	1060.00000	4240.00	750.00000	3000.00	652.00000	2608.00
0545 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8.000 EA	2100.00000	16800.00	830.00000	6640.00	1492.00000	11936.00
0550 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	1.000 EA	2900.00000	2900.00	1100.00000	1100.00	4036.00000	4036.00
0555 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	1.000 EA	5000.00000	5000.00	1200.00000	1200.00	5089.00000	5089.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0560 0455 18 PROTECTION OF EXISTING STRUCTURES 41612015201	LUMP	15000.00000	15000.00	0.01000	0.01	8021.00000	8021.00
0565 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2681.000 SF	13.00000	34853.00	0.01000	26.81	13.64000	36568.84
0570 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	105.000 LF	53.00000	5565.00	15.80000	1659.00	68.46000	7188.30
0575 0514 72 LINER IMPERMEABLE PVC	10276.000 SY	5.00000	51380.00	6.94000	71315.44	9.39000	96491.64
0580 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	222.000 LF	21.00000	4662.00	27.38000	6078.36	26.00000	5772.00
0585 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	128.000 LF	40.00000	5120.00	61.00000	7808.00	58.00000	7424.00
0590 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1184.000 LF	20.00000	23680.00	15.41000	18245.44	14.70000	17404.80
0595 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	27004.000 LF	12.00000	324048.00	10.46000	282461.84	9.90000	267339.60
0600 0520 2 1 CONCRETE CURB, TYPE A	102.000 LF	15.00000	1530.00	18.00000	1836.00	10.50000	1071.00
0605 0520 2 4 CONCRETE CURB, TYPE D	56.000 LF	11.50000	644.00	28.00000	1568.00	18.98000	1062.88
0610 0520 3 VALLEY GUTTER- CONCRETE	49.000 LF	19.50000	955.50	35.00000	1715.00	32.31000	1583.19
0615 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	628.000 LF	36.00000	22608.00	25.00000	15700.00	19.25000	12089.00
0620 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	198.000 LF	39.00000	7722.00	24.00000	4752.00	18.60000	3682.80
0625 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	157.000 SY	78.00000	12246.00	41.00000	6437.00	43.25000	6790.25
0630 0522 1 SIDEWALK CONCRETE, 4" THICK	10330.000 SY	16.50000	170445.00	24.00000	247920.00	22.42000	231598.60
0635 0522 2 SIDEWALK CONCRETE, 6" THICK	738.000 SY	37.00000	27306.00	25.00000	18450.00	27.80000	20516.40

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0640 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	3.000 SY	31.25000	93.75	162.00000	486.00	60.69000	182.07
0645 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	527.000 SY	51.50000	27140.50	48.00000	25296.00	61.25000	32278.75
0650 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	9.000 EA	235.00000	2115.00	532.00000	4788.00	350.00000	3150.00
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	78.000 TN	155.00000	12090.00	151.00000	11778.00	102.00000	7956.00
0660 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	27.00000	2025.00	17.50000	1312.50	18.00000	1350.00
0665 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	312.00000	624.00	167.00000	334.00	180.00000	360.00
0670 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	800.00000	1600.00	650.00000	1300.00	445.00000	890.00
0675 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	266.000 SY	60.00000	15960.00	50.00000	13300.00	49.24000	13097.84
0680 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1826.000 LF	14.00000	25564.00	12.50000	22825.00	11.90000	21729.40
0685 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	1000.00000	1000.00	1640.00000	1640.00	1566.00000	1566.00
0690 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1200.00000	1200.00	1730.00000	1730.00	1648.00000	1648.00
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	78.000 LF	200.00000	15600.00	280.00000	21840.00	251.00000	19578.00
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	610.000 LF	325.00000	198250.00	380.00000	231800.00	295.00000	179950.00
0705 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	326.000 LF	370.00000	120620.00	420.00000	136920.00	466.00000	151916.00
0710 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	152.000 LF	492.00000	74784.00	540.00000	82080.00	518.00000	78736.00
0715 0570 1 1 PERFORMANCE TURF	2983.000 SY	1.00000	2983.00	0.60000	1789.80	1.50000	4474.50

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0720 0570 1 2 PERFORMANCE TURF, SOD	80493.000 SY	1.35000	108665.55	1.50000	120739.50	2.15000	173059.95
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.827 NM	700.00000	17378.90	740.00000	18371.98	710.00000	17627.17
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	14448.000 LF	0.20000	2889.60	0.28000	4045.44	0.28000	4045.44
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11196.000 LF	0.42000	4702.32	0.40000	4478.40	0.40000	4478.40
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2507.000 LF	0.55000	1378.85	0.55000	1378.85	0.55000	1378.85
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5423.000 LF	0.90000	4880.70	1.00000	5423.00	0.95000	5151.85
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	16.314 GM	490.00000	7993.86	515.00000	8401.71	490.00000	7993.86
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2912.000 LF	0.38000	1106.56	0.40000	1164.80	0.40000	1164.80
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	7.000 EA	85.00000	595.00	94.00000	658.00	90.00000	630.00
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	460.000 EA	20.00000	9200.00	23.00000	10580.00	22.00000	10120.00
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10.183 NM	700.00000	7128.10	745.00000	7586.34	710.00000	7229.93
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	759.000 LF	0.34000	258.06	0.55000	417.45	0.55000	417.45
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1696.000 LF	0.73000	1238.08	0.75000	1272.00	0.75000	1272.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	450.000 LF	0.95000	427.50	1.00000	450.00	1.00000	450.00
0790 0999 16 PARTNERING, DO NOT BID 41612015201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015202	LUMP	4846.00000	4846.00	4846.00000	4846.00	4846.00000	4846.00
0810 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015201	LUMP	78899.00000	78899.00	78899.00000	78899.00	78899.00000	78899.00
0815 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	4.000 EA	500.00000	2000.00	940.00000	3760.00	1500.00000	6000.00
SECTION 0001 TOTALS			$ 10,347,684.17		$ 10,039,788.61		$ 10,448,101.44
SECTION 0002 SIGNING							
0820 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	1400.00000	1400.00	1790.00000	1790.00	1355.00000	1355.00
0825 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	106.000 AS	205.00000	21730.00	220.00000	23320.00	274.00000	29044.00
0830 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	35.000 AS	500.00000	17500.00	363.00000	12705.00	438.00000	15330.00
0835 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	12.000 AS	800.00000	9600.00	1000.00000	12000.00	1339.00000	16068.00
0840 0700 20 40 SINGLE POST SIGN, RELOCATE	25.000 AS	125.00000	3125.00	84.00000	2100.00	56.00000	1400.00
0845 0700 20 60 SINGLE POST SIGN, REMOVE	126.000 AS	14.11000	1777.86	10.50000	1323.00	18.76000	2363.76
0850 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3300.00000	6600.00	3580.00000	7160.00	3655.00000	7310.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0855 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	9.000 AS	3310.00000	29790.00	5250.00000	47250.00	3580.00000	32220.00
0860 0700 21 60 MULTI- POST SIGN, REMOVE	9.000 AS	145.00000	1305.00	155.00000	1395.00	600.00000	5400.00
0865 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	25000.00000	25000.00	45060.00000	45060.00	36831.00000	36831.00
0870 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	290.00000	290.00	75.00000	75.00	82.07000	82.07
0875 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	280.00000	560.00	151.00000	302.00	17.71000	35.42
0880 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	100.00000	300.00	115.00000	345.00	171.45000	514.35
0885 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	81.000 EA	50.00000	4050.00	33.50000	2713.50	55.49000	4494.69
0890 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	933.000 SF	0.80000	746.40	0.80000	746.40	0.80000	746.40
0895 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1097.000 SF	0.80000	877.60	0.80000	877.60	0.80000	877.60
0900 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41612015201	LUMP	35000.00000	35000.00	76700.00000	76700.00	3407.00000	3407.00
0905 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41612015202	LUMP	3400.00000	3400.00	3500.00000	3500.00	72882.00000	72882.00
0910 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	20.00000	920.00	21.00000	966.00	20.00000	920.00
SECTION 0002 TOTALS		$	163,971.86	$	240,328.50	$	231,281.29
SECTION 0003 LIGHTING							
0915 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3041.000 LF	11.00000	33451.00	12.10000	36796.10	11.50000	34971.50
0920 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	78158.000 LF	1.00000	78158.00	1.00000	78158.00	1.00000	78158.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0925 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14859.000 LF	2.00000	29718.00	2.10000	31203.90	2.00000	29718.00
0930 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	20814.000 LF	0.35000	7284.90	0.40000	8325.60	0.40000	8325.60
0935 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	24053.000 LF	3.50000	84185.50	3.60000	86590.80	3.50000	84185.50
0940 0715 4023 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION, WIND SPEED 130,POLE HEIGHT 50'	14.000 EA	5500.00000	77000.00	5900.00000	82600.00	5650.00000	79100.00
0945 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	114.000 EA	3500.00000	399000.00	3600.00000	410400.00	3440.00000	392160.00
0950 0715 4600 LIGHT POLE COMPLETE, REMOVE	29.000 EA	250.00000	7250.00	260.00000	7540.00	250.00000	7250.00
0955 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	11000.00000	22000.00	11800.00000	23600.00	11260.00000	22520.00
0960 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	350.00000	350.00	350.00000	350.00	333.90000	333.90
0965 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	172.000 EA	350.00000	60200.00	365.00000	62780.00	350.00000	60200.00
0970 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	128.000 EA	250.00000	32000.00	273.00000	34944.00	260.00000	33280.00
SECTION 0003 TOTALS		$	830,597.40	$	863,288.40	$	830,202.50
SECTION 0004 SIGNALIZATION							
0975 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	11.00000	1100.00	11.50000	1150.00	11.00000	1100.00
0980 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	2040.000 LF	16.00000	32640.00	16.50000	33660.00	16.00000	32640.00
0985 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2047.000 LF	4.00000	8188.00	4.10000	8392.70	4.00000	8188.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0990 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	22.000 LF	18.00000	396.00	18.50000	407.00	18.00000	396.00
0995 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	4000.00000	24000.00	4220.00000	25320.00	4015.00000	24090.00
1000 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	109.000 EA	250.00000	27250.00	270.00000	29430.00	258.00000	28122.00
1005 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	900.00000	1800.00	950.00000	1900.00	910.00000	1820.00
1010 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	195.000 LF	1.00000	195.00	1.00000	195.00	1.00000	195.00
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	600.00000	1200.00	600.00000	1200.00	590.00000	1180.00
1020 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	18000.00000	36000.00	18600.00000	37200.00	17740.00000	35480.00
1025 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	25000.00000	75000.00	25000.00000	75000.00	23840.00000	71520.00
1030 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	25000.00000	25000.00	28400.00000	28400.00	27010.00000	27010.00
1035 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	6.000 EA	25000.00000	150000.00	27700.00000	166200.00	26580.00000	159480.00
1040 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	9.000 EA	30000.00000	270000.00	35400.00000	318600.00	33650.00000	302850.00
1045 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	65.000 AS	800.00000	52000.00	808.00000	52520.00	768.00000	49920.00
1050 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1200.00000	7200.00	1290.00000	7740.00	1230.00000	7380.00
1055 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	44.000 AS	550.00000	24200.00	560.00000	24640.00	535.00000	23540.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1060 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	28.000 EA	750.00000	21000.00	760.00000	21280.00	725.00000	20300.00
1065 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	150.00000	750.00	152.00000	760.00	145.00000	725.00
1070 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	450.00000	10800.00	475.00000	11400.00	455.00000	10920.00
1075 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	19.000 AS	670.00000	12730.00	670.00000	12730.00	640.00000	12160.00
1080 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	12.000 EA	5500.00000	66000.00	6000.00000	72000.00	5735.00000	68820.00
1085 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	14.000 EA	250.00000	3500.00	255.00000	3570.00	245.00000	3430.00
1090 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	28.000 EA	130.00000	3640.00	134.00000	3752.00	130.00000	3640.00
1095 0668 40 DETECTOR CABINET, RELOCATE	3.000 EA	1250.00000	3750.00	1335.00000	4005.00	1270.00000	3810.00
1100 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	4.000 AS	350.00000	1400.00	357.00000	1428.00	340.00000	1360.00
1105 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	2.000 AS	350.00000	700.00	357.00000	714.00	340.00000	680.00
1110 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5700.00000	17100.00	5900.00000	17700.00	5635.00000	16905.00
1115 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	20.00000	980.00	21.00000	1029.00	20.50000	1004.50
1120 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	44.000 EA	20.00000	880.00	21.00000	924.00	20.50000	902.00
1125 0690 31 SIGNAL PEDESTAL REMOVAL	36.000 EA	120.00000	4320.00	127.00000	4572.00	123.00000	4428.00
1130 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	5.000 EA	1300.00000	6500.00	1360.00000	6800.00	1300.00000	6500.00
1135 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	8.000 EA	1300.00000	10400.00	1360.00000	10880.00	1300.00000	10400.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1140 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	10.50000	252.00	11.00000	264.00	10.50000	252.00
1145 0690 80 SPAN WIRE ASSEMBLY, REMOVE	5.000 EA	250.00000	1250.00	256.00000	1280.00	245.00000	1225.00
1150 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	165.00000	825.00	170.00000	850.00	165.00000	825.00
1155 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	240.00000	1200.00	240.00000	1200.00	230.00000	1150.00
1160 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	19.000 EA	2200.00000	41800.00	2290.00000	43510.00	2177.00000	41363.00
1165 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	450.00000	450.00	457.01000	457.01	604.00000	604.00
1170 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	900.00000	5400.00	940.00000	5640.00	895.00000	5370.00
1175 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	700.00000	4200.00	730.00000	4380.00	695.00000	4170.00
1180 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1500.00000	1500.00	1520.00000	1520.00	1445.00000	1445.00
1185 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	1100.00000	1100.00	1190.00000	1190.00	1135.00000	1135.00
1190 0783 1521 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRO, 2-12 FIBERS	40.000 LF	9.45000	378.00	9.30000	372.00	9.00000	360.00
1195 0783 2 51 ITS FIBER OPTIC CONNECTION, ADJUST/MODIFY, SPLICE	1.000 EA	125.00000	125.00	123.00000	123.00	118.00000	118.00
1200 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	65.000 LF	19.00000	1235.00	19.00000	1235.00	19.00000	1235.00
1205 0783 4152 ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND	885.000 LF	11.00000	9735.00	11.00000	9735.00	11.00000	9735.00
1210 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	7.000 EA	185.00000	1295.00	200.00000	1400.00	190.00000	1330.00
1215 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	13000.00000	13000.00	15600.00000	15600.00	14825.00000	14825.00

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1220 0785 1 60 ITS POLE, REMOVE	1.000 EA	2150.00000	2150.00	2242.00000	2242.00	2130.00000	2130.00
SECTION 0004 TOTALS		$	986,514.00	$	1,076,496.71	$	1,028,167.50
SECTION 0005 LANDSCAPE / PERIPHERAL							
1225 0104 10 3 SEDIMENT BARRIER	3126.000 LF	1.00000	3126.00	0.90000	2813.40	1.50000	4689.00
1230 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41612015201	LUMP	35000.00000	35000.00	122900.00000	122900.00	46636.00000	46636.00
1235 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41612015201	LUMP	25000.00000	25000.00	43700.00000	43700.00	31310.00000	31310.00
1240 0590 70 IRRIGATION SYSTEM 41612015201	LUMP	40000.00000	40000.00	58500.00000	58500.00	57104.00000	57104.00
SECTION 0005 TOTALS		$	103,126.00	$	227,913.40	$	139,739.00
SECTION 0006 UTILITIES							
1245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015601	LUMP	37721.00000	37721.00	37721.00000	37721.00	37721.00000	37721.00
1250 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2056.000 LF	36.00000	74016.00	36.00000	74016.00	18.53000	38097.68
1255 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1193.000 LF	26.00000	31018.00	37.00000	44141.00	24.68000	29443.24
1260 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	1449.000 LF	76.00000	110124.00	70.00000	101430.00	39.46000	57177.54
1265 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	1534.000 LF	71.00000	108914.00	68.00000	104312.00	93.01000	142677.34
1270 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	179.000 LF	85.00000	15215.00	101.00000	18079.00	78.78000	14101.62

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	18.000 LF	4.75000	85.50	40.00000	720.00	12.55000	225.90
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4315.000 LF	4.50000	19417.50	10.50000	45307.50	6.77000	29212.55
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	83.000 LF	4.50000	373.50	275.00000	22825.00	23.85000	1979.55
1290 1055 11214 UTILITY FITTING, F&I, PVC, ELBOW, 8. 0-19.9"	51.000 EA	425.00000	21675.00	221.00000	11271.00	295.63000	15077.13
1295 1055 11314 UTILITY FITTINGS, F&I, PE, ELBOW, 8 - 19.9"	13.000 EA	200.00000	2600.00	117.00000	1521.00	227.33000	2955.29
1300 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	37.000 EA	600.00000	22200.00	307.00000	11359.00	215.36000	7968.32
1305 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	900.00000	2700.00	574.00000	1722.00	317.59000	952.77
1310 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	424.00000	424.00	285.00000	285.00	179.61000	179.61
1315 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	275.00000	550.00	164.14000	328.28	142.28000	284.56
1320 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	1725.00000	5175.00	5388.77000	16166.31	1548.51000	4645.53
1325 1060 11221 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'	4.000 EA	1725.00000	6900.00	7949.35000	31797.40	2093.82000	8375.28
1330 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	1.000 EA	1750.00000	1750.00	4473.14000	4473.14	2620.05000	2620.05
1335 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	3.000 EA	1200.00000	3600.00	2052.00000	6156.00	595.66000	1786.98
1340 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	1.000 EA	390.00000	390.00	1272.00000	1272.00	690.02000	690.02

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
1345 1060 21 11 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER	2.000 EA	525.00000	1050.00	1724.00000	3448.00	541.54000	1083.08
1350 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	975.00000	975.00	1095.00000	1095.00	635.65000	635.65
1355 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	3.000 EA	375.00000	1125.00	75.00000	225.00	61.59000	184.77
1360 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	7.000 EA	1525.00000	10675.00	1574.00000	11018.00	1230.21000	8611.47
1365 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	10.000 EA	1525.00000	15250.00	1211.00000	12110.00	1204.40000	12044.00
1370 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	150.00000	54900.00	69.00000	25254.00	83.76000	30656.16
1375 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	28.000 EA	250.00000	7000.00	1000.00000	28000.00	219.67000	6150.76
1380 1644800 FIRE HYDRANT, RELOCATE	2.000 EA	1550.00000	3100.00	1600.00000	3200.00	1838.23000	3676.46
SECTION 0006 TOTALS			$ 558,923.50		$ 619,252.63		$ 459,214.31
CONTRACT TOTALS			$ 12,990,816.93		$ 13,067,068.25		$ 13,136,706.04

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41612015201	LUMP	576459.25000	576459.25	1435000.00000	1435000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 41612015201	450.000 LS	342585.89000	342585.89	250000.00000	250000.00		
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1271.000 CY	23.52000	29893.92	25.00000	31775.00		
0020 0102 14 TRAFFIC CONTROL OFFICER	192.000 MH	45.54000	8743.68	50.00000	9600.00		
0025 0102 60 WORK ZONE SIGN	50185.000 ED	0.20000	10037.00	0.25000	12546.25		
0030 0102 61 BUSINESS SIGN	28.000 EA	40.48000	1133.44	72.00000	2016.00		
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3128.000 LF	20.44000	63936.32	20.00000	62560.00		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	406285.000 ED	0.15000	60942.75	0.14000	56879.90		
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4530.000 ED	0.35000	1585.50	0.30000	1359.00		
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1200.000 ED	5.06000	6072.00	5.00000	6000.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	17910.000 ED	0.32000	5731.20	0.28000	5014.80		
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1273.000 EA	3.04000	3869.92	3.00000	3819.00		
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	15600.000 ED	0.10000	1560.00	0.13000	2028.00		
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	11.000 LO	2205.95000	24265.45	940.00000	10340.00		
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1094.000 ED	12.14000	13281.16	14.00000	15316.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	2700.000 DA	30.14000	81378.00	29.78000	80406.00		
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	802.000 SY	2.13000	1708.26	1.50000	1203.00		
0090 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	11.000 EA	2530.17000	27831.87	7500.00000	82500.00		
0095 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	11.000 EA	506.03000	5566.33	2500.00000	27500.00		
0100 0104 10 3 SEDIMENT BARRIER	26559.000 LF	0.96000	25496.64	1.00000	26559.00		
0105 0104 11 FLOATING TURBIDITY BARRIER	500.000 LF	11.21000	5605.00	8.00000	4000.00		
0110 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	210.000 LF	4.81000	1010.10	3.75000	787.50		
0115 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1680.03000	5040.09	2000.00000	6000.00		
0120 0104 18 INLET PROTECTION SYSTEM	49.000 EA	129.88000	6364.12	95.00000	4655.00		
0125 0107 1 LITTER REMOVAL	464.200 AC	30.36000	14093.11	0.01000	4.64		
0130 0107 2 MOWING	464.200 AC	70.84000	32883.93	0.01000	4.64		
0135 0110 1 1 CLEARING & GRUBBING 41612015201	34.700 LS	256014.36000	256014.36	750000.00000	750000.00		
0140 0110 1 1 CLEARING & GRUBBING 41612015202	0.400 LS	20241.38000	20241.38	41000.00000	41000.00		
0145 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3036.000 SY	12.23000	37130.28	4.50000	13662.00		
0150 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	201.56000	2821.84	120.00000	1680.00		
0155 0120 1 REGULAR EXCAVATION	35648.000 CY	7.59000	270568.32	5.00000	178240.00		
0160 0120 4 SUBSOIL EXCAVATION	168.000 CY	25.30000	4250.40	30.00000	5040.00		
0165 0120 6 EMBANKMENT	27801.000 CY	6.07000	168752.07	7.25000	201557.25		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0121 70 FLOWABLE FILL	291.000 CY	156.87000	45649.17	275.00000	80025.00		
0175 0160 4 TYPE B STABILIZATION	66037.000 SY	4.98000	328864.26	7.00000	462259.00		
0180 0285701 OPTIONAL BASE, BASE GROUP 01	1045.000 SY	20.83000	21767.35	25.00000	26125.00		
0185 0285709 OPTIONAL BASE, BASE GROUP 09	63676.000 SY	26.67000	1698238.92	27.00000	1719252.00		
0190 0286 1 TURNOUT CONSTRUCTION	2651.000 SY	59.94000	158900.94	55.00000	145805.00		
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	116308.000 SY	1.23000	143058.84	1.40000	162831.20		
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	740.000 SY	2.79000	2064.60	3.42000	2530.80		
0205 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	160.400 TN	144.29000	23144.12	127.50000	20451.00		
0210 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	5932.000 TN	92.98000	551557.36	96.25000	570955.00		
0215 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	14395.500 TN	99.32000	1429761.06	98.30000	1415077.65		
0220 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	4.100 TN	711.02000	2915.18	460.00000	1886.00		
0225 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	52.700 CY	475.67000	25067.81	610.00000	32147.00		
0230 0400 1 1 CONCRETE CLASS I, CULVERTS	28.700 CY	546.52000	15685.12	810.00000	23247.00		
0235 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.800 CY	607.24000	2914.75	750.00000	3600.00		
0240 0400 1 11 CONCRETE CLASS I, RETAINING WALLS	8.800 CY	607.24000	5343.71	610.00000	5368.00		
0245 0415 1 1 REINF STEEL- ROADWAY	5989.000 LB	1.01000	6048.89	1.00000	5989.00		
0250 0425 1201 INLETS, CURB, TYPE 9, <10'	4.000 EA	1715.46000	6861.84	1839.00000	7356.00		
0255 0425 1331 INLETS, CURB, TYPE P-3, <10'	5.000 EA	2742.71000	13713.55	2672.00000	13360.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0260 0425 1341 INLETS, CURB, TYPE P-4, <10'	6.000 EA	2935.00000	17610.00	2647.00000	15882.00		
0265 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	2312.58000	9250.32	2219.00000	8876.00		
0270 0425 1361 INLETS, CURB, TYPE P-6, <10'	8.000 EA	2606.08000	20848.64	2605.00000	20840.00		
0275 0425 1431 INLETS, CURB, TYPE J-3, <10'	1.000 EA	3142.47000	3142.47	3689.00000	3689.00		
0280 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	3365.13000	3365.13	3087.00000	3087.00		
0285 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	3810.44000	15241.76	3448.00000	13792.00		
0290 0425 1481 INLETS, CURB, TYPE 8, <10'	1.000 EA	1305.57000	1305.57	1436.00000	1436.00		
0295 0425 1521 INLETS, DT BOT, TYPE C,<10'	11.000 EA	1199.30000	13192.30	1475.00000	16225.00		
0300 0425 1529 INLETS, DT BOT, TYPE C, MODIFY	2.000 EA	1209.42000	2418.84	1499.00000	2998.00		
0305 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	1.000 EA	896.69000	896.69	1140.00000	1140.00		
0310 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	1.000 EA	2975.48000	2975.48	5351.00000	5351.00		
0315 0425 1541 INLETS, DT BOT, TYPE D, <10'	24.000 EA	1629.43000	39106.32	1832.00000	43968.00		
0320 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	3.000 EA	2297.40000	6892.20	2700.00000	8100.00		
0325 0425 1544 INLETS, DITCH BOTTOM, TYPE D, J BOT, >10'	1.000 EA	4923.72000	4923.72	4447.00000	4447.00		
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	6.000 EA	2120.29000	12721.74	2226.00000	13356.00		
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	2.000 EA	1750.88000	3501.76	1950.00000	3900.00		
0340 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	1.000 EA	1796.42000	1796.42	2010.00000	2010.00		
0345 0425 1581 INLETS, DT BOT, TYPE H, <10'	8.000 EA	2666.80000	21334.40	3500.00000	28000.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 0425 1583 INLETS, DT BOT, TYPE H, J BOTTOM <10'	1.000 EA	4822.51000	4822.51	7650.00000	7650.00		
0355 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	7.000 EA	4883.23000	34182.61	7223.00000	50561.00		
0360 0425 1910 INLETS, CLOSED FLUME	11.000 EA	1518.10000	16699.10	1653.00000	18183.00		
0365 0425 2 61 MANHOLES, P-8, <10'	4.000 EA	1695.22000	6780.88	1627.00000	6508.00		
0370 0425 2 71 MANHOLES, J-7, <10'	28.000 EA	2383.42000	66735.76	2438.00000	68264.00		
0375 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	2570.66000	10282.64	2423.00000	9692.00		
0380 0425 2 92 MANHOLES, J-8, >10'	6.000 EA	5050.22000	30301.32	3171.00000	19026.00		
0385 0425 2 93 MANHOLES, J-8, PARTIAL	1.000 EA	1290.39000	1290.39	1235.00000	1235.00		
0390 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	245.000 LF	34.92000	8555.40	26.00000	6370.00		
0395 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	66.000 LF	40.48000	2671.68	32.00000	2112.00		
0400 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	156.000 LF	57.18000	8920.08	43.00000	6708.00		
0405 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	6.000 LF	114.36000	686.16	43.00000	258.00		
0410 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2737.000 LF	33.90000	92784.30	27.74000	75924.38		
0415 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1913.000 LF	43.01000	82278.13	43.44000	83100.72		
0420 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	2754.000 LF	58.19000	160255.26	50.41000	138829.14		
0425 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2090.000 LF	64.27000	134324.30	69.80000	145882.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0430 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1698.000 LF	159.91000	271527.18	90.45000	153584.10		
0435 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	2622.000 LF	142.70000	374159.40	101.20000	265346.40		
0440 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	315.000 LF	301.60000	95004.00	143.73000	45274.95		
0445 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	40.000 LF	342.08000	13683.20	203.47000	8138.80		
0450 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	47.000 LF	36.43000	1712.21	34.00000	1598.00		
0455 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	572.000 LF	46.05000	26340.60	34.68000	19836.96		
0460 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	297.000 LF	57.18000	16982.46	41.52000	12331.44		
0465 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	560.000 LF	72.36000	40521.60	57.61000	32261.60		
0470 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	633.000 LF	97.66000	61818.78	83.78000	53032.74		
0475 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	533.000 LF	139.67000	74444.11	129.67000	69114.11		
0480 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	539.000 LF	206.46000	111281.94	155.38000	83749.82		
0485 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	381.000 LF	287.43000	109510.83	183.77000	70016.37		
0490 0430610225 U-ENDWALL, STD 261, 1:3 SLOPE, 18"PIPE	1.000 EA	1153.76000	1153.76	1249.00000	1249.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0495 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	98.000 CY	272.25000	26680.50	180.00000	17640.00		
0500 0430950 DESILTING CONCRETE BOX CULVERT,	394.000 CY	77.93000	30704.42	75.00000	29550.00		
0505 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	932.12000	1864.24	610.00000	1220.00		
0510 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	1.000 EA	1447.26000	1447.26	1034.00000	1034.00		
0515 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1685.09000	1685.09	1242.00000	1242.00		
0520 0430982145 MITERED END SECTION, OPTIONAL ROUND, 72" CD	1.000 EA	5566.38000	5566.38	4347.00000	4347.00		
0525 0430982643 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 60" CD	1.000 EA	2945.12000	2945.12	5800.00000	5800.00		
0530 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	9.000 EA	932.12000	8389.08	1018.00000	9162.00		
0535 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	996.89000	996.89	1061.00000	1061.00		
0540 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	967.54000	3870.16	652.00000	2608.00		
0545 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	8.000 EA	1614.25000	12914.00	1492.00000	11936.00		
0550 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	1.000 EA	1796.42000	1796.42	4037.00000	4037.00		
0555 0430984638 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 36" SD	1.000 EA	2540.29000	2540.29	5090.00000	5090.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 0455 18 PROTECTION OF EXISTING STRUCTURES 41612015201	LUMP	5060.34000	5060.34	5000.00000	5000.00		
0565 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2681.000 SF	15.18000	40697.58	15.00000	40215.00		
0570 0458 1 22 BRIDGE DECK EXPANSION JOINT, REHABILITATION, STRIP SEAL	105.000 LF	50.60000	5313.00	75.00000	7875.00		
0575 0514 72 LINER IMPERMEABLE PVC	10276.000 SY	7.49000	76967.24	10.00000	102760.00		
0580 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	222.000 LF	26.31000	5840.82	23.00000	5106.00		
0585 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	128.000 LF	58.70000	7513.60	57.00000	7296.00		
0590 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1184.000 LF	12.14000	14373.76	12.00000	14208.00		
0595 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	27004.000 LF	10.02000	270580.08	8.30000	224133.20		
0600 0520 2 1 CONCRETE CURB, TYPE A	102.000 LF	10.63000	1084.26	10.50000	1071.00		
0605 0520 2 4 CONCRETE CURB, TYPE D	56.000 LF	10.63000	595.28	10.50000	588.00		
0610 0520 3 VALLEY GUTTER- CONCRETE	49.000 LF	18.72000	917.28	18.50000	906.50		
0615 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	628.000 LF	19.48000	12233.44	19.25000	12089.00		
0620 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	198.000 LF	18.82000	3726.36	18.60000	3682.80		
0625 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	157.000 SY	43.77000	6871.89	43.25000	6790.25		
0630 0522 1 SIDEWALK CONCRETE, 4" THICK	10330.000 SY	18.93000	195546.90	18.70000	193171.00		
0635 0522 2 SIDEWALK CONCRETE, 6" THICK	738.000 SY	23.28000	17180.64	23.00000	16974.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0640 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	3.000 SY	54.38000	163.14	59.00000	177.00		
0645 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	527.000 SY	54.96000	28963.92	59.00000	31093.00		
0650 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	9.000 EA	354.22000	3187.98	350.00000	3150.00		
0655 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	78.000 TN	116.39000	9078.42	90.00000	7020.00		
0660 0536 1 1 GUARDRAIL -ROADWAY	75.000 LF	17.00000	1275.00	16.80000	1260.00		
0665 0536 7 SPECIAL GUARDRAIL POST	2.000 EA	161.93000	323.86	160.00000	320.00		
0670 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	632.55000	1265.10	625.00000	1250.00		
0675 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	266.000 SY	69.83000	18574.78	65.00000	17290.00		
0680 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	1826.000 LF	12.04000	21985.04	14.00000	25564.00		
0685 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	1584.90000	1584.90	1000.00000	1000.00		
0690 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	1.000 EA	1667.89000	1667.89	1200.00000	1200.00		
0695 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	78.000 LF	232.78000	18156.84	213.00000	16614.00		
0700 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	610.000 LF	303.62000	185208.20	375.00000	228750.00		
0705 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	326.000 LF	419.00000	136594.00	350.00000	114100.00		
0710 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	152.000 LF	556.64000	84609.28	492.00000	74784.00		
0715 0570 1 1 PERFORMANCE TURF	2983.000 SY	0.71000	2117.93	1.25000	3728.75		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 0570 1 2 PERFORMANCE TURF, SOD	80493.000 SY	1.37000	110275.41	1.50000	120739.50		
0725 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.827 NM	799.31000	19844.47	790.00000	19613.33		
0730 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	14448.000 LF	0.28000	4045.44	0.28000	4045.44		
0735 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	11196.000 LF	0.61000	6829.56	0.60000	6717.60		
0740 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	2507.000 LF	0.76000	1905.32	0.75000	1880.25		
0745 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	5423.000 LF	1.21000	6561.83	1.20000	6507.60		
0750 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	16.314 GM	344.02000	5612.34	340.00000	5546.76		
0755 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2912.000 LF	0.28000	815.36	0.28000	815.36		
0760 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	7.000 EA	30.36000	212.52	30.00000	210.00		
0765 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	460.000 EA	18.22000	8381.20	18.00000	8280.00		
0770 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	10.183 NM	799.30000	8139.27	790.00000	8044.57		
0775 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	759.000 LF	0.28000	212.52	0.33000	250.47		
0780 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1696.000 LF	0.76000	1288.96	0.75000	1272.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0785 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	450.000 LF	0.28000	126.00	0.28000	126.00		
0790 0999 16 PARTNERING, DO NOT BID 41612015201	LUMP	5000.00000	5000.00	5000.00000	5000.00		
0795 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00		
0800 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00		
0805 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015202	LUMP	4846.00000	4846.00	4846.00000	4846.00		
0810 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015201	LUMP	78899.00000	78899.00	78899.00000	78899.00		
0815 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	4.000 EA	115.38000	461.52	8500.00000	34000.00		
SECTION 0001 TOTALS			$ 10,240,260.72		$ 11,308,439.54		$
SECTION 0002 SIGNING							
0820 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	1.000 EA	2522.30000	2522.30	2500.00000	2500.00		
0825 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	106.000 AS	277.29000	29392.74	273.00000	28938.00		
0830 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	35.000 AS	444.00000	15540.00	438.00000	15330.00		
0835 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	12.000 AS	1354.99000	16259.88	1338.00000	16056.00		
0840 0700 20 40 SINGLE POST SIGN, RELOCATE	25.000 AS	56.97000	1424.25	56.00000	1400.00		
0845 0700 20 60 SINGLE POST SIGN, REMOVE	126.000 AS	18.99000	2392.74	19.00000	2394.00		
0850 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3698.86000	7397.72	3655.00000	7310.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0855 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	9.000 AS	3622.91000	32606.19	3580.00000	32220.00		
0860 0700 21 60 MULTI- POST SIGN, REMOVE	9.000 AS	607.71000	5469.39	600.00000	5400.00		
0865 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	37275.76000	37275.76	36832.00000	36832.00		
0870 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	83.06000	83.06	82.00000	82.00		
0875 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	172.77000	345.54	171.00000	342.00		
0880 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	173.61000	520.83	172.00000	516.00		
0885 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	81.000 EA	56.16000	4548.96	56.00000	4536.00		
0890 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	933.000 SF	1.37000	1278.21	0.90000	839.70		
0895 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	1097.000 SF	1.37000	1502.89	0.90000	987.30		
0900 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41612015201	LUMP	76911.17000	76911.17	79000.00000	79000.00		
0905 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41612015202	LUMP	3614.10000	3614.10	3571.00000	3571.00		
0910 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	46.000 SF	2.53000	116.38	2.50000	115.00		
SECTION 0002 TOTALS		$	239,202.11	$	238,369.00	$	
SECTION 0003 LIGHTING							
0915 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	3041.000 LF	12.74000	38742.34	12.60000	38316.60		
0920 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	78158.000 LF	1.11000	86755.38	1.10000	85973.80		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0925 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14859.000 LF	1.86000	27637.74	1.84000	27340.56		
0930 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	20814.000 LF	0.67000	13945.38	0.66000	13737.24		
0935 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	24053.000 LF	3.90000	93806.70	3.85000	92604.05		
0940 0715 4023 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION, WIND SPEED 130,POLE HEIGHT 50'	14.000 EA	4968.86000	69564.04	4910.00000	68740.00		
0945 0715 4123 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	114.000 EA	4237.54000	483079.56	4187.00000	477318.00		
0950 0715 4600 LIGHT POLE COMPLETE, REMOVE	29.000 EA	303.85000	8811.65	300.23000	8706.67		
0955 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	13156.23000	26312.46	12999.00000	25998.00		
0960 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	455.78000	455.78	451.00000	451.00		
0965 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	172.000 EA	386.27000	66438.44	382.00000	65704.00		
0970 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	128.000 EA	305.18000	39063.04	302.00000	38656.00		
SECTION 0003 TOTALS		$	954,612.51	$	943,545.92	$	
SECTION 0004 SIGNALIZATION							
0975 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	100.000 LF	12.74000	1274.00	12.60000	1260.00		
0980 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	2040.000 LF	16.67000	34006.80	16.47000	33598.80		
0985 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	2047.000 LF	3.90000	7983.30	3.85000	7880.95		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0990 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	22.000 LF	18.12000	398.64	17.90000	393.80		
0995 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	6.000 PI	6648.70000	39892.20	6569.00000	39414.00		
1000 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	109.000 EA	237.85000	25925.65	235.00000	25615.00		
1005 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	1038.12000	2076.24	1026.00000	2052.00		
1010 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	195.000 LF	1.19000	232.05	1.18000	230.10		
1015 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	723.50000	1447.00	715.00000	1430.00		
1020 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	16153.15000	32306.30	15960.00000	31920.00		
1025 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	23215.37000	69646.11	22938.00000	68814.00		
1030 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	26119.50000	26119.50	25808.00000	25808.00		
1035 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	6.000 EA	26052.59000	156315.54	25742.00000	154452.00		
1040 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	9.000 EA	33859.77000	304737.93	33456.00000	301104.00		
1045 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	65.000 AS	765.68000	49769.20	757.00000	49205.00		
1050 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1269.09000	7614.54	1254.00000	7524.00		
1055 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	44.000 AS	524.85000	23093.40	519.00000	22836.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1060 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	28.000 EA	782.12000	21899.36	773.00000	21644.00		
1065 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	5.000 EA	170.15000	850.75	168.00000	840.00		
1070 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	24.000 AS	602.84000	14468.16	596.00000	14304.00		
1075 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	19.000 AS	804.81000	15291.39	795.00000	15105.00		
1080 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	12.000 EA	4697.70000	56372.40	4642.00000	55704.00		
1085 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	14.000 EA	382.76000	5358.64	378.00000	5292.00		
1090 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	28.000 EA	170.92000	4785.76	167.00000	4676.00		
1095 0668 40 DETECTOR CABINET, RELOCATE	3.000 EA	1609.90000	4829.70	1591.00000	4773.00		
1100 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	4.000 AS	1694.81000	6779.24	1675.00000	6700.00		
1105 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	2.000 AS	1618.85000	3237.70	1600.00000	3200.00		
1110 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	3.000 EA	5879.49000	17638.47	5809.00000	17427.00		
1115 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	37.98000	1861.02	38.00000	1862.00		
1120 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	44.000 EA	37.98000	1671.12	38.00000	1672.00		
1125 0690 31 SIGNAL PEDESTAL REMOVAL	36.000 EA	151.92000	5469.12	150.00000	5400.00		
1130 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	5.000 EA	2522.30000	12611.50	2500.00000	12500.00		
1135 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	8.000 EA	2522.30000	20178.40	2500.00000	20000.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1140 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	24.000 EA	18.99000	455.76	19.00000	456.00		
1145 0690 80 SPAN WIRE ASSEMBLY, REMOVE	5.000 EA	227.89000	1139.45	225.00000	1125.00		
1150 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	607.71000	3038.55	601.00000	3005.00		
1155 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	911.56000	4557.80	901.00000	4505.00		
1160 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	19.000 EA	3308.53000	62862.07	3270.00000	62130.00		
1165 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	1.000 EA	38.81000	38.81	38.00000	38.00		
1170 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	930.57000	5583.42	919.00000	5514.00		
1175 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	979.41000	5876.46	968.00000	5808.00		
1180 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1302.90000	1302.90	1287.00000	1287.00		
1185 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	917.46000	917.46	907.00000	907.00		
1190 0783 1521 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, UNDERGRO, 2-12 FIBERS	40.000 LF	10.07000	402.80	10.00000	400.00		
1195 0783 2 51 ITS FIBER OPTIC CONNECTION, ADJUST/MODIFY, SPLICE	1.000 EA	771.44000	771.44	762.00000	762.00		
1200 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	65.000 LF	3.90000	253.50	3.85000	250.25		
1205 0783 4152 ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND	885.000 LF	6.93000	6133.05	6.85000	6062.25		
1210 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	7.000 EA	579.68000	4057.76	573.00000	4011.00		
1215 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	16380.58000	16380.58	16185.00000	16185.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1220 0785 1 60 ITS POLE, REMOVE	1.000 EA	2522.30000	2522.30	2492.00000	2492.00		
SECTION 0004 TOTALS			$ 1,092,435.24		$ 1,079,574.15		$
SECTION 0005 LANDSCAPE / PERIPHERAL							
1225 0104 10 3 SEDIMENT BARRIER	3126.000 LF	0.61000	1906.86	1.00000	3126.00		
1230 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 41612015201	LUMP	118085.14000	118085.14	117000.00000	117000.00		
1235 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 41612015201	LUMP	42010.46000	42010.46	41509.00000	41509.00		
1240 0590 70 IRRIGATION SYSTEM 41612015201	LUMP	56135.03000	56135.03	55466.00000	55466.00		
SECTION 0005 TOTALS			$ 218,137.49		$ 217,101.00		$
SECTION 0006 UTILITIES							
1245 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41612015601	LUMP	37721.00000	37721.00	37721.00000	37721.00		
1250 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	2056.000 LF	27.83000	57218.48	18.53000	38097.68		
1255 1050 11324 UTILITY PIPE, F&I, PE, WATER / SEWER, 8 - 19.9"	1193.000 LF	20.75000	24754.75	24.68000	29443.24		
1260 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	1449.000 LF	52.12000	75521.88	39.48000	57206.52		
1265 1050 11514 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 8.0-19.9"	1534.000 LF	92.60000	142048.40	93.01000	142677.34		
1270 1050 11515 UTILITY PIPE, F&I, STEEL, CASING / CONDUIT, 20.0-49.9"	179.000 LF	123.47000	22101.13	78.78000	14101.62		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1275 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	18.000 LF	13.16000	236.88	12.55000	225.90		
1280 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	4315.000 LF	16.19000	69859.85	6.77000	29212.55		
1285 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	83.000 LF	130.56000	10836.48	23.85000	1979.55		
1290 1055 11214 UTILITY FITTING, F&I, PVC, ELBOW, 8. 0-19.9"	51.000 EA	296.54000	15123.54	295.63000	15077.13		
1295 1055 11314 UTILITY FITTINGS, F&I, PE, ELBOW, 8 - 19.9"	13.000 EA	346.13000	4499.69	227.33000	2955.29		
1300 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	37.000 EA	258.08000	9548.96	215.36000	7968.32		
1305 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	442.27000	1326.81	317.59000	952.77		
1310 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	221.64000	221.64	179.61000	179.61		
1315 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	2.000 EA	139.67000	279.34	142.28000	284.56		
1320 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	1852.09000	5556.27	1549.00000	4647.00		
1325 1060 11221 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 0 - 6'	4.000 EA	1852.09000	7408.36	2094.00000	8376.00		
1330 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	1.000 EA	2069.68000	2069.68	2621.00000	2621.00		
1335 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	3.000 EA	212.53000	637.59	596.00000	1788.00		
1340 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	1.000 EA	447.33000	447.33	690.00000	690.00		

CALL ORDER: 002 PROPOSAL ID: T1417 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(8) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1345 1060 21 11 UTILITY STRUCTURE- ABOVE GROUND, 0-1 CY PAD, WITH COVER	2.000 EA	522.23000	1044.46	542.00000	1084.00		
1350 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	780.31000	780.31	636.00000	636.00		
1355 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	3.000 EA	37.95000	113.85	62.00000	186.00		
1360 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	7.000 EA	1406.78000	9847.46	1230.00000	8610.00		
1365 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	10.000 EA	1184.12000	11841.20	1204.00000	12040.00		
1370 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	366.000 EA	51.62000	18892.92	84.00000	30744.00		
1375 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	28.000 EA	115.38000	3230.64	220.00000	6160.00		
1380 1644800 FIRE HYDRANT, RELOCATE	2.000 EA	1695.22000	3390.44	1839.00000	3678.00		
SECTION 0006 TOTALS		$	536,559.34	$	459,343.08	$	
CONTRACT TOTALS		$	13,281,207.41	$	14,246,372.69	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.