VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T1462 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, drainage improvements,
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) guardrail, signing and pavement marking and signalization on SR 17.

FINPROJ(S) : 42513715201 (*) F.A. NO. : 3992028P COUNTIES : POLK

LOCAL NAME : SR 17 (SCENIC HWY) ROAD NAME : SR 17
PROJ LIMITS : AT MOUNTAIN LAKE CUTOFF

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CENTRAL SITE DEVELOPMENT, LLC	Responsive	Winning bid	$ 772,263.70	0.00%
2	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 818,897.47	6.03%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 843,965.24	9.28%
4	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 919,539.68	19.07%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 921,705.35	19.35%

CALL ORDER : 003 PROPOSAL ID : T1462 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing, widening, base work, drainage improvements,
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS) guardrail, signing and pavement marking and signalization on SR 17.

FINPROJ(S) : 42513715201 (*) F.A. NO. : 3992028P COUNTIES : POLK

LOCAL NAME : SR 17 (SCENIC HWY) ROAD NAME : SR 17
PROJ LIMITS : AT MOUNTAIN LAKE CUTOFF

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL SITE DEVELOPMENT, L UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42513715201	LUMP	59877.00000	59877.00	106100.00000	106100.00	67500.00000	67500.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42513715201	100.000 LS	21326.00000	21326.00	56785.00000	56785.00	42000.00000	42000.00
0015 0102 60 WORK ZONE SIGN	2870.000 ED	0.50000	1435.00	0.25000	717.50	0.40000	1148.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7790.000 ED	0.25000	1947.50	0.15000	1168.50	0.20000	1558.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	800.000 ED	1.00000	800.00	0.35000	280.00	0.30000	240.00
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	193.000 EA	4.57000	882.01	3.55000	685.15	3.00000	579.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	428.000 ED	19.57000	8375.96	15.25000	6527.00	14.00000	5992.00
0040 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	148.000 SY	3.00000	444.00	1.55000	229.40	1.50000	222.00
0045 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	120.000 LF	30.00000	3600.00	7.50000	900.00	14.00000	1680.00
0050 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	3777.00000	11331.00	1145.00000	3435.00	600.00000	1800.00

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL SITE DEVELOPMENT, L UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0055 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	3.000 EA	787.00000	2361.00	1225.00000	3675.00	1100.00000	3300.00
0060 0104 10 3 SEDIMENT BARRIER	4516.000 LF	1.00000	4516.00	0.45000	2032.20	0.95000	4290.20
0065 0104 11 FLOATING TURBIDITY BARRIER	132.000 LF	9.87000	1302.84	6.35000	838.20	6.25000	825.00
0070 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	535.000 LF	3.94000	2107.90	2.80000	1498.00	2.75000	1471.25
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	3883.00000	3883.00	1195.00000	1195.00	1900.00000	1900.00
0080 0107 1 LITTER REMOVAL	33.500 AC	69.00000	2311.50	47.80000	1601.30	1.00000	33.50
0085 0107 2 MOWING	33.500 AC	51.57000	1727.60	23.60000	790.60	1.00000	33.50
0090 0110 1 1 CLEARING & GRUBBING 42513715201	4.100 LS	11383.00000	11383.00	29465.00000	29465.00	5500.00000	5500.00
0095 0120 1 REGULAR EXCAVATION	4396.000 CY	4.26000	18726.96	5.60000	24617.60	6.50000	28574.00
0100 0120 6 EMBANKMENT	2029.000 CY	4.57000	9272.53	13.55000	27492.95	20.50000	41594.50
0105 0160 4 TYPE B STABILIZATION	4674.000 SY	3.77000	17620.98	5.25000	24538.50	5.25000	24538.50
0110 0285701 OPTIONAL BASE, BASE GROUP 01	1943.000 SY	7.11000	13814.73	7.95000	15446.85	10.50000	20401.50
0115 0285709 OPTIONAL BASE, BASE GROUP 09	2428.000 SY	12.62000	30641.36	14.30000	34720.40	22.00000	53416.00
0120 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6608.000 SY	2.69000	17775.52	1.75000	11564.00	4.25000	28084.00
0125 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	680.000 SY	6.77000	4603.60	2.55000	1734.00	3.30000	2244.00
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	849.300 TN	114.00000	96820.20	108.00000	91724.40	112.00000	95121.60
0135 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	961.900 TN	134.00000	128894.60	109.00000	104847.10	124.00000	119275.60
0140 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	53.400 TN	157.00000	8383.80	123.00000	6568.20	150.00000	8010.00

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL SITE DEVELOPMENT, L UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0145 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	877.00000	3946.50	1075.00000	4837.50	1050.00000	4725.00
0150 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2976.00000	2976.00	3040.00000	3040.00	2665.00000	2665.00
0155 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	3332.00000	3332.00	2760.00000	2760.00	2500.00000	2500.00
0160 0430 94 1 DESILTING PIPE, 0 - 24"	125.000 LF	15.32000	1915.00	5.10000	637.50	12.25000	1531.25
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	84.000 LF	59.87000	5029.08	100.00000	8400.00	95.00000	7980.00
0170 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	9.000 CY	287.00000	2583.00	270.00000	2430.00	438.00000	3942.00
0175 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	926.00000	1852.00	1180.00000	2360.00	1326.00000	2652.00
0180 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	1197.00000	1197.00	1410.00000	1410.00	1326.00000	1326.00
0185 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1197.00000	2394.00	1410.00000	2820.00	1326.00000	2652.00
0190 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	204.000 SY	50.32000	10265.28	77.40000	15789.60	54.00000	11016.00
0195 0524 3 CONC CORE DITCH BLOCKS	6.000 CY	1619.00000	9714.00	813.00000	4878.00	1900.00000	11400.00
0200 0536 1 1 GUARDRAIL -ROADWAY	825.000 LF	18.26000	15064.50	15.15000	12498.75	15.25000	12581.25
0205 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1887.00000	1887.00	1445.00000	1445.00	1500.00000	1500.00
0210 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1983.00000	3966.00	1645.00000	3290.00	1655.00000	3310.00
0215 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	676.00000	676.00	560.00000	560.00	565.00000	565.00
0220 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	64.000 LF	298.00000	19072.00	287.00000	18368.00	261.00000	16704.00

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL SITE DEVELOPMENT, L UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0225 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	138.000 LF	284.00000	39192.00	303.00000	41814.00	275.00000	37950.00
0230 0570 1 1 PERFORMANCE TURF	781.000 SY	2.50000	1952.50	1.45000	1132.45	3.15000	2460.15
0235 0570 1 2 PERFORMANCE TURF, SOD	14045.000 SY	2.10000	29494.50	1.45000	20365.25	3.15000	44241.75
0240 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.971 NM	1187.00000	1152.58	839.00000	814.67	856.00000	831.18
0245 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	543.000 LF	0.50000	271.50	0.25000	135.75	0.30000	162.90
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	178.000 LF	1.69000	300.82	0.60000	106.80	0.60000	106.80
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	33.000 LF	3.19000	105.27	1.00000	33.00	1.00000	33.00
0260 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	57.00000	627.00	25.40000	279.40	26.00000	286.00
0265 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.043 NM	1187.00000	1238.04	839.00000	875.08	856.00000	892.81
0270 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	100.000 LF	1.69000	169.00	0.60000	60.00	0.65000	65.00
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42513715201	LUMP	38042.00000	38042.00	38042.00000	38042.00	38042.00000	38042.00
SECTION 0001 TOTALS		$	684,580.16	$	750,359.60	$	773,453.24
SECTION 0002 SIGNING							
0280 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	300.00000	2400.00	216.00000	1728.00	212.00000	1696.00
0285 0700 20 40 SINGLE POST SIGN, RELOCATE	6.000 AS	132.00000	792.00	77.30000	463.80	76.00000	456.00

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL SITE DEVELOPMENT, L UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0290 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	77.00000	770.00	1.00000	10.00	1.00000	10.00
0295 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	193.000 EA	5.32000	1026.76	3.55000	685.15	3.65000	704.45
0300 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.971 NM	0.97100	0.94	3865.00000	3752.92	4000.00000	3884.00
0305 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	543.000 LF	1.42000	771.06	1.10000	597.30	1.15000	624.45
0310 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	178.000 LF	3.32000	590.96	2.90000	516.20	3.00000	534.00
0315 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	33.000 LF	4.57000	150.81	5.10000	168.30	5.20000	171.60
0320 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	11.000 EA	77.00000	847.00	61.00000	671.00	62.00000	682.00
0325 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.043 NM	5457.00000	5691.65	3865.00000	4031.20	4000.00000	4172.00
0330 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	100.000 LF	3.32000	332.00	2.90000	290.00	3.00000	300.00
SECTION 0002 TOTALS		$	13,373.18	$	12,913.87	$	13,234.50
SECTION 0003 SIGNALIZATION							
0335 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20.000 LF	8.00000	160.00	5.10000	102.00	5.00000	100.00
0340 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1187.00000	1187.00	1930.00000	1930.00	1920.00000	1920.00
0345 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	2877.00000	2877.00	2035.00000	2035.00	2015.00000	2015.00
0350 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	526.00000	1052.00	254.00000	508.00	252.00000	504.00
0355 0639 1 21 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1.000 AS	1283.00000	1283.00	1220.00000	1220.00	1200.00000	1200.00

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CENTRAL SITE DEVELOPMENT, L UNIT PRICE	 AMOUNT	(2) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0360 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	86.000 LF	1.26000	108.36	1.20000	103.20	1.25000	107.50
0365 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	719.00000	719.00	1010.00000	1010.00	1000.00000	1000.00
0370 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	9900.00000	39600.00	7035.00000	28140.00	7450.00000	29800.00
0375 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	8.000 AS	487.00000	3896.00	330.00000	2640.00	330.00000	2640.00
0380 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	8.000 EA	10.00000	80.00	1.00000	8.00	1.00000	8.00
0385 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	1.000 AS	3419.00000	3419.00	2035.00000	2035.00	2011.00000	2011.00
0390 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	69.00000	552.00	20.35000	162.80	20.00000	160.00
0395 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	3917.00000	3917.00	1525.00000	1525.00	1510.00000	1510.00
0400 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	252.00000	252.00	305.00000	305.00	302.00000	302.00
0405 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3802.00000	15208.00	3475.00000	13900.00	3500.00000	14000.00
SECTION 0003 TOTALS		$	74,310.36	$	55,624.00	$	57,277.50
CONTRACT TOTALS		$	772,263.70	$	818,897.47	$	843,965.24

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42513715201	LUMP	94000.00000	94000.00	91000.00000	91000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42513715201	100.000 LS	36000.00000	36000.00	61264.00000	61264.00		
0015 0102 60 WORK ZONE SIGN	2870.000 ED	0.38000	1090.60	0.25000	717.50		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	7790.000 ED	0.18000	1402.20	0.14000	1090.60		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	800.000 ED	0.28000	224.00	0.35000	280.00		
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	193.000 EA	3.00000	579.00	3.00000	579.00		
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	428.000 ED	14.00000	5992.00	15.00000	6420.00		
0040 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	148.000 SY	1.50000	222.00	2.90000	429.20		
0045 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	120.000 LF	25.00000	3000.00	16.80000	2016.00		
0050 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	5000.00000	15000.00	2000.00000	6000.00		
0055 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	3.000 EA	1500.00000	4500.00	972.00000	2916.00		
0060 0104 10 3 SEDIMENT BARRIER	4516.000 LF	1.00000	4516.00	0.84000	3793.44		
0065 0104 11 FLOATING TURBIDITY BARRIER	132.000 LF	8.00000	1056.00	7.75000	1023.00		
0070 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	535.000 LF	3.25000	1738.75	4.53000	2423.55		

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	2000.00000	2000.00	750.00000	750.00		
0080 0107 1 LITTER REMOVAL	33.500 AC	25.00000	837.50	13.90000	465.65		
0085 0107 2 MOWING	33.500 AC	50.00000	1675.00	25.00000	837.50		
0090 0110 1 1 CLEARING & GRUBBING 42513715201	4.100 LS	128000.00000	128000.00	80000.00000	80000.00		
0095 0120 1 REGULAR EXCAVATION	4396.000 CY	5.16000	22683.36	10.66000	46861.36		
0100 0120 6 EMBANKMENT	2029.000 CY	9.93000	20147.97	4.67000	9475.43		
0105 0160 4 TYPE B STABILIZATION	4674.000 SY	8.00000	37392.00	3.50000	16359.00		
0110 0285701 OPTIONAL BASE, BASE GROUP 01	1943.000 SY	10.00000	19430.00	12.00000	23316.00		
0115 0285709 OPTIONAL BASE, BASE GROUP 09	2428.000 SY	14.50000	35206.00	19.00000	46132.00		
0120 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6608.000 SY	3.10000	20484.80	3.10000	20484.80		
0125 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	680.000 SY	3.10000	2108.00	3.15000	2142.00		
0130 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	849.300 TN	100.65000	85482.05	101.00000	85779.30		
0135 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	961.900 TN	111.60000	107348.04	112.00000	107732.80		
0140 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	53.400 TN	160.00000	8544.00	124.00000	6621.60		
0145 0400 1 2 CONCRETE CLASS I, ENDWALLS	4.500 CY	750.00000	3375.00	1045.00000	4702.50		
0150 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2755.00000	2755.00	3220.00000	3220.00		
0155 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2922.00000	2922.00	274.00000	274.00		
0160 0430 94 1 DESILTING PIPE, 0 - 24"	125.000 LF	10.00000	1250.00	8.41000	1051.25		
0165 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	84.000 LF	60.00000	5040.00	81.51000	6846.84		

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	9.000 CY	300.00000	2700.00	201.00000	1809.00		
0175 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	800.00000	1600.00	857.00000	1714.00		
0180 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	1.000 EA	900.00000	900.00	924.00000	924.00		
0185 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	900.00000	1800.00	924.00000	1848.00		
0190 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	204.000 SY	45.00000	9180.00	105.00000	21420.00		
0195 0524 3 CONC CORE DITCH BLOCKS	6.000 CY	400.00000	2400.00	3520.00000	21120.00		
0200 0536 1 1 GUARDRAIL -ROADWAY	825.000 LF	15.25000	12581.25	14.92000	12309.00		
0205 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1550.00000	1550.00	1420.00000	1420.00		
0210 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1650.00000	3300.00	1620.00000	3240.00		
0215 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	550.00000	550.00	551.00000	551.00		
0220 0556 1 4 JACK AND BORE, CASING DIAMETER 18"TO<24	64.000 LF	295.00000	18880.00	323.00000	20672.00		
0225 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	138.000 LF	252.00000	34776.00	275.00000	37950.00		
0230 0570 1 1 PERFORMANCE TURF	781.000 SY	2.00000	1562.00	3.11000	2428.91		
0235 0570 1 2 PERFORMANCE TURF, SOD	14045.000 SY	3.00000	42135.00	2.56000	35955.20		
0240 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.971 NM	900.00000	873.90	1000.00000	971.00		
0245 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	543.000 LF	0.32000	173.76	0.40000	217.20		

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	178.000 LF	1.10000	195.80	1.00000	178.00		
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	33.000 LF	1.50000	49.50	1.00000	33.00		
0260 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	11.000 EA	25.00000	275.00	20.00000	220.00		
0265 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.043 NM	900.00000	938.70	1000.00000	1043.00		
0270 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	100.000 LF	1.10000	110.00	1.00000	100.00		
0275 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42513715201	LUMP	38042.00000	38042.00	38042.00000	38042.00		
SECTION 0001 TOTALS		$	850,574.18	$	847,169.63	$	
SECTION 0002 SIGNING							
0280 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	212.00000	1696.00	263.20000	2105.60		
0285 0700 20 40 SINGLE POST SIGN, RELOCATE	6.000 AS	76.00000	456.00	81.41000	488.46		
0290 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	1.00000	10.00	20.35000	203.50		
0295 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	193.000 EA	4.00000	772.00	3.00000	579.00		
0300 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.971 NM	4550.00000	4418.05	4200.00000	4078.20		
0305 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	543.000 LF	1.15000	624.45	1.00000	543.00		
0310 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	178.000 LF	2.65000	471.70	3.00000	534.00		

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	33.000 LF	3.65000	120.45	3.00000	99.00		
0320 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	11.000 EA	60.00000	660.00	50.00000	550.00		
0325 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.043 NM	4550.00000	4745.65	4200.00000	4380.60		
0330 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	100.000 LF	2.65000	265.00	3.00000	300.00		
SECTION 0002 TOTALS		$	14,239.30	$	13,861.36	$	
SECTION 0003 SIGNALIZATION							
0335 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	20.000 LF	5.00000	100.00	8.41000	168.20		
0340 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1900.00000	1900.00	2541.00000	2541.00		
0345 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	2000.00000	2000.00	2286.00000	2286.00		
0350 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	2.000 EA	250.00000	500.00	450.00000	900.00		
0355 0639 1 21 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND, METER FURNISHED BY POWER COMPANY	1.000 AS	1200.00000	1200.00	1520.00000	1520.00		
0360 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	86.000 LF	1.20000	103.20	1.14000	98.04		
0365 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	995.00000	995.00	535.00000	535.00		
0370 0641 2 17 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	4.000 EA	6920.00000	27680.00	7321.00000	29284.00		
0375 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	8.000 AS	325.00000	2600.00	549.00000	4392.00		

CALL ORDER: 003 PROPOSAL ID: T1462 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONE & GRAHAM, INC. UNIT PRICE	AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0380 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	8.000 EA	1.00000	8.00	0.58000	4.64		
0385 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	1.000 AS	2000.00000	2000.00	2409.00000	2409.00		
0390 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	20.00000	160.00	21.56000	172.48		
0395 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	1500.00000	1500.00	3108.00000	3108.00		
0400 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	300.00000	300.00	388.00000	388.00		
0405 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	3420.00000	13680.00	3217.00000	12868.00		
SECTION 0003 TOTALS		$	54,726.20	$	60,674.36	$	
CONTRACT TOTALS		$	919,539.68	$	921,705.35	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.