VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T2406 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of base work, drainage improvements, highway signing, box or three-sided culverts, bicycle path and other incidental construction on SR 207.

FINPROJ(S) : 21028675201 (*) F.A. NO. : 8887945A COUNTIES : ST JOHNS

LOCAL NAME : SR 207/RAIL TRAIL ROAD NAME : SR 207
PROJ LIMITS : FROM SR 207/SPUDS TO ARMSTRONG ROAD

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC | Responsive | Winning bid | $ 544,169.17 | 0.00% |
| 2 | BARCO-DUVAL ENGINEERING,INC. | Responsive | Non-Winning Bid | $ 581,131.85 | 6.79% |
| 3 | COXWELL, J.B. CONTRACTING, INC. | Responsive | Non-Winning Bid | $ 649,871.85 | 19.42% |
| 4 | SAYAR ENTERPRISES, INC. DBA SOUTHERN DEVELOPMENT CORP | Responsive | Non-Winning Bid | $ 652,440.85 | 19.89% |
| 5 | P & S PAVING, INC. | Responsive | Non-Winning Bid | $ 663,875.00 | 21.99% |
| 6 | HUBBARD CONSTRUCTION COMPANY | Responsive | Non-Winning Bid | $ 678,560.44 | 24.69% |
| 7 | WESTWIND CONTRACTING, INC. | Responsive | Non-Winning Bid | $ 681,838.64 | 25.29% |
| 8 | MASCI GENERAL CONTRACTORS, INC | Responsive | Non-Winning Bid | $ 692,022.38 | 27.17% |
| 9 | RUSSELL ENGINEERING, INC. | Responsive | Non-Winning Bid | $ 707,627.39 | 30.03% |
| 10 | HALIFAX PAVING, INC. | Responsive | Non-Winning Bid | $ 746,406.85 | 37.16% |
| 11 | CALLAWAY CONTRACTING INC. | Responsive | Non-Winning Bid | $ 796,541.43 | 46.37% |
| 12 | VALLENCOURT CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $ 823,955.35 | 51.41% |
| 13 | BAKER INFRASTRUCTURE GROUP INC | Responsive | Non-Winning Bid | $ 832,457.85 | 52.97% |

CALL ORDER : 010 PROPOSAL ID : T2406 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of base work, drainage improvements, highway signing, box or three-sided culverts, bicycle path and other incidental construction on SR 207.

FINPROJ(S) : 21028675201 (*) F.A. NO. : 8887945A COUNTIES : ST JOHNS

LOCAL NAME : SR 207/RAIL TRAIL ROAD NAME : SR 207
PROJ LIMITS : FROM SR 207/SPUDS TO ARMSTRONG ROAD

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1)<br>SUPERIOR CONSTRUCTION COMPA<br>UNIT PRICE | <br>AMOUNT | (2)<br>BARCO-DUVAL ENGINEERING,INC<br>UNIT PRICE | <br>AMOUNT | (3)<br>COXWELL, J.B. CONTRACTING, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>21028675201 | LUMP | 504167.32000 | 504167.32 | 541130.00000 | 541130.00 | 609870.00000 | 609870.00 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>21028675201 | LUMP | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 |
| SECTION 0001 TOTALS | | | $ 544,169.17 | | $ 581,131.85 | | $ 649,871.85 |
| CONTRACT TOTALS | | | $ 544,169.17 | | $ 581,131.85 | | $ 649,871.85 |

CALL ORDER: 010 PROPOSAL ID: T2406 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 02

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>SAYAR ENTERPRISES, INC. DBA<br>UNIT PRICE | AMOUNT | ( 5 )<br>P & S PAVING, INC.<br>UNIT PRICE | AMOUNT | ( 6 )<br>HUBBARD CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>21028675201 | LUMP | 612439.00000 | 612439.00 | 623873.15000 | 623873.15 | 638558.59000 | 638558.59 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>21028675201 | LUMP | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 |
| SECTION 0001 TOTALS | | $ | 652,440.85 | $ | 663,875.00 | $ | 678,560.44 |
| CONTRACT TOTALS | | $ | 652,440.85 | $ | 663,875.00 | $ | 678,560.44 |

CALL ORDER: 010 PROPOSAL ID: T2406 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 02

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>WESTWIND CONTRACTING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>MASCI GENERAL CONTRACTORS,<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>RUSSELL ENGINEERING, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>21028675201 | LUMP | 641836.79000 | 641836.79 | 652020.53000 | 652020.53 | 667625.54000 | 667625.54 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>21028675201 | LUMP | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 |
| SECTION 0001 TOTALS | | $ | 681,838.64 | $ | 692,022.38 | $ | 707,627.39 |
| CONTRACT TOTALS | | $ | 681,838.64 | $ | 692,022.38 | $ | 707,627.39 |

CALL ORDER: 010 PROPOSAL ID: T2406 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 02

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>HALIFAX PAVING, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 11 )<br>CALLAWAY CONTRACTING INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 12 )<br>VALLENCOURT CONSTRUCTION CO., I<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>21028675201 | LUMP | 706405.00000 | 706405.00 | 756539.58000 | 756539.58 | 783953.50000 | 783953.50 |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>21028675201 | LUMP | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 | 40001.85000 | 40001.85 |
| SECTION 0001 TOTALS | | $ | 746,406.85 | $ | 796,541.43 | $ | 823,955.35 |
| CONTRACT TOTALS | | $ | 746,406.85 | $ | 796,541.43 | $ | 823,955.35 |

CALL ORDER: 010 PROPOSAL ID: T2406 LETTING DATE: 12/07/11 10:30 A.M. DISTRICT: 02

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 13 )<br>BAKER INFRASTRUCTURE GROUP<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0999 2<br>LUMP SUM CONTRACT, ALTERNATIVE BIDDING<br>21028675201 | LUMP | 792456.00000 | 792456.00 | | | | |
| 0010 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>21028675201 | LUMP | 40001.85000 | 40001.85 | | | | |
| SECTION 0001 TOTALS | | $ | 832,457.85 | $ | | $ | |
| CONTRACT TOTALS | | $ | 832,457.85 | $ | 0.00 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.