VENDOR RANKING

CALL ORDER : 019 PROPOSAL ID : T5416 PROPOSAL DESC :
LETTING DATE : 12/07/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of safety
SET-ASIDE : U/R CODE : improvements including widening of the left-turn lanes to
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS) the inside of the median, milling and resurfacing of the existing auxiliary mainline lanes in the median, milling and resurfacing the road approaching SR 500, minor drainage and upgrade of pavement markings to current standards on CR 464B.

FINPROJ(S) : 42719815201 (*) F.A. NO. : 3994050P COUNTIES : MARION

LOCAL NAME : SR 500 (US 27) ROAD NAME : SR 500
PROJ LIMITS : AT NW 110TH AVE (CR464B)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GEORGE THOMPSON, INC.	Responsive	Winning bid	$ 252,754.00	0.00%
2	WALKER, ART CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 325,164.65	28.64%
3	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 335,000.00	32.53%

CALL ORDER : 019
LETTING DATE : 12/07/11 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 50 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T5416
DISTRICT : 05
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of safety improvements including widening of the left-turn lanes to the inside of the median, milling and resurfacing of the existing auxiliary mainline lanes in the median, milling and resurfacing the road approaching SR 500, minor drainage and upgrade of pavement markings to current standards on CR 464B.

FINPROJ(S) : 42719815201 (*)
F.A. NO. : 3994050P
COUNTIES : MARION

LOCAL NAME : SR 500 (US 27)
PROJ LIMITS : AT NW 110TH AVE (CR464B)
ROAD NAME : SR 500

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GEORGE THOMPSON, INC. UNIT PRICE	 AMOUNT	(2) WALKER, ART CONSTRUCTION, I UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42719815201	LUMP	242754.00000	242754.00	315164.65000	315164.65	325000.00000	325000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42719815201	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
SECTION 0001 TOTALS			$ 252,754.00		$ 325,164.65		$ 335,000.00
CONTRACT TOTALS			$ 252,754.00		$ 325,164.65		$ 335,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.