VENDOR RANKING

CALL ORDER : 007 PROPOSAL ID : T2373 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of drainage improvements and other incidental construction on SR 15 (US 1).

FINPROJ(S) : 42740115201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : SR 15/NEW KINGS RD ROAD NAME : SR 15
PROJ LIMITS : FROM RICHARDSON RD TO SOUTEL DRIVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CALLAWAY CONTRACTING INC.	Responsive	Winning bid	$ 137,504.33	0.00%
2	ROWELL CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 139,014.33	1.09%
3	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 146,154.33	6.29%
4	T B LANDMARK CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 148,611.41	8.07%
5	KIRBY DEVELOPMENT, INC.	Responsive	Non-Winning Bid	$ 148,827.33	8.23%
6	BARCO-DUVAL ENGINEERING,INC.	Responsive	Non-Winning Bid	$ 172,114.33	25.17%

CALL ORDER : 007 PROPOSAL ID : T2373 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of drainage improvements and other incidental construction on SR 15 (US 1).
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42740115201 (*) F.A. NO. : N/A COUNTIES : DUVAL

LOCAL NAME : SR 15/NEW KINGS RD ROAD NAME : SR 15
PROJ LIMITS : FROM RICHARDSON RD TO SOUTEL DRIVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) ROWELL CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) COXWELL, J.B. CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42740115201	LUMP	130790.00000	130790.00	132300.00000	132300.00	139440.00000	139440.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42740115201	LUMP	6714.33000	6714.33	6714.33000	6714.33	6714.33000	6714.33
SECTION 0001 TOTALS			$ 137,504.33		$ 139,014.33		$ 146,154.33
CONTRACT TOTALS			$ 137,504.33		$ 139,014.33		$ 146,154.33

CALL ORDER: 007 PROPOSAL ID: T2373 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) T B LANDMARK CONSTRUCTION, UNIT PRICE	 AMOUNT	(5) KIRBY DEVELOPMENT, INC. UNIT PRICE	 AMOUNT	(6) BARCO-DUVAL ENGINEERING,INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42740115201	LUMP	141897.08000	141897.08	142113.00000	142113.00	165400.00000	165400.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42740115201	LUMP	6714.33000	6714.33	6714.33000	6714.33	6714.33000	6714.33
SECTION 0001 TOTALS			$ 148,611.41		$ 148,827.33		$ 172,114.33
CONTRACT TOTALS			$ 148,611.41		$ 148,827.33		$ 172,114.33

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.