VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T2374 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, flashing stop sign installation and other incidental construction on SR 21.

FINPROJ(S) : 20813025201 (*) F.A. NO. : 3151053P COUNTIES : CLAY

LOCAL NAME : SR 21(BLANDING BLVD) ROAD NAME : SR 21
PROJ LIMITS : AT HALL-BOREE/SANTA CLARA SAFETY PROJECT

RANK	VENDOR NAME	BID TYPE	BID STATUS		TOTAL BID	% OVER LOW BID
1	BAKER INFRASTRUCTURE GROUP INC	Responsive	Winning bid	$	581,734.04	0.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$	606,246.32	4.21%
3	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$	612,360.43	5.26%
4	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$	618,287.04	6.28%
5	BARCO-DUVAL ENGINEERING,INC.	Responsive	Non-Winning Bid	$	636,227.43	9.36%
6	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$	637,961.91	9.66%
7	HASKELL COMPANY (THE)	Responsive	Non-Winning Bid	$	642,406.42	10.42%
8	UNITED BROTHERS DEVELOPMENT CORPORATION	Responsive	Non-Winning Bid	$	675,850.46	16.17%
9	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$	689,992.47	18.60%

CALL ORDER : 008 PROPOSAL ID : T2374 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 60 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, flashing stop sign installation and other incidental construction on SR 21.

FINPROJ(S) : 20813025201 (*) F.A. NO. : 3151053P COUNTIES : CLAY

LOCAL NAME : SR 21(BLANDING BLVD) ROAD NAME : SR 21
PROJ LIMITS : AT HALL-BOREE/SANTA CLARA SAFETY PROJECT

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20813025201	LUMP	83543.24000	83543.24	60975.00000	60975.00	45600.00000	45600.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20813025201	60.000 LS	6918.13000	6918.13	23395.00000	23395.00	5650.00000	5650.00
0015 0102 60 WORK ZONE SIGN	1440.000 ED	0.33000	475.20	0.55000	792.00	0.63000	907.20
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1920.000 ED	0.22000	422.40	0.25000	480.00	0.20000	384.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	600.000 ED	0.53000	318.00	0.40000	240.00	0.31000	186.00
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	212.000 EA	4.07000	862.84	2.75000	583.00	3.42000	725.04
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	120.000 ED	18.05000	2166.00	16.50000	1980.00	18.89000	2266.80
0040 0104 10 3 SEDIMENT BARRIER	3000.000 LF	0.97000	2910.00	0.85000	2550.00	1.25000	3750.00
0045 0107 1 LITTER REMOVAL	4.900 AC	57.24000	280.48	190.00000	931.00	75.00000	367.50
0050 0107 2 MOWING	2.200 AC	149.04000	327.89	240.00000	528.00	75.00000	165.00
0055 0110 1 1 CLEARING & GRUBBING 20813025201	3.600 LS	7350.60000	7350.60	13750.00000	13750.00	24750.00000	24750.00

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	363.000 SY	7.35000	2668.05	14.40000	5227.20	9.50000	3448.50
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	130.23000	651.15	180.00000	900.00	263.00000	1315.00
0070 0120 1 REGULAR EXCAVATION	3788.000 CY	11.83000	44812.04	9.60000	36364.80	7.50000	28410.00
0075 0120 6 EMBANKMENT	867.000 CY	6.55000	5678.85	4.00000	3468.00	4.00000	3468.00
0080 0121 70 FLOWABLE FILL	72.000 CY	133.47000	9609.84	150.00000	10800.00	120.00000	8640.00
0085 0160 4 TYPE B STABILIZATION	6027.000 SY	4.35000	26217.45	3.60000	21697.20	6.00000	36162.00
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	13502.000 SY	0.58000	7831.16	0.75000	10126.50	1.00000	13502.00
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2769.000 SY	6.90000	19106.10	9.00000	24921.00	15.00000	41535.00
0100 0285706 OPTIONAL BASE, BASE GROUP 06	2351.000 SY	11.59000	27248.09	28.00000	65828.00	31.72000	74573.72
0105 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6155.000 SY	1.96000	12063.80	1.90000	11694.50	1.83000	11263.65
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1160.100 TN	83.80000	97216.38	80.50000	93388.05	78.16000	90673.42
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	917.600 TN	103.93000	95366.17	99.50000	91301.20	96.96000	88970.50
0120 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2497.80000	4995.60	2735.00000	5470.00	2640.00000	5280.00
0125 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2497.80000	2497.80	2935.00000	2935.00	1608.00000	1608.00
0130 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	96.000 LF	44.42000	4264.32	44.75000	4296.00	37.00000	3552.00
0135 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	234.000 LF	62.46000	14615.64	44.75000	10471.50	59.00000	13806.00
0140 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	649.49000	1298.98	745.00000	1490.00	1051.00000	2102.00

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0145 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	8.000 EA	649.49000	5195.92	745.00000	5960.00	1051.00000	8408.00
0150 0522 2 SIDEWALK CONCRETE, 6" THICK	54.000 SY	33.01000	1782.54	47.00000	2538.00	44.00000	2376.00
0155 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	316.000 SY	30.90000	9764.40	31.25000	9875.00	40.00000	12640.00
0160 0570 1 2 PERFORMANCE TURF, SOD	13502.000 SY	1.89000	25518.78	1.85000	24978.70	1.55000	20928.10
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.884 NM	1089.93000	2053.43	845.00000	1591.98	998.29000	1880.78
0170 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	69.000 LF	3.08000	212.52	1.50000	103.50	1.32000	91.08
0175 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	41.96000	335.68	22.75000	182.00	26.32000	210.56
0180 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.236 NM	1054.65000	4467.50	845.00000	3579.42	1001.36000	4241.76
0185 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	249.000 LF	1.34000	333.66	0.95000	236.55	0.84000	209.16
0190 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.432 GM	1189.43000	513.83	360.00000	155.52	885.14000	382.38
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20813025201	LUMP	37394.95000	37394.95	37394.95000	37394.95	37394.95000	37394.95
SECTION 0001 TOTALS		$	569,289.41	$	593,178.57	$	601,824.10
SECTION 0002 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	364.39000	728.78	507.00000	1014.00	275.00000	550.00
0205 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	55.37000	166.11	25.75000	77.25	30.00000	90.00

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) PETTICOAT-SCHMITT CIVIL CONTRAC UNIT PRICE	 AMOUNT
0210 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	2688.46000	5376.92	1905.50000	3811.00	2152.12000	4304.24
0215 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	312.54000	625.08	560.00000	1120.00	179.15000	358.30
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20813025201	LUMP	4490.66000	4490.66	6025.50000	6025.50	4260.33000	4260.33
SECTION 0002 TOTALS		$	11,387.55	$	12,047.75	$	9,562.87
SECTION 0003 SIGNALIZATION							
0225 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	2.000 AS	528.54000	1057.08	510.00000	1020.00	486.73000	973.46
SECTION 0003 TOTALS		$	1,057.08	$	1,020.00	$	973.46
CONTRACT TOTALS		$	581,734.04	$	606,246.32	$	612,360.43

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(6) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20813025201	LUMP	27675.75000	27675.75	82502.45000	82502.45	30951.95000	30951.95
0010 0102 1 MAINTENANCE OF TRAFFIC 20813025201	60.000 LS	13590.41000	13590.41	12668.20000	12668.20	44824.95000	44824.95
0015 0102 60 WORK ZONE SIGN	1440.000 ED	0.35000	504.00	0.55000	792.00	0.50000	720.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1920.000 ED	0.24000	460.80	0.23000	441.60	0.16000	307.20
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	600.000 ED	0.48000	288.00	0.39000	234.00	0.25000	150.00
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	212.000 EA	3.21000	680.52	2.73000	578.76	3.00000	636.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	120.000 ED	19.26000	2311.20	16.80000	2016.00	15.00000	1800.00
0040 0104 10 3 SEDIMENT BARRIER	3000.000 LF	0.89000	2670.00	0.68000	2040.00	1.00000	3000.00
0045 0107 1 LITTER REMOVAL	4.900 AC	109.18000	534.98	78.75000	385.88	150.00000	735.00
0050 0107 2 MOWING	2.200 AC	145.91000	321.00	78.75000	173.25	175.00000	385.00
0055 0110 1 1 CLEARING & GRUBBING 20813025201	3.600 LS	28005.76000	28005.76	20564.49000	20564.49	49058.64000	49058.64
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	363.000 SY	19.19000	6965.97	9.72000	3528.36	14.12000	5125.56
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	301.88000	1509.40	90.30000	451.50	150.00000	750.00
0070 0120 1 REGULAR EXCAVATION	3788.000 CY	5.77000	21856.76	2.87000	10871.56	7.45000	28220.60
0075 0120 6 EMBANKMENT	867.000 CY	5.40000	4681.80	8.26000	7161.42	7.73000	6701.91
0080 0121 70 FLOWABLE FILL	72.000 CY	104.03000	7490.16	91.18000	6564.96	162.66000	11711.52

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(6) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0085 0160 4 TYPE B STABILIZATION	6027.000 SY	5.56000	33510.12	2.42000	14585.34	1.82000	10969.14
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	13502.000 SY	1.06000	14312.12	0.51000	6886.02	0.78000	10531.56
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2769.000 SY	13.52000	37436.88	24.20000	67009.80	6.03000	16697.07
0100 0285706 OPTIONAL BASE, BASE GROUP 06	2351.000 SY	29.11000	68437.61	28.56000	67144.56	24.33000	57199.83
0105 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6155.000 SY	1.96000	12063.80	1.92000	11817.60	1.49000	9170.95
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1160.100 TN	83.63000	97019.16	82.07000	95209.41	90.22000	104664.22
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	917.600 TN	103.74000	95191.82	101.81000	93420.86	112.35000	103092.36
0120 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	2103.88000	4207.76	2427.57000	4855.14	2663.20000	5326.40
0125 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2273.13000	2273.13	2760.40000	2760.40	3461.32000	3461.32
0130 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	96.000 LF	62.65000	6014.40	51.04000	4899.84	47.59000	4568.64
0135 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	234.000 LF	62.38000	14596.92	53.46000	12509.64	56.00000	13104.00
0140 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	1530.42000	3060.84	978.86000	1957.72	1121.72000	2243.44
0145 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	8.000 EA	1620.98000	12967.84	978.86000	7830.88	1121.71000	8973.68
0150 0522 2 SIDEWALK CONCRETE, 6" THICK	54.000 SY	45.51000	2457.54	31.30000	1690.20	83.86000	4528.44
0155 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	316.000 SY	45.04000	14232.64	44.32000	14005.12	65.16000	20590.56
0160 0570 1 2 PERFORMANCE TURF, SOD	13502.000 SY	1.66000	22413.32	1.63000	22008.26	1.55000	20928.10

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(6) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.884 NM	856.00000	1612.70	861.00000	1622.12	798.30000	1504.00
0170 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	69.000 LF	2.14000	147.66	1.52000	104.88	2.00000	138.00
0175 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	32.10000	256.80	23.10000	184.80	30.00000	240.00
0180 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.236 NM	856.00000	3626.02	861.00000	3647.20	800.76000	3392.02
0185 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	249.000 LF	1.61000	400.89	0.95000	236.55	1.50000	373.50
0190 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.432 GM	535.00000	231.12	367.50000	158.76	497.69000	215.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20813025201	LUMP	37394.95000	37394.95	37394.95000	37394.95	37394.95000	37394.95
SECTION 0001 TOTALS		$	603,412.55	$	622,914.48	$	624,385.51
SECTION 0002 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	214.00000	428.00	516.60000	1033.20	298.00000	596.00
0205 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	212.57000	637.71	26.25000	78.75	25.00000	75.00
0210 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	2621.50000	5243.00	1942.50000	3885.00	2450.00000	4900.00
0215 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	267.50000	535.00	567.00000	1134.00	250.00000	500.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20813025201	LUMP	7067.78000	7067.78	6142.50000	6142.50	6605.40000	6605.40
SECTION 0002 TOTALS		$	13,911.49	$	12,273.45	$	12,676.40
SECTION 0003 SIGNALIZATION							

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(5) BARCO-DUVAL ENGINEERING,INC UNIT PRICE	 AMOUNT	(6) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0225 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	2.000 AS	481.50000	963.00	519.75000	1039.50	450.00000	900.00
SECTION 0003 TOTALS			$ 963.00		$ 1,039.50		$ 900.00
CONTRACT TOTALS			$ 618,287.04		$ 636,227.43		$ 637,961.91

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(8) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20813025201	LUMP	61000.00000	61000.00	49504.06000	49504.06	55000.00000	55000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20813025201	60.000 LS	17350.00000	17350.00	6814.70000	6814.70	42250.00000	42250.00
0015 0102 60 WORK ZONE SIGN	1440.000 ED	0.27000	388.80	0.59000	849.60	0.25000	360.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1920.000 ED	0.17000	326.40	0.25000	480.00	0.16000	307.20
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	600.000 ED	0.38000	228.00	0.42000	252.00	0.35000	210.00
0030 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	212.000 EA	3.25000	689.00	2.93000	621.16	3.00000	636.00
0035 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	120.000 ED	17.25000	2070.00	18.03000	2163.60	16.00000	1920.00
0040 0104 10 3 SEDIMENT BARRIER	3000.000 LF	0.70000	2100.00	1.20000	3600.00	1.00000	3000.00
0045 0107 1 LITTER REMOVAL	4.900 AC	81.00000	396.90	545.18000	2671.38	200.00000	980.00
0050 0107 2 MOWING	2.200 AC	81.00000	178.20	442.36000	973.19	200.00000	440.00
0055 0110 1 1 CLEARING & GRUBBING 20813025201	3.600 LS	31528.00000	31528.00	11553.89000	11553.89	12650.00000	12650.00
0060 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	363.000 SY	17.00000	6171.00	4.91000	1782.33	13.00000	4719.00
0065 0110 7 1 MAILBOX, F&I SINGLE	5.000 EA	108.00000	540.00	96.11000	480.55	150.00000	750.00
0070 0120 1 REGULAR EXCAVATION	3788.000 CY	6.90000	26137.20	6.81000	25796.28	11.00000	41668.00
0075 0120 6 EMBANKMENT	867.000 CY	4.25000	3684.75	2.43000	2106.81	30.00000	26010.00
0080 0121 70 FLOWABLE FILL	72.000 CY	108.00000	7776.00	111.77000	8047.44	230.00000	16560.00

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(8) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0160 4 TYPE B STABILIZATION	6027.000 SY	5.90000	35559.30	3.58000	21576.66	3.00000	18081.00
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	13502.000 SY	0.95000	12826.90	1.26000	17012.52	1.00000	13502.00
0095 0285701 OPTIONAL BASE, BASE GROUP 01	2769.000 SY	10.05000	27828.45	27.48000	76092.12	7.00000	19383.00
0100 0285706 OPTIONAL BASE, BASE GROUP 06	2351.000 SY	33.00000	77583.00	36.61000	86070.11	25.00000	58775.00
0105 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	6155.000 SY	1.95000	12002.25	3.28000	20188.40	2.25000	13848.75
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	1160.100 TN	84.00000	97448.40	89.41000	103724.54	96.50000	111949.65
0115 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	917.600 TN	104.00000	95430.40	112.05000	102817.08	102.50000	94054.00
0120 0425 1521 INLETS, DT BOT, TYPE C,<10'	2.000 EA	1475.00000	2950.00	1967.39000	3934.78	1800.00000	3600.00
0125 0425 1541 INLETS, DT BOT, TYPE D, <10'	1.000 EA	2135.00000	2135.00	2231.41000	2231.41	2700.00000	2700.00
0130 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	96.000 LF	38.00000	3648.00	25.09000	2408.64	70.00000	6720.00
0135 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	234.000 LF	45.00000	10530.00	25.25000	5908.50	110.00000	25740.00
0140 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	2.000 EA	880.00000	1760.00	1267.24000	2534.48	1800.00000	3600.00
0145 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	8.000 EA	1000.00000	8000.00	1363.20000	10905.60	1800.00000	14400.00
0150 0522 2 SIDEWALK CONCRETE, 6" THICK	54.000 SY	54.00000	2916.00	32.41000	1750.14	28.00000	1512.00
0155 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	316.000 SY	38.00000	12008.00	37.02000	11698.32	40.00000	12640.00
0160 0570 1 2 PERFORMANCE TURF, SOD	13502.000 SY	1.55000	20928.10	2.29000	30919.58	2.00000	27004.00

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(8) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0165 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.884 NM	860.00000	1620.24	926.89000	1746.26	798.30000	1504.00
0170 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	69.000 LF	2.15000	148.35	1.69000	116.61	2.00000	138.00
0175 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	8.000 EA	32.25000	258.00	24.79000	198.32	30.00000	240.00
0180 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.236 NM	860.00000	3642.96	922.64000	3908.30	800.76000	3392.02
0185 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	249.000 LF	1.61000	400.89	1.13000	281.37	1.50000	373.50
0190 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.432 GM	537.00000	231.98	448.61000	193.80	497.69000	215.00
0195 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20813025201	LUMP	37394.95000	37394.95	37394.95000	37394.95	37394.95000	37394.95
SECTION 0001 TOTALS		$	627,815.42	$	661,309.48	$	678,227.07
SECTION 0002 SIGNING							
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	320.00000	640.00	338.03000	676.06	500.00000	1000.00
0205 0700 20 60 SINGLE POST SIGN, REMOVE	3.000 AS	27.00000	81.00	39.44000	118.32	50.00000	150.00
0210 0700 90 11 SIGN FLASHING BEACON, F&I GROUND MOUNT	2.000 AS	2633.00000	5266.00	2760.59000	5521.18	1500.00000	3000.00
0215 0700 90 31 SIGN FLASHING BEACON, REMOVE, GROUND MOUNT	2.000 AS	268.00000	536.00	281.69000	563.38	5.00000	10.00
0220 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20813025201	LUMP	7100.00000	7100.00	6591.60000	6591.60	6605.40000	6605.40
SECTION 0002 TOTALS		$	13,623.00	$	13,470.54	$	10,765.40
SECTION 0003 SIGNALIZATION							

CALL ORDER: 008 PROPOSAL ID: T2374 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(8) UNITED BROTHERS DEVELOPMENT UNIT PRICE	 AMOUNT	(9) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0225 0650 51111 TRAFFIC SIGNAL, F&I, 1 SECTION, 1 WAY, STANDARD	2.000 AS	484.00000	968.00	535.22000	1070.44	500.00000	1000.00
SECTION 0003 TOTALS		$	968.00	$	1,070.44	$	1,000.00
CONTRACT TOTALS		$	642,406.42	$	675,850.46	$	689,992.47

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.