VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2376 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 02 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1200 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, curb and gutter, lighting, concrete pavement slab replacement, bridge approach expansion joint rehabilitation, highway signing, guardrail, sidewalk and other incidental construction on SR 9 (I-95).

FINPROJ(S) : 21321755201 (*) F.A. NO. : 0955285I COUNTIES : DUVAL

LOCAL NAME : I-95 (SR 9) ROAD NAME : SR 9
PROJ LIMITS : FROM SOUTH OF GREENLAND TO S. OF JT BUTLER BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BAKER INFRASTRUCTURE GROUP INC	Responsive	Winning bid	$ 19,453,029.69	0.00%
2	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$ 20,836,295.36	7.11%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 21,162,137.90	8.78%
4	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 21,231,699.97	9.14%
5	COSTELLO INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 21,771,107.25	11.91%
6	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 21,776,628.89	11.94%
7	MCCARTHY IMPROVEMENT COMPANY	Responsive	Non-Winning Bid	$ 23,058,706.65	18.53%
8	PHOENIX CONSTRUCTION SERVICES, INC.	Responsive	Non-Winning Bid	$ 25,300,000.00	30.05%

CALL ORDER : 009 PROPOSAL ID : T2376 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 02 DVD Media
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1200 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, curb and gutter, lighting, concrete pavement slab replacement, bridge approach expansion joint rehabilitation, highway signing, guardrail, sidewalk and other incidental construction on SR 9 (I-95).

FINPROJ(S) : 21321755201 (*) F.A. NO. : 0955285I COUNTIES : DUVAL

LOCAL NAME : I-95 (SR 9) ROAD NAME : SR 9
PROJ LIMITS : FROM SOUTH OF GREENLAND TO S. OF JT BUTLER BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	1963.500 LF	58.00000	113883.00	75.00000	147262.50	1.85000	3632.48
0010 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	10.000 CF	500.00000	5000.00	500.00000	5000.00	330.14000	3301.40
0015 0413151 METHACRYLATE MONOMER	45.000 GA	120.00000	5400.00	75.00000	3375.00	120.00000	5400.00
0020 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	4515.000 SF	3.80000	17157.00	8.00000	36120.00	4.75000	21446.25
0025 0906173 2 POLYURETHANE INJECTION AT BRIDGE APPROACH SLAB	392.000 LB	38.00000	14896.00	36.00000	14112.00	4.15000	1626.80
SECTION 0001 TOTALS			$ 156,336.00		$ 205,869.50		$ 35,406.93
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 21321755201	LUMP	588393.34000	588393.34	961211.00000	961211.00	2100000.00000	2100000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 21321755201	1200.000 LS	266640.00000	266640.00	800000.00000	800000.00	2300000.00000	2300000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	1656.000 MH	60.00000	99360.00	40.00000	66240.00	46.00000	76176.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0045 0102 60 WORK ZONE SIGN	32608.000 ED	0.22000	7173.76	0.01000	326.08	0.22000	7173.76
0050 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	43106.000 LF	5.52000	237945.12	0.01000	431.06	2.00000	86212.00
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1213528.000 ED	0.07000	84946.96	0.01000	12135.28	0.07000	84946.96
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2800.000 ED	0.22000	616.00	0.01000	28.00	0.22000	616.00
0065 0102 76 ADVANCE WARNING ARROW PANEL	1544.000 ED	5.06000	7812.64	0.01000	15.44	5.00000	7720.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7300.000 ED	0.15000	1095.00	0.01000	73.00	0.15000	1095.00
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	404400.000 ED	0.07000	28308.00	0.01000	4044.00	0.07000	28308.00
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	71.000 LO	607.50000	43132.50	1.00000	71.00	600.00000	42600.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4607.000 ED	12.15000	55975.05	0.01000	46.07	12.00000	55284.00
0090 0102150 1 PORTABLE REGULATORY, SIGN	2400.000 ED	5.06000	12144.00	0.01000	24.00	5.00000	12000.00
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2400.000 ED	5.06000	12144.00	0.01000	24.00	5.00000	12000.00
0100 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	53017.000 LF	1.71000	90659.07	1.75000	92779.75	1.70000	90128.90
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	31810.000 LF	1.71000	54395.10	1.75000	55667.50	1.70000	54077.00
0110 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	17672.000 LF	1.71000	30219.12	1.75000	30926.00	1.70000	30042.40
0115 0104 10 3 SEDIMENT BARRIER	47805.600 LF	0.43000	20556.41	0.42000	20078.35	0.42000	20078.35

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0120 0104 18 INLET PROTECTION SYSTEM	62.000 EA	45.90000	2845.80	45.00000	2790.00	45.00000	2790.00
0125 0107 1 LITTER REMOVAL	5228.000 AC	15.30000	79988.40	15.00000	78420.00	15.00000	78420.00
0130 0107 2 MOWING	4393.400 AC	30.09000	132197.41	29.50000	129605.30	29.37000	129034.16
0135 0110 1 1 CLEARING & GRUBBING 21321755201	1.590 LS	130000.00000	130000.00	50000.00000	50000.00	996000.00000	996000.00
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	94340.000 SY	20.09000	1895290.60	27.00000	2547180.00	13.64000	1286797.60
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	134.000 CY	10.00000	1340.00	7.56000	1013.04	100.00000	13400.00
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8835.000 SY	3.14000	27741.90	3.86000	34103.10	5.87000	51861.45
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	728.900 TN	108.53000	79107.52	109.89000	80098.82	134.65000	98146.39
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	399.600 TN	244.73000	97794.11	175.00000	69930.00	170.00000	67932.00
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	426800.000 LF	1.18000	503624.00	1.18000	503624.00	1.25000	533500.00
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	5000.000 LF	1.15000	5750.00	3.00000	15000.00	1.25000	6250.00
0175 0352 70 GRINDING CONCRETE PAVEMENT	498250.000 SY	2.10000	1046325.00	1.95000	971587.50	2.12000	1056290.00
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	23562.900 CY	316.38000	7454830.30	340.00000	8011386.00	300.00000	7068870.00
0185 0425 1535 INLETS, DT BOT, TYPE C, MODIFIED, PARTIAL	1.000 EA	3500.00000	3500.00	3500.00000	3500.00	3296.63000	3296.63
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.000 LF	18.00000	828.00	12.75000	586.50	12.75000	586.50
0195 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	56.000 LF	150.00000	8400.00	65.19000	3650.64	276.22000	15468.32
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	75.000 SY	23.00000	1725.00	24.50000	1837.50	39.17000	2937.75

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0205 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	550.00000	3300.00	275.00000	1650.00	275.00000	1650.00
0210 0536 1 1 GUARDRAIL -ROADWAY	3262.000 LF	25.91000	84518.42	26.00000	84812.00	25.75000	83996.50
0215 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	2300.000 LF	24.55000	56465.00	24.50000	56350.00	24.40000	56120.00
0220 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	22.000 EA	457.88000	10073.36	455.00000	10010.00	455.00000	10010.00
0225 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	22.000 EA	75.47000	1660.34	75.00000	1650.00	75.00000	1650.00
0230 0536 73 GUARDRAIL REMOVAL	5128.000 LF	1.01000	5179.28	1.00000	5128.00	1.00000	5128.00
0235 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	10.000 EA	427.69000	4276.90	425.00000	4250.00	425.00000	4250.00
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1509.50000	6038.00	1500.00000	6000.00	1500.00000	6000.00
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1705.73000	6822.92	1695.00000	6780.00	1695.00000	6780.00
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	17.000 EA	598.77000	10179.09	600.00000	10200.00	595.00000	10115.00
0255 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	21.600 PM	18511.11000	399839.98	1100.00000	23760.00	1300.00000	28080.00
0260 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1033.000 LF	10.06000	10391.98	10.25000	10588.25	10.00000	10330.00
0265 0570 1 2 PERFORMANCE TURF, SOD	25975.000 SY	2.15000	55846.25	1.85000	48053.75	2.71000	70392.25
0270 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	40.000 LF	4.28000	171.20	4.25000	170.00	4.25000	170.00
0275 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	251.58000	2012.64	250.00000	2000.00	250.00000	2000.00
0280 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	30.000 EA	900.67000	27020.10	895.00000	26850.00	895.00000	26850.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0285 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	30.000 AS	603.80000	18114.00	600.00000	18000.00	600.00000	18000.00
0290 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	41.000 DA	3300.00000	135300.00	3300.00000	135300.00	3300.00000	135300.00
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21321755201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 14,100,013.57		$ 15,149,984.93		$ 17,046,860.92
SECTION 0003 SIGNING							
0300 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	23.000 AS	485.05000	11156.15	485.00000	11155.00	482.00000	11086.00
0305 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	60.000 AS	966.08000	57964.80	960.00000	57600.00	960.00000	57600.00
0310 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	1.000 AS	548.45000	548.45	550.00000	550.00	545.00000	545.00
0315 0700 20 60 SINGLE POST SIGN, REMOVE	82.000 AS	5.03000	412.46	5.50000	451.00	5.00000	410.00
0320 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	553.48000	1106.96	555.00000	1110.00	550.00000	1100.00
0325 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	87650.00000	87650.00	100330.00000	100330.00	80000.00000	80000.00
0330 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	3.000 AS	108952.00000	326856.00	125565.00000	376695.00	80000.00000	240000.00
0335 0700 22132 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	1.000 AS	111212.00000	111212.00	126965.00000	126965.00	80000.00000	80000.00
0340 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	7.000 AS	114675.00000	802725.00	132305.00000	926135.00	80000.00000	560000.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0345 0700 22154 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH >200', SIGN AREA >700SF	5.000 AS	267777.00000	1338885.00	307835.00000	1539175.00	175000.00000	875000.00
0350 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	15.000 AS	3824.05000	57360.75	3800.00000	57000.00	3800.00000	57000.00
0355 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	3.000 AS	49457.09000	148371.27	50000.00000	150000.00	42000.00000	126000.00
0360 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	2.000 AS	43449.30000	86898.60	43175.00000	86350.00	43176.00000	86352.00
0365 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	7.000 AS	52307.02000	366149.14	51978.00000	363846.00	40000.00000	280000.00
0370 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	7.000 AS	60962.47000	426737.29	60579.00000	424053.00	40000.00000	280000.00
0375 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	51887.38000	51887.38	51565.00000	51565.00	51561.00000	51561.00
0380 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	48616.81000	48616.81	48315.00000	48315.00	48311.00000	48311.00
0385 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	3.000 AS	61177.82000	183533.46	60795.00000	182385.00	50000.00000	150000.00
0390 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	23.000 AS	1308.23000	30089.29	1300.00000	29900.00	1300.00000	29900.00
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	6280.000 EA	3.12000	19593.60	2.52000	15825.60	3.10000	19468.00
0400 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	1361.000 LF	4.68000	6369.48	4.16000	5661.76	4.65000	6328.65
0405 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	497.000 LF	6.84000	3399.48	6.23000	3096.31	6.80000	3379.60

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0410 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	2457.000 LF	9.31000	22874.67	9.33000	22923.81	9.25000	22727.25
0415 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	111.000 LF	12.07000	1339.77	12.44000	1380.84	12.00000	1332.00
0420 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	31.000 LF	4.02000	124.62	3.12000	96.72	4.00000	124.00
0425 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	48.000 EA	628.78000	30181.44	181.72000	8722.56	625.00000	30000.00
0430 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	74.000 EA	251.51000	18611.74	176.56000	13065.44	250.00000	18500.00
0435 0713101222 PREFORMED TAPE, STANDARD, YELLOW, SOLID 8"	746.000 LF	4.68000	3491.28	4.14000	3088.44	4.65000	3468.90
0440 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	284.000 LF	9.31000	2644.04	9.33000	2649.72	9.25000	2627.00
0445 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	16.133 NM	18008.29000	290527.74	16450.00000	265387.85	17896.67000	288726.98
0450 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	10847.000 LF	4.53000	49136.91	4.15000	45015.05	4.50000	48811.50
0455 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	15.845 NM	18008.29000	285341.36	16450.00000	260650.25	17905.65000	283715.02
0460 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	30.294 GM	8450.82000	256009.14	7200.00000	218116.80	8398.89000	254435.97
0465 0713102537 PREFORMED TAPE, HIGH PERFORMANCE, WHITE W/BLACK CONTRAST, SKIP, 11"	1.687 GM	8450.82000	14256.53	8308.00000	14015.60	8414.94000	14196.00
SECTION 0003 TOTALS			$ 5,142,062.61		$ 5,413,276.75		$ 4,012,705.87
SECTION 0004 LIGHTING							

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0470 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	3632.000 LF	0.40000	1452.80	0.86000	3123.52	0.86000	3123.52
0475 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	11163.000 LF	1.01000	11274.63	1.32000	14735.16	1.32000	14735.16
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3894.000 LF	3.52000	13706.88	4.25000	16549.50	4.25000	16549.50
0485 0715 7 12 LOAD CENTER, F&I, PRIMARY VOLTAGE	1.000 EA	7653.20000	7653.20	6800.00000	6800.00	6800.00000	6800.00
0490 0715 7 42 LOAD CENTER, REMOVE, PRIMARY VOLTAGE	1.000 EA	352.45000	352.45	450.00000	450.00	450.00000	450.00
0495 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	42.000 EA	327.27000	13745.34	468.00000	19656.00	468.00000	19656.00
0500 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	36.000 EA	65.46000	2356.56	50.00000	1800.00	50.00000	1800.00
SECTION 0004 TOTALS		$	50,541.86	$	63,114.18	$	63,114.18
SECTION 0005 SIGNALIZATION							
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	452.85000	4075.65	450.00000	4050.00	450.00000	4050.00
SECTION 0005 TOTALS		$	4,075.65	$	4,050.00	$	4,050.00
CONTRACT TOTALS		$	19,453,029.69	$	20,836,295.36	$	21,162,137.90

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	1963.500 LF	30.00000	58905.00	41.81000	82093.94	100.00000	196350.00
0010 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	10.000 CF	300.00000	3000.00	150.00000	1500.00	1000.00000	10000.00
0015 0413151 METHACRYLATE MONOMER	45.000 GA	175.00000	7875.00	150.00000	6750.00	150.00000	6750.00
0020 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	4515.000 SF	4.00000	18060.00	2.45000	11061.75	3.75000	16931.25
0025 0906173 2 POLYURETHANE INJECTION AT BRIDGE APPROACH SLAB	392.000 LB	35.00000	13720.00	15.00000	5880.00	45.00000	17640.00
SECTION 0001 TOTALS		$	101,560.00	$	107,285.69	$	247,671.25
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 21321755201	LUMP	2018131.01000	2018131.01	900000.18000	900000.18	1500000.00000	1500000.00
0035 0102 1 MAINTENANCE OF TRAFFIC 21321755201	1200.000 LS	900000.00000	900000.00	795000.18000	795000.18	498000.00000	498000.00
0040 0102 14 TRAFFIC CONTROL OFFICER	1656.000 MH	42.00000	69552.00	65.00000	107640.00	80.00000	132480.00
0045 0102 60 WORK ZONE SIGN	32608.000 ED	0.22000	7173.76	0.22000	7173.76	0.22000	7173.76
0050 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	43106.000 LF	0.01000	431.06	15.00000	646590.00	0.10000	4310.60
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1213528.000 ED	0.01000	12135.28	0.03000	36405.84	0.01000	12135.28
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2800.000 ED	0.22000	616.00	0.22000	616.00	0.22000	616.00
0065 0102 76 ADVANCE WARNING ARROW PANEL	1544.000 ED	5.00000	7720.00	5.00000	7720.00	5.00000	7720.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7300.000 ED	0.15000	1095.00	0.15000	1095.00	0.15000	1095.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	404400.000 ED	0.01000	4044.00	0.05000	20220.00	0.01000	4044.00
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	71.000 LO	0.01000	0.71	1100.00000	78100.00	1.00000	71.00
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4607.000 ED	12.00000	55284.00	12.00000	55284.00	12.00000	55284.00
0090 0102150 1 PORTABLE REGULATORY, SIGN	2400.000 ED	5.00000	12000.00	5.00000	12000.00	5.00000	12000.00
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2400.000 ED	5.00000	12000.00	5.00000	12000.00	5.00000	12000.00
0100 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	53017.000 LF	0.01000	530.17	0.25000	13254.25	1.70000	90128.90
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	31810.000 LF	0.01000	318.10	0.25000	7952.50	1.70000	54077.00
0110 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	17672.000 LF	0.01000	176.72	0.25000	4418.00	1.70000	30042.40
0115 0104 10 3 SEDIMENT BARRIER	47805.600 LF	1.10000	52586.16	1.00000	47805.60	1.00000	47805.60
0120 0104 18 INLET PROTECTION SYSTEM	62.000 EA	121.00000	7502.00	45.00000	2790.00	100.00000	6200.00
0125 0107 1 LITTER REMOVAL	5228.000 AC	12.00000	62736.00	12.00000	62736.00	1.00000	5228.00
0130 0107 2 MOWING	4393.400 AC	13.00000	57114.20	30.00000	131802.00	1.00000	4393.40
0135 0110 1 1 CLEARING & GRUBBING 21321755201	1.590 LS	182500.00000	182500.00	70223.95000	70223.95	200000.00000	200000.00
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	94340.000 SY	27.00000	2547180.00	24.00000	2264160.00	21.00000	1981140.00
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	134.000 CY	30.00000	4020.00	20.00000	2680.00	50.00000	6700.00
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8835.000 SY	4.00000	35340.00	3.86000	34103.10	4.00000	35340.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	728.900 TN	110.00000	80179.00	109.89000	80098.82	110.00000	80179.00
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	399.600 TN	198.00000	79120.80	172.33000	68863.07	250.00000	99900.00
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	426800.000 LF	1.25000	533500.00	1.50000	640200.00	1.50000	640200.00
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	5000.000 LF	2.00000	10000.00	1.50000	7500.00	4.50000	22500.00
0175 0352 70 GRINDING CONCRETE PAVEMENT	498250.000 SY	2.50000	1245625.00	2.04000	1016430.00	2.25000	1121062.50
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	23562.900 CY	300.00000	7068870.00	348.00000	8199889.20	365.00000	8600458.50
0185 0425 1535 INLETS, DT BOT, TYPE C, MODIFIED, PARTIAL	1.000 EA	315.00000	315.00	900.00000	900.00	5000.00000	5000.00
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.000 LF	25.00000	1150.00	20.00000	920.00	30.00000	1380.00
0195 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	56.000 LF	240.00000	13440.00	232.00000	12992.00	200.00000	11200.00
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	75.000 SY	40.00000	3000.00	40.00000	3000.00	40.00000	3000.00
0205 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	900.00000	5400.00	500.00000	3000.00	700.00000	4200.00
0210 0536 1 1 GUARDRAIL -ROADWAY	3262.000 LF	15.00000	48930.00	15.60000	50887.20	25.75000	83996.50
0215 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	2300.000 LF	25.00000	57500.00	27.25000	62675.00	24.40000	56120.00
0220 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	22.000 EA	500.00000	11000.00	1545.00000	33990.00	455.00000	10010.00
0225 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	22.000 EA	80.00000	1760.00	200.00000	4400.00	75.00000	1650.00
0230 0536 73 GUARDRAIL REMOVAL	5128.000 LF	1.00000	5128.00	1.50000	7692.00	1.00000	5128.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0235 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	10.000 EA	500.00000	5000.00	1545.00000	15450.00	425.00000	4250.00
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1500.00000	6000.00	1460.00000	5840.00	1500.00000	6000.00
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1700.00000	6800.00	1560.00000	6240.00	1695.00000	6780.00
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	17.000 EA	600.00000	10200.00	460.00000	7820.00	595.00000	10115.00
0255 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	21.600 PM	1400.00000	30240.00	1606.04000	34690.46	1300.00000	28080.00
0260 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1033.000 LF	10.00000	10330.00	10.00000	10330.00	10.00000	10330.00
0265 0570 1 2 PERFORMANCE TURF, SOD	25975.000 SY	1.50000	38962.50	1.85000	48053.75	3.50000	90912.50
0270 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	40.000 LF	6.00000	240.00	6.00000	240.00	6.00000	240.00
0275 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	250.00000	2000.00	250.00000	2000.00	250.00000	2000.00
0280 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	30.000 EA	1000.00000	30000.00	1000.00000	30000.00	1000.00000	30000.00
0285 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	30.000 AS	700.00000	21000.00	700.00000	21000.00	700.00000	21000.00
0290 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	41.000 DA	3300.00000	135300.00	3300.00000	135300.00	3300.00000	135300.00
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21321755201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 15,661,176.47		$ 15,982,171.86		$ 15,948,976.94
SECTION 0003 SIGNING							
0300 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	23.000 AS	260.00000	5980.00	255.00000	5865.00	482.00000	11086.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0305 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	60.000 AS	615.00000	36900.00	890.00000	53400.00	960.00000	57600.00
0310 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	1.000 AS	600.00000	600.00	1100.00000	1100.00	545.00000	545.00
0315 0700 20 60 SINGLE POST SIGN, REMOVE	82.000 AS	5.00000	410.00	25.00000	2050.00	5.00000	410.00
0320 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	600.00000	1200.00	750.00000	1500.00	550.00000	1100.00
0325 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	130000.00000	130000.00	100000.00000	100000.00	100330.00000	100330.00
0330 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	3.000 AS	130000.00000	390000.00	130000.00000	390000.00	125565.00000	376695.00
0335 0700 22132 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	1.000 AS	130000.00000	130000.00	150000.00000	150000.00	126964.00000	126964.00
0340 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	7.000 AS	130000.00000	910000.00	145000.00000	1015000.00	132303.00000	926121.00
0345 0700 22154 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH >200', SIGN AREA >700SF	5.000 AS	300000.00000	1500000.00	310000.00000	1550000.00	307831.00000	1539155.00
0350 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	15.000 AS	4000.00000	60000.00	3000.00000	45000.00	3800.00000	57000.00
0355 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	3.000 AS	50000.00000	150000.00	45000.00000	135000.00	49146.00000	147438.00
0360 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	2.000 AS	50000.00000	100000.00	38000.00000	76000.00	43176.00000	86352.00
0365 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	7.000 AS	50000.00000	350000.00	48000.00000	336000.00	51978.00000	363846.00

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0370 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	7.000 AS	50000.00000	350000.00	64000.00000	448000.00	60579.00000	424053.00
0375 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	50000.00000	50000.00	50000.00000	50000.00	51561.00000	51561.00
0380 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	50000.00000	50000.00	51000.00000	51000.00	48311.00000	48311.00
0385 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	3.000 AS	50000.00000	150000.00	65000.00000	195000.00	60793.00000	182379.00
0390 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	23.000 AS	1400.00000	32200.00	1200.00000	27600.00	1300.00000	29900.00
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	6280.000 EA	3.40000	21352.00	3.10000	19468.00	3.10000	19468.00
0400 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	1361.000 LF	5.00000	6805.00	4.65000	6328.65	4.65000	6328.65
0405 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	497.000 LF	7.00000	3479.00	6.80000	3379.60	6.80000	3379.60
0410 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	2457.000 LF	10.00000	24570.00	9.25000	22727.25	9.25000	22727.25
0415 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	111.000 LF	12.00000	1332.00	12.00000	1332.00	12.00000	1332.00
0420 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	31.000 LF	4.00000	124.00	4.00000	124.00	4.00000	124.00
0425 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	48.000 EA	700.00000	33600.00	625.00000	30000.00	625.00000	30000.00
0430 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	74.000 EA	260.00000	19240.00	250.00000	18500.00	250.00000	18500.00
0435 0713101222 PREFORMED TAPE, STANDARD, YELLOW, SOLID 8"	746.000 LF	5.00000	3730.00	4.65000	3468.90	4.65000	3468.90

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0440 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	284.000 LF	10.00000	2840.00	9.25000	2627.00	9.25000	2627.00
0445 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	16.133 NM	18000.00000	290394.00	17900.00000	288780.70	17900.00000	288780.70
0450 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	10847.000 LF	5.00000	54235.00	4.50000	48811.50	4.50000	48811.50
0455 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	15.845 NM	18000.00000	285210.00	17900.00000	283625.50	17900.00000	283625.50
0460 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	30.294 GM	8500.00000	257499.00	8400.00000	254469.60	8400.00000	254469.60
0465 0713102537 PREFORMED TAPE, HIGH PERFORMANCE, WHITE W/BLACK CONTRAST, SKIP, 11"	1.687 GM	8500.00000	14339.50	8400.00000	14170.80	8400.00000	14170.80
SECTION 0003 TOTALS		$	5,416,039.50	$	5,630,328.50	$	5,528,659.50
SECTION 0004 LIGHTING							
0470 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	3632.000 LF	1.00000	3632.00	0.60000	2179.20	0.60000	2179.20
0475 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	11163.000 LF	1.00000	11163.00	1.00000	11163.00	1.00000	11163.00
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3894.000 LF	3.50000	13629.00	3.50000	13629.00	3.50000	13629.00
0485 0715 7 12 LOAD CENTER, F&I, PRIMARY VOLTAGE	1.000 EA	6060.00000	6060.00	6000.00000	6000.00	6000.00000	6000.00
0490 0715 7 42 LOAD CENTER, REMOVE, PRIMARY VOLTAGE	1.000 EA	200.00000	200.00	200.00000	200.00	200.00000	200.00
0495 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	42.000 EA	250.00000	10500.00	250.00000	10500.00	250.00000	10500.00
0500 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	36.000 EA	50.00000	1800.00	50.00000	1800.00	50.00000	1800.00
SECTION 0004 TOTALS		$	46,984.00	$	45,471.20	$	45,471.20
SECTION 0005 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) COSTELLO INDUSTRIES, INC. UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	660.00000	5940.00	650.00000	5850.00	650.00000	5850.00
SECTION 0005 TOTALS		$	5,940.00	$	5,850.00	$	5,850.00
CONTRACT TOTALS		$ 21,231,699.97		$ 21,771,107.25		$ 21,776,628.89	

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0370 1 BRIDGE APPROACH EXPANSION JOINT FOR CONCRETE PAVEMENT	1963.500 LF	100.00000	196350.00	50.00000	98175.00		
0010 0401 70 5 RESTORE SPALLED AREAS, CONTRACTORS OPTION	10.000 CF	300.00000	3000.00	400.00000	4000.00		
0015 0413151 METHACRYLATE MONOMER	45.000 GA	150.00000	6750.00	120.00000	5400.00		
0020 0413154 CLEANING & SEALING CONCRETE SURFACES - PENETRANT SEALER OR METHACRYLATES	4515.000 SF	5.00000	22575.00	3.00000	13545.00		
0025 0906173 2 POLYURETHANE INJECTION AT BRIDGE APPROACH SLAB	392.000 LB	55.00000	21560.00	30.00000	11760.00		
SECTION 0001 TOTALS		$	250,235.00	$	132,880.00	$	
SECTION 0002 ROADWAY							
0030 0101 1 MOBILIZATION 21321755201	LUMP	2200000.00000	2200000.00	2400000.00000	2400000.00		
0035 0102 1 MAINTENANCE OF TRAFFIC 21321755201	1200.000 LS	1000000.00000	1000000.00	800000.00000	800000.00		
0040 0102 14 TRAFFIC CONTROL OFFICER	1656.000 MH	45.00000	74520.00	50.00000	82800.00		
0045 0102 60 WORK ZONE SIGN	32608.000 ED	0.20000	6521.60	0.25000	8152.00		
0050 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	43106.000 LF	12.00000	517272.00	20.00000	862120.00		
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1213528.000 ED	0.05000	60676.40	0.10000	121352.80		
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2800.000 ED	0.25000	700.00	0.50000	1400.00		
0065 0102 76 ADVANCE WARNING ARROW PANEL	1544.000 ED	5.00000	7720.00	7.00000	10808.00		
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7300.000 ED	0.25000	1825.00	0.35000	2555.00		

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	404400.000 ED	0.10000	40440.00	0.30000	121320.00		
0080 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	71.000 LO	700.00000	49700.00	1500.00000	106500.00		
0085 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	4607.000 ED	14.00000	64498.00	12.00000	55284.00		
0090 0102150 1 PORTABLE REGULATORY, SIGN	2400.000 ED	6.00000	14400.00	6.00000	14400.00		
0095 0102150 2 RADAR SPEED DISPLAY UNIT	2400.000 ED	8.00000	19200.00	6.00000	14400.00		
0100 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	53017.000 LF	1.70000	90128.90	2.00000	106034.00		
0105 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	31810.000 LF	1.70000	54077.00	2.00000	63620.00		
0110 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	17672.000 LF	1.70000	30042.40	2.00000	35344.00		
0115 0104 10 3 SEDIMENT BARRIER	47805.600 LF	0.50000	23902.80	0.65000	31073.64		
0120 0104 18 INLET PROTECTION SYSTEM	62.000 EA	50.00000	3100.00	100.00000	6200.00		
0125 0107 1 LITTER REMOVAL	5228.000 AC	16.00000	83648.00	15.00000	78420.00		
0130 0107 2 MOWING	4393.400 AC	31.00000	136195.40	25.00000	109835.00		
0135 0110 1 1 CLEARING & GRUBBING 21321755201	1.590 LS	100000.00000	100000.00	797446.71000	797446.71		
0140 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	94340.000 SY	25.00000	2358500.00	25.00000	2358500.00		
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	134.000 CY	36.00000	4824.00	40.00000	5360.00		
0150 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8835.000 SY	4.19000	37018.65	5.00000	44175.00		

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	728.900 TN	120.00000	87468.00	112.00000	81636.80		
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	399.600 TN	190.00000	75924.00	180.00000	71928.00		
0165 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	426800.000 LF	1.00000	426800.00	1.25000	533500.00		
0170 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	5000.000 LF	2.00000	10000.00	3.00000	15000.00		
0175 0352 70 GRINDING CONCRETE PAVEMENT	498250.000 SY	2.00000	996500.00	2.19000	1091167.50		
0180 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	23562.900 CY	325.00000	7657942.50	365.00000	8600458.50		
0185 0425 1535 INLETS, DT BOT, TYPE C, MODIFIED, PARTIAL	1.000 EA	5000.00000	5000.00	2000.00000	2000.00		
0190 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	46.000 LF	50.00000	2300.00	30.00000	1380.00		
0195 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	56.000 LF	155.00000	8680.00	250.00000	14000.00		
0200 0522 1 SIDEWALK CONCRETE, 4" THICK	75.000 SY	50.00000	3750.00	50.00000	3750.00		
0205 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	370.00000	2220.00	300.00000	1800.00		
0210 0536 1 1 GUARDRAIL -ROADWAY	3262.000 LF	15.00000	48930.00	14.00000	45668.00		
0215 0536 1 3 GUARDRAIL- ROADWAY, DOUBLE FACE	2300.000 LF	26.00000	59800.00	24.00000	55200.00		
0220 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	22.000 EA	1700.00000	37400.00	1400.00000	30800.00		
0225 0536 8 6 GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, REMOVE	22.000 EA	340.00000	7480.00	300.00000	6600.00		
0230 0536 73 GUARDRAIL REMOVAL	5128.000 LF	1.00000	5128.00	1.50000	7692.00		

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	10.000 EA	1500.00000	15000.00	1500.00000	15000.00		
0240 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1400.00000	5600.00	1400.00000	5600.00		
0245 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	4.000 EA	1800.00000	7200.00	1700.00000	6800.00		
0250 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	17.000 EA	600.00000	10200.00	500.00000	8500.00		
0255 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	21.600 PM	1500.00000	32400.00	1300.00000	28080.00		
0260 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1033.000 LF	15.00000	15495.00	10.00000	10330.00		
0265 0570 1 2 PERFORMANCE TURF, SOD	25975.000 SY	2.00000	51950.00	2.00000	51950.00		
0270 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	40.000 LF	3.50000	140.00	6.00000	240.00		
0275 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	300.00000	2400.00	250.00000	2000.00		
0280 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	30.000 EA	800.00000	24000.00	1000.00000	30000.00		
0285 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	30.000 AS	800.00000	24000.00	800.00000	24000.00		
0290 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	41.000 DA	3300.00000	135300.00	3300.00000	135300.00		
0295 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21321755201	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 16,887,917.65		$ 19,267,480.95		$
SECTION 0003 SIGNING							
0300 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	23.000 AS	285.00000	6555.00	275.00000	6325.00		

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	60.000 AS	650.00000	39000.00	620.00000	37200.00		
0310 0700 20 13 SINGLE POST SIGN, F&I, 20 + BACK TO BACK SF	1.000 AS	1000.00000	1000.00	1000.00000	1000.00		
0315 0700 20 60 SINGLE POST SIGN, REMOVE	82.000 AS	28.00000	2296.00	25.00000	2050.00		
0320 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	450.00000	900.00	450.00000	900.00		
0325 0700 22123 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA 501-700 SF	1.000 AS	105000.00000	105000.00	105000.00000	105000.00		
0330 0700 22124 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 51-100', SIGN AREA >700 SF	3.000 AS	135000.00000	405000.00	138000.00000	414000.00		
0335 0700 22132 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	1.000 AS	135000.00000	135000.00	160000.00000	160000.00		
0340 0700 22134 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA >700 SF	7.000 AS	135000.00000	945000.00	152000.00000	1064000.00		
0345 0700 22154 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH >200', SIGN AREA >700SF	5.000 AS	335000.00000	1675000.00	312000.00000	1560000.00		
0350 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	15.000 AS	3600.00000	54000.00	2900.00000	43500.00		
0355 0700 23113 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 201-300	3.000 AS	53000.00000	159000.00	51000.00000	153000.00		
0360 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	2.000 AS	43500.00000	87000.00	42000.00000	84000.00		
0365 0700 23123 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S 201-300	7.000 AS	52500.00000	367500.00	52000.00000	364000.00		

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 0700 23124 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL, T 31-40, S GREATER THAN 300	7.000 AS	61000.00000	427000.00	70000.00000	490000.00		
0375 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	52000.00000	52000.00	56000.00000	56000.00		
0380 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	1.000 AS	49000.00000	49000.00	56000.00000	56000.00		
0385 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	3.000 AS	61000.00000	183000.00	70000.00000	210000.00		
0390 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	23.000 AS	1300.00000	29900.00	1300.00000	29900.00		
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	6280.000 EA	3.40000	21352.00	3.50000	21980.00		
0400 0713101122 PREFORMED TAPE, STANDARD, WHITE, SOLID, 8"	1361.000 LF	5.00000	6805.00	4.50000	6124.50		
0405 0713101124 PREFORMED TAPE, STANDARD, WHITE, SOLID, 12"	497.000 LF	7.00000	3479.00	7.00000	3479.00		
0410 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	2457.000 LF	10.00000	24570.00	10.00000	24570.00		
0415 0713101126 PREFORMED TAPE, STANDARD, WHITE, SOLID, 24"	111.000 LF	13.00000	1443.00	12.00000	1332.00		
0420 0713101151 PREFORMED TAPE, STANDARD, WHITE, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	31.000 LF	4.00000	124.00	4.00000	124.00		
0425 0713101160 PREFORMED TAPE, STANDARD, WHITE, MESSAG	48.000 EA	700.00000	33600.00	600.00000	28800.00		
0430 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	74.000 EA	300.00000	22200.00	250.00000	18500.00		
0435 0713101222 PREFORMED TAPE, STANDARD, YELLOW, SOLID 8"	746.000 LF	5.00000	3730.00	4.50000	3357.00		

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0440 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	284.000 LF	10.00000	2840.00	10.00000	2840.00		
0445 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	16.133 NM	20000.00000	322660.00	17000.00000	274261.00		
0450 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	10847.000 LF	5.00000	54235.00	4.65000	50438.55		
0455 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	15.845 NM	20000.00000	316900.00	17000.00000	269365.00		
0460 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	30.294 GM	10000.00000	302940.00	8500.00000	257499.00		
0465 0713102537 PREFORMED TAPE, HIGH PERFORMANCE, WHITE W/BLACK CONTRAST, SKIP, 11"	1.687 GM	10000.00000	16870.00	8500.00000	14339.50		
SECTION 0003 TOTALS		$	5,856,899.00	$	5,813,884.55	$	
SECTION 0004 LIGHTING							
0470 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	3632.000 LF	0.50000	1816.00	1.00000	3632.00		
0475 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	11163.000 LF	1.00000	11163.00	1.50000	16744.50		
0480 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3894.000 LF	4.00000	15576.00	7.00000	27258.00		
0485 0715 7 12 LOAD CENTER, F&I, PRIMARY VOLTAGE	1.000 EA	8000.00000	8000.00	8000.00000	8000.00		
0490 0715 7 42 LOAD CENTER, REMOVE, PRIMARY VOLTAGE	1.000 EA	400.00000	400.00	300.00000	300.00		
0495 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	42.000 EA	400.00000	16800.00	500.00000	21000.00		
0500 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	36.000 EA	75.00000	2700.00	70.00000	2520.00		
SECTION 0004 TOTALS		$	56,455.00	$	79,454.50	$	
SECTION 0005 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T2376 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MCCARTHY IMPROVEMENT COMPAN UNIT PRICE	 AMOUNT	(8) PHOENIX CONSTRUCTION SERVIC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	9.000 AS	800.00000	7200.00	700.00000	6300.00		
SECTION 0005 TOTALS		$	7,200.00	$	6,300.00	$	
CONTRACT TOTALS		$ 23,058,706.65		$ 25,300,000.00		$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.