VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T3377 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE : The improvements under this contract consist of sidewalk
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) construction and drainage improvements.

FINPROJ(S) : 42817115201 (*) F.A. NO. : 1511011P COUNTIES : CALHOUN

LOCAL NAME : SR 69 PEAR STREET ROAD NAME : SR 69
PROJ LIMITS : FROM N OF HENTZ AVE TO MAGNOLIA STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	L-J CONSTRUCTION CO. OF CENTRAL FLORIDA	Responsive	Winning bid	$ 308,306.56	0.00%
2	PANHANDLE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 311,480.88	1.02%
3	NORTH FLORIDA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 316,215.79	2.56%
4	HALE CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 322,101.63	4.47%
5	COASTAL MATERIALS OF ALABAMA, INC.	Responsive	Non-Winning Bid	$ 331,347.50	7.47%
6	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 341,815.86	10.86%
7	CDM CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 353,519.90	14.66%
8	LAS CONTRACTING CORP	Responsive	Non-Winning Bid	$ 355,927.06	15.44%

CALL ORDER : 010 PROPOSAL ID : T3377 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 03
SET-ASIDE : U/R CODE : The improvements under this contract consist of sidewalk
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS) construction and drainage improvements.

FINPROJ(S) : 42817115201 (*) F.A. NO. : 1511011P COUNTIES : CALHOUN

LOCAL NAME : SR 69 PEAR STREET ROAD NAME : SR 69
PROJ LIMITS : FROM N OF HENTZ AVE TO MAGNOLIA STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) PANHANDLE CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) NORTH FLORIDA CONSTRUCTION, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42817115201	LUMP	10000.00000	10000.00	10000.00000	10000.00	25000.00000	25000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42817115201	75.000 LS	5000.00000	5000.00	6000.00000	6000.00	20000.00000	20000.00
0015 0102 60 WORK ZONE SIGN	2310.000 ED	1.50000	3465.00	0.33000	762.30	0.34000	785.40
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	11220.000 ED	0.50000	5610.00	0.20000	2244.00	0.17000	1907.40
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	990.000 ED	1.00000	990.00	0.40000	396.00	0.34000	336.60
0030 0104 10 3 SEDIMENT BARRIER	2504.000 LF	1.25000	3130.00	2.98000	7461.92	0.67000	1677.68
0035 0104 18 INLET PROTECTION SYSTEM	2.000 EA	100.00000	200.00	70.00000	140.00	54.00000	108.00
0040 0107 1 LITTER REMOVAL	21.200 AC	10.00000	212.00	20.00000	424.00	30.00000	636.00
0045 0107 2 MOWING	21.200 AC	10.00000	212.00	35.00000	742.00	100.00000	2120.00
0050 0110 1 1 CLEARING & GRUBBING 42817115201	2.290 LS	5000.00000	5000.00	33000.00000	33000.00	5000.00000	5000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	17.000 SY	10.00000	170.00	20.00000	340.00	20.00000	340.00
0060 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	100.00000	400.00	200.00000	800.00	100.00000	400.00
0065 0120 1 REGULAR EXCAVATION	215.000 CY	20.00000	4300.00	4.50000	967.50	10.00000	2150.00

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) PANHANDLE CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) NORTH FLORIDA CONSTRUCTION, INC UNIT PRICE	 AMOUNT
0070 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2328.000 CY	20.00000	46560.00	15.00000	34920.00	12.00000	27936.00
0075 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	7742.000 SY	0.50000	3871.00	1.00000	7742.00	1.00000	7742.00
0080 0285703 OPTIONAL BASE, BASE GROUP 03	21.000 SY	200.00000	4200.00	11.00000	231.00	15.00000	315.00
0085 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1.600 TN	500.00000	800.00	160.00000	256.00	200.00000	320.00
0090 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1500.00000	1500.00	2800.00000	2800.00	1500.00000	1500.00
0095 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2000.00000	6000.00	3100.00000	9300.00	2500.00000	7500.00
0100 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	374.000 LF	50.00000	18700.00	36.00000	13464.00	36.00000	13464.00
0105 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	50.00000	5400.00	45.00000	4860.00	45.00000	4860.00
0110 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	50.00000	800.00	45.00000	720.00	50.00000	800.00
0115 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	800.00000	1600.00	650.00000	1300.00	800.00000	1600.00
0120 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	23.000 EA	750.00000	17250.00	550.00000	12650.00	600.00000	13800.00
0125 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	800.00000	3200.00	650.00000	2600.00	750.00000	3000.00
0130 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	71.000 LF	70.00000	4970.00	60.00000	4260.00	53.00000	3763.00
0135 0522 1 SIDEWALK CONCRETE, 4" THICK	3592.000 SY	30.00000	107760.00	30.25000	108658.00	35.00000	125720.00
0140 0522 2 SIDEWALK CONCRETE, 6" THICK	91.000 SY	35.00000	3185.00	34.00000	3094.00	45.00000	4095.00

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) L-J CONSTRUCTION CO. OF CEN UNIT PRICE	 AMOUNT	(2) PANHANDLE CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) NORTH FLORIDA CONSTRUCTION, INC UNIT PRICE	 AMOUNT
0145 0570 1 2 PERFORMANCE TURF, SOD	7742.000 SY	2.50000	19355.00	2.50000	19355.00	2.50000	19355.00
0150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42817115201	LUMP	16196.56000	16196.56	16196.56000	16196.56	16196.56000	16196.56
SECTION 0001 TOTALS		$	300,036.56	$	305,684.28	$	312,427.64
SECTION 0002 SIGNING							
0155 0700 20 40 SINGLE POST SIGN, RELOCATE	15.000 AS	100.00000	1500.00	100.00000	1500.00	80.00000	1200.00
0160 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1221.000 LF	5.00000	6105.00	3.00000	3663.00	1.65000	2014.65
0165 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	93.000 LF	5.00000	465.00	5.20000	483.60	5.50000	511.50
0170 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	1.000 EA	200.00000	200.00	150.00000	150.00	62.00000	62.00
SECTION 0002 TOTALS		$	8,270.00	$	5,796.60	$	3,788.15
CONTRACT TOTALS		$	308,306.56	$	311,480.88	$	316,215.79

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALE CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42817115201	LUMP	33827.42000	33827.42	10000.00000	10000.00	25000.00000	25000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42817115201	75.000 LS	5000.00000	5000.00	5000.00000	5000.00	20000.00000	20000.00
0015 0102 60 WORK ZONE SIGN	2310.000 ED	0.32000	739.20	0.45000	1039.50	0.40000	924.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	11220.000 ED	0.25000	2805.00	0.20000	2244.00	0.25000	2805.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	990.000 ED	0.39000	386.10	0.42000	415.80	0.50000	495.00
0030 0104 10 3 SEDIMENT BARRIER	2504.000 LF	2.00000	5008.00	2.75000	6886.00	1.75000	4382.00
0035 0104 18 INLET PROTECTION SYSTEM	2.000 EA	100.00000	200.00	300.00000	600.00	150.00000	300.00
0040 0107 1 LITTER REMOVAL	21.200 AC	70.00000	1484.00	30.00000	636.00	25.00000	530.00
0045 0107 2 MOWING	21.200 AC	150.00000	3180.00	200.00000	4240.00	40.00000	848.00
0050 0110 1 1 CLEARING & GRUBBING 42817115201	2.290 LS	5000.00000	5000.00	3000.00000	3000.00	15000.00000	15000.00
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	17.000 SY	50.00000	850.00	20.00000	340.00	40.00000	680.00
0060 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	100.00000	400.00	90.00000	360.00	125.00000	500.00
0065 0120 1 REGULAR EXCAVATION	215.000 CY	6.00000	1290.00	8.19000	1760.85	25.00000	5375.00
0070 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2328.000 CY	13.00000	30264.00	9.34000	21743.52	9.00000	20952.00
0075 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	7742.000 SY	2.00000	15484.00	2.50000	19355.00	1.00000	7742.00
0080 0285703 OPTIONAL BASE, BASE GROUP 03	21.000 SY	10.00000	210.00	22.00000	462.00	115.00000	2415.00
0085 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1.600 TN	250.00000	400.00	295.00000	472.00	2000.00000	3200.00

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALE CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0090 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1468.50000	1468.50	1396.00000	1396.00	2000.00000	2000.00
0095 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	1885.00000	5655.00	1914.22000	5742.66	2500.00000	7500.00
0100 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	374.000 LF	35.35000	13220.90	39.18000	14653.32	45.00000	16830.00
0105 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	67.25000	7263.00	58.73000	6342.84	55.00000	5940.00
0110 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	45.00000	720.00	58.75000	940.00	200.00000	3200.00
0115 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	585.00000	1170.00	882.38000	1764.76	1000.00000	2000.00
0120 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	23.000 EA	525.00000	12075.00	755.65000	17379.95	800.00000	18400.00
0125 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	585.00000	2340.00	882.38000	3529.52	1000.00000	4000.00
0130 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	71.000 LF	49.00000	3479.00	56.25000	3993.75	85.00000	6035.00
0135 0522 1 SIDEWALK CONCRETE, 4" THICK	3592.000 SY	33.85000	121589.20	39.54000	142027.68	33.00000	118536.00
0140 0522 2 SIDEWALK CONCRETE, 6" THICK	91.000 SY	36.00000	3276.00	41.59000	3784.69	50.00000	4550.00
0145 0570 1 2 PERFORMANCE TURF, SOD	7742.000 SY	3.00000	23226.00	4.00000	30968.00	2.15000	16645.30
0150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42817115201	LUMP	16196.56000	16196.56	16196.56000	16196.56	16196.56000	16196.56
SECTION 0001 TOTALS		$	318,206.88	$	327,274.40	$	332,980.86
SECTION 0002 SIGNING							

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HALE CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) COASTAL MATERIALS OF ALABAM UNIT PRICE	 AMOUNT	(6) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0155 0700 20 40 SINGLE POST SIGN, RELOCATE	15.000 AS	75.00000	1125.00	41.75000	626.25	100.00000	1500.00
0160 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1221.000 LF	1.75000	2136.75	2.10000	2564.10	5.00000	6105.00
0165 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	93.000 LF	6.00000	558.00	6.75000	627.75	10.00000	930.00
0170 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	1.000 EA	75.00000	75.00	255.00000	255.00	300.00000	300.00
SECTION 0002 TOTALS		$	3,894.75	$	4,073.10	$	8,835.00
CONTRACT TOTALS		$	322,101.63	$	331,347.50	$	341,815.86

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) LAS CONTRACTING CORP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42817115201	LUMP	34000.00000	34000.00	12000.00000	12000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42817115201	75.000 LS	13468.00000	13468.00	8000.00000	8000.00		
0015 0102 60 WORK ZONE SIGN	2310.000 ED	0.38000	877.80	0.75000	1732.50		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	11220.000 ED	0.19000	2131.80	0.50000	5610.00		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	990.000 ED	0.56000	554.40	0.60000	594.00		
0030 0104 10 3 SEDIMENT BARRIER	2504.000 LF	1.18000	2954.72	1.50000	3756.00		
0035 0104 18 INLET PROTECTION SYSTEM	2.000 EA	78.00000	156.00	100.00000	200.00		
0040 0107 1 LITTER REMOVAL	21.200 AC	33.00000	699.60	50.00000	1060.00		
0045 0107 2 MOWING	21.200 AC	165.00000	3498.00	50.00000	1060.00		
0050 0110 1 1 CLEARING & GRUBBING 42817115201	2.290 LS	18857.40000	18857.40	15000.00000	15000.00		
0055 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	17.000 SY	21.65000	368.05	10.00000	170.00		
0060 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	96.80000	387.20	100.00000	400.00		
0065 0120 1 REGULAR EXCAVATION	215.000 CY	15.57000	3347.55	15.00000	3225.00		
0070 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	2328.000 CY	12.73000	29635.44	8.00000	18624.00		
0075 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	7742.000 SY	1.24000	9600.08	4.50000	34839.00		
0080 0285703 OPTIONAL BASE, BASE GROUP 03	21.000 SY	52.44000	1101.24	25.00000	525.00		
0085 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1.600 TN	623.25000	997.20	600.00000	960.00		

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) LAS CONTRACTING CORP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3239.60000	3239.60	2500.00000	2500.00		
0095 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	3522.13000	10566.39	1800.00000	5400.00		
0100 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	374.000 LF	47.78000	17869.72	36.00000	13464.00		
0105 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	108.000 LF	59.52000	6428.16	49.00000	5292.00		
0110 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	81.98000	1311.68	49.00000	784.00		
0115 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	685.10000	1370.20	625.00000	1250.00		
0120 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	23.000 EA	633.16000	14562.68	550.00000	12650.00		
0125 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	685.10000	2740.40	625.00000	2500.00		
0130 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	71.000 LF	50.60000	3592.60	79.00000	5609.00		
0135 0522 1 SIDEWALK CONCRETE, 4" THICK	3592.000 SY	34.01000	122163.92	39.00000	140088.00		
0140 0522 2 SIDEWALK CONCRETE, 6" THICK	91.000 SY	42.27000	3846.57	49.00000	4459.00		
0145 0570 1 2 PERFORMANCE TURF, SOD	7742.000 SY	2.82000	21832.44	3.00000	23226.00		
0150 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42817115201	LUMP	16196.56000	16196.56	16196.56000	16196.56		
SECTION 0001 TOTALS		$	348,355.40	$	341,174.06	$	
SECTION 0002 SIGNING							

CALL ORDER: 010 PROPOSAL ID: T3377 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CDM CONTRACTING, INC. UNIT PRICE	 AMOUNT	(8) LAS CONTRACTING CORP UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0700 20 40 SINGLE POST SIGN, RELOCATE	15.000 AS	160.30000	2404.50	75.00000	1125.00		
0160 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1221.000 LF	1.65000	2014.65	4.00000	4884.00		
0165 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	93.000 LF	5.50000	511.50	8.00000	744.00		
0170 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	1.000 EA	233.85000	233.85	8000.00000	8000.00		
SECTION 0002 TOTALS		$	5,164.50	$	14,753.00	$	
CONTRACT TOTALS		$	353,519.90	$	355,927.06	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.