VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T4294 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of
SET-ASIDE : U/R CODE : installation of sections of raised median, new lighting and
CONTRACT TIME : 265 WORKING DAYS (AVAILABLE DAYS) landscape improvements along SR 5.

FINPROJ(S) : 41379425201 (*) F.A. NO. : 4853057P COUNTIES : BROWARD

LOCAL NAME : SR-5/US-1 ROAD NAME : SR 5
PROJ LIMITS : FROM YOUNG CIRCLE TO S. OF SHERIDAN STREET

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | INFRASOURCE CONSTRUCTION SERVICES, LLC | Responsive | Winning bid | $ 1,135,826.34 | 0.00% |
| 2 | SOUTHEAST UNDERGROUND UTILITIES CORP. | Responsive | Non-Winning Bid | $ 1,164,254.06 | 2.50% |
| 3 | MILLER ELECTRIC COMPANY | Responsive | Non-Winning Bid | $ 1,217,773.73 | 7.21% |
| 4 | UNDER POWER CORP | Responsive | Non-Winning Bid | $ 1,251,513.92 | 10.18% |
| 5 | AMERICAN LIGHTING AND SIGNALIZATION, INC. | Responsive | Non-Winning Bid | $ 1,261,886.25 | 11.09% |
| 6 | SIGNAL GROUP, INC. (THE) | Responsive | Non-Winning Bid | $ 1,268,896.08 | 11.71% |
| 7 | HORSEPOWER ELECTRIC, INC. | Responsive | Non-Winning Bid | $ 1,269,269.00 | 11.74% |
| 8 | WEEKLEY ASPHALT PAVING, INC. | Responsive | Non-Winning Bid | $ 1,305,105.68 | 14.90% |
| 9 | COMMUNITY ASPHALT CORP. | Responsive | Non-Winning Bid | $ 1,357,786.52 | 19.54% |
| 10 | TRAFFIC CONTROL DEVICES, INC. | Responsive | Non-Winning Bid | $ 1,509,509.00 | 32.89% |
| | A. BERNAL SERVICES CORP | Non-Responsive | | | |

CALL ORDER : 012 PROPOSAL ID : T4294 PROPOSAL DESC :
LETTING DATE : 02/23/11 10:30 A.M. DISTRICT : 04 The improvements under this contract consist of
SET-ASIDE : U/R CODE : installation of sections of raised median, new lighting and
CONTRACT TIME : 265 WORKING DAYS (AVAILABLE DAYS) landscape improvements along SR 5.

FINPROJ(S) : 41379425201 (*) F.A. NO. : 4853057P COUNTIES : BROWARD

LOCAL NAME : SR-5/US-1 ROAD NAME : SR 5
PROJ LIMITS : FROM YOUNG CIRCLE TO S. OF SHERIDAN STREET

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) INFRASOURCE CONSTRUCTION SE<br>UNIT PRICE | <br>AMOUNT | (2) SOUTHEAST UNDERGROUND UTILI<br>UNIT PRICE | <br>AMOUNT | (3) MILLER ELECTRIC COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41379425201 | LUMP | 77935.09000 | 77935.09 | 25000.00000 | 25000.00 | 3600.69000 | 3600.69 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41379425201 | 265.000 LS | 4404.95000 | 4404.95 | 25000.00000 | 25000.00 | 15826.38000 | 15826.38 |
| 0015 0102 60<br>WORK ZONE SIGN | 20034.000 ED | 0.25000 | 5008.50 | 0.25000 | 5008.50 | 0.29000 | 5809.86 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 27797.000 ED | 0.11000 | 3057.67 | 0.10000 | 2779.70 | 0.11000 | 3057.67 |
| 0025 0102 76<br>ADVANCE WARNING ARROW PANEL | 716.000 ED | 5.68000 | 4066.88 | 6.00000 | 4296.00 | 6.90000 | 4940.40 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 15026.000 ED | 0.32000 | 4808.32 | 0.35000 | 5259.10 | 0.40000 | 6010.40 |
| 0035 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 1073.000 ED | 13.63000 | 14624.99 | 12.00000 | 12876.00 | 13.80000 | 14807.40 |
| 0040 0110 1 1<br>CLEARING & GRUBBING 41379425201 | 0.234 LS | 32399.59000 | 32399.59 | 20000.00000 | 20000.00 | 23000.00000 | 23000.00 |
| 0045 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2005.000 LF | 36.45000 | 73082.25 | 28.00000 | 56140.00 | 24.73000 | 49583.65 |
| 0050 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41379425201 | LUMP | 39455.00000 | 39455.00 | 39455.00000 | 39455.00 | 39455.00000 | 39455.00 |
| SECTION 0001 TOTALS | | $ | 258,843.24 | $ | 195,814.30 | $ | 166,091.45 |
| SECTION 0002 SIGNING | | | | | | | |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>INFRASOURCE CONSTRUCTION SE<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>SOUTHEAST UNDERGROUND UTILI<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>MILLER ELECTRIC COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 18.000 AS | 299.72000 | 5394.96 | 300.00000 | 5400.00 | 258.75000 | 4657.50 |
| 0060 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 749.75000 | 4498.50 | 700.00000 | 4200.00 | 218.50000 | 1311.00 |
| 0065 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 124.85000 | 124.85 | 250.00000 | 250.00 | 138.00000 | 138.00 |
| 0070 0700 20 60<br>SINGLE POST SIGN, REMOVE | 8.000 AS | 47.87000 | 382.96 | 25.00000 | 200.00 | 46.00000 | 368.00 |
| 0075 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 188.87000 | 188.87 | 150.00000 | 150.00 | 149.50000 | 149.50 |
| 0080 0705 10 1<br>OBJECT MARKER, TYPE 1 | 7.000 EA | 66.48000 | 465.36 | 86.00000 | 602.00 | 258.75000 | 1811.25 |
| 0085 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 210.000 EA | 3.35000 | 703.50 | 3.50000 | 735.00 | 3.39000 | 711.90 |
| 0090 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 117.000 SF | 2.04000 | 238.68 | 0.60000 | 70.20 | 1.15000 | 134.55 |
| 0095 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.028 NM | 0.49000 | 0.01 | 3960.00000 | 110.88 | 2669.64000 | 74.75 |
| 0100 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 170.42000 | 1192.94 | 150.00000 | 1050.00 | 115.00000 | 805.00 |
| 0105 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 11.000 EA | 62.49000 | 687.39 | 80.00000 | 880.00 | 63.25000 | 695.75 |
| 0110 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.458 NM | 3899.41000 | 1785.93 | 3960.00000 | 1813.68 | 1632.10000 | 747.50 |
| SECTION 0002 TOTALS | | $ | 15,663.95 | $ | 15,461.76 | $ | 11,604.70 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0115 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 13985.000 LF | 12.76000 | 178448.60 | 9.50000 | 132857.50 | 10.71000 | 149779.35 |
| 0120 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 22725.000 LF | 1.15000 | 26133.75 | 1.10000 | 24997.50 | 0.86000 | 19543.50 |
| 0125 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 47640.000 LF | 1.86000 | 88610.40 | 1.90000 | 90516.00 | 1.79000 | 85275.60 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>INFRASOURCE CONSTRUCTION SE<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>SOUTHEAST UNDERGROUND UTILI<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>MILLER ELECTRIC COMPANY<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0130 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 42.000 EA | 329.10000 | 13822.20 | 150.00000 | 6300.00 | 377.23000 | 15843.66 |
| 0135 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 2.000 EA | 4885.49000 | 9770.98 | 4000.00000 | 8000.00 | 6202.06000 | 12404.12 |
| 0140 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 49.000 EA | 549.91000 | 26945.59 | 575.00000 | 28175.00 | 696.04000 | 34105.96 |
| 0145 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 45.000 EA | 295.72000 | 13307.40 | 300.00000 | 13500.00 | 344.48000 | 15501.60 |
| 0150 0715512340<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 40' | 45.000 EA | 10883.29000 | 489748.05 | 9700.00000 | 436500.00 | 9958.11000 | 448114.95 |
| SECTION 0003 TOTALS | | $ | 846,786.97 | $ | 740,846.00 | $ | 780,568.74 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0155 0526 1 2<br>PAVERS, ARCHITECTURAL, SIDEWALK | 84.000 SY | 136.82000 | 11492.88 | 73.00000 | 6132.00 | 72.01000 | 6048.84 |
| 0160 0580 1 1<br>LANDSCAPE COMPLETE- SMALL PLANTS 41379425201 | LUMP | 28.41000 | 28.41 | 50000.00000 | 50000.00 | 39100.00000 | 39100.00 |
| 0165 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS 41379425201 | LUMP | 170.42000 | 170.42 | 16000.00000 | 16000.00 | 35650.00000 | 35650.00 |
| 0170 0590 70<br>IRRIGATION SYSTEM 41379425201 | LUMP | 2840.47000 | 2840.47 | 140000.00000 | 140000.00 | 178710.00000 | 178710.00 |
| SECTION 0004 TOTALS | | $ | 14,532.18 | $ | 212,132.00 | $ | 259,508.84 |
| CONTRACT TOTALS | | $ | 1,135,826.34 | $ | 1,164,254.06 | $ | 1,217,773.73 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>UNDER POWER CORP<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41379425201 | LUMP | 20000.00000 | 20000.00 | 25000.00000 | 25000.00 | 60505.00000 | 60505.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41379425201 | 265.000 LS | 2000.00000 | 2000.00 | 30000.00000 | 30000.00 | 21675.00000 | 21675.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 20034.000 ED | 0.30000 | 6010.20 | 0.25000 | 5008.50 | 0.15000 | 3005.10 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 27797.000 ED | 0.20000 | 5559.40 | 0.20000 | 5559.40 | 0.15000 | 4169.55 |
| 0025 0102 76<br>ADVANCE WARNING ARROW PANEL | 716.000 ED | 5.50000 | 3938.00 | 8.00000 | 5728.00 | 1.00000 | 716.00 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 15026.000 ED | 0.40000 | 6010.40 | 0.35000 | 5259.10 | 0.15000 | 2253.90 |
| 0035 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 1073.000 ED | 13.10000 | 14056.30 | 14.00000 | 15022.00 | 1.00000 | 1073.00 |
| 0040 0110 1 1<br>CLEARING & GRUBBING 41379425201 | 0.234 LS | 16304.40000 | 16304.40 | 40000.00000 | 40000.00 | 11995.00000 | 11995.00 |
| 0045 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2005.000 LF | 23.40000 | 46917.00 | 34.00000 | 68170.00 | 31.00000 | 62155.00 |
| 0050 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41379425201 | LUMP | 39455.00000 | 39455.00 | 39455.00000 | 39455.00 | 39455.00000 | 39455.00 |
| SECTION 0001 TOTALS | | | $ 160,250.70 | | $ 239,202.00 | | $ 207,002.55 |
| SECTION 0002 SIGNING | | | | | | | |
| 0055 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 18.000 AS | 271.80000 | 4892.40 | 250.00000 | 4500.00 | 218.00000 | 3924.00 |
| 0060 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 1195.70000 | 7174.20 | 1000.00000 | 6000.00 | 954.00000 | 5724.00 |
| 0065 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 212.00000 | 212.00 | 170.00000 | 170.00 | 83.00000 | 83.00 |
| 0070 0700 20 60<br>SINGLE POST SIGN, REMOVE | 8.000 AS | 271.80000 | 2174.40 | 10.00000 | 80.00 | 27.50000 | 220.00 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (4) UNDER POWER CORP<br>UNIT PRICE | <br>AMOUNT | (5) AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br>AMOUNT | (6) SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 179.40000 | 179.40 | 700.00000 | 700.00 | 358.00000 | 358.00 |
| 0080 0705 10 1<br>OBJECT MARKER, TYPE 1 | 7.000 EA | 54.40000 | 380.80 | 55.00000 | 385.00 | 146.00000 | 1022.00 |
| 0085 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 210.000 EA | 3.30000 | 693.00 | 7.00000 | 1470.00 | 4.80000 | 1008.00 |
| 0090 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 117.000 SF | 2.00000 | 234.00 | 5.00000 | 585.00 | 1.20000 | 140.40 |
| 0095 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.028 NM | 3730.40000 | 104.45 | 8000.00000 | 224.00 | 6330.00000 | 177.24 |
| 0100 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 163.10000 | 1141.70 | 380.00000 | 2660.00 | 120.00000 | 840.00 |
| 0105 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 11.000 EA | 59.80000 | 657.80 | 225.00000 | 2475.00 | 78.00000 | 858.00 |
| 0110 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.458 NM | 3730.50000 | 1708.57 | 8000.00000 | 3664.00 | 6330.00000 | 2899.14 |
| SECTION 0002 TOTALS | | $ | 19,552.72 | $ | 22,913.00 | $ | 17,253.78 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0115 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 13985.000 LF | 8.50000 | 118872.50 | 9.00000 | 125865.00 | 8.35000 | 116774.75 |
| 0120 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 22725.000 LF | 1.10000 | 24997.50 | 0.85000 | 19316.25 | 1.20000 | 27270.00 |
| 0125 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 47640.000 LF | 1.90000 | 90516.00 | 1.50000 | 71460.00 | 2.00000 | 95280.00 |
| 0130 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 42.000 EA | 141.20000 | 5930.40 | 300.00000 | 12600.00 | 227.00000 | 9534.00 |
| 0135 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 2.000 EA | 8115.00000 | 16230.00 | 6000.00000 | 12000.00 | 5330.00000 | 10660.00 |
| 0140 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 49.000 EA | 577.90000 | 28317.10 | 600.00000 | 29400.00 | 636.00000 | 31164.00 |
| 0145 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 45.000 EA | 351.70000 | 15826.50 | 350.00000 | 15750.00 | 276.00000 | 12420.00 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>UNDER POWER CORP<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>AMERICAN LIGHTING AND SIGNA<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>SIGNAL GROUP, INC. (THE)<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0715512340<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 40' | 45.000 EA | 11497.70000 | 517396.50 | 11500.00000 | 517500.00 | 10560.00000 | 475200.00 |
| SECTION 0003 TOTALS | | | $ 818,086.50 | | $ 803,891.25 | | $ 778,302.75 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0155 0526 1 2<br>PAVERS, ARCHITECTURAL, SIDEWALK | 84.000 SY | 68.10000 | 5720.40 | 70.00000 | 5880.00 | 108.00000 | 9072.00 |
| 0160 0580 1 1<br>LANDSCAPE COMPLETE- SMALL PLANTS 41379425201 | LUMP | 51301.10000 | 51301.10 | 15000.00000 | 15000.00 | 34780.00000 | 34780.00 |
| 0165 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS 41379425201 | LUMP | 16391.80000 | 16391.80 | 30000.00000 | 30000.00 | 31180.00000 | 31180.00 |
| 0170 0590 70<br>IRRIGATION SYSTEM 41379425201 | LUMP | 180210.70000 | 180210.70 | 145000.00000 | 145000.00 | 191305.00000 | 191305.00 |
| SECTION 0004 TOTALS | | | $ 253,624.00 | | $ 195,880.00 | | $ 266,337.00 |
| CONTRACT TOTALS | | | $ 1,251,513.92 | | $ 1,261,886.25 | | $ 1,268,896.08 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41379425201 | LUMP | 39857.80000 | 39857.80 | 74818.00000 | 74818.00 | 40000.00000 | 40000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41379425201 | 265.000 LS | 25000.00000 | 25000.00 | 123055.00000 | 123055.00 | 35000.00000 | 35000.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 20034.000 ED | 0.25000 | 5008.50 | 0.25000 | 5008.50 | 0.26000 | 5208.84 |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 27797.000 ED | 0.15000 | 4169.55 | 0.16000 | 4447.52 | 0.16000 | 4447.52 |
| 0025 0102 76<br>ADVANCE WARNING ARROW PANEL | 716.000 ED | 5.00000 | 3580.00 | 5.00000 | 3580.00 | 5.25000 | 3759.00 |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 15026.000 ED | 0.30000 | 4507.80 | 0.31000 | 4658.06 | 0.32000 | 4808.32 |
| 0035 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 1073.000 ED | 12.00000 | 12876.00 | 12.00000 | 12876.00 | 12.60000 | 13519.80 |
| 0040 0110 1 1<br>CLEARING & GRUBBING 41379425201 | 0.234 LS | 20000.00000 | 20000.00 | 21800.00000 | 21800.00 | 22785.00000 | 22785.00 |
| 0045 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2005.000 LF | 25.00000 | 50125.00 | 26.56000 | 53252.80 | 29.14000 | 58425.70 |
| 0050 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41379425201 | LUMP | 39455.00000 | 39455.00 | 39455.00000 | 39455.00 | 39455.00000 | 39455.00 |
| SECTION 0001 TOTALS | | | $ 204,579.65 | | $ 342,950.88 | | $ 227,409.18 |
| SECTION 0002 SIGNING | | | | | | | |
| 0055 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 18.000 AS | 275.00000 | 4950.00 | 262.00000 | 4716.00 | 229.61000 | 4132.98 |
| 0060 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 425.00000 | 2550.00 | 656.00000 | 3936.00 | 454.60000 | 2727.60 |
| 0065 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 250.00000 | 250.00 | 216.00000 | 216.00 | 255.12000 | 255.12 |
| 0070 0700 20 60<br>SINGLE POST SIGN, REMOVE | 8.000 AS | 25.00000 | 200.00 | 23.00000 | 184.00 | 23.30000 | 186.40 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 125.00000 | 125.00 | 106.00000 | 106.00 | 230.00000 | 230.00 |
| 0080 0705 10 1<br>OBJECT MARKER, TYPE 1 | 7.000 EA | 155.00000 | 1085.00 | 64.00000 | 448.00 | 132.00000 | 924.00 |
| 0085 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 210.000 EA | 5.00000 | 1050.00 | 4.00000 | 840.00 | 3.41000 | 716.10 |
| 0090 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 117.000 SF | 3.25000 | 380.25 | 1.00000 | 117.00 | 2.10000 | 245.70 |
| 0095 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.028 NM | 3200.00000 | 89.60 | 5300.00000 | 148.40 | 3326.00000 | 93.13 |
| 0100 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 120.00000 | 840.00 | 100.00000 | 700.00 | 100.00000 | 700.00 |
| 0105 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 11.000 EA | 70.00000 | 770.00 | 65.00000 | 715.00 | 53.00000 | 583.00 |
| 0110 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.458 NM | 3250.00000 | 1488.50 | 5300.00000 | 2427.40 | 3326.00000 | 1523.31 |
| SECTION 0002 TOTALS | | $ | 13,778.35 | $ | 14,553.80 | $ | 12,317.34 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0115 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 13985.000 LF | 6.00000 | 83910.00 | 6.90000 | 96496.50 | 11.55000 | 161526.75 |
| 0120 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 22725.000 LF | 1.00000 | 22725.00 | 0.90000 | 20452.50 | 1.05000 | 23861.25 |
| 0125 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 47640.000 LF | 1.65000 | 78606.00 | 1.70000 | 80988.00 | 1.21000 | 57644.40 |
| 0130 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 42.000 EA | 60.00000 | 2520.00 | 270.00000 | 11340.00 | 294.00000 | 12348.00 |
| 0135 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 2.000 EA | 15000.00000 | 30000.00 | 5346.00000 | 10692.00 | 6090.00000 | 12180.00 |
| 0140 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 49.000 EA | 1000.00000 | 49000.00 | 250.00000 | 12250.00 | 315.00000 | 15435.00 |
| 0145 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 45.000 EA | 350.00000 | 15750.00 | 293.00000 | 13185.00 | 434.00000 | 19530.00 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>HORSEPOWER ELECTRIC, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 8 )<br>WEEKLEY ASPHALT PAVING, INC<br>UNIT PRICE | <br><br>AMOUNT | ( 9 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0715512340<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 40' | 45.000 EA | 12000.00000 | 540000.00 | 11728.00000 | 527760.00 | 11100.00000 | 499500.00 |
| SECTION 0003 TOTALS | | $ | 822,511.00 | $ | 773,164.00 | $ | 802,025.40 |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0155 0526 1 2<br>PAVERS, ARCHITECTURAL, SIDEWALK | 84.000 SY | 100.00000 | 8400.00 | 111.75000 | 9387.00 | 170.65000 | 14334.60 |
| 0160 0580 1 1<br>LANDSCAPE COMPLETE- SMALL PLANTS 41379425201 | LUMP | 35000.00000 | 35000.00 | 27050.00000 | 27050.00 | 73300.00000 | 73300.00 |
| 0165 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS 41379425201 | LUMP | 35000.00000 | 35000.00 | 23000.00000 | 23000.00 | 48400.00000 | 48400.00 |
| 0170 0590 70<br>IRRIGATION SYSTEM 41379425201 | LUMP | 150000.00000 | 150000.00 | 115000.00000 | 115000.00 | 180000.00000 | 180000.00 |
| SECTION 0004 TOTALS | | $ | 228,400.00 | $ | 174,437.00 | $ | 316,034.60 |
| CONTRACT TOTALS | | $ | 1,269,269.00 | $ | 1,305,105.68 | $ | 1,357,786.52 |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41379425201 | LUMP | 81600.00000 | 81600.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41379425201 | 265.000 LS | 23540.00000 | 23540.00 | | | | |
| 0015 0102 60<br>WORK ZONE SIGN | 20034.000 ED | 0.25000 | 5008.50 | | | | |
| 0020 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 27797.000 ED | 0.15000 | 4169.55 | | | | |
| 0025 0102 76<br>ADVANCE WARNING ARROW PANEL | 716.000 ED | 5.70000 | 4081.20 | | | | |
| 0030 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 15026.000 ED | 0.35000 | 5259.10 | | | | |
| 0035 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 1073.000 ED | 13.70000 | 14700.10 | | | | |
| 0040 0110 1 1<br>CLEARING & GRUBBING 41379425201 | 0.234 LS | 26100.00000 | 26100.00 | | | | |
| 0045 0520 1 10<br>CONCRETE CURB & GUTTER, TYPE F | 2005.000 LF | 30.80000 | 61754.00 | | | | |
| 0050 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 41379425201 | LUMP | 39455.00000 | 39455.00 | | | | |
| SECTION 0001 TOTALS | | $ | 265,667.45 | $ | | $ | |
| SECTION 0002 SIGNING | | | | | | | |
| 0055 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 18.000 AS | 225.00000 | 4050.00 | | | | |
| 0060 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 1275.00000 | 7650.00 | | | | |
| 0065 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 60.25000 | 60.25 | | | | |
| 0070 0700 20 60<br>SINGLE POST SIGN, REMOVE | 8.000 AS | 30.00000 | 240.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0075 0700 48 18<br>SIGN PANELS, F & I, 15 OR < | 1.000 EA | 117.50000 | 117.50 | | | | |
| 0080 0705 10 1<br>OBJECT MARKER, TYPE 1 | 7.000 EA | 194.00000 | 1358.00 | | | | |
| 0085 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 210.000 EA | 5.50000 | 1155.00 | | | | |
| 0090 0710 11290<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE | 117.000 SF | 2.00000 | 234.00 | | | | |
| 0095 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.028 NM | 6800.00000 | 190.40 | | | | |
| 0100 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 210.00000 | 1470.00 | | | | |
| 0105 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 11.000 EA | 88.00000 | 968.00 | | | | |
| 0110 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.458 NM | 6800.00000 | 3114.40 | | | | |
| SECTION 0002 TOTALS | | $ | 20,607.55 | $ | | $ | |
| SECTION 0003 LIGHTING | | | | | | | |
| 0115 0555 1 1<br>DIRECTIONAL BORE, LESS THAN 6" | 13985.000 LF | 11.00000 | 153835.00 | | | | |
| 0120 0715 1 12<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6 | 22725.000 LF | 1.20000 | 27270.00 | | | | |
| 0125 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 47640.000 LF | 2.20000 | 104808.00 | | | | |
| 0130 0715 4600<br>LIGHT POLE COMPLETE, REMOVE | 42.000 EA | 1130.00000 | 47460.00 | | | | |
| 0135 0715 7 11<br>LOAD CENTER, F&I, SECONDARY VOLTAGE | 2.000 EA | 8860.00000 | 17720.00 | | | | |
| 0140 0715 14 12<br>LIGHTING - PULL BOX, F&I, SIDEWALK | 49.000 EA | 800.00000 | 39200.00 | | | | |
| 0145 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 45.000 EA | 350.00000 | 15750.00 | | | | |

CALL ORDER: 012 PROPOSAL ID: T4294 LETTING DATE: 02/23/11 10:30 A.M. DISTRICT: 04

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 10 )<br>TRAFFIC CONTROL DEVICES, IN<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT | ( )<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0715512340<br>LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, DOUBLE ARM SHOULDER MOUNT, CONCRETE, 40' | 45.000 EA | 12335.00000 | 555075.00 | | | | |
| SECTION 0003 TOTALS | | $ | 961,118.00 | $ | | $ | |
| SECTION 0004 LANDSCAPE / PERIPHERAL | | | | | | | |
| 0155 0526 1 2<br>PAVERS, ARCHITECTURAL, SIDEWALK | 84.000 SY | 103.00000 | 8652.00 | | | | |
| 0160 0580 1 1<br>LANDSCAPE COMPLETE- SMALL PLANTS 41379425201 | LUMP | 38800.00000 | 38800.00 | | | | |
| 0165 0580 1 2<br>LANDSCAPE COMPLETE- LARGE PLANTS 41379425201 | LUMP | 35334.00000 | 35334.00 | | | | |
| 0170 0590 70<br>IRRIGATION SYSTEM 41379425201 | LUMP | 179330.00000 | 179330.00 | | | | |
| SECTION 0004 TOTALS | | $ | 262,116.00 | $ | | $ | |
| CONTRACT TOTALS | | $ | 1,509,509.00 | $ | 0.00 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.