VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : T2356 PROPOSAL DESC :
LETTING DATE : 01/26/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, guardrail, drainage improvements, box or three-sided culverts, bridges, sidewalks/bicycle path, concrete rehabilitation and other incidental construction on SR 228.

FINPROJ(S) : 20964855201 (*) F.A. NO. : 4501023P COUNTIES : DUVAL
20964855601 N/A
42472715201 8887619A
LOCAL NAME : SR 228 (NORMANDY) ROAD NAME : SR 228
PROJ LIMITS : FROM PINE STREET TO BEGIN 4-LANE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CALLAWAY CONTRACTING INC.	Responsive	Winning bid	$ 5,678,213.32	0.00%
2	COXWELL, J.B. CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 5,803,885.00	2.21%
3	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 5,818,197.97	2.46%
4	PETTICOAT-SCHMITT CIVIL CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 5,854,305.55	3.10%
5	BAKER, R.B. CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 6,356,214.76	11.94%
6	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 6,470,898.95	13.96%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 6,535,214.11	15.09%
8	HASKELL COMPANY (THE)	Responsive	Non-Winning Bid	$ 7,347,254.27	29.39%
9	ARCHER WESTERN CONTRACTORS, LTD.	Responsive	Non-Winning Bid	$ 7,435,326.86	30.94%

CALL ORDER : 003 PROPOSAL ID : T2356 PROPOSAL DESC :
LETTING DATE : 01/26/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 360 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, guardrail, drainage improvements, box or three-sided culverts, bridges, sidewalks/bicycle path, concrete rehabilitation and other incidental construction on SR 228.

FINPROJ(S) : 20964855201 (*) F.A. NO. : 4501023P COUNTIES : DUVAL
20964855601 N/A
42472715201 8887619A
LOCAL NAME : SR 228 (NORMANDY) ROAD NAME : SR 228
PROJ LIMITS : FROM PINE STREET TO BEGIN 4-LANE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20964855201	LUMP	244085.63000	244085.63	311925.00000	311925.00	551000.00000	551000.00
0010 0101 1 MOBILIZATION 42472715201	LUMP	81361.88000	81361.88	77985.00000	77985.00	29000.00000	29000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 20964855201	360.000 LS	252173.16000	252173.16	144125.00000	144125.00	258400.00000	258400.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42472715201	360.000 LS	84057.72000	84057.72	36000.00000	36000.00	13000.00000	13000.00
0025 0102 60 WORK ZONE SIGN	18300.000 ED	0.35000	6405.00	0.23000	4209.00	0.27000	4941.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10055.000 LF	16.80000	168924.00	16.40000	164902.00	8.75000	87981.25
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	883.000 LF	29.93000	26428.19	29.25000	25827.75	27.91000	24644.53
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5090.000 LF	3.68000	18731.20	3.59000	18273.10	0.70000	3563.00
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	863.000 LF	4.20000	3624.60	4.10000	3538.30	1.42000	1225.46
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	40362.000 ED	0.19000	7668.78	0.16000	6457.92	0.12000	4843.44

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	240.000 ED	0.58000	139.20	0.31000	74.40	0.50000	120.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10800.000 ED	0.47000	5076.00	0.26000	2808.00	0.10000	1080.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2802.000 EA	3.15000	8826.30	3.08000	8630.16	3.00000	8406.00
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	102199.000 ED	0.16000	16351.84	0.12000	12263.88	0.10000	10219.90
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	55.000 LO	1548.75000	85181.25	795.00000	43725.00	800.00000	44000.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2160.000 ED	13.13000	28360.80	15.38000	33220.80	15.00000	32400.00
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	49175.000 LF	1.31000	64419.25	1.28000	62944.00	1.25000	61468.75
0090 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	55649.000 LF	1.31000	72900.19	1.28000	71230.72	1.25000	69561.25
0095 0104 10 3 SEDIMENT BARRIER	26252.000 LF	1.18000	30977.36	2.29000	60117.08	0.61000	16013.72
0100 0104 11 FLOATING TURBIDITY BARRIER	1170.000 LF	6.28000	7347.60	18.07000	21141.90	6.00000	7020.00
0105 0104 18 INLET PROTECTION SYSTEM	3.000 EA	525.00000	1575.00	52.00000	156.00	50.00000	150.00
0110 0107 1 LITTER REMOVAL	339.800 AC	36.75000	12487.65	32.80000	11145.44	10.00000	3398.00
0115 0107 2 MOWING	339.800 AC	63.04000	21420.99	47.15000	16021.57	50.00000	16990.00
0120 0110 1 1 CLEARING & GRUBBING 42472715201	3.170 LS	21101.08000	21101.08	98780.00000	98780.00	17000.00000	17000.00
0125 0110 1 1 CLEARING & GRUBBING 20964855201	15.541 LS	63303.23000	63303.23	20160.00000	20160.00	323000.00000	323000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7620.000 SY	32.75000	249555.00	21.32000	162458.40	8.88000	67665.60

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0135 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	147.00000	1176.00	200.00000	1600.00	150.00000	1200.00
0140 0120 1 REGULAR EXCAVATION	7811.000 CY	5.83000	45538.13	7.36000	57488.96	16.25000	126928.75
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	9388.000 CY	9.18000	86181.84	9.37000	87965.56	9.75000	91533.00
0150 0160 4 TYPE B STABILIZATION	25873.000 SY	2.97000	76842.81	2.91000	75290.43	1.25000	32341.25
0155 0210 1 9 REWORKING LIMEROCK BASE, 3"	140.000 SY	4.47000	625.80	6.09000	852.60	2.68000	375.20
0160 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	10.000 CY	23.42000	234.20	30.00000	300.00	172.91000	1729.10
0165 0285707 OPTIONAL BASE, BASE GROUP 07	8854.000 SY	30.71000	271906.34	28.76000	254641.04	25.46000	225422.84
0170 0285709 OPTIONAL BASE, BASE GROUP 09	1218.000 SY	43.28000	52715.04	40.04000	48768.72	28.00000	34104.00
0175 0286 1 TURNOUT CONSTRUCTION	76.900 SY	57.33000	4408.68	25.62000	1970.18	84.00000	6459.60
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	35120.000 SY	1.32000	46358.40	1.28000	44953.60	1.45000	50924.00
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	252.800 TN	124.97000	31592.42	122.00000	30841.60	108.35000	27390.88
0190 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3720.800 TN	90.56000	336955.65	88.41000	328955.93	96.52000	359131.62
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	35.800 TN	402.09000	14394.82	362.43000	12974.99	225.00000	8055.00
0200 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	14965.000 SY	40.20000	601593.00	42.64000	638107.60	48.33000	723258.45
0205 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	89342.000 LF	2.89000	258198.38	3.48000	310910.16	1.85000	165282.70
0210 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	2128.000 LF	4.73000	10065.44	1.55000	3298.40	3.00000	6384.00
0215 0352 70 GRINDING CONCRETE PAVEMENT	112920.000 SY	3.16000	356827.20	3.34000	377152.80	2.75000	310530.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0220 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	1267.700 CY	325.48000	412611.00	318.23000	403420.17	224.49000	284585.97
0225 0400 2 1 CONCRETE CLASS II, CULVERTS	71.500 CY	597.20000	42699.80	972.97000	69567.36	937.45000	67027.68
0230 0400 4 1 CONCRETE CLASS IV, CULVERTS	412.400 CY	613.57000	253036.27	1042.65000	429988.86	1007.15000	415348.66
0235 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	80734.000 LB	1.04000	83963.36	1.27000	102532.18	1.02000	82348.68
0240 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	3397.07000	6794.14	3026.05000	6052.10	3880.80000	7761.60
0245 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2878.97000	2878.97	2826.78000	2826.78	4180.60000	4180.60
0250 0425 5 MANHOLE, ADJUST	3.000 EA	620.20000	1860.60	354.15000	1062.45	850.00000	2550.00
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	112.000 LF	85.72000	9600.64	62.27000	6974.24	57.30000	6417.60
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	46.000 LF	92.06000	4234.76	72.47000	3333.62	63.30000	2911.80
0265 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	17.000 LF	143.00000	2431.00	77.36000	1315.12	110.00000	1870.00
0270 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	206.000 LF	83.85000	17273.10	61.46000	12660.76	81.35000	16758.10
0275 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	21.000 LF	166.17000	3489.57	117.32000	2463.72	110.60000	2322.60
0280 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	21.000 LF	127.75000	2682.75	77.26000	1622.46	63.10000	1325.10
0285 0430610129 U-ENDWALL, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	1038.15000	1038.15	1823.88000	1823.88	2180.00000	2180.00
0290 0430950 DESILTING CONCRETE BOX CULVERT,	20.000 CY	309.12000	6182.40	9.51000	190.20	110.00000	2200.00
0295 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	8.000 EA	878.75000	7030.00	625.94000	5007.52	650.00000	5200.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0300 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	84.000 EA	917.51000	77070.84	674.58000	56664.72	736.46000	61862.64
0305 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	12.000 EA	1005.36000	12064.32	811.38000	9736.56	836.46000	10037.52
0310 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	6.000 EA	1431.73000	8590.38	2058.83000	12352.98	2186.46000	13118.76
0315 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	985.98000	9859.80	678.15000	6781.50	736.46000	7364.60
0320 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	1106.14000	2212.28	1559.63000	3119.26	3216.46000	6432.92
0325 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	1392.49000	2784.98	1796.56000	3593.12	4216.46000	8432.92
0330 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	197.000 LF	14.70000	2895.90	14.93000	2941.21	10.25000	2019.25
0335 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	90.000 LF	105.00000	9450.00	78.97000	7107.30	83.04000	7473.60
0340 0522 1 SIDEWALK CONCRETE, 4" THICK	207.000 SY	26.25000	5433.75	26.62000	5510.34	25.39000	5255.73
0345 0522 2 SIDEWALK CONCRETE, 6" THICK	4.000 SY	36.75000	147.00	71.92000	287.68	27.50000	110.00
0350 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1155.400 SY	50.67000	58544.12	31.02000	35840.51	37.50000	43327.50
0355 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	262.50000	1050.00	486.86000	1947.44	275.00000	1100.00
0360 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	76.400 TN	63.00000	4813.20	104.80000	8006.72	95.01000	7258.76
0365 0536 1 1 GUARDRAIL -ROADWAY	775.000 LF	22.89000	17739.75	11.20000	8680.00	16.40000	12710.00
0370 0536 2 GUARDRAIL- SHOP-BENT PANELS	75.000 LF	17.85000	1338.75	20.40000	1530.00	19.30000	1447.50

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0375 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	393.75000	1575.00	1577.60000	6310.40	641.00000	2564.00
0380 0536 73 GUARDRAIL REMOVAL	887.500 LF	1.63000	1446.63	1.42000	1260.25	2.80000	2485.00
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1569.75000	4709.25	1565.77000	4697.31	1502.00000	4506.00
0390 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	3.000 EA	1674.75000	5024.25	1482.67000	4448.01	846.00000	2538.00
0395 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	363.800 SY	62.44000	22715.67	51.25000	18644.75	44.97000	16360.09
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	194.700 LF	31.39000	6111.63	13.07000	2544.73	12.75000	2482.43
0405 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	2100.00000	2100.00	492.00000	492.00	480.00000	480.00
0410 0570 1 1 PERFORMANCE TURF	33441.000 SY	0.63000	21067.83	0.22000	7357.02	0.28000	9363.48
0415 0570 1 2 PERFORMANCE TURF, SOD	26758.000 SY	1.95000	52178.10	1.75000	46826.50	1.55000	41474.90
0420 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.108 NM	2625.00000	283.50	2562.50000	276.75	2546.30000	275.00
0425 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	31.000 LF	1.05000	32.55	1.03000	31.93	1.00000	31.00
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	281.000 LF	5.25000	1475.25	5.13000	1441.53	5.00000	1405.00
0435 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	29.000 LF	2.10000	60.90	2.05000	59.45	2.00000	58.00
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3.000 EA	52.50000	157.50	51.25000	153.75	50.00000	150.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0445 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.076 NM	2625.00000	199.50	2562.50000	194.75	2631.58000	200.00
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	64.000 LF	3.15000	201.60	3.08000	197.12	3.00000	192.00
0455 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	44.000 LF	1.05000	46.20	1.03000	45.32	1.00000	44.00
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20964855201	LUMP	64512.66000	64512.66	64512.66000	64512.66	64512.66000	64512.66
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42472715201	LUMP	12574.31000	12574.31	12574.31000	12574.31	12574.31000	12574.31
SECTION 0001 TOTALS			$ 5,046,370.96		$ 5,081,202.29		$ 5,082,778.25
SECTION 0002 SIGNING							
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	241.50000	6037.50	209.57000	5239.25	230.00000	5750.00
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	378.00000	2646.00	402.74000	2819.18	360.00000	2520.00
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	13.000 AS	136.50000	1774.50	109.64000	1425.32	130.00000	1690.00
0485 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	5.25000	63.00	24.36000	292.32	5.00000	60.00
0490 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	110.25000	441.00	161.62000	646.48	105.00000	420.00
0495 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	5.25000	21.00	24.37000	97.48	5.00000	20.00
0500 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	467.25000	467.25	839.42000	839.42	445.00000	445.00
0505 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	168.00000	504.00	53.14000	159.42	160.00000	480.00
0510 0705 10 2 OBJECT MARKER, TYPE 2	20.000 EA	69.30000	1386.00	94.10000	1882.00	66.00000	1320.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0515 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	170.10000	1360.80	110.87000	886.96	162.00000	1296.00
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20964855201	LUMP	17850.00000	17850.00	17425.00000	17425.00	17000.00000	17000.00
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42472715201	LUMP	3990.00000	3990.00	3895.00000	3895.00	3800.00000	3800.00
0530 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	164.000 LF	10.50000	1722.00	10.25000	1681.00	10.00000	1640.00
0535 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	41.000 EA	262.50000	10762.50	256.25000	10506.25	250.00000	10250.00
0540 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	1982.000 LF	11.03000	21861.46	10.76000	21326.32	10.50000	20811.00
0545 0713101251 PREFORMED TAPE, STANDARD, YELLOW, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	72.000 LF	4.73000	340.56	4.61000	331.92	4.50000	324.00
0550 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	15.588 NM	17850.00000	278245.80	17425.00000	271620.90	17002.18000	265029.98
0555 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	100.000 LF	5.88000	588.00	5.74000	574.00	5.80000	580.00
0560 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	103.000 LF	7.35000	757.05	7.18000	739.54	7.00000	721.00
0565 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	148.000 LF	12.60000	1864.80	12.30000	1820.40	12.00000	1776.00
0570 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	754.000 LF	5.25000	3958.50	5.13000	3868.02	5.00000	3770.00
0575 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	12.586 NM	17850.00000	224660.10	17425.00000	219311.05	17005.40000	214029.96

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	(2) COXWELL, J.B. CONTRACTING, UNIT PRICE	 AMOUNT	(3) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0580 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	2.343 GM	6615.00000	15498.95	6449.23000	15110.55	6291.93000	14741.99
0585 0713102251 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, DOT/GUIDE/ 6-10 GAP, 6"	478.000 LF	5.25000	2509.50	5.13000	2452.14	5.00000	2390.00
SECTION 0002 TOTALS		$	599,310.27	$	584,949.92	$	570,864.93
SECTION 0003 UTILITIES							
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20964855601	LUMP	1571.79000	1571.79	1571.79000	1571.79	1571.79000	1571.79
0595 1000 5 UTILITY WORK- JPA ONLY, SEWER 20964855601	LUMP	15480.15000	15480.15	63943.00000	63943.00	78153.00000	78153.00
0600 1000 6 UTILITY WORK- JPA ONLY, WATER 20964855601	LUMP	15480.15000	15480.15	72218.00000	72218.00	84830.00000	84830.00
SECTION 0003 TOTALS		$	32,532.09	$	137,732.79	$	164,554.79
CONTRACT TOTALS		$	5,678,213.32	$	5,803,885.00	$	5,818,197.97

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20964855201	LUMP	375000.00000	375000.00	329973.59000	329973.59	572000.00000	572000.00
0010 0101 1 MOBILIZATION 42472715201	LUMP	150000.00000	150000.00	23025.95000	23025.95	180000.00000	180000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 20964855201	360.000 LS	125000.00000	125000.00	297080.80000	297080.80	350000.00000	350000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42472715201	360.000 LS	75000.00000	75000.00	28137.45000	28137.45	11050.00000	11050.00
0025 0102 60 WORK ZONE SIGN	18300.000 ED	0.37000	6771.00	0.28000	5124.00	0.30000	5490.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10055.000 LF	16.00000	160880.00	18.39000	184911.45	0.10000	1005.50
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	883.000 LF	28.50000	25165.50	22.32000	19708.56	85.00000	75055.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5090.000 LF	3.50000	17815.00	5.21000	26518.90	20.00000	101800.00
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	863.000 LF	4.00000	3452.00	7.87000	6791.81	15.00000	12945.00
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	40362.000 ED	0.16000	6457.92	0.21000	8476.02	0.15000	6054.30
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	240.000 ED	0.68000	163.20	0.43000	103.20	0.50000	120.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10800.000 ED	0.14000	1512.00	0.35000	3780.00	0.12000	1296.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2802.000 EA	3.02000	8462.04	3.03000	8490.06	3.00000	8406.00
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	102199.000 ED	0.14000	14307.86	0.14000	14307.86	0.10000	10219.90
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	55.000 LO	1085.28000	59690.40	2093.83000	115160.65	1000.00000	55000.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2160.000 ED	20.35000	43956.00	15.68000	33868.80	14.00000	30240.00
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	49175.000 LF	1.26000	61960.50	2.18000	107201.50	1.25000	61468.75
0090 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	55649.000 LF	1.26000	70117.74	2.18000	121314.82	1.25000	69561.25
0095 0104 10 3 SEDIMENT BARRIER	26252.000 LF	2.00000	52504.00	0.95000	24939.40	1.00000	26252.00
0100 0104 11 FLOATING TURBIDITY BARRIER	1170.000 LF	8.94000	10459.80	6.99000	8178.30	10.00000	11700.00
0105 0104 18 INLET PROTECTION SYSTEM	3.000 EA	254.36000	763.08	99.94000	299.82	575.00000	1725.00
0110 0107 1 LITTER REMOVAL	339.800 AC	15.00000	5097.00	40.59000	13792.48	30.00000	10194.00
0115 0107 2 MOWING	339.800 AC	24.00000	8155.20	49.14000	16697.77	45.00000	15291.00
0120 0110 1 1 CLEARING & GRUBBING 42472715201	3.170 LS	15000.00000	15000.00	45138.81000	45138.81	10000.00000	10000.00
0125 0110 1 1 CLEARING & GRUBBING 20964855201	15.541 LS	100000.00000	100000.00	2188.97000	2188.97	150000.00000	150000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7620.000 SY	15.66000	119329.20	20.65000	157353.00	17.00000	129540.00
0135 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	268.53000	2148.24	90.34000	722.72	200.00000	1600.00
0140 0120 1 REGULAR EXCAVATION	7811.000 CY	6.23000	48662.53	8.08000	63112.88	10.00000	78110.00
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	9388.000 CY	6.77000	63556.76	12.42000	116598.96	0.10000	938.80
0150 0160 4 TYPE B STABILIZATION	25873.000 SY	4.88000	126260.24	5.05000	130658.65	4.00000	103492.00
0155 0210 1 9 REWORKING LIMEROCK BASE, 3"	140.000 SY	11.25000	1575.00	6.59000	922.60	15.00000	2100.00
0160 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	10.000 CY	291.61000	2916.10	35.23000	352.30	200.00000	2000.00
0165 0285707 OPTIONAL BASE, BASE GROUP 07	8854.000 SY	28.27000	250302.58	29.75000	263406.50	29.00000	256766.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0170 0285709 OPTIONAL BASE, BASE GROUP 09	1218.000 SY	39.36000	47940.48	41.41000	50437.38	40.00000	48720.00
0175 0286 1 TURNOUT CONSTRUCTION	76.900 SY	30.37000	2335.45	23.62000	1816.38	50.00000	3845.00
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	35120.000 SY	1.26000	44251.20	1.33000	46709.60	1.50000	52680.00
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	252.800 TN	119.92000	30315.78	126.18000	31898.30	120.00000	30336.00
0190 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3720.800 TN	86.90000	323337.52	91.44000	340229.95	110.00000	409288.00
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	35.800 TN	356.26000	12754.11	374.86000	13419.99	450.00000	16110.00
0200 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	14965.000 SY	47.70000	713830.50	53.00000	793145.00	47.00000	703355.00
0205 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	89342.000 LF	1.80000	160815.60	1.53000	136693.26	1.75000	156348.50
0210 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	2128.000 LF	2.00000	4256.00	2.94000	6256.32	2.50000	5320.00
0215 0352 70 GRINDING CONCRETE PAVEMENT	112920.000 SY	3.02000	341018.40	3.56000	401995.20	2.90000	327468.00
0220 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	1267.700 CY	301.02000	381603.05	359.39000	455598.70	390.00000	494403.00
0225 0400 2 1 CONCRETE CLASS II, CULVERTS	71.500 CY	853.56000	61029.54	1481.74000	105944.41	1300.00000	92950.00
0230 0400 4 1 CONCRETE CLASS IV, CULVERTS	412.400 CY	982.33000	405112.89	1124.85000	463888.14	1500.00000	618600.00
0235 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	80734.000 LB	1.00000	80734.00	1.07000	86385.38	0.01000	807.34
0240 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	2663.05000	5326.10	2787.78000	5575.56	2500.00000	5000.00
0245 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2249.69000	2249.69	2455.21000	2455.21	2200.00000	2200.00
0250 0425 5 MANHOLE, ADJUST	3.000 EA	346.58000	1039.74	686.60000	2059.80	700.00000	2100.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	112.000 LF	39.32000	4403.84	45.45000	5090.40	130.00000	14560.00
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	46.000 LF	52.74000	2426.04	58.73000	2701.58	60.00000	2760.00
0265 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	17.000 LF	103.44000	1758.48	127.06000	2160.02	100.00000	1700.00
0270 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	206.000 LF	56.60000	11659.60	41.00000	8446.00	45.00000	9270.00
0275 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	21.000 LF	79.46000	1668.66	119.35000	2506.35	100.00000	2100.00
0280 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	21.000 LF	65.69000	1379.49	95.44000	2004.24	85.00000	1785.00
0285 0430610129 U-ENDWALL, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	1988.28000	1988.28	1986.22000	1986.22	3500.00000	3500.00
0290 0430950 DESILTING CONCRETE BOX CULVERT,	20.000 CY	230.45000	4609.00	265.71000	5314.20	100.00000	2000.00
0295 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	8.000 EA	1153.03000	9224.24	575.48000	4603.84	1000.00000	8000.00
0300 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	84.000 EA	1302.67000	109424.28	609.26000	51177.84	1000.00000	84000.00
0305 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	12.000 EA	1612.56000	19350.72	782.22000	9386.64	1000.00000	12000.00
0310 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	6.000 EA	3242.73000	19456.38	1276.67000	7660.02	3000.00000	18000.00
0315 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	1370.68000	13706.80	620.11000	6201.10	1000.00000	10000.00
0320 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	2353.56000	4707.12	828.41000	1656.82	1000.00000	2000.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0325 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2834.93000	5669.86	1059.19000	2118.38	2500.00000	5000.00
0330 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	197.000 LF	20.91000	4119.27	12.17000	2397.49	30.00000	5910.00
0335 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	90.000 LF	83.01000	7470.90	38.06000	3425.40	65.00000	5850.00
0340 0522 1 SIDEWALK CONCRETE, 4" THICK	207.000 SY	30.75000	6365.25	25.11000	5197.77	30.00000	6210.00
0345 0522 2 SIDEWALK CONCRETE, 6" THICK	4.000 SY	43.57000	174.28	30.77000	123.08	50.00000	200.00
0350 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1155.400 SY	37.61000	43454.59	51.03000	58960.06	45.00000	51993.00
0355 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	664.29000	2657.16	420.91000	1683.64	700.00000	2800.00
0360 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	76.400 TN	217.66000	16629.22	77.02000	5884.33	1.00000	76.40
0365 0536 1 1 GUARDRAIL -ROADWAY	775.000 LF	12.51000	9695.25	18.57000	14391.75	11.00000	8525.00
0370 0536 2 GUARDRAIL- SHOP-BENT PANELS	75.000 LF	11.79000	884.25	19.99000	1499.25	20.00000	1500.00
0375 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	2036.30000	8145.20	1683.66000	6734.64	1500.00000	6000.00
0380 0536 73 GUARDRAIL REMOVAL	887.500 LF	1.07000	949.63	2.21000	1961.38	1.50000	1331.25
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1714.78000	5144.34	1491.25000	4473.75	1500.00000	4500.00
0390 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	3.000 EA	509.08000	1527.24	1521.17000	4563.51	1420.00000	4260.00
0395 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	363.800 SY	76.10000	27685.18	50.90000	18517.42	40.00000	14552.00
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	194.700 LF	12.75000	2482.43	13.42000	2612.87	15.00000	2920.50

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0405 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	480.00000	480.00	505.10000	505.10	500.00000	500.00
0410 0570 1 1 PERFORMANCE TURF	33441.000 SY	0.55000	18392.55	0.31000	10366.71	0.80000	26752.80
0415 0570 1 2 PERFORMANCE TURF, SOD	26758.000 SY	2.00000	53516.00	1.82000	48699.56	2.50000	66895.00
0420 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.108 NM	2562.96000	276.80	1650.00000	178.20	5000.00000	540.00
0425 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	31.000 LF	1.01000	31.31	1.02000	31.62	10.00000	310.00
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	281.000 LF	5.03000	1413.43	2.03000	570.43	10.00000	2810.00
0435 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	29.000 LF	2.01000	58.29	1.02000	29.58	10.00000	290.00
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3.000 EA	50.33000	150.99	50.00000	150.00	100.00000	300.00
0445 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.076 NM	2648.82000	201.31	1625.00000	123.50	5000.00000	380.00
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	64.000 LF	3.02000	193.28	2.05000	131.20	10.00000	640.00
0455 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	44.000 LF	1.01000	44.44	1.02000	44.88	10.00000	440.00
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20964855201	LUMP	64512.66000	64512.66	64512.66000	64512.66	64512.66000	64512.66
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42472715201	LUMP	12574.31000	12574.31	12574.31000	12574.31	12574.31000	12574.31
SECTION 0001 TOTALS			$ 5,131,053.29		$ 5,506,204.90		$ 5,791,199.26
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	215.00000	5375.00	140.29000	3507.25	215.00000	5375.00
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	255.00000	1785.00	1089.37000	7625.59	255.00000	1785.00
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	13.000 AS	35.00000	455.00	58.45000	759.85	35.00000	455.00
0485 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	15.00000	180.00	1.06000	12.72	15.00000	180.00
0490 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	150.00000	600.00	88.22000	352.88	150.00000	600.00
0495 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	15.00000	60.00	5.32000	21.28	15.00000	60.00
0500 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	1200.10000	1200.10	425.12000	425.12	100.00000	100.00
0505 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	100.00000	300.00	127.54000	382.62	100.00000	300.00
0510 0705 10 2 OBJECT MARKER, TYPE 2	20.000 EA	75.00000	1500.00	59.52000	1190.40	75.00000	1500.00
0515 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	75.00000	600.00	127.54000	1020.32	75.00000	600.00
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20964855201	LUMP	17111.22000	17111.22	20300.00000	20300.00	17000.00000	17000.00
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42472715201	LUMP	3824.86000	3824.86	3260.00000	3260.00	3800.00000	3800.00
0530 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	164.000 LF	10.07000	1651.48	12.75000	2091.00	10.00000	1640.00
0535 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	41.000 EA	251.64000	10317.24	270.00000	11070.00	250.00000	10250.00
0540 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	1982.000 LF	10.57000	20949.74	12.75000	25270.50	10.50000	20811.00
0545 0713101251 PREFORMED TAPE, STANDARD, YELLOW, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	72.000 LF	4.53000	326.16	4.00000	288.00	4.50000	324.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PETTICOAT-SCHMITT CIVIL CON UNIT PRICE	 AMOUNT	(5) BAKER, R.B. CONSTRUCTION, I UNIT PRICE	 AMOUNT	(6) SUPERIOR CONSTRUCTION COMPANY S UNIT PRICE	 AMOUNT
0550 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	15.588 NM	17113.42000	266763.99	22000.00000	342936.00	17000.00000	264996.00
0555 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	100.000 LF	5.64000	564.00	6.05000	605.00	5.60000	560.00
0560 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	103.000 LF	7.05000	726.15	10.00000	1030.00	7.00000	721.00
0565 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	148.000 LF	12.08000	1787.84	14.50000	2146.00	12.00000	1776.00
0570 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	754.000 LF	5.03000	3792.62	4.00000	3016.00	5.00000	3770.00
0575 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	12.586 NM	17116.66000	215430.28	22000.00000	276892.00	17000.00000	213962.00
0580 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	2.343 GM	6333.10000	14838.45	5300.00000	12417.90	6300.00000	14760.90
0585 0713102251 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, DOT/GUIDE/ 6-10 GAP, 6"	478.000 LF	5.03000	2404.34	4.00000	1912.00	5.00000	2390.00
SECTION 0002 TOTALS		$	572,543.47	$	718,532.43	$	567,715.90
SECTION 0003 UTILITIES							
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20964855601	LUMP	1571.79000	1571.79	1571.79000	1571.79	1571.79000	1571.79
0595 1000 5 UTILITY WORK- JPA ONLY, SEWER 20964855601	LUMP	64167.00000	64167.00	73992.43000	73992.43	53496.00000	53496.00
0600 1000 6 UTILITY WORK- JPA ONLY, WATER 20964855601	LUMP	84970.00000	84970.00	55913.21000	55913.21	56916.00000	56916.00
SECTION 0003 TOTALS		$	150,708.79	$	131,477.43	$	111,983.79
CONTRACT TOTALS		$	5,854,305.55	$	6,356,214.76	$	6,470,898.95

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20964855201	LUMP	600000.00000	600000.00	580405.00000	580405.00	550000.00000	550000.00
0010 0101 1 MOBILIZATION 42472715201	LUMP	549.00000	549.00	146600.00000	146600.00	230000.00000	230000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 20964855201	360.000 LS	485884.00000	485884.00	211000.00000	211000.00	230000.00000	230000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42472715201	360.000 LS	549.00000	549.00	53600.00000	53600.00	65000.00000	65000.00
0025 0102 60 WORK ZONE SIGN	18300.000 ED	0.27000	4941.00	0.24000	4392.00	0.20000	3660.00
0030 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10055.000 LF	16.38000	164700.90	17.19000	172845.45	20.00000	201100.00
0035 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	883.000 LF	19.45000	17174.35	30.62000	27037.46	28.00000	24724.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5090.000 LF	5.05000	25704.50	4.30000	21887.00	7.00000	35630.00
0045 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	863.000 LF	6.32000	5454.16	8.06000	6955.78	7.00000	6041.00
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	40362.000 ED	0.12000	4843.44	0.17000	6861.54	0.16000	6457.92
0055 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	240.000 ED	0.50000	120.00	0.32000	76.80	0.30000	72.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	10800.000 ED	0.10000	1080.00	0.27000	2916.00	0.25000	2700.00
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2802.000 EA	3.00000	8406.00	3.22000	9022.44	3.07000	8602.14
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	102199.000 ED	0.10000	10219.90	0.13000	13285.87	0.12000	12263.88
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	55.000 LO	800.00000	44000.00	830.00000	45650.00	1100.34000	60518.70

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2160.000 ED	15.00000	32400.00	16.11000	34797.60	15.00000	32400.00
0085 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	49175.000 LF	1.25000	61468.75	1.34000	65894.50	1.28000	62944.00
0090 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	55649.000 LF	1.25000	69561.25	1.34000	74569.66	1.28000	71230.72
0095 0104 10 3 SEDIMENT BARRIER	26252.000 LF	0.57000	14963.64	0.48000	12600.96	1.02000	26777.04
0100 0104 11 FLOATING TURBIDITY BARRIER	1170.000 LF	7.40000	8658.00	7.25000	8482.50	7.00000	8190.00
0105 0104 18 INLET PROTECTION SYSTEM	3.000 EA	143.00000	429.00	37.60000	112.80	100.00000	300.00
0110 0107 1 LITTER REMOVAL	339.800 AC	28.00000	9514.40	38.00000	12912.40	50.00000	16990.00
0115 0107 2 MOWING	339.800 AC	62.00000	21067.60	65.00000	22087.00	27.00000	9174.60
0120 0110 1 1 CLEARING & GRUBBING 42472715201	3.170 LS	316748.00000	316748.00	18000.00000	18000.00	300000.00000	300000.00
0125 0110 1 1 CLEARING & GRUBBING 20964855201	15.541 LS	549.00000	549.00	80000.00000	80000.00	150000.00000	150000.00
0130 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7620.000 SY	22.75000	173355.00	20.41000	155524.20	16.00000	121920.00
0135 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	175.00000	1400.00	156.00000	1248.00	225.00000	1800.00
0140 0120 1 REGULAR EXCAVATION	7811.000 CY	3.65000	28510.15	2.00000	15622.00	9.66000	75454.26
0145 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	9388.000 CY	4.78000	44874.64	13.05000	122513.40	20.00000	187760.00
0150 0160 4 TYPE B STABILIZATION	25873.000 SY	1.95000	50452.35	4.60000	119015.80	9.00000	232857.00
0155 0210 1 9 REWORKING LIMEROCK BASE, 3"	140.000 SY	12.00000	1680.00	4.90000	686.00	20.00000	2800.00
0160 0210 2 LIMEROCK-NEW MATERIAL FOR REWORKING BAS	10.000 CY	15.00000	150.00	19.00000	190.00	60.00000	600.00
0165 0285707 OPTIONAL BASE, BASE GROUP 07	8854.000 SY	30.00000	265620.00	36.00000	318744.00	31.00000	274474.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0170 0285709 OPTIONAL BASE, BASE GROUP 09	1218.000 SY	41.00000	49938.00	48.00000	58464.00	42.00000	51156.00
0175 0286 1 TURNOUT CONSTRUCTION	76.900 SY	16.20000	1245.78	20.00000	1538.00	50.00000	3845.00
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	35120.000 SY	1.25000	43900.00	1.35000	47412.00	1.50000	52680.00
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	252.800 TN	120.00000	30336.00	128.00000	32358.40	120.00000	30336.00
0190 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	3720.800 TN	86.25000	320919.00	93.00000	346034.40	87.00000	323709.60
0195 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	35.800 TN	354.00000	12673.20	380.00000	13604.00	360.00000	12888.00
0200 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	14965.000 SY	57.00000	853005.00	64.00000	957760.00	60.00000	897900.00
0205 0350 72 CLEANING & RESEALING JOINTS- EXISTING CONCRETE PAVEMENT: REHAB	89342.000 LF	2.41000	215314.22	2.60000	232289.20	2.50000	223355.00
0210 0350 78 CLEANING & SEALING RANDOM CRACKS IN EXISTING CONCRETE PAVEMENT- REHAB	2128.000 LF	4.82000	10256.96	5.20000	11065.60	4.50000	9576.00
0215 0352 70 GRINDING CONCRETE PAVEMENT	112920.000 SY	2.80000	316176.00	3.25000	366990.00	3.30000	372636.00
0220 0353 70 CONCRETE PAVEMENT SLAB REPLACEMENT	1267.700 CY	339.00000	429750.30	464.00000	588212.80	400.00000	507080.00
0225 0400 2 1 CONCRETE CLASS II, CULVERTS	71.500 CY	1178.00000	84227.00	1365.00000	97597.50	900.00000	64350.00
0230 0400 4 1 CONCRETE CLASS IV, CULVERTS	412.400 CY	1123.00000	463125.20	2085.00000	859854.00	886.57000	365621.47
0235 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	80734.000 LB	0.91000	73467.94	1.07000	86385.38	0.95000	76697.30
0240 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	4361.00000	8722.00	1971.00000	3942.00	4352.37000	8704.74
0245 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2591.00000	2591.00	2455.00000	2455.00	3584.84000	3584.84
0250 0425 5 MANHOLE, ADJUST	3.000 EA	623.00000	1869.00	126.00000	378.00	307.92000	923.76

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0255 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	112.000 LF	52.00000	5824.00	40.00000	4480.00	55.00000	6160.00
0260 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	46.000 LF	74.00000	3404.00	59.00000	2714.00	90.00000	4140.00
0265 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	17.000 LF	183.00000	3111.00	160.00000	2720.00	140.00000	2380.00
0270 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	206.000 LF	42.00000	8652.00	36.00000	7416.00	70.00000	14420.00
0275 0430174230 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 30"SD	21.000 LF	77.00000	1617.00	98.00000	2058.00	100.00000	2100.00
0280 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	21.000 LF	71.00000	1491.00	76.00000	1596.00	125.00000	2625.00
0285 0430610129 U-ENDWALL, STD 261, 1:4 SLOPE, 24"PIPE	1.000 EA	1781.00000	1781.00	1935.00000	1935.00	2000.00000	2000.00
0290 0430950 DESILTING CONCRETE BOX CULVERT,	20.000 CY	74.00000	1480.00	269.00000	5380.00	650.00000	13000.00
0295 0430984123 MITERED END SECTION, OPTIONAL ROUND, 15" SD	8.000 EA	742.00000	5936.00	1415.00000	11320.00	1900.00000	15200.00
0300 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	84.000 EA	715.00000	60060.00	1620.00000	136080.00	1900.00000	159600.00
0305 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	12.000 EA	792.00000	9504.00	1755.00000	21060.00	1900.00000	22800.00
0310 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	6.000 EA	2385.00000	14310.00	3624.00000	21744.00	3500.00000	21000.00
0315 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	10.000 EA	820.00000	8200.00	1338.00000	13380.00	2200.00000	22000.00
0320 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	2400.00000	4800.00	2889.00000	5778.00	3800.00000	7600.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0325 0430984633 MITERED END SECT, OPTIONAL /ELLIP/ARCH, 30" SD	2.000 EA	2600.00000	5200.00	3088.00000	6176.00	5900.00000	11800.00
0330 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	197.000 LF	22.05000	4343.85	18.00000	3546.00	20.00000	3940.00
0335 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	90.000 LF	132.00000	11880.00	37.00000	3330.00	88.00000	7920.00
0340 0522 1 SIDEWALK CONCRETE, 4" THICK	207.000 SY	29.00000	6003.00	30.00000	6210.00	46.00000	9522.00
0345 0522 2 SIDEWALK CONCRETE, 6" THICK	4.000 SY	35.00000	140.00	1572.00000	6288.00	332.00000	1328.00
0350 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	1155.400 SY	38.00000	43905.20	42.00000	48526.80	34.00000	39283.60
0355 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	290.00000	1160.00	376.00000	1504.00	445.00000	1780.00
0360 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	76.400 TN	120.00000	9168.00	62.00000	4736.80	150.00000	11460.00
0365 0536 1 1 GUARDRAIL -ROADWAY	775.000 LF	21.80000	16895.00	11.50000	8912.50	17.00000	13175.00
0370 0536 2 GUARDRAIL- SHOP-BENT PANELS	75.000 LF	17.00000	1275.00	21.00000	1575.00	19.00000	1425.00
0375 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	375.00000	1500.00	1619.00000	6476.00	642.00000	2568.00
0380 0536 73 GUARDRAIL REMOVAL	887.500 LF	1.55000	1375.63	1.50000	1331.25	3.00000	2662.50
0385 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1495.00000	4485.00	1607.00000	4821.00	1550.00000	4650.00
0390 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	3.000 EA	1595.00000	4785.00	1522.00000	4566.00	850.00000	2550.00
0395 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	363.800 SY	51.00000	18553.80	55.00000	20009.00	51.00000	18553.80
0400 0550 10221 FENCING, TYPE B, 5.1-6.0, W/ BARB WIRE ATTMT	194.700 LF	30.00000	5841.00	14.00000	2725.80	13.00000	2531.10

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0405 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	1.000 EA	2000.00000	2000.00	516.00000	516.00	485.00000	485.00
0410 0570 1 1 PERFORMANCE TURF	33441.000 SY	1.06000	35447.46	0.21000	7022.61	0.30000	10032.30
0415 0570 1 2 PERFORMANCE TURF, SOD	26758.000 SY	2.36000	63148.88	1.61000	43080.38	1.90000	50840.20
0420 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.108 NM	2500.00000	270.00	2686.00000	290.09	2605.00000	281.34
0425 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	31.000 LF	1.00000	31.00	1.07000	33.17	1.05000	32.55
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	281.000 LF	5.00000	1405.00	5.37000	1508.97	5.20000	1461.20
0435 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	29.000 LF	2.00000	58.00	2.15000	62.35	2.10000	60.90
0440 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	3.000 EA	50.00000	150.00	53.71000	161.13	52.00000	156.00
0445 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.076 NM	2500.00000	190.00	2686.00000	204.14	2690.00000	204.44
0450 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	64.000 LF	3.00000	192.00	3.22000	206.08	3.00000	192.00
0455 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	44.000 LF	1.00000	44.00	1.07000	47.08	1.00000	44.00
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20964855201	LUMP	64512.66000	64512.66	64512.66000	64512.66	64512.66000	64512.66
0465 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42472715201	LUMP	12574.31000	12574.31	12574.31000	12574.31	12574.31000	12574.31
SECTION 0001 TOTALS			$ 5,839,248.42		$ 6,570,490.56		$ 6,588,535.87
SECTION 0002 SIGNING							

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0470 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	25.000 AS	230.00000	5750.00	220.00000	5500.00	230.00000	5750.00
0475 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	360.00000	2520.00	422.00000	2954.00	360.00000	2520.00
0480 0700 20 40 SINGLE POST SIGN, RELOCATE	13.000 AS	130.00000	1690.00	115.00000	1495.00	130.00000	1690.00
0485 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	5.00000	60.00	25.00000	300.00	5.00000	60.00
0490 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	105.00000	420.00	169.00000	676.00	105.00000	420.00
0495 0700 48 60 SIGN PANELS, REMOVE	4.000 EA	5.00000	20.00	25.00000	100.00	5.00000	20.00
0500 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	445.00000	445.00	880.00000	880.00	445.00000	445.00
0505 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	160.00000	480.00	56.00000	168.00	160.00000	480.00
0510 0705 10 2 OBJECT MARKER, TYPE 2	20.000 EA	66.00000	1320.00	98.00000	1960.00	66.00000	1320.00
0515 0705 10 3 OBJECT MARKER, TYPE 3	8.000 EA	162.00000	1296.00	116.00000	928.00	162.00000	1296.00
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20964855201	LUMP	1700.00000	1700.00	18260.00000	18260.00	17400.00000	17400.00
0525 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42472715201	LUMP	3800.00000	3800.00	4082.00000	4082.00	3900.00000	3900.00
0530 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	164.000 LF	10.00000	1640.00	10.74000	1761.36	11.00000	1804.00
0535 0713101170 PREFORMED TAPE, STANDARD, WHITE, ARROWS	41.000 EA	250.00000	10250.00	268.50000	11008.50	260.00000	10660.00
0540 0713101225 PREFORMED TAPE, STANDARD, YELLOW, SOLID 18"	1982.000 LF	10.50000	20811.00	11.25000	22297.50	11.00000	21802.00
0545 0713101251 PREFORMED TAPE, STANDARD, YELLOW, DOTTED/ GUIDELINE/ 6-10 GAP EXTENSION, 6"	72.000 LF	4.50000	324.00	4.80000	345.60	5.00000	360.00

CALL ORDER: 003 PROPOSAL ID: T2356 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(8) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LTD UNIT PRICE	 AMOUNT
0550 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	15.588 NM	17000.00000	264996.00	18260.00000	284636.88	17400.00000	271231.20
0555 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	100.000 LF	5.60000	560.00	5.90000	590.00	5.80000	580.00
0560 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	103.000 LF	7.00000	721.00	7.50000	772.50	7.50000	772.50
0565 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	148.000 LF	12.00000	1776.00	12.90000	1909.20	12.50000	1850.00
0570 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	754.000 LF	5.00000	3770.00	5.30000	3996.20	5.50000	4147.00
0575 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	12.586 NM	17000.00000	213962.00	18260.00000	229820.36	17400.00000	218996.40
0580 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	2.343 GM	6300.00000	14760.90	6768.00000	15857.42	6500.00000	15229.50
0585 0713102251 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, DOT/GUIDE/ 6-10 GAP, 6"	478.000 LF	5.00000	2390.00	5.30000	2533.40	5.20000	2485.60
SECTION 0002 TOTALS		$	555,461.90	$	612,831.92	$	585,219.20
SECTION 0003 UTILITIES							
0590 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20964855601	LUMP	1571.79000	1571.79	1571.79000	1571.79	1571.79000	1571.79
0595 1000 5 UTILITY WORK- JPA ONLY, SEWER 20964855601	LUMP	67478.00000	67478.00	86445.00000	86445.00	130000.00000	130000.00
0600 1000 6 UTILITY WORK- JPA ONLY, WATER 20964855601	LUMP	71454.00000	71454.00	75915.00000	75915.00	130000.00000	130000.00
SECTION 0003 TOTALS		$	140,503.79	$	163,931.79	$	261,571.79
CONTRACT TOTALS		$	6,535,214.11	$	7,347,254.27	$	7,435,326.86

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.