VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T5379 PROPOSAL DESC :
LETTING DATE : 01/26/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of bridge deck
SET-ASIDE : U/R CODE : replacement on Br. No. 360029 of SR 500.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42385315201 (*) F.A. NO. : N/A COUNTIES : MARION

LOCAL NAME : SR 500 (US 441) ROAD NAME : SR 500
PROJ LIMITS : OVER RR

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Winning bid	$ 988,000.00	0.00%
2	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 1,050,972.97	6.37%
3	INTRON TECHNOLOGIES, INC.	Responsive	Non-Winning Bid	$ 1,098,755.37	11.21%
4	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 1,200,000.00	21.45%
5	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,214,000.00	22.87%
6	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 1,245,417.01	26.05%
7	SIEG & AMBACHTSHEER, INC.	Responsive	Non-Winning Bid	$ 1,283,950.00	29.95%
8	CMA CORPORATION	Responsive	Non-Winning Bid	$ 1,297,626.31	31.33%
9	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 1,312,158.14	32.80%
10	QUINN CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,420,369.50	43.76%
11	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 1,442,770.00	46.02%

CALL ORDER : 012 PROPOSAL ID : T5379 PROPOSAL DESC :
LETTING DATE : 01/26/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of bridge deck
SET-ASIDE : U/R CODE : replacement on Br. No. 360029 of SR 500.
CONTRACT TIME : 210 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42385315201 (*) F.A. NO. : N/A COUNTIES : MARION

LOCAL NAME : SR 500 (US 441) ROAD NAME : SR 500
PROJ LIMITS : OVER RR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LEWARE CONSTRUCTION COMPANY UNIT PRICE	AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	AMOUNT	(3) INTRON TECHNOLOGIES, INC. UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42385315201	13800.000 LS	165000.00000	165000.00	168522.00000	168522.00	98869.10000	98869.10
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	18.100 CY	300.00000	5430.00	803.10000	14536.11	1456.70000	26366.27
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	354.400 CY	650.00000	230360.00	740.91000	262578.50	891.20000	315841.28
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1067.000 SY	5.00000	5335.00	9.55000	10189.85	13.50000	14404.50
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	108337.000 LB	1.00000	108337.00	0.82000	88836.34	1.20000	130004.40
0030 0415 1 9 REINFORCING STEEL- APPROACH SLABS	4328.000 LB	1.00000	4328.00	0.86000	3722.08	1.40000	6059.20
0035 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	367.000 LF	45.00000	16515.00	47.73000	17516.91	20.80000	7633.60
0040 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	428.000 LF	90.00000	38520.00	67.48000	28881.44	135.80000	58122.40
SECTION 0001 TOTALS		$	573,825.00	$	594,783.23	$	657,300.75
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 42385315201	LUMP	90000.00000	90000.00	21777.00000	21777.00	61136.50000	61136.50

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) INTRON TECHNOLOGIES, INC. UNIT PRICE	 AMOUNT
0050 0102 1 MAINTENANCE OF TRAFFIC 42385315201	210.000 LS	25662.65000	25662.65	82153.00000	82153.00	42230.00000	42230.00
0055 0102 2 1 SPECIAL DETOUR 1 42385315201	LUMP	46000.00000	46000.00	71425.00000	71425.00	79216.90000	79216.90
0060 0102 2 2 SPECIAL DETOUR 2 42385315201	LUMP	46000.00000	46000.00	64881.00000	64881.00	32095.80000	32095.80
0065 0102 60 WORK ZONE SIGN	9240.000 ED	0.35000	3234.00	0.38000	3511.20	0.40000	3696.00
0070 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1080.000 LF	25.00000	27000.00	23.63000	25520.40	24.30000	26244.00
0075 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1040.000 LF	7.30000	7592.00	8.23000	8559.20	8.50000	8840.00
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	18000.000 ED	0.20000	3600.00	0.25000	4500.00	0.30000	5400.00
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2100.000 ED	0.35000	735.00	0.42000	882.00	0.50000	1050.00
0090 0102 76 ADVANCE WARNING ARROW PANEL	420.000 ED	5.90000	2478.00	6.56000	2755.20	6.80000	2856.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3990.000 ED	0.35000	1396.50	0.39000	1556.10	0.60000	2394.00
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1896.000 EA	2.60000	4929.60	3.41000	6465.36	3.10000	5877.60
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3534.000 ED	0.15000	530.10	0.17000	600.78	0.40000	1413.60
0110 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1000.00000	8000.00	1169.00000	9352.00	1286.00000	10288.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	420.000 ED	16.00000	6720.00	17.90000	7518.00	18.50000	7770.00
0120 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3800.000 LF	1.75000	6650.00	1.97000	7486.00	2.10000	7980.00

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LEWARE CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(2) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(3) INTRON TECHNOLOGIES, INC. UNIT PRICE	 AMOUNT
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9921.000 LF	1.75000	17361.75	1.97000	19544.37	2.10000	20834.10
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	673.000 SY	5.30000	3566.90	9.55000	6427.15	16.20000	10902.60
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.400 TN	95.00000	3078.00	178.00000	5767.20	335.10000	10857.24
0140 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	27.800 TN	95.00000	2641.00	238.00000	6616.40	493.50000	13719.30
0145 0520 2 2 CONCRETE CURB, TYPE B	2708.000 LF	16.00000	43328.00	11.93000	32306.44	7.20000	19497.60
0150 0536 1 1 GUARDRAIL -ROADWAY	80.000 LF	20.00000	1600.00	59.66000	4772.80	55.80000	4464.00
0155 0538 1 GUARDRAIL RESET	80.000 LF	30.00000	2400.00	5.97000	477.60	7.80000	624.00
0160 0570 1 2 PERFORMANCE TURF, SOD	1900.000 SY	2.00000	3800.00	2.33000	4427.00	2.80000	5320.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42385315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	408,303.50	$	449,281.20	$	434,707.24
SECTION 0003 SIGNING							
0170 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	154.000 EA	4.00000	616.00	5.97000	919.38	4.70000	723.80
0175 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.104 NM	5000.00000	520.00	5727.00000	595.61	5760.00000	599.04
0180 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.165 GM	1700.00000	1980.50	1921.00000	2237.97	1932.00000	2250.78
0185 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.551 NM	5000.00000	2755.00	5727.00000	3155.58	5760.00000	3173.76
SECTION 0003 TOTALS		$	5,871.50	$	6,908.54	$	6,747.38
CONTRACT TOTALS		$	988,000.00	$	1,050,972.97	$	1,098,755.37

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42385315201	13800.000 LS	275000.00000	275000.00	124988.80000	124988.80	175000.00000	175000.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	18.100 CY	1000.00000	18100.00	875.00000	15837.50	300.00000	5430.00
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	354.400 CY	775.00000	274660.00	850.00000	301240.00	800.00000	283520.00
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1067.000 SY	8.00000	8536.00	10.00000	10670.00	8.75000	9336.25
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	108337.000 LB	0.80000	86669.60	1.00000	108337.00	1.00000	108337.00
0030 0415 1 9 REINFORCING STEEL- APPROACH SLABS	4328.000 LB	0.85000	3678.80	1.00000	4328.00	1.00000	4328.00
0035 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	367.000 LF	45.00000	16515.00	100.00000	36700.00	45.00000	16515.00
0040 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	428.000 LF	85.00000	36380.00	90.00000	38520.00	70.00000	29960.00
SECTION 0001 TOTALS		$	719,539.40	$	640,621.30	$	632,426.25
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 42385315201	LUMP	96733.35000	96733.35	110000.00000	110000.00	124000.00000	124000.00
0050 0102 1 MAINTENANCE OF TRAFFIC 42385315201	210.000 LS	30000.00000	30000.00	49100.00000	49100.00	65500.00000	65500.00
0055 0102 2 1 SPECIAL DETOUR 1 42385315201	LUMP	80000.00000	80000.00	70000.00000	70000.00	150000.00000	150000.00
0060 0102 2 2 SPECIAL DETOUR 2 42385315201	LUMP	35000.00000	35000.00	70000.00000	70000.00	49000.00000	49000.00
0065 0102 60 WORK ZONE SIGN	9240.000 ED	0.29000	2679.60	0.37000	3418.80	0.32000	2956.80
0070 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1080.000 LF	25.00000	27000.00	35.00000	37800.00	20.00000	21600.00

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0075 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1040.000 LF	8.00000	8320.00	5.20000	5408.00	7.00000	7280.00
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	18000.000 ED	0.14000	2520.00	0.18000	3240.00	0.21000	3780.00
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2100.000 ED	0.25000	525.00	0.32000	672.00	0.35000	735.00
0090 0102 76 ADVANCE WARNING ARROW PANEL	420.000 ED	6.00000	2520.00	8.00000	3360.00	5.50000	2310.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3990.000 ED	0.15000	598.50	0.20000	798.00	0.33000	1316.70
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1896.000 EA	0.85000	1611.60	1.10000	2085.60	2.50000	4740.00
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3534.000 ED	0.15000	530.10	0.20000	706.80	0.14000	494.76
0110 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1400.00000	11200.00	1140.00000	9120.00	980.00000	7840.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	420.000 ED	15.00000	6300.00	20.00000	8400.00	15.00000	6300.00
0120 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3800.000 LF	1.45000	5510.00	2.00000	7600.00	1.65000	6270.00
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9921.000 LF	1.45000	14385.45	2.00000	19842.00	1.65000	16369.65
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	673.000 SY	13.50000	9085.50	9.00000	6057.00	5.00000	3365.00
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.400 TN	325.00000	10530.00	375.00000	12150.00	90.00000	2916.00
0140 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	27.800 TN	425.00000	11815.00	470.00000	13066.00	90.00000	2502.00

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(5) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(6) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0145 0520 2 2 CONCRETE CURB, TYPE B	2708.000 LF	18.00000	48744.00	26.00000	70408.00	25.00000	67700.00
0150 0536 1 1 GUARDRAIL -ROADWAY	80.000 LF	25.00000	2000.00	30.00000	2400.00	27.00000	2160.00
0155 0538 1 GUARDRAIL RESET	80.000 LF	30.00000	2400.00	35.00000	2800.00	20.00000	1600.00
0160 0570 1 2 PERFORMANCE TURF, SOD	1900.000 SY	7.00000	13300.00	3.00000	5700.00	3.50000	6650.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42385315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	473,308.10	$	564,132.20	$	607,385.91
SECTION 0003 SIGNING							
0170 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	154.000 EA	3.50000	539.00	4.50000	693.00	3.80000	585.20
0175 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.104 NM	4850.00000	504.40	6300.00000	655.20	4800.00000	499.20
0180 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.165 GM	2950.00000	3436.75	3800.00000	4427.00	1610.00000	1875.65
0185 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.551 NM	4850.00000	2672.35	6300.00000	3471.30	4800.00000	2644.80
SECTION 0003 TOTALS		$	7,152.50	$	9,246.50	$	5,604.85
CONTRACT TOTALS		$	1,200,000.00	$	1,214,000.00	$	1,245,417.01

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(8) CMA CORPORATION UNIT PRICE	 AMOUNT	(9) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42385315201	13800.000 LS	80000.00000	80000.00	179000.00000	179000.00	223494.00000	223494.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	18.100 CY	1000.00000	18100.00	1350.00000	24435.00	922.65000	16699.97
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	354.400 CY	1500.00000	531600.00	1109.00000	393029.60	944.04000	334567.78
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1067.000 SY	11.00000	11737.00	9.00000	9603.00	10.95000	11683.65
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	108337.000 LB	1.60000	173339.20	1.65000	178756.05	0.83000	89919.71
0030 0415 1 9 REINFORCING STEEL- APPROACH SLABS	4328.000 LB	2.00000	8656.00	1.50000	6492.00	0.94000	4068.32
0035 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	367.000 LF	50.00000	18350.00	56.00000	20552.00	52.49000	19263.83
0040 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	428.000 LF	200.00000	85600.00	40.00000	17120.00	104.44000	44700.32
SECTION 0001 TOTALS		$	927,382.20	$	828,987.65	$	744,397.58
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 42385315201	LUMP	15000.00000	15000.00	104000.00000	104000.00	194170.80000	194170.80
0050 0102 1 MAINTENANCE OF TRAFFIC 42385315201	210.000 LS	10000.00000	10000.00	24000.00000	24000.00	30000.00000	30000.00
0055 0102 2 1 SPECIAL DETOUR 1 42385315201	LUMP	40000.00000	40000.00	43000.00000	43000.00	103309.20000	103309.20
0060 0102 2 2 SPECIAL DETOUR 2 42385315201	LUMP	30000.00000	30000.00	49000.00000	49000.00	26059.20000	26059.20
0065 0102 60 WORK ZONE SIGN	9240.000 ED	0.35000	3234.00	0.36000	3326.40	0.38000	3511.20
0070 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1080.000 LF	35.00000	37800.00	36.00000	38880.00	23.76000	25660.80

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(8) CMA CORPORATION UNIT PRICE	 AMOUNT	(9) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
0075 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1040.000 LF	10.00000	10400.00	9.00000	9360.00	8.28000	8611.20
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	18000.000 ED	0.25000	4500.00	0.23000	4140.00	0.25000	4500.00
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2100.000 ED	0.40000	840.00	0.65000	1365.00	0.42000	882.00
0090 0102 76 ADVANCE WARNING ARROW PANEL	420.000 ED	10.00000	4200.00	19.00000	7980.00	6.60000	2772.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3990.000 ED	0.40000	1596.00	0.70000	2793.00	0.40000	1596.00
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1896.000 EA	3.50000	6636.00	1.00000	1896.00	3.00000	5688.00
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3534.000 ED	0.20000	706.80	0.50000	1767.00	0.17000	600.78
0110 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1200.00000	9600.00	1900.00000	15200.00	1176.00000	9408.00
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	420.000 ED	25.00000	10500.00	35.00000	14700.00	18.00000	7560.00
0120 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3800.000 LF	2.00000	7600.00	2.06000	7828.00	1.98000	7524.00
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9921.000 LF	2.00000	19842.00	2.06000	20437.26	1.98000	19643.58
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	673.000 SY	10.00000	6730.00	23.00000	15479.00	6.69000	4502.37
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.400 TN	300.00000	9720.00	85.00000	2754.00	339.26000	10992.02
0140 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	27.800 TN	300.00000	8340.00	125.00000	3475.00	489.93000	13620.05

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SIEG & AMBACHTSHEER, INC. UNIT PRICE	 AMOUNT	(8) CMA CORPORATION UNIT PRICE	 AMOUNT	(9) M & J CONSTRUCTION COMPANY OF P UNIT PRICE	 AMOUNT
0145 0520 2 2 CONCRETE CURB, TYPE B	2708.000 LF	20.00000	54160.00	10.00000	27080.00	7.94000	21501.52
0150 0536 1 1 GUARDRAIL -ROADWAY	80.000 LF	50.00000	4000.00	39.00000	3120.00	24.86000	1988.80
0155 0538 1 GUARDRAIL RESET	80.000 LF	10.00000	800.00	23.00000	1840.00	35.36000	2828.80
0160 0570 1 2 PERFORMANCE TURF, SOD	1900.000 SY	2.20000	4180.00	3.67000	6973.00	2.16000	4104.00
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42385315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0002 TOTALS		$	350,384.80	$	460,393.66	$	561,034.32
SECTION 0003 SIGNING							
0170 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	154.000 EA	5.00000	770.00	4.00000	616.00	4.56000	702.24
0175 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.104 NM	5500.00000	572.00	5600.00000	582.40	5769.23000	600.00
0180 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.165 GM	2500.00000	2912.50	3400.00000	3961.00	1931.33000	2250.00
0185 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.551 NM	3500.00000	1928.50	5600.00000	3085.60	5760.44000	3174.00
SECTION 0003 TOTALS		$	6,183.00	$	8,245.00	$	6,726.24
CONTRACT TOTALS		$	1,283,950.00	$	1,297,626.31	$	1,312,158.14

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(11) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42385315201	13800.000 LS	177200.00000	177200.00	395000.00000	395000.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	18.100 CY	1300.00000	23530.00	900.00000	16290.00		
0015 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	354.400 CY	1600.00000	567040.00	800.00000	283520.00		
0020 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1067.000 SY	22.00000	23474.00	6.00000	6402.00		
0025 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	108337.000 LB	1.25000	135421.25	0.80000	86669.60		
0030 0415 1 9 REINFORCING STEEL- APPROACH SLABS	4328.000 LB	1.25000	5410.00	1.00000	4328.00		
0035 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	367.000 LF	25.00000	9175.00	25.00000	9175.00		
0040 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	428.000 LF	130.00000	55640.00	50.00000	21400.00		
SECTION 0001 TOTALS		$	996,890.25	$	822,784.60	$	
SECTION 0002 ROADWAY							
0045 0101 1 MOBILIZATION 42385315201	LUMP	50000.00000	50000.00	139485.00000	139485.00		
0050 0102 1 MAINTENANCE OF TRAFFIC 42385315201	210.000 LS	30000.00000	30000.00	75000.00000	75000.00		
0055 0102 2 1 SPECIAL DETOUR 1 42385315201	LUMP	30000.00000	30000.00	95000.00000	95000.00		
0060 0102 2 2 SPECIAL DETOUR 2 42385315201	LUMP	30000.00000	30000.00	75000.00000	75000.00		
0065 0102 60 WORK ZONE SIGN	9240.000 ED	0.35000	3234.00	0.30000	2772.00		
0070 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1080.000 LF	22.00000	23760.00	30.00000	32400.00		

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(11) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1040.000 LF	8.00000	8320.00	10.00000	10400.00		
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	18000.000 ED	0.20000	3600.00	0.20000	3600.00		
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2100.000 ED	0.50000	1050.00	0.50000	1050.00		
0090 0102 76 ADVANCE WARNING ARROW PANEL	420.000 ED	10.00000	4200.00	9.00000	3780.00		
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3990.000 ED	0.50000	1995.00	0.40000	1596.00		
0100 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1896.000 EA	3.00000	5688.00	3.00000	5688.00		
0105 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3534.000 ED	0.40000	1413.60	0.20000	706.80		
0110 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	8.000 LO	1000.00000	8000.00	1000.00000	8000.00		
0115 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	420.000 ED	0.20000	84.00	20.00000	8400.00		
0120 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	3800.000 LF	1.75000	6650.00	1.60000	6080.00		
0125 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9921.000 LF	1.65000	16369.65	1.60000	15873.60		
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	673.000 SY	13.00000	8749.00	20.00000	13460.00		
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	32.400 TN	650.00000	21060.00	400.00000	12960.00		
0140 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	27.800 TN	650.00000	18070.00	500.00000	13900.00		

CALL ORDER: 012 PROPOSAL ID: T5379 LETTING DATE: 01/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) QUINN CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(11) HAL JONES CONTRACTOR, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0145 0520 2 2 CONCRETE CURB, TYPE B	2708.000 LF	30.00000	81240.00	10.00000	27080.00		
0150 0536 1 1 GUARDRAIL -ROADWAY	80.000 LF	30.00000	2400.00	20.00000	1600.00		
0155 0538 1 GUARDRAIL RESET	80.000 LF	30.00000	2400.00	30.00000	2400.00		
0160 0570 1 2 PERFORMANCE TURF, SOD	1900.000 SY	3.85000	7315.00	2.50000	4750.00		
0165 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42385315201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0002 TOTALS		$	415,598.25	$	610,981.40	$	
SECTION 0003 SIGNING							
0170 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	154.000 EA	4.75000	731.50	6.00000	924.00		
0175 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.104 NM	6000.00000	624.00	7000.00000	728.00		
0180 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	1.165 GM	3000.00000	3495.00	3000.00000	3495.00		
0185 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.551 NM	5500.00000	3030.50	7000.00000	3857.00		
SECTION 0003 TOTALS		$	7,881.00	$	9,004.00	$	
CONTRACT TOTALS		$	1,420,369.50	$	1,442,770.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.