VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T1472 PROPOSAL DESC :
LETTING DATE : 07/27/11 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS)

NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

The improvements under this contract consist of bridge repair and rehabilitation including repair and replacement of concrete sidewalks, posts and rails, expansion joints and bearings, concrete restoration, cathodic protection of piles and installation of pile jackets on the Longboat Key Pass Br., Br. No. 130057 on SR 789 over Longboat Pass Inlet.

FINPROJ(S) : 42541415201 (*) F.A. NO. : N/A COUNTIES : MANATEE

LOCAL NAME : SR 789 ROAD NAME : SR 789
PROJ LIMITS : FROM N OF NORTHSHORE ROAD TO S OF COQUINA PARK

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	QUINN CONSTRUCTION, INC.	Responsive	Winning bid	$ 1,096,479.60	0.00%
2	WORTH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 1,208,114.00	10.18%
3	COASTAL MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,284,868.84	17.18%
4	M & J CONSTRUCTION COMPANY OF PINELLAS COUNTY, INC.	Responsive	Non-Winning Bid	$ 1,397,720.00	27.47%
5	CMA CORPORATION	Responsive	Non-Winning Bid	$ 1,667,038.96	52.03%
6	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,906,175.14	73.84%
7	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 2,062,304.81	88.08%
8	ROYAL BRIDGE, INC.	Responsive	Non-Winning Bid	$ 2,092,000.00	90.79%

CALL ORDER : 004
LETTING DATE : 07/27/11 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 140 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T1472
DISTRICT : 01
U/R CODE :

PROPOSAL DESC :

NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

The improvements under this contract consist of bridge repair and rehabilitation including repair and replacement of concrete sidewalks, posts and rails, expansion joints and bearings, concrete restoration, cathodic protection of piles and installation of pile jackets on the Longboat Key Pass Br., Br. No. 130057 on SR 789 over Longboat Pass Inlet.

FINPROJ(S) : 42541415201 (*)
F.A. NO. : N/A
COUNTIES : MANATEE

LOCAL NAME : SR 789
ROAD NAME : SR 789
PROJ LIMITS : FROM N OF NORTHSHORE ROAD TO S OF COQUINA PARK

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) WORTH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 42541415201	LUMP	102555.40000	102555.40	50000.00000	50000.00	165900.00000	165900.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42541415201	140.000 LS	60000.00000	60000.00	27220.00000	27220.00	47173.00000	47173.00
0015 0102 60 WORK ZONE SIGN	4720.000 ED	0.30500	1439.60	0.40000	1888.00	0.45000	2124.00
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1248.000 LF	10.60000	13228.80	32.55000	40622.40	23.23000	28991.04
0025 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1248.000 LF	10.60000	13228.80	20.20000	25209.60	23.23000	28991.04
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5180.000 ED	0.20000	1036.00	0.20000	1036.00	0.23000	1191.40
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	840.000 ED	0.32000	268.80	0.50000	420.00	0.37000	310.80

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) WORTH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	136.000 EA	3.10000	421.60	5.00000	680.00	3.57000	485.52
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	980.000 ED	0.14000	137.20	0.95000	931.00	0.16000	156.80
0050 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	900.00000	3600.00	1000.00000	4000.00	1035.00000	4140.00
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	280.000 ED	14.50000	4060.00	16.00000	4480.00	16.68000	4670.40
0060 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1368.000 LF	2.24000	3064.32	2.15000	2941.20	2.58000	3529.44
0065 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2736.000 LF	2.24000	6128.64	2.15000	5882.40	2.58000	7058.88
0070 0104 11 FLOATING TURBIDITY BARRIER	320.000 LF	8.00000	2560.00	10.00000	3200.00	14.95000	4784.00
0075 0110 3 REMOVAL OF EXISTING STRUCTURE 42541415201	3840.000 LS	52000.00000	52000.00	400000.00000	400000.00	136620.00000	136620.00
0080 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	106.600 CY	850.00000	90610.00	1000.00000	106600.00	2092.75000	223087.15
0085 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	107.400 CF	575.00000	61755.00	1000.00000	107400.00	431.25000	46316.25
0090 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	9815.000 LB	1.50000	14722.50	6.00000	58890.00	1.44000	14133.60
0095 0457 2 22 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30."	50.000 LF	1600.00000	80000.00	1000.00000	50000.00	3349.95000	167497.50
0100 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	599.000 LF	30.00000	17970.00	75.00000	44925.00	71.30000	42708.70
0105 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	8126.000 LB	17.59000	142936.34	12.50000	101575.00	24.90000	202337.40

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) QUINN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) WORTH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(3) COASTAL MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0110 0460112 ANCHOR BOLT REPLACEMENT	96.000 EA	10.00000	960.00	200.00000	19200.00	117.30000	11260.80
0115 0561 1 COATING EXISTING STRUCTURAL STEEL 42541415201	14.000 LS	375000.00000	375000.00	100000.00000	100000.00	92000.00000	92000.00
0120 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	136.000 EA	3.70000	503.20	20.00000	2720.00	4.26000	579.36
0125 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.518 NM	3400.00000	1761.20	3400.00000	1761.20	3910.00000	2025.38
0130 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.518 NM	3400.00000	1761.20	3400.00000	1761.20	3910.00000	2025.38
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42541415201	LUMP	44771.00000	44771.00	44771.00000	44771.00	44771.00000	44771.00
SECTION 0001 TOTALS			$ 1,096,479.60		$ 1,208,114.00		$ 1,284,868.84
CONTRACT TOTALS			$ 1,096,479.60		$ 1,208,114.00		$ 1,284,868.84

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) CMA CORPORATION UNIT PRICE	 AMOUNT	(6) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 42541415201	LUMP	154000.00000	154000.00	156000.00000	156000.00	103469.28000	103469.28
0010 0102 1 MAINTENANCE OF TRAFFIC 42541415201	140.000 LS	20000.00000	20000.00	22156.00000	22156.00	67224.76000	67224.76
0015 0102 60 WORK ZONE SIGN	4720.000 ED	0.25000	1180.00	0.39000	1840.80	0.50000	2360.00
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1248.000 LF	46.00000	57408.00	35.00000	43680.00	25.74000	32123.52
0025 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1248.000 LF	8.00000	9984.00	15.00000	18720.00	25.74000	32123.52
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5180.000 ED	0.35000	1813.00	0.20000	1036.00	0.25000	1295.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	840.000 ED	0.50000	420.00	0.32000	268.80	0.41000	344.40
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	136.000 EA	4.00000	544.00	3.10000	421.60	3.95000	537.20
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	980.000 ED	0.25000	245.00	0.14000	137.20	0.18000	176.40
0050 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	2000.00000	8000.00	900.00000	3600.00	1146.61000	4586.44
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	280.000 ED	15.00000	4200.00	14.50000	4060.00	18.47000	5171.60
0060 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1368.000 LF	3.00000	4104.00	2.24000	3064.32	2.85000	3898.80
0065 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2736.000 LF	3.00000	8208.00	2.24000	6128.64	2.85000	7797.60
0070 0104 11 FLOATING TURBIDITY BARRIER	320.000 LF	7.00000	2240.00	9.00000	2880.00	8.18000	2617.60

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) M & J CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT	(5) CMA CORPORATION UNIT PRICE	 AMOUNT	(6) MISENER MARINE CONSTRUCTION, IN UNIT PRICE	 AMOUNT
0075 0110 3 REMOVAL OF EXISTING STRUCTURE 42541415201	3840.000 LS	204000.00000	204000.00	42600.00000	42600.00	187862.27000	187862.27
0080 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	106.600 CY	2800.00000	298480.00	1450.00000	154570.00	4409.85000	470090.01
0085 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	107.400 CF	970.00000	104178.00	1350.00000	144990.00	830.06000	89148.44
0090 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	9815.000 LB	2.40000	23556.00	6.00000	58890.00	1.10000	10796.50
0095 0457 2 22 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30."	50.000 LF	1925.00000	96250.00	850.00000	42500.00	2481.08000	124054.00
0100 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	599.000 LF	35.00000	20965.00	55.00000	32945.00	13.67000	8188.33
0105 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	8126.000 LB	23.00000	186898.00	44.00000	357544.00	14.60000	118639.60
0110 0460112 ANCHOR BOLT REPLACEMENT	96.000 EA	120.00000	11520.00	85.00000	8160.00	27.55000	2644.80
0115 0561 1 COATING EXISTING STRUCTURAL STEEL 42541415201	14.000 LS	130000.00000	130000.00	512050.00000	512050.00	581108.61000	581108.61
0120 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	136.000 EA	4.50000	612.00	3.70000	503.20	4.71000	640.56
0125 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.518 NM	4000.00000	2072.00	3400.00000	1761.20	4348.36000	2252.45
0130 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.518 NM	4000.00000	2072.00	3400.00000	1761.20	4348.36000	2252.45
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42541415201	LUMP	44771.00000	44771.00	44771.00000	44771.00	44771.00000	44771.00
SECTION 0001 TOTALS			$ 1,397,720.00		$ 1,667,038.96		$ 1,906,175.14
CONTRACT TOTALS			$ 1,397,720.00		$ 1,667,038.96		$ 1,906,175.14

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(8) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0101 1 MOBILIZATION 42541415201	LUMP	200797.10000	200797.10	200000.00000	200000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42541415201	140.000 LS	86927.44000	86927.44	10000.00000	10000.00		
0015 0102 60 WORK ZONE SIGN	4720.000 ED	0.48000	2265.60	0.39000	1840.80		
0020 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	1248.000 LF	38.27000	47760.96	20.00000	24960.00		
0025 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1248.000 LF	6.79000	8473.92	20.00000	24960.00		
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	5180.000 ED	0.24000	1243.20	0.20000	1036.00		
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	840.000 ED	0.39000	327.60	0.32000	268.80		
0040 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	136.000 EA	1.85000	251.60	3.00000	408.00		
0045 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	980.000 ED	0.17000	166.60	0.15000	147.00		
0050 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1111.02000	4444.08	900.00000	3600.00		
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	280.000 ED	17.90000	5012.00	14.00000	3920.00		
0060 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1368.000 LF	5.16000	7058.88	2.25000	3078.00		
0065 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2736.000 LF	5.16000	14117.76	2.25000	6156.00		
0070 0104 11 FLOATING TURBIDITY BARRIER	320.000 LF	7.41000	2371.20	15.00000	4800.00		

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(8) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0110 3 REMOVAL OF EXISTING STRUCTURE 42541415201	3840.000 LS	355235.85000	355235.85	200000.00000	200000.00		
0080 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	106.600 CY	1309.76000	139620.42	3600.00000	383760.00		
0085 0401 70 3 RESTORE SPALLED AREAS, LATEX MODIFIED MORTAR- ACRYLIC	107.400 CF	617.23000	66290.50	600.00000	64440.00		
0090 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	9815.000 LB	2.05000	20120.75	4.00000	39260.00		
0095 0457 2 22 CATHODIC PROTECTION INTEGRAL PILE JACKET, STRUCTURAL, 16.1-30."	50.000 LF	2751.79000	137589.50	2000.00000	100000.00		
0100 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	599.000 LF	39.00000	23361.00	35.00000	20965.00		
0105 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	8126.000 LB	40.20000	326665.20	23.00000	186898.00		
0110 0460112 ANCHOR BOLT REPLACEMENT	96.000 EA	438.24000	42071.04	125.00000	12000.00		
0115 0561 1 COATING EXISTING STRUCTURAL STEEL 42541415201	14.000 LS	521188.99000	521188.99	750665.00000	750665.00		
0120 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	136.000 EA	2.47000	335.92	4.00000	544.00		
0125 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	0.518 NM	3703.38000	1918.35	3400.00000	1761.20		
0130 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.518 NM	3703.38000	1918.35	3400.00000	1761.20		
0135 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42541415201	LUMP	44771.00000	44771.00	44771.00000	44771.00		
SECTION 0001 TOTALS			$ 2,062,304.81		$ 2,092,000.00		$
CONTRACT TOTALS			$ 2,062,304.81		$ 2,092,000.00		$ 0.00

CALL ORDER: 004 PROPOSAL ID: T1472 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(8) ROYAL BRIDGE, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.