VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T5322 PROPOSAL DESC :
LETTING DATE : 07/27/11 10:30 A.M. DISTRICT : 05 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 660 WORKING DAYS (AVAILABLE DAYS) AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

The improvements under this contract consist of reconstruction of SR 500 from a 4-lane divided rural roadway into a 6-lane divided urban roadway, including roadway, drainage, signing and pavement marking, signals and utility relocations.

FINPROJ(S) : 23839545201 (*) F.A. NO. : 3994049P COUNTIES : LAKE
23839545601 N/A
LOCAL NAME : SR 500 (US 441) ROAD NAME : SR 25
PROJ LIMITS : FROM MARTIN LUTHER KING TO LAKE ELLA RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$ 16,278,888.88	0.00%
2	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 18,242,743.95	12.06%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 18,410,374.56	13.09%
4	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 18,710,026.04	14.93%
5	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 18,775,823.80	15.33%
6	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 19,066,770.49	17.12%
7	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 20,891,474.97	28.33%
8	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 21,066,388.03	29.40%
9	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 22,462,217.13	37.98%
10	HALIFAX PAVING, INC.	Responsive	Non-Winning Bid	$ 23,028,623.27	41.46%

CALL ORDER : 012 PROPOSAL ID : T5322 PROPOSAL DESC :
LETTING DATE : 07/27/11 10:30 A.M. DISTRICT : 05 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 660 WORKING DAYS (AVAILABLE DAYS) AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

The improvements under this contract consist of reconstruction of SR 500 from a 4-lane divided rural roadway into a 6-lane divided urban roadway, including roadway, drainage, signing and pavement marking, signals and utility relocations.

FINPROJ(S) : 23839545201 (*) F.A. NO. : 3994049P COUNTIES : LAKE
23839545601 N/A
LOCAL NAME : SR 500 (US 441) ROAD NAME : SR 25
PROJ LIMITS : FROM MARTIN LUTHER KING TO LAKE ELLA RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23839545201	LUMP	1490000.00000	1490000.00	1700000.00000	1700000.00	1750000.00000	1750000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23839545201	660.000 LS	50000.00000	50000.00	1007090.00000	1007090.00	250000.00000	250000.00
0015 0102 2 1 SPECIAL DETOUR 1 23839545201	LUMP	398736.94000	398736.94	192000.00000	192000.00	850000.00000	850000.00
0020 0102 2 2 SPECIAL DETOUR 2 23839545201	LUMP	90000.00000	90000.00	68000.00000	68000.00	145000.00000	145000.00
0025 0102 2 3 SPECIAL DETOUR 3 23839545201	LUMP	16000.00000	16000.00	28000.00000	28000.00	12000.00000	12000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	36.00000	864.00	50.00000	1200.00	100.00000	2400.00
0035 0102 60 WORK ZONE SIGN	57930.000 ED	0.25000	14482.50	0.24000	13903.20	0.18000	10427.40
0040 0102 61 BUSINESS SIGN	92.000 EA	53.00000	4876.00	30.00000	2760.00	25.00000	2300.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5885.000 LF	12.50000	73562.50	17.00000	100045.00	14.00000	82390.00
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	16406.000 LF	11.20000	183747.20	54.00000	885924.00	38.00000	623428.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0055 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2379.000 LF	2.60000	6185.40	5.30000	12608.70	2.00000	4758.00
0060 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	23731.000 LF	2.32000	55055.92	5.30000	125774.30	3.50000	83058.50
0065 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	407442.000 ED	0.11000	44818.62	0.12000	48893.04	0.10000	40744.20
0070 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	40512.000 ED	0.27000	10938.24	0.22000	8912.64	0.18000	7292.16
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	618.000 ED	6.35000	3924.30	5.00000	3090.00	4.00000	2472.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18480.000 ED	0.16000	2956.80	0.20000	3696.00	0.15000	2772.00
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3512.000 EA	3.38000	11870.56	2.90000	10184.80	2.65000	9306.80
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	9832.000 ED	0.16000	1573.12	0.12000	1179.84	0.10000	983.20
0095 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	26.000 LO	1060.00000	27560.00	825.00000	21450.00	800.00000	20800.00
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	200.000 ED	19.00000	3800.00	11.00000	2200.00	10.00000	2000.00
0105 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	844.000 ED	7.80000	6583.20	7.37000	6220.28	5.00000	4220.00
0110 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	853.000 DA	6.85000	5843.05	6.46000	5510.38	2.00000	1706.00
0115 0104 10 3 SEDIMENT BARRIER	23049.000 LF	0.58000	13368.42	0.56000	12907.44	0.85000	19591.65
0120 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1260.000 LF	3.76000	4737.60	3.70000	4662.00	3.50000	4410.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0125 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	266.00000	2128.00	3118.00000	24944.00	1000.00000	8000.00
0130 0104 18 INLET PROTECTION SYSTEM	171.000 EA	180.00000	30780.00	77.00000	13167.00	50.00000	8550.00
0135 0107 1 LITTER REMOVAL	236.800 AC	13.00000	3078.40	41.00000	9708.80	10.00000	2368.00
0140 0107 2 MOWING	236.800 AC	27.00000	6393.60	41.00000	9708.80	22.00000	5209.60
0145 0110 1 1 CLEARING & GRUBBING 23839545201	76.550 LS	100000.00000	100000.00	745000.00000	745000.00	2608000.00000	2608000.00
0150 0110 7 1 MAILBOX, F&I SINGLE	34.000 EA	92.00000	3128.00	86.00000	2924.00	65.00000	2210.00
0155 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545201	LUMP	1500.00000	1500.00	1975.00000	1975.00	500.00000	500.00
0160 0120 1 REGULAR EXCAVATION	157340.000 CY	3.00000	472020.00	1.90000	298946.00	1.45000	228143.00
0165 0120 4 SUBSOIL EXCAVATION	13962.000 CY	6.00000	83772.00	5.50000	76791.00	7.00000	97734.00
0170 0120 6 EMBANKMENT	114307.000 CY	1.00000	114307.00	0.36000	41150.52	0.45000	51438.15
0175 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	778.000 SF	9.00000	7002.00	0.65000	505.70	2.00000	1556.00
0180 0160 4 TYPE B STABILIZATION	278015.000 SY	2.00000	556030.00	1.42000	394781.30	2.35000	653335.25
0185 0285706 OPTIONAL BASE, BASE GROUP 06	19534.000 SY	9.00000	175806.00	8.75000	170922.50	6.85000	133807.90
0190 0285710 OPTIONAL BASE, BASE GROUP 10	195090.000 SY	8.80000	1716792.00	10.20000	1989918.00	7.00000	1365630.00
0195 0285711 OPTIONAL BASE, BASE GROUP 11	150.000 SY	45.00000	6750.00	11.85000	1777.50	32.00000	4800.00
0200 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	6594.000 SY	1.00000	6594.00	2.50000	16485.00	0.85000	5604.90
0205 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1199.000 TN	120.00000	143880.00	80.00000	95920.00	115.00000	137885.00
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33688.900 TN	74.00000	2492978.60	80.00000	2695112.00	75.00000	2526667.50

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0215 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	5561.600 TN	117.00000	650707.20	105.00000	583968.00	110.00000	611776.00
0220 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	287.000 TN	117.00000	33579.00	89.00000	25543.00	115.00000	33005.00
0225 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4636.500 TN	82.00000	380193.00	88.00000	408012.00	85.00000	394102.50
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	34.000 TN	180.00000	6120.00	150.00000	5100.00	135.00000	4590.00
0235 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	451.100 CY	401.00000	180891.10	309.00000	139389.90	250.00000	112775.00
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	161.800 CY	535.00000	86563.00	364.00000	58895.20	250.00000	40450.00
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	77.000 EA	2350.00000	180950.00	1978.00000	152306.00	1875.00000	144375.00
0250 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	2565.00000	25650.00	2350.00000	23500.00	2250.00000	22500.00
0255 0425 1451 INLETS, CURB, TYPE J-5, <10'	16.000 EA	3805.00000	60880.00	3181.00000	50896.00	2850.00000	45600.00
0260 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	4270.00000	38430.00	3596.00000	32364.00	3800.00000	34200.00
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	7.000 EA	4088.00000	28616.00	3776.00000	26432.00	3000.00000	21000.00
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	4020.00000	4020.00	3759.00000	3759.00	3800.00000	3800.00
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	3200.00000	9600.00	2087.00000	6261.00	2000.00000	6000.00
0280 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	2752.00000	19264.00	2396.00000	16772.00	1975.00000	13825.00
0285 0425 1521 INLETS, DT BOT, TYPE C,<10'	19.000 EA	1520.00000	28880.00	1490.00000	28310.00	1350.00000	25650.00
0290 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	3.000 EA	2600.00000	7800.00	1944.00000	5832.00	2250.00000	6750.00
0295 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	1780.00000	7120.00	1635.00000	6540.00	1400.00000	5600.00
0300 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	2.000 EA	2515.00000	5030.00	2145.00000	4290.00	2750.00000	5500.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	2220.00000	26640.00	1894.00000	22728.00	1750.00000	21000.00
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3425.00000	3425.00	2738.00000	2738.00	2675.00000	2675.00
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3800.00000	7600.00	3814.00000	7628.00	3000.00000	6000.00
0320 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	1530.00000	4590.00	1875.00000	5625.00	1800.00000	5400.00
0325 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	1505.00000	6020.00	936.00000	3744.00	1500.00000	6000.00
0330 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	1680.00000	11760.00	1783.00000	12481.00	1800.00000	12600.00
0335 0425 2 63 MANHOLES, P-8, PARTIAL	7.000 EA	1500.00000	10500.00	936.00000	6552.00	1500.00000	10500.00
0340 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	1985.00000	1985.00	2577.00000	2577.00	2400.00000	2400.00
0345 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	2600.00000	23400.00	2536.00000	22824.00	2700.00000	24300.00
0350 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	2945.00000	32395.00	3103.00000	34133.00	2800.00000	30800.00
0355 0425 5 MANHOLE, ADJUST	2.000 EA	972.00000	1944.00	478.00000	956.00	300.00000	600.00
0360 0430 94 1 DESILTING PIPE, 0 - 24"	3183.000 LF	2.50000	7957.50	2.00000	6366.00	1.00000	3183.00
0365 0430 94 2 DESILTING PIPE, 25 - 36"	348.000 LF	2.65000	922.20	3.00000	1044.00	1.50000	522.00
0370 0430 94 3 DESILTING PIPE, 37 - 48"	1020.000 LF	4.40000	4488.00	4.00000	4080.00	2.00000	2040.00
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	526.000 LF	31.20000	16411.20	21.00000	11046.00	23.50000	12361.00
0380 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	83.000 LF	39.00000	3237.00	32.00000	2656.00	27.00000	2241.00
0385 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	44.40000	444.00	30.00000	300.00	22.00000	220.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10218.000 LF	37.00000	378066.00	21.00000	214578.00	23.50000	240123.00
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4375.000 LF	45.00000	196875.00	30.00000	131250.00	26.00000	113750.00
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1191.000 LF	53.00000	63123.00	40.00000	47640.00	38.00000	45258.00
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2799.000 LF	69.00000	193131.00	52.00000	145548.00	48.00000	134352.00
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1884.000 LF	80.00000	150720.00	65.00000	122460.00	56.00000	105504.00
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1313.000 LF	84.00000	110292.00	80.00000	105040.00	64.00000	84032.00
0420 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	3627.000 LF	110.00000	398970.00	88.00000	319176.00	72.00000	261144.00
0425 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1161.000 LF	51.00000	59211.00	45.00000	52245.00	34.00000	39474.00
0430 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	369.000 LF	60.00000	22140.00	58.00000	21402.00	38.00000	14022.00
0435 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	552.00000	552.00	790.00000	790.00	650.00000	650.00
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	13.000 EA	533.00000	6929.00	848.00000	11024.00	700.00000	9100.00
0445 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	701.00000	4907.00	986.00000	6902.00	800.00000	5600.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	3528.00000	3528.00	2266.00000	2266.00	1400.00000	1400.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	3962.00000	7924.00	2900.00000	5800.00	2400.00000	4800.00
0465 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	21.000 EA	682.00000	14322.00	848.00000	17808.00	700.00000	14700.00
0470 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	839.00000	1678.00	986.00000	1972.00	800.00000	1600.00
0475 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1738.000 LF	34.00000	59092.00	26.00000	45188.00	27.00000	46926.00
0480 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	275.000 LF	40.00000	11000.00	31.00000	8525.00	32.00000	8800.00
0485 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	380.000 LF	34.00000	12920.00	30.00000	11400.00	26.50000	10070.00
0490 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	100.000 LF	52.00000	5200.00	49.00000	4900.00	35.00000	3500.00
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	50335.000 LF	8.00000	402680.00	8.00000	402680.00	10.00000	503350.00
0500 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13056.000 LF	8.40000	109670.40	8.00000	104448.00	10.00000	130560.00
0505 0520 2 4 CONCRETE CURB, TYPE D	187.000 LF	8.90000	1664.30	17.00000	3179.00	9.00000	1683.00
0510 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2373.000 LF	14.00000	33222.00	18.50000	43900.50	26.00000	61698.00
0515 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	370.000 LF	14.00000	5180.00	30.00000	11100.00	32.00000	11840.00
0520 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	423.000 SY	34.00000	14382.00	33.00000	13959.00	38.00000	16074.00
0525 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	275.000 LF	182.00000	50050.00	162.00000	44550.00	295.00000	81125.00
0530 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	1738.000 LF	235.00000	408430.00	204.00000	354552.00	250.00000	434500.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0532 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	261.000 LF	142.00000	37062.00	92.00000	24012.00	135.00000	35235.00
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	17809.000 SY	23.40000	416730.60	21.00000	373989.00	18.50000	329466.50
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	2186.000 SY	28.30000	61863.80	27.00000	59022.00	23.50000	51371.00
0545 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	703.000 SY	42.50000	29877.50	38.00000	26714.00	32.00000	22496.00
0550 0536 1 1 GUARDRAIL -ROADWAY	398.100 LF	12.00000	4777.20	11.52000	4586.11	14.50000	5772.45
0555 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	276.900 LF	19.00000	5261.10	17.43000	4826.37	20.50000	5676.45
0560 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	21.50000	806.25	17.25000	646.88	18.00000	675.00
0565 0536 73 GUARDRAIL REMOVAL	785.100 LF	1.35000	1059.89	1.26000	989.23	1.00000	785.10
0570 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	1690.00000	5070.00	1598.00000	4794.00	1600.00000	4800.00
0575 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	5.000 EA	1520.00000	7600.00	1438.00000	7190.00	1500.00000	7500.00
0580 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	550.00000	1100.00	480.00000	960.00	400.00000	800.00
0585 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	93.000 SY	46.65000	4338.45	45.00000	4185.00	40.00000	3720.00
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	30065.000 SF	22.75000	683978.75	18.90000	568228.50	18.00000	541170.00
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	5278.000 LF	10.00000	52780.00	9.46000	49929.88	8.85000	46710.30
0600 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1050.00000	2100.00	985.00000	1970.00	825.00000	1650.00
0605 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1253.00000	1253.00	1185.00000	1185.00	950.00000	950.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0610 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30. 0' OPENING	1.000 EA	1571.00000	1571.00	1485.00000	1485.00	1200.00000	1200.00
0615 0570 1 2 PERFORMANCE TURF, SOD	152933.000 SY	1.66000	253868.78	2.57000	393037.81	1.35000	206459.55
0620 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	26.852 NM	835.00000	22421.42	800.00000	21481.60	780.00000	20944.56
0625 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1557.000 LF	1.06000	1650.42	1.30000	2024.10	0.85000	1323.45
0630 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.538 GM	291.00000	447.56	330.00000	507.54	265.00000	407.57
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	15539.000 LF	0.22000	3418.58	0.28000	4350.92	0.18000	2797.02
0640 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	256.000 EA	23.30000	5964.80	20.00000	5120.00	20.00000	5120.00
0645 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.100 NM	836.00000	15967.60	800.00000	15280.00	785.00000	14993.50
0650 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	127.000 LF	0.85000	107.95	0.80000	101.60	0.65000	82.55
0655 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3674.000 LF	0.22000	808.28	0.28000	1028.72	0.15000	551.10
0660 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	130.00000	520.00	138.00000	552.00	100.00000	400.00
0665 0999 16 PARTNERING, DO NOT BID 23839545201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0670 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	6.000 DA	3300.00000	19800.00	3300.00000	19800.00	3300.00000	19800.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0675 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 14,924,299.80		$ 16,627,676.60		$ 17,360,131.81
SECTION 0002 SIGNING							
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	86.000 AS	270.00000	23220.00	238.00000	20468.00	195.00000	16770.00
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	77.000 AS	394.00000	30338.00	366.00000	28182.00	325.00000	25025.00
0695 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1037.00000	7259.00	718.00000	5026.00	650.00000	4550.00
0700 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	2.000 AS	1108.00000	2216.00	622.00000	1244.00	575.00000	1150.00
0705 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	133.00000	1463.00	78.00000	858.00	5.00000	55.00
0710 0700 20 60 SINGLE POST SIGN, REMOVE	162.000 AS	10.60000	1717.20	6.50000	1053.00	1.00000	162.00
0715 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	11.000 AS	2092.00000	23012.00	2500.00000	27500.00	1850.00000	20350.00
0720 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	6.000 AS	3494.00000	20964.00	4100.00000	24600.00	3500.00000	21000.00
0725 0700 21 60 MULTI- POST SIGN, REMOVE	14.000 AS	371.00000	5194.00	175.00000	2450.00	25.00000	350.00
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	137.00000	137.00	82.00000	82.00	70.00000	70.00
0735 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	152.00000	456.00	103.00000	309.00	85.00000	255.00
0740 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	43.000 EA	63.50000	2730.50	39.00000	1677.00	35.00000	1505.00
0745 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23839545201	LUMP	80580.00000	80580.00	86160.00000	86160.00	65000.00000	65000.00
0750 0711 17 THERMOPLASTIC, REMOVE	383.000 SF	4.50000	1723.50	5.00000	1915.00	3.50000	1340.50
SECTION 0002 TOTALS			$ 201,010.20		$ 201,524.00		$ 157,582.50
SECTION 0003 SIGNALIZATION							

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	22335.000 LF	3.55000	79289.25	3.37000	75268.95	2.00000	44670.00
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	935.000 LF	15.22000	14230.70	14.39000	13454.65	9.00000	8415.00
0765 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3795.00000	15180.00	3588.00000	14352.00	4700.00000	18800.00
0770 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	380.000 LF	10.90000	4142.00	10.31000	3917.80	2.00000	760.00
0775 0633121 3 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 51-100 PR	18795.000 LF	2.00000	37590.00	1.91000	35898.45	1.35000	25373.25
0780 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	1954.00000	1954.00	1847.00000	1847.00	2000.00000	2000.00
0785 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	2.000 PI	1958.00000	3916.00	1844.00000	3688.00	1850.00000	3700.00
0790 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	68.000 EA	269.00000	18292.00	255.00000	17340.00	185.00000	12580.00
0795 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	8.000 EA	780.00000	6240.00	737.00000	5896.00	800.00000	6400.00
0800 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	5.000 EA	1804.00000	9020.00	1705.00000	8525.00	750.00000	3750.00
0805 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1190.00000	1190.00	1125.00000	1125.00	775.00000	775.00
0810 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	1466.00000	4398.00	1387.00000	4161.00	775.00000	2325.00
0815 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	975.000 LF	1.40000	1365.00	1.32000	1287.00	1.00000	975.00
0820 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	684.00000	2052.00	464.00000	1392.00	875.00000	2625.00
0825 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	7820.00000	31280.00	7393.00000	29572.00	2350.00000	9400.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0832 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	8.000 EA	8320.00000	66560.00	7866.00000	62928.00	2500.00000	20000.00
0835 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	23557.00000	94228.00	22270.00000	89080.00	20000.00000	80000.00
0840 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	36.000 AS	716.00000	25776.00	677.00000	24372.00	685.00000	24660.00
0845 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	6.000 AS	836.00000	5016.00	790.00000	4740.00	799.00000	4794.00
0850 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1080.00000	2160.00	1021.00000	2042.00	945.00000	1890.00
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	516.00000	11352.00	488.00000	10736.00	435.00000	9570.00
0860 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	36.000 EA	66.65000	2399.40	63.00000	2268.00	65.00000	2340.00
0862 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	6.000 EA	80.00000	480.00	76.00000	456.00	75.00000	450.00
0865 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	715.00000	10010.00	674.00000	9436.00	675.00000	9450.00
0870 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	7.000 EA	830.00000	5810.00	783.00000	5481.00	950.00000	6650.00
0875 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	95.00000	190.00	90.00000	180.00	80.00000	160.00
0880 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	20.000 EA	110.00000	2200.00	104.00000	2080.00	275.00000	5500.00
0885 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	6.000 EA	115.00000	690.00	108.00000	648.00	275.00000	1650.00
0890 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	645.00000	23220.00	609.00000	21924.00	600.00000	21600.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0895 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	15.000 AS	695.00000	10425.00	656.00000	9840.00	685.00000	10275.00
0900 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	111.00000	2442.00	105.00000	2310.00	145.00000	3190.00
0905 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	1.000 AS	11965.00000	11965.00	11308.00000	11308.00	6950.00000	6950.00
0910 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	29225.00000	87675.00	27629.00000	82887.00	23500.00000	70500.00
0915 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	2316.00000	6948.00	86.00000	258.00	1400.00000	4200.00
0920 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	3.000 EA	91.00000	273.00	2190.00000	6570.00	1800.00000	5400.00
0925 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	21.65000	692.80	20.00000	640.00	44.00000	1408.00
0930 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	19.50000	156.00	18.00000	144.00	26.00000	208.00
0935 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	86.60000	259.80	82.00000	246.00	95.00000	285.00
0940 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	1266.00000	10128.00	1197.00000	9576.00	950.00000	7600.00
0945 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	7.000 EA	173.00000	1211.00	164.00000	1148.00	195.00000	1365.00
0950 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	17.30000	138.40	16.00000	128.00	27.00000	216.00
0955 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	173.00000	692.00	164.00000	656.00	265.00000	1060.00
0960 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	304.00000	1216.00	287.00000	1148.00	100.00000	400.00
0965 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	347.00000	1041.00	327.00000	981.00	250.00000	750.00
0970 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	3032.00000	39416.00	2866.00000	37258.00	2850.00000	37050.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0975 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	950.00000	5700.00	123.00000	738.00	850.00000	5100.00
0980 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	562.00000	10116.00	897.00000	16146.00	750.00000	13500.00
0985 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	6.000 EA	2075.00000	12450.00	1961.00000	11766.00	1450.00000	8700.00
SECTION 0003 TOTALS		$	683,175.35	$	647,843.85	$	509,419.25
SECTION 0004 UTILITIES							
0990 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545601	LUMP	1755.00000	1755.00	1.00000	1.00	500.00000	500.00
0995 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545601	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
1000 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	2388.000 LF	18.35000	43819.80	64.25000	153429.00	16.00000	38208.00
1005 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	3093.000 LF	20.86000	64519.98	50.00000	154650.00	18.00000	55674.00
1010 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	4062.000 LF	28.35000	115157.70	53.75000	218332.50	20.00000	81240.00
1015 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3183.000 LF	3.78000	12031.74	5.00000	15915.00	2.00000	6366.00
1020 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	3201.000 LF	3.76000	12035.76	5.00000	16005.00	2.00000	6402.00
1025 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3767.000 LF	3.65000	13749.55	6.00000	22602.00	3.00000	11301.00
1030 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	50.000 EA	342.00000	17100.00	365.00000	18250.00	375.00000	18750.00
1035 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	718.00000	2154.00	495.00000	1485.00	475.00000	1425.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1040 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	260.00000	260.00	720.00000	720.00	600.00000	600.00
1045 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	1563.00000	3126.00	1000.00000	2000.00	3650.00000	7300.00
1050 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	4805.00000	4805.00	2600.00000	2600.00	4500.00000	4500.00
1055 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	12.000 EA	669.00000	8028.00	365.00000	4380.00	600.00000	7200.00
1060 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	24.000 EA	1285.00000	30840.00	1050.00000	25200.00	750.00000	18000.00
1065 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	8.000 EA	1292.00000	10336.00	810.00000	6480.00	1275.00000	10200.00
1070 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	14.000 EA	705.00000	9870.00	620.00000	8680.00	650.00000	9100.00
1075 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	3513.00000	3513.00	2575.00000	2575.00	1500.00000	1500.00
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	7.000 EA	982.00000	6874.00	885.00000	6195.00	1275.00000	8925.00
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	8.000 EA	1416.00000	11328.00	1415.00000	11320.00	1350.00000	10800.00
1090 1080 14 UTILITY FIXTURES, RELOCATE	8.000 EA	650.00000	5200.00	200.00000	1600.00	250.00000	2000.00
1095 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	8.000 EA	325.00000	2600.00	335.00000	2680.00	200.00000	1600.00
1100 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	5.000 EA	130.00000	650.00	60.00000	300.00	250.00000	1250.00
1105 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	10.000 EA	3510.00000	35100.00	3540.00000	35400.00	2400.00000	24000.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1110 1644400 FIRE HYDRANT, SALVAGE & STORE	10.000 EA	295.00000	2950.00	330.00000	3300.00	400.00000	4000.00
1115 1644700 FIRE HYDRANT, ADJUST & MODIFY	2.000 EA	1300.00000	2600.00	800.00000	1600.00	1200.00000	2400.00
SECTION 0004 TOTALS			$ 470,403.53		$ 765,699.50		$ 383,241.00
CONTRACT TOTALS			$ 16,278,888.88		$ 18,242,743.95		$ 18,410,374.56

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23839545201	LUMP	1584874.00000	1584874.00	1265000.00000	1265000.00	1012000.00000	1012000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23839545201	660.000 LS	199808.00000	199808.00	325000.00000	325000.00	1033719.88000	1033719.88
0015 0102 2 1 SPECIAL DETOUR 1 23839545201	LUMP	455263.00000	455263.00	400000.00000	400000.00	900000.00000	900000.00
0020 0102 2 2 SPECIAL DETOUR 2 23839545201	LUMP	62795.00000	62795.00	85000.00000	85000.00	128000.00000	128000.00
0025 0102 2 3 SPECIAL DETOUR 3 23839545201	LUMP	5232.00000	5232.00	15000.00000	15000.00	15000.00000	15000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	67.50000	1620.00	60.00000	1440.00	44.77000	1074.48
0035 0102 60 WORK ZONE SIGN	57930.000 ED	0.20000	11586.00	0.30000	17379.00	0.23000	13323.90
0040 0102 61 BUSINESS SIGN	92.000 EA	40.23000	3701.16	50.00000	4600.00	31.98000	2942.16
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5885.000 LF	13.41000	78917.85	15.00000	88275.00	17.00000	100045.00
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	16406.000 LF	40.77000	668872.62	15.00000	246090.00	2.00000	32812.00
0055 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2379.000 LF	6.71000	15963.09	6.00000	14274.00	3.20000	7612.80
0060 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	23731.000 LF	6.71000	159235.01	6.00000	142386.00	6.10000	144759.10
0065 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	407442.000 ED	0.11000	44818.62	0.20000	81488.40	0.15000	61116.30
0070 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	40512.000 ED	0.20000	8102.40	0.30000	12153.60	0.23000	9317.76
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	618.000 ED	4.50000	2781.00	10.00000	6180.00	5.33000	3293.94
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18480.000 ED	0.18000	3326.40	0.20000	3696.00	0.21000	3880.80

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3512.000 EA	2.70000	9482.40	3.00000	10536.00	3.41000	11975.92
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	9832.000 ED	0.11000	1081.52	0.20000	1966.40	0.13000	1278.16
0095 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	26.000 LO	742.50000	19305.00	1000.00000	26000.00	850.00000	22100.00
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	200.000 ED	9.90000	1980.00	20.00000	4000.00	11.73000	2346.00
0105 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	844.000 ED	0.90000	759.60	25.00000	21100.00	7.86000	6633.84
0110 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	853.000 DA	6.63000	5655.39	12.00000	10236.00	6.89000	5877.17
0115 0104 10 3 SEDIMENT BARRIER	23049.000 LF	0.45000	10372.05	2.00000	46098.00	0.47000	10833.03
0120 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1260.000 LF	2.93000	3691.80	3.00000	3780.00	3.00000	3780.00
0125 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1350.00000	10800.00	1000.00000	8000.00	2300.00000	18400.00
0130 0104 18 INLET PROTECTION SYSTEM	171.000 EA	54.00000	9234.00	65.00000	11115.00	85.00000	14535.00
0135 0107 1 LITTER REMOVAL	236.800 AC	18.90000	4475.52	20.00000	4736.00	22.00000	5209.60
0140 0107 2 MOWING	236.800 AC	18.00000	4262.40	70.00000	16576.00	46.00000	10892.80
0145 0110 1 1 CLEARING & GRUBBING 23839545201	76.550 LS	462296.00000	462296.00	1200000.00000	1200000.00	515000.00000	515000.00
0150 0110 7 1 MAILBOX, F&I SINGLE	34.000 EA	75.60000	2570.40	50.00000	1700.00	90.00000	3060.00
0155 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545201	LUMP	14400.00000	14400.00	400.00000	400.00	800.00000	800.00
0160 0120 1 REGULAR EXCAVATION	157340.000 CY	3.10000	487754.00	2.45000	385483.00	2.62000	412230.80

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0165 0120 4 SUBSOIL EXCAVATION	13962.000 CY	3.88000	54172.56	3.00000	41886.00	2.64000	36859.68
0170 0120 6 EMBANKMENT	114307.000 CY	2.02000	230900.14	2.00000	228614.00	3.37000	385214.59
0175 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	778.000 SF	5.61000	4364.58	3.50000	2723.00	3.35000	2606.30
0180 0160 4 TYPE B STABILIZATION	278015.000 SY	4.51000	1253847.65	2.35000	653335.25	2.40000	667236.00
0185 0285706 OPTIONAL BASE, BASE GROUP 06	19534.000 SY	6.25000	122087.50	8.00000	156272.00	8.82000	172289.88
0190 0285710 OPTIONAL BASE, BASE GROUP 10	195090.000 SY	7.80000	1521702.00	9.00000	1755810.00	8.73000	1703135.70
0195 0285711 OPTIONAL BASE, BASE GROUP 11	150.000 SY	63.00000	9450.00	69.00000	10350.00	67.88000	10182.00
0200 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	6594.000 SY	1.04000	6857.76	2.50000	16485.00	2.67000	17605.98
0205 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1199.000 TN	94.50000	113305.50	95.00000	113905.00	85.12000	102058.88
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33688.900 TN	80.10000	2698480.89	85.00000	2863556.50	85.12000	2867599.17
0215 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	5561.600 TN	100.80000	560609.28	105.00000	583968.00	111.08000	617782.53
0220 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	287.000 TN	121.50000	34870.50	130.00000	37310.00	93.97000	26969.39
0225 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4636.500 TN	94.50000	438149.25	98.00000	454377.00	92.85000	430499.03
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	34.000 TN	180.00000	6120.00	200.00000	6800.00	85.12000	2894.08
0235 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	451.100 CY	501.00000	226001.10	500.00000	225550.00	350.00000	157885.00
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	161.800 CY	129.84000	21008.11	850.00000	137530.00	440.00000	71192.00
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	77.000 EA	3509.92000	270263.84	1800.00000	138600.00	2900.00000	223300.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0250 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	3941.87000	39418.70	2100.00000	21000.00	3200.00000	32000.00
0255 0425 1451 INLETS, CURB, TYPE J-5, <10'	16.000 EA	4205.17000	67282.72	3200.00000	51200.00	3500.00000	56000.00
0260 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	4728.91000	42560.19	4200.00000	37800.00	4000.00000	36000.00
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	7.000 EA	4955.85000	34690.95	4000.00000	28000.00	4170.00000	29190.00
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	4876.20000	4876.20	4100.00000	4100.00	4637.30000	4637.30
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	4664.90000	13994.70	2600.00000	7800.00	2959.38000	8878.14
0280 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	3592.35000	25146.45	2600.00000	18200.00	3079.84000	21558.88
0285 0425 1521 INLETS, DT BOT, TYPE C,<10'	19.000 EA	2544.69000	48349.11	1700.00000	32300.00	2125.53000	40385.07
0290 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	3.000 EA	3117.15000	9351.45	3100.00000	9300.00	2776.70000	8330.10
0295 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	2497.50000	9990.00	1100.00000	4400.00	2246.64000	8986.56
0300 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	2.000 EA	3325.05000	6650.10	2600.00000	5200.00	2855.98000	5711.96
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	2928.04000	35136.48	2400.00000	28800.00	2505.44000	30065.28
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	3539.70000	3539.70	3500.00000	3500.00	2880.29000	2880.29
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	4374.00000	8748.00	3200.00000	6400.00	3746.41000	7492.82
0320 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2829.60000	8488.80	1100.00000	3300.00	1936.11000	5808.33
0325 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	2462.40000	9849.60	1200.00000	4800.00	1195.81000	4783.24
0330 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2866.05000	20062.35	1100.00000	7700.00	1850.49000	12953.43
0335 0425 2 63 MANHOLES, P-8, PARTIAL	7.000 EA	2462.40000	17236.80	1100.00000	7700.00	1317.87000	9225.09

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0340 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3208.95000	3208.95	2500.00000	2500.00	2161.66000	2161.66
0345 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	3554.41000	31989.69	3100.00000	27900.00	3511.54000	31603.86
0350 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	3744.78000	41192.58	3100.00000	34100.00	2963.70000	32600.70
0355 0425 5 MANHOLE, ADJUST	2.000 EA	2455.37000	4910.74	1000.00000	2000.00	247.61000	495.22
0360 0430 94 1 DESILTING PIPE, 0 - 24"	3183.000 LF	2.35000	7480.05	2.50000	7957.50	2.13000	6779.79
0365 0430 94 2 DESILTING PIPE, 25 - 36"	348.000 LF	2.68000	932.64	3.50000	1218.00	3.20000	1113.60
0370 0430 94 3 DESILTING PIPE, 37 - 48"	1020.000 LF	4.02000	4100.40	5.00000	5100.00	4.26000	4345.20
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	526.000 LF	39.98000	21029.48	40.00000	21040.00	30.65000	16121.90
0380 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	83.000 LF	50.38000	4181.54	52.00000	4316.00	42.12000	3495.96
0385 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	36.75000	367.50	80.00000	800.00	179.30000	1793.00
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10218.000 LF	39.98000	408515.64	38.00000	388284.00	67.79000	692678.22
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4375.000 LF	50.36000	220325.00	35.00000	153125.00	50.43000	220631.25
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1191.000 LF	59.89000	71328.99	55.00000	65505.00	61.30000	73008.30
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2799.000 LF	74.84000	209477.16	65.00000	181935.00	74.22000	207741.78
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1884.000 LF	89.06000	167789.04	100.00000	188400.00	94.27000	177604.68

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1313.000 LF	94.42000	123973.46	125.00000	164125.00	125.74000	165096.62
0420 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	3627.000 LF	121.24000	439737.48	150.00000	544050.00	124.13000	450219.51
0425 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1161.000 LF	50.36000	58467.96	55.00000	63855.00	54.31000	63053.91
0430 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	369.000 LF	59.89000	22099.41	68.00000	25092.00	71.32000	26317.08
0435 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1260.54000	1260.54	550.00000	550.00	580.00000	580.00
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	13.000 EA	1271.89000	16534.57	600.00000	7800.00	636.00000	8268.00
0445 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	1444.83000	10113.81	650.00000	4550.00	718.00000	5026.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2043.68000	2043.68	1500.00000	1500.00	1600.00000	1600.00
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	2828.84000	5657.68	1600.00000	3200.00	2100.00000	4200.00
0465 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	21.000 EA	1271.92000	26710.32	600.00000	12600.00	636.00000	13356.00
0470 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1444.93000	2889.86	750.00000	1500.00	718.00000	1436.00
0475 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1738.000 LF	28.67000	49828.46	27.00000	46926.00	27.33000	47499.54
0480 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	275.000 LF	34.38000	9454.50	35.00000	9625.00	33.05000	9088.75
0485 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	380.000 LF	28.67000	10894.60	35.00000	13300.00	31.98000	12152.40

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0490 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	100.000 LF	43.92000	4392.00	52.00000	5200.00	52.24000	5224.00
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	50335.000 LF	9.90000	498316.50	7.50000	377512.50	10.08000	507376.80
0500 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13056.000 LF	9.00000	117504.00	7.50000	97920.00	10.28000	134215.68
0505 0520 2 4 CONCRETE CURB, TYPE D	187.000 LF	10.80000	2019.60	7.50000	1402.50	12.56000	2348.72
0510 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2373.000 LF	24.30000	57663.90	15.00000	35595.00	23.45000	55646.85
0515 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	370.000 LF	24.89000	9209.30	15.00000	5550.00	23.45000	8676.50
0520 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	423.000 SY	47.52000	20100.96	30.00000	12690.00	28.78000	12173.94
0525 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	275.000 LF	154.09000	42374.75	200.00000	55000.00	176.01000	48402.75
0530 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	1738.000 LF	128.31000	223002.78	260.00000	451880.00	180.22000	313222.36
0532 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	261.000 LF	114.00000	29754.00	220.00000	57420.00	189.92000	49569.12
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	17809.000 SY	22.70000	404264.30	25.00000	445225.00	25.15000	447896.35
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	2186.000 SY	35.10000	76728.60	29.00000	63394.00	31.63000	69143.18
0545 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	703.000 SY	43.81000	30798.43	22.00000	15466.00	33.36000	23452.08
0550 0536 1 1 GUARDRAIL -ROADWAY	398.100 LF	10.37000	4128.30	16.00000	6369.60	13.06000	5199.19
0555 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	276.900 LF	15.69000	4344.56	25.00000	6922.50	24.79000	6864.35

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0560 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	18.19000	682.13	20.00000	750.00	18.39000	689.63
0565 0536 73 GUARDRAIL REMOVAL	785.100 LF	1.13000	887.16	2.00000	1570.20	2.67000	2096.22
0570 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	1438.20000	4314.60	1800.00000	5400.00	189.76000	569.28
0575 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	5.000 EA	1293.30000	6466.50	1600.00000	8000.00	1732.34000	8661.70
0580 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	467.10000	934.20	600.00000	1200.00	511.71000	1023.42
0585 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	93.000 SY	135.00000	12555.00	120.00000	11160.00	69.79000	6490.47
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	30065.000 SF	21.35000	641887.75	21.00000	631365.00	20.93000	629260.45
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	5278.000 LF	8.96000	47290.88	10.00000	52780.00	10.08000	53202.24
0600 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	900.00000	1800.00	1000.00000	2000.00	1050.06000	2100.12
0605 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1980.00000	1980.00	1100.00000	1100.00	1263.27000	1263.27
0610 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	1.000 EA	2700.00000	2700.00	1500.00000	1500.00	1583.09000	1583.09
0615 0570 1 2 PERFORMANCE TURF, SOD	152933.000 SY	1.47000	224811.51	1.65000	252339.45	1.74000	266103.42
0620 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	26.852 NM	900.06000	24168.41	1000.00000	26852.00	842.18000	22614.22
0625 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1557.000 LF	1.13000	1759.41	2.75000	4281.75	1.07000	1665.99
0630 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.538 GM	359.42000	552.79	950.00000	1461.10	293.17000	450.90

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	15539.000 LF	0.14000	2175.46	0.25000	3884.75	0.21000	3263.19
0640 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	256.000 EA	18.00000	4608.00	27.00000	6912.00	23.45000	6003.20
0645 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.100 NM	900.00000	17190.00	1000.00000	19100.00	842.18000	16085.64
0650 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	127.000 LF	1.13000	143.51	1.30000	165.10	0.85000	107.95
0655 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3674.000 LF	0.14000	514.36	0.25000	918.50	0.21000	771.54
0660 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	110.48000	441.92	135.00000	540.00	130.92000	523.68
0665 0999 16 PARTNERING, DO NOT BID 23839545201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0670 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	6.000 DA	3300.00000	19800.00	3300.00000	19800.00	3300.00000	19800.00
0675 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 17,045,140.49		$ 17,035,540.60		$ 17,541,657.56
SECTION 0002 SIGNING							
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	86.000 AS	226.80000	19504.80	260.00000	22360.00	274.08000	23570.88
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	77.000 AS	385.20000	29660.40	470.00000	36190.00	1115.54000	85896.58

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0695 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1162.80000	8139.60	1400.00000	9800.00	1426.93000	9988.51
0700 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	2.000 AS	1580.40000	3160.80	1800.00000	3600.00	1703.00000	3406.00
0705 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	31.50000	346.50	38.00000	418.00	93.54000	1028.94
0710 0700 20 60 SINGLE POST SIGN, REMOVE	162.000 AS	0.90000	145.80	48.00000	7776.00	23.39000	3789.18
0715 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	11.000 AS	2145.60000	23601.60	2500.00000	27500.00	2108.17000	23189.87
0720 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	6.000 AS	3253.50000	19521.00	3800.00000	22800.00	3521.27000	21127.62
0725 0700 21 60 MULTI- POST SIGN, REMOVE	14.000 AS	315.00000	4410.00	385.00000	5390.00	374.15000	5238.10
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	67.50000	67.50	82.00000	82.00	134.17000	134.17
0735 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	82.50000	247.50	100.00000	300.00	153.19000	459.57
0740 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	43.000 EA	36.00000	1548.00	40.00000	1720.00	55.14000	2371.02
0745 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23839545201	LUMP	97200.00000	97200.00	95000.00000	95000.00	81211.07000	81211.07
0750 0711 17 THERMOPLASTIC, REMOVE	383.000 SF	9.00000	3447.00	5.00000	1915.00	4.53000	1734.99
SECTION 0002 TOTALS		$	211,000.50	$	234,851.00	$	263,146.50
SECTION 0003 SIGNALIZATION							
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	22335.000 LF	3.83000	85543.05	3.60000	80406.00	3.59000	80182.65
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	935.000 LF	12.95000	12108.25	15.00000	14025.00	15.34000	14342.90
0765 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	1803.60000	7214.40	3800.00000	15200.00	3825.55000	15302.20
0770 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	380.000 LF	9.28000	3526.40	11.00000	4180.00	10.99000	4176.20

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0775 0633121 3 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 51-100 PR	18795.000 LF	1.72000	32327.40	2.00000	37590.00	2.04000	38341.80
0780 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	1661.40000	1661.40	1800.00000	1800.00	1968.88000	1968.88
0785 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	2.000 PI	1658.70000	3317.40	1900.00000	3800.00	1965.48000	3930.96
0790 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	68.000 EA	229.44000	15601.92	270.00000	18360.00	271.76000	18479.68
0795 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	8.000 EA	663.19000	5305.52	780.00000	6240.00	785.51000	6284.08
0800 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	5.000 EA	1534.86000	7674.30	1800.00000	9000.00	1818.13000	9090.65
0805 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1012.50000	1012.50	1200.00000	1200.00	1199.24000	1199.24
0810 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	1248.00000	3744.00	1400.00000	4200.00	1478.08000	4434.24
0815 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	975.000 LF	1.19000	1160.25	1.40000	1365.00	1.41000	1374.75
0820 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	417.60000	1252.80	500.00000	1500.00	494.77000	1484.31
0825 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	6652.80000	26611.20	8000.00000	32000.00	7881.20000	31524.80
0832 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	8.000 EA	7079.40000	56635.20	8500.00000	68000.00	8385.61000	67084.88
0835 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	20043.00000	80172.00	24000.00000	96000.00	23741.08000	94964.32
0840 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	36.000 AS	609.10000	21927.60	725.00000	26100.00	721.47000	25972.92

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0845 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	6.000 AS	711.30000	4267.80	845.00000	5070.00	842.61000	5055.66
0850 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	918.40000	1836.80	1100.00000	2200.00	1088.16000	2176.32
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	438.70000	9651.40	520.00000	11440.00	519.71000	11433.62
0860 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	36.000 EA	56.70000	2041.20	65.00000	2340.00	67.16000	2417.76
0862 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	6.000 EA	68.20000	409.20	80.00000	480.00	80.76000	484.56
0865 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	606.70000	8493.80	720.00000	10080.00	718.64000	10060.96
0870 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	7.000 EA	704.30000	4930.10	830.00000	5810.00	834.25000	5839.75
0875 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	81.00000	162.00	95.00000	190.00	96.20000	192.40
0880 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	20.000 EA	93.40000	1868.00	110.00000	2200.00	110.66000	2213.20
0885 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	6.000 EA	97.20000	583.20	115.00000	690.00	115.19000	691.14
0890 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	547.80000	19720.80	650.00000	23400.00	648.93000	23361.48
0895 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	15.000 AS	589.90000	8848.50	700.00000	10500.00	698.80000	10482.00
0900 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	94.20000	2072.40	110.00000	2420.00	111.65000	2456.30
0905 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	1.000 AS	10177.20000	10177.20	12000.00000	12000.00	12054.73000	12054.73
0910 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	24866.10000	74598.30	29000.00000	87000.00	29453.90000	88361.70

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0915 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	77.40000	232.20	92.00000	276.00	91.81000	275.43
0920 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	3.000 EA	1710.00000	5130.00	2300.00000	6900.00	2334.94000	7004.82
0925 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	18.40000	588.80	22.00000	704.00	21.82000	698.24
0930 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	16.50000	132.00	19.00000	152.00	19.64000	157.12
0935 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	73.80000	221.40	85.00000	255.00	87.28000	261.84
0940 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	1077.08000	8616.64	1200.00000	9600.00	1275.75000	10206.00
0945 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	7.000 EA	147.30000	1031.10	175.00000	1225.00	174.56000	1221.92
0950 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	14.70000	117.60	17.00000	136.00	17.45000	139.60
0955 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	147.30000	589.20	175.00000	700.00	174.56000	698.24
0960 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	257.80000	1031.20	300.00000	1200.00	305.48000	1221.92
0965 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	294.60000	883.80	350.00000	1050.00	349.12000	1047.36
0970 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2579.40000	33532.20	3000.00000	39000.00	3055.34000	39719.42
0975 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	807.60000	4845.60	950.00000	5700.00	956.68000	5740.08
0980 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	478.40000	8611.20	565.00000	10170.00	566.00000	10188.00
0985 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	6.000 EA	1764.60000	10587.60	2000.00000	12000.00	2090.00000	12540.00
SECTION 0003 TOTALS		$	592,606.83	$	685,854.00	$	688,541.03
SECTION 0004 UTILITIES							

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0990 0110 86 LUMP DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545601	14400.00000	14400.00	530.00000	530.00	1.00000	1.00
0995 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545601	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
1000 1050 11222 2388.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	39.74000	94899.12	69.00000	164772.00	35.00000	83580.00
1005 1050 11223 3093.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	37.50000	115987.50	54.00000	167022.00	29.00000	89697.00
1010 1050 11224 4062.000 LF UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	43.06000	174909.72	58.00000	235596.00	32.00000	129984.00
1015 1050 16002 3183.000 LF UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	13.60000	43288.80	5.35000	17029.05	7.30000	23235.90
1020 1050 16003 3201.000 LF UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	13.60000	43533.60	5.35000	17125.35	8.00000	25608.00
1025 1050 16004 3767.000 LF UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	13.60000	51231.20	6.40000	24108.80	8.50000	32019.50
1030 1055 11414 50.000 EA UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	925.10000	46255.00	390.00000	19500.00	400.00000	20000.00
1035 1055 11424 3.000 EA UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	1196.60000	3589.80	530.00000	1590.00	1800.00000	5400.00
1040 1055 11434 1.000 EA UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	2024.90000	2024.90	770.00000	770.00	700.00000	700.00
1045 1055 11494 2.000 EA UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2143.50000	4287.00	1000.00000	2000.00	1600.00000	3200.00
1050 1060 11211 1.000 EA UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1823.70000	1823.70	2700.00000	2700.00	2300.00000	2300.00
1055 1080 11103 12.000 EA UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	948.00000	11376.00	390.00000	4680.00	600.00000	7200.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1060 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	24.000 EA	1305.20000	31324.80	1100.00000	26400.00	880.00000	21120.00
1065 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	8.000 EA	1403.20000	11225.60	865.00000	6920.00	840.00000	6720.00
1070 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	14.000 EA	1181.80000	16545.20	665.00000	9310.00	735.00000	10290.00
1075 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	3160.70000	3160.70	2750.00000	2750.00	2350.00000	2350.00
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	7.000 EA	1491.50000	10440.50	950.00000	6650.00	880.00000	6160.00
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	8.000 EA	1646.70000	13173.60	1500.00000	12000.00	1175.00000	9400.00
1090 1080 14 UTILITY FIXTURES, RELOCATE	8.000 EA	2321.20000	18569.60	215.00000	1720.00	245.00000	1960.00
1095 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	8.000 EA	2455.30000	19642.40	360.00000	2880.00	225.00000	1800.00
1100 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	5.000 EA	684.40000	3422.00	65.00000	325.00	38.00000	190.00
1105 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	10.000 EA	5253.90000	52539.00	3800.00000	38000.00	3730.00000	37300.00
1110 1644400 FIRE HYDRANT, SALVAGE & STORE	10.000 EA	2091.83000	20918.30	350.00000	3500.00	221.00000	2210.00
1115 1644700 FIRE HYDRANT, ADJUST & MODIFY	2.000 EA	1355.09000	2710.18	850.00000	1700.00	500.00000	1000.00
SECTION 0004 TOTALS		$	861,278.22	$	819,578.20	$	573,425.40
CONTRACT TOTALS		$ 18,710,026.04		$ 18,775,823.80		$ 19,066,770.49	

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23839545201	LUMP	2080000.00000	2080000.00	2000000.00000	2000000.00	2000000.00000	2000000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23839545201	660.000 LS	464482.24000	464482.24	816000.00000	816000.00	950000.00000	950000.00
0015 0102 2 1 SPECIAL DETOUR 1 23839545201	LUMP	1255500.00000	1255500.00	982000.00000	982000.00	900000.00000	900000.00
0020 0102 2 2 SPECIAL DETOUR 2 23839545201	LUMP	111438.58000	111438.58	165000.00000	165000.00	110000.00000	110000.00
0025 0102 2 3 SPECIAL DETOUR 3 23839545201	LUMP	14256.20000	14256.20	21000.00000	21000.00	13000.00000	13000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	33.00000	792.00	41.20000	988.80	60.00000	1440.00
0035 0102 60 WORK ZONE SIGN	57930.000 ED	0.22000	12744.60	0.25000	14482.50	0.25000	14482.50
0040 0102 61 BUSINESS SIGN	92.000 EA	56.12000	5163.04	30.90000	2842.80	33.00000	3036.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5885.000 LF	12.63000	74327.55	7.85000	46197.25	18.00000	105930.00
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	16406.000 LF	34.80000	570928.80	45.40000	744832.40	105.00000	1722630.00
0055 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2379.000 LF	9.30000	22124.70	1.25000	2973.75	3.30000	7850.70
0060 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	23731.000 LF	9.30000	220698.30	2.89000	68582.59	6.60000	156624.60
0065 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	407442.000 ED	0.11000	44818.62	0.13000	52967.46	0.20000	81488.40
0070 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	40512.000 ED	0.31000	12558.72	0.23000	9317.76	0.25000	10128.00
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	618.000 ED	5.61000	3466.98	5.25000	3244.50	5.50000	3399.00
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18480.000 ED	0.36000	6652.80	0.20000	3696.00	0.25000	4620.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3512.000 EA	3.26000	11449.12	2.85000	10009.20	3.00000	10536.00
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	9832.000 ED	0.11000	1081.52	0.10000	983.20	0.10000	983.20
0095 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	26.000 LO	867.35000	22551.10	866.00000	22516.00	910.00000	23660.00
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	200.000 ED	13.78000	2756.00	11.30000	2260.00	12.00000	2400.00
0105 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	844.000 ED	7.37000	6220.28	7.85000	6625.40	5.60000	4726.40
0110 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	853.000 DA	6.46000	5510.38	6.85000	5843.05	2.25000	1919.25
0115 0104 10 3 SEDIMENT BARRIER	23049.000 LF	1.26000	29041.74	0.80000	18439.20	0.50000	11524.50
0120 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1260.000 LF	2.90000	3654.00	3.90000	4914.00	3.30000	4158.00
0125 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2750.00000	22000.00	1840.00000	14720.00	3700.00000	29600.00
0130 0104 18 INLET PROTECTION SYSTEM	171.000 EA	44.00000	7524.00	48.90000	8361.90	11.00000	1881.00
0135 0107 1 LITTER REMOVAL	236.800 AC	20.00000	4736.00	12.40000	2936.32	20.00000	4736.00
0140 0107 2 MOWING	236.800 AC	90.00000	21312.00	25.80000	6109.44	38.00000	8998.40
0145 0110 1 1 CLEARING & GRUBBING 23839545201	76.550 LS	1100000.00000	1100000.00	537000.00000	537000.00	280000.00000	280000.00
0150 0110 7 1 MAILBOX, F&I SINGLE	34.000 EA	81.63000	2775.42	96.40000	3277.60	88.00000	2992.00
0155 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545201	LUMP	5000.00000	5000.00	1080.00000	1080.00	4500.00000	4500.00
0160 0120 1 REGULAR EXCAVATION	157340.000 CY	2.29000	360308.60	4.95000	778833.00	4.10000	645094.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0165 0120 4 SUBSOIL EXCAVATION	13962.000 CY	4.01000	55987.62	4.20000	58640.40	4.85000	67715.70
0170 0120 6 EMBANKMENT	114307.000 CY	4.79000	547530.53	5.15000	588681.05	1.30000	148599.10
0175 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	778.000 SF	2.74000	2131.72	12.70000	9880.60	2.20000	1711.60
0180 0160 4 TYPE B STABILIZATION	278015.000 SY	1.32000	366979.80	2.16000	600512.40	2.35000	653335.25
0185 0285706 OPTIONAL BASE, BASE GROUP 06	19534.000 SY	7.53000	147091.02	8.90000	173852.60	8.35000	163108.90
0190 0285710 OPTIONAL BASE, BASE GROUP 10	195090.000 SY	7.16000	1396844.40	9.30000	1814337.00	7.90000	1541211.00
0195 0285711 OPTIONAL BASE, BASE GROUP 11	150.000 SY	71.31000	10696.50	62.00000	9300.00	67.00000	10050.00
0200 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	6594.000 SY	5.42000	35739.48	1.55000	10220.70	2.00000	13188.00
0205 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1199.000 TN	117.00000	140283.00	130.81000	156841.19	104.30000	125055.70
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33688.900 TN	79.00000	2661423.10	82.40000	2775965.36	79.80000	2688374.22
0215 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	5561.600 TN	134.00000	745254.40	122.57000	681685.31	136.00000	756377.60
0220 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	287.000 TN	162.00000	46494.00	127.72000	36655.64	165.00000	47355.00
0225 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4636.500 TN	99.00000	459013.50	92.70000	429803.55	102.85000	476864.03
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	34.000 TN	225.00000	7650.00	286.00000	9724.00	145.00000	4930.00
0235 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	451.100 CY	449.70000	202859.67	398.00000	179537.80	430.00000	193973.00
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	161.800 CY	548.92000	88815.26	425.00000	68765.00	415.00000	67147.00
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	77.000 EA	3573.35000	275147.95	2510.00000	193270.00	3700.00000	284900.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0250 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	3773.40000	37734.00	2860.00000	28600.00	5050.00000	50500.00
0255 0425 1451 INLETS, CURB, TYPE J-5, <10'	16.000 EA	4248.48000	67975.68	3390.00000	54240.00	5500.00000	88000.00
0260 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	5205.03000	46845.27	4790.00000	43110.00	7200.00000	64800.00
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	7.000 EA	4698.38000	32888.66	4060.00000	28420.00	5900.00000	41300.00
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	5339.83000	5339.83	4380.00000	4380.00	8300.00000	8300.00
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	3720.27000	11160.81	2840.00000	8520.00	3650.00000	10950.00
0280 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	4077.44000	28542.08	2300.00000	16100.00	3700.00000	25900.00
0285 0425 1521 INLETS, DT BOT, TYPE C,<10'	19.000 EA	3268.16000	62095.04	1450.00000	27550.00	2500.00000	47500.00
0290 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	3.000 EA	3864.34000	11593.02	2580.00000	7740.00	4500.00000	13500.00
0295 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	3897.11000	15588.44	1690.00000	6760.00	2900.00000	11600.00
0300 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	2.000 EA	4573.66000	9147.32	5800.00000	11600.00	4300.00000	8600.00
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	3452.04000	41424.48	1870.00000	22440.00	3000.00000	36000.00
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	4154.38000	4154.38	3030.00000	3030.00	3800.00000	3800.00
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	5377.98000	10755.96	4630.00000	9260.00	5300.00000	10600.00
0320 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	2228.65000	6685.95	1890.00000	5670.00	2700.00000	8100.00
0325 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	2053.15000	8212.60	1110.00000	4440.00	1300.00000	5200.00
0330 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	2255.82000	15790.74	1720.00000	12040.00	2900.00000	20300.00
0335 0425 2 63 MANHOLES, P-8, PARTIAL	7.000 EA	2053.14000	14371.98	1110.00000	7770.00	1300.00000	9100.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0340 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2644.07000	2644.07	1990.00000	1990.00	3900.00000	3900.00
0345 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	3051.98000	27467.82	3760.00000	33840.00	5000.00000	45000.00
0350 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	3618.22000	39800.42	4300.00000	47300.00	6100.00000	67100.00
0355 0425 5 MANHOLE, ADJUST	2.000 EA	1348.13000	2696.26	849.00000	1698.00	700.00000	1400.00
0360 0430 94 1 DESILTING PIPE, 0 - 24"	3183.000 LF	10.25000	32625.75	2.85000	9071.55	5.50000	17506.50
0365 0430 94 2 DESILTING PIPE, 25 - 36"	348.000 LF	24.10000	8386.80	5.10000	1774.80	7.70000	2679.60
0370 0430 94 3 DESILTING PIPE, 37 - 48"	1020.000 LF	26.51000	27040.20	8.50000	8670.00	11.00000	11220.00
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	526.000 LF	72.01000	37877.26	37.80000	19882.80	33.00000	17358.00
0380 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	83.000 LF	89.72000	7446.76	50.20000	4166.60	44.00000	3652.00
0385 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	80.34000	803.40	42.90000	429.00	22.00000	220.00
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10218.000 LF	59.44000	607357.92	54.93000	561274.74	52.50000	536445.00
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4375.000 LF	46.47000	203306.25	49.30000	215687.50	44.00000	192500.00
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1191.000 LF	59.58000	70959.78	70.50000	83965.50	66.00000	78606.00
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2799.000 LF	75.54000	211436.46	91.70000	256668.30	88.00000	246312.00
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1884.000 LF	84.84000	159838.56	94.60000	178226.40	100.00000	188400.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1313.000 LF	104.62000	137366.06	130.00000	170690.00	120.00000	157560.00
0420 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	3627.000 LF	133.30000	483479.10	115.00000	417105.00	132.00000	478764.00
0425 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1161.000 LF	55.44000	64365.84	71.10000	82547.10	66.00000	76626.00
0430 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	369.000 LF	65.33000	24106.77	72.80000	26863.20	77.00000	28413.00
0435 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1139.66000	1139.66	683.00000	683.00	1300.00000	1300.00
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	13.000 EA	1682.23000	21868.99	721.00000	9373.00	1300.00000	16900.00
0445 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	2001.31000	14009.17	786.00000	5502.00	1400.00000	9800.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2868.39000	2868.39	1820.00000	1820.00	2000.00000	2000.00
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	5744.84000	11489.68	2240.00000	4480.00	3400.00000	6800.00
0465 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	21.000 EA	1974.35000	41461.35	707.00000	14847.00	1300.00000	27300.00
0470 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	2567.66000	5135.32	786.00000	1572.00	1400.00000	2800.00
0475 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1738.000 LF	25.64000	44562.32	32.80000	57006.40	35.00000	60830.00
0480 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	275.000 LF	31.00000	8525.00	39.40000	10835.00	42.00000	11550.00
0485 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	380.000 LF	30.00000	11400.00	32.80000	12464.00	35.00000	13300.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0490 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	100.000 LF	49.00000	4900.00	50.30000	5030.00	54.00000	5400.00
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	50335.000 LF	8.85000	445464.75	8.75000	440431.25	13.40000	674489.00
0500 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13056.000 LF	8.50000	110976.00	8.75000	114240.00	12.60000	164505.60
0505 0520 2 4 CONCRETE CURB, TYPE D	187.000 LF	12.00000	2244.00	12.60000	2356.20	13.20000	2468.40
0510 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2373.000 LF	23.31000	55314.63	40.20000	95394.60	30.40000	72139.20
0515 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	370.000 LF	32.73000	12110.10	41.70000	15429.00	35.00000	12950.00
0520 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	423.000 SY	70.51000	29825.73	64.50000	27283.50	58.00000	24534.00
0525 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	275.000 LF	193.24000	53141.00	158.86000	43686.50	210.00000	57750.00
0530 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	1738.000 LF	276.98000	481391.24	205.10000	356463.80	288.00000	500544.00
0532 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	261.000 LF	250.00000	65250.00	162.00000	42282.00	220.00000	57420.00
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	17809.000 SY	23.00000	409607.00	24.40000	434539.60	24.45000	435430.05
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	2186.000 SY	30.00000	65580.00	37.10000	81100.60	42.25000	92358.50
0545 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	703.000 SY	23.00000	16169.00	32.30000	22706.90	54.00000	37962.00
0550 0536 1 1 GUARDRAIL -ROADWAY	398.100 LF	11.52000	4586.11	24.30000	9673.83	17.00000	6767.70
0555 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	276.900 LF	17.43000	4826.37	18.00000	4984.20	26.00000	7199.40

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0560 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	20.20000	757.50	20.80000	780.00	19.00000	712.50
0565 0536 73 GUARDRAIL REMOVAL	785.100 LF	1.26000	989.23	1.30000	1020.63	3.00000	2355.30
0570 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	1598.11000	4794.33	1440.00000	4320.00	2000.00000	6000.00
0575 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	5.000 EA	1437.74000	7188.70	1480.00000	7400.00	1800.00000	9000.00
0580 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	519.42000	1038.84	535.00000	1070.00	500.00000	1000.00
0585 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	93.000 SY	65.00000	6045.00	55.40000	5152.20	77.00000	7161.00
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	30065.000 SF	19.30000	580254.50	20.81000	625652.65	29.50000	886917.50
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	5278.000 LF	9.46000	49929.88	9.35000	49349.30	10.40000	54891.20
0600 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	985.00000	1970.00	1020.00000	2040.00	1100.00000	2200.00
0605 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1185.00000	1185.00	1100.00000	1100.00	1300.00000	1300.00
0610 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	1.000 EA	1485.00000	1485.00	1120.00000	1120.00	1600.00000	1600.00
0615 0570 1 2 PERFORMANCE TURF, SOD	152933.000 SY	1.63000	249280.79	1.60000	244692.80	2.20000	336452.60
0620 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	26.852 NM	803.51000	21575.85	953.00000	25589.96	990.00000	26583.48
0625 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1557.000 LF	1.02000	1588.14	3.35000	5215.95	2.75000	4281.75
0630 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.538 GM	280.08000	430.76	911.00000	1401.12	950.00000	1461.10

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	15539.000 LF	0.20000	3107.80	0.25000	3884.75	0.25000	3884.75
0640 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	256.000 EA	22.38000	5729.28	26.00000	6656.00	28.00000	7168.00
0645 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.100 NM	803.57000	15348.19	934.00000	17839.40	990.00000	18909.00
0650 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	127.000 LF	0.81000	102.87	1.25000	158.75	1.00000	127.00
0655 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3674.000 LF	0.20000	734.80	0.25000	918.50	0.25000	918.50
0660 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	122.81000	491.24	0.01000	0.04	440.00000	1760.00
0665 0999 16 PARTNERING, DO NOT BID 23839545201	LUMP	19800.00000	19800.00	19800.00000	19800.00	19800.00000	19800.00
0670 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	6.000 DA	3300.00000	19800.00	3300.00000	19800.00	3300.00000	19800.00
0675 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00	8000.00000	24000.00	8000.00000	24000.00
0680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 19,366,600.47		$ 19,612,373.64		$ 20,876,727.68
SECTION 0002 SIGNING							
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	86.000 AS	238.00000	20468.00	245.00000	21070.00	260.00000	22360.00
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	77.000 AS	366.00000	28182.00	377.00000	29029.00	400.00000	30800.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0695 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	718.00000	5026.00	740.00000	5180.00	790.00000	5530.00
0700 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	2.000 AS	622.00000	1244.00	641.00000	1282.00	680.00000	1360.00
0705 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	78.00000	858.00	80.30000	883.30	85.00000	935.00
0710 0700 20 60 SINGLE POST SIGN, REMOVE	162.000 AS	6.50000	1053.00	6.70000	1085.40	7.00000	1134.00
0715 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	11.000 AS	2500.00000	27500.00	2580.00000	28380.00	2700.00000	29700.00
0720 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	6.000 AS	4100.00000	24600.00	4220.00000	25320.00	4500.00000	27000.00
0725 0700 21 60 MULTI- POST SIGN, REMOVE	14.000 AS	175.00000	2450.00	180.00000	2520.00	190.00000	2660.00
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	82.00000	82.00	84.50000	84.50	350.00000	350.00
0735 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	103.00000	309.00	106.00000	318.00	110.00000	330.00
0740 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	43.000 EA	39.00000	1677.00	40.20000	1728.60	43.00000	1849.00
0745 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23839545201	LUMP	77487.51000	77487.51	93000.00000	93000.00	98000.00000	98000.00
0750 0711 17 THERMOPLASTIC, REMOVE	383.000 SF	4.32000	1654.56	4.90000	1876.70	5.00000	1915.00
SECTION 0002 TOTALS		$	192,591.07	$	211,757.50	$	223,923.00
SECTION 0003 SIGNALIZATION							
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	22335.000 LF	3.37000	75268.95	3.60000	80406.00	2.75000	61421.25
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	935.000 LF	14.39000	13454.65	15.30000	14305.50	9.50000	8882.50
0765 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	3588.52000	14354.08	3810.00000	15240.00	5000.00000	20000.00
0770 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	380.000 LF	10.31000	3917.80	11.00000	4180.00	11.20000	4256.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0775 0633121 3 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 51-100 PR	18795.000 LF	1.91000	35898.45	2.05000	38529.75	2.10000	39469.50
0780 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	1846.89000	1846.89	1960.00000	1960.00	2500.00000	2500.00
0785 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	2.000 PI	1843.70000	3687.40	1960.00000	3920.00	2100.00000	4200.00
0790 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	68.000 EA	254.92000	17334.56	271.00000	18428.00	210.00000	14280.00
0795 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	8.000 EA	736.84000	5894.72	782.00000	6256.00	890.00000	7120.00
0800 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	5.000 EA	1705.48000	8527.40	1810.00000	9050.00	2500.00000	12500.00
0805 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1124.93000	1124.93	1190.00000	1190.00	860.00000	860.00
0810 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	1386.50000	4159.50	1470.00000	4410.00	890.00000	2670.00
0815 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	975.000 LF	1.32000	1287.00	1.40000	1365.00	1.60000	1560.00
0820 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	464.11000	1392.33	493.00000	1479.00	900.00000	2700.00
0825 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	7392.88000	29571.52	7900.00000	31600.00	9800.00000	39200.00
0832 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	8.000 EA	7866.03000	62928.24	8400.00000	67200.00	10900.00000	87200.00
0835 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	22270.07000	89080.28	24000.00000	96000.00	22000.00000	88000.00
0840 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	36.000 AS	676.77000	24363.72	719.00000	25884.00	700.00000	25200.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0845 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	6.000 AS	790.40000	4742.40	839.00000	5034.00	880.00000	5280.00
0850 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1020.73000	2041.46	1080.00000	2160.00	1100.00000	2200.00
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	487.51000	10725.22	518.00000	11396.00	490.00000	10780.00
0860 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	36.000 EA	63.00000	2268.00	66.90000	2408.40	64.00000	2304.00
0862 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	6.000 EA	75.76000	454.56	80.50000	483.00	90.00000	540.00
0865 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	674.11000	9437.54	716.00000	10024.00	770.00000	10780.00
0870 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	7.000 EA	782.56000	5477.92	831.00000	5817.00	1000.00000	7000.00
0875 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	90.24000	180.48	95.80000	191.60	90.00000	180.00
0880 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	20.000 EA	103.80000	2076.00	110.00000	2200.00	310.00000	6200.00
0885 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	6.000 EA	108.05000	648.30	115.00000	690.00	310.00000	1860.00
0890 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	608.72000	21913.92	646.00000	23256.00	650.00000	23400.00
0895 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	15.000 AS	655.50000	9832.50	696.00000	10440.00	740.00000	11100.00
0900 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	104.73000	2304.06	111.00000	2442.00	160.00000	3520.00
0905 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	1.000 AS	11307.81000	11307.81	12000.00000	12000.00	7400.00000	7400.00
0910 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	27628.92000	82886.76	29000.00000	87000.00	29000.00000	87000.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0915 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	86.12000	258.36	91.50000	274.50	1600.00000	4800.00
0920 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	3.000 EA	2190.27000	6570.81	2330.00000	6990.00	2400.00000	7200.00
0925 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	20.47000	655.04	21.70000	694.40	46.00000	1472.00
0930 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	18.42000	147.36	19.60000	156.80	29.00000	232.00
0935 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	81.87000	245.61	86.90000	260.70	110.00000	330.00
0940 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	1196.70000	9573.60	1270.00000	10160.00	1000.00000	8000.00
0945 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	7.000 EA	163.74000	1146.18	174.00000	1218.00	200.00000	1400.00
0950 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	16.37000	130.96	17.40000	139.20	29.00000	232.00
0955 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	163.74000	654.96	174.00000	696.00	300.00000	1200.00
0960 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	286.55000	1146.20	304.00000	1216.00	150.00000	600.00
0965 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	327.49000	982.47	348.00000	1044.00	300.00000	900.00
0970 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2866.03000	37258.39	3040.00000	39520.00	3300.00000	42900.00
0975 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	897.40000	5384.40	953.00000	5718.00	950.00000	5700.00
0980 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	531.63000	9569.34	565.00000	10170.00	800.00000	14400.00
0985 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	6.000 EA	1960.66000	11763.96	2080.00000	12480.00	1800.00000	10800.00
SECTION 0003 TOTALS		$	645,876.99	$	687,682.85	$	701,729.25
SECTION 0004 UTILITIES							

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0990 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545601	LUMP	5000.00000	5000.00	976.00000	976.00	3000.00000	3000.00
0995 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545601	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
1000 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	2388.000 LF	41.93000	100128.84	22.00000	52536.00	33.00000	78804.00
1005 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	3093.000 LF	31.94000	98790.42	28.90000	89387.70	33.00000	102069.00
1010 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	4062.000 LF	40.60000	164917.20	38.20000	155168.40	44.00000	178728.00
1015 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3183.000 LF	7.40000	23554.20	6.40000	20371.20	5.00000	15915.00
1020 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	3201.000 LF	7.71000	24679.71	7.00000	22407.00	6.60000	21126.60
1025 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3767.000 LF	10.21000	38461.07	3.22000	12129.74	8.80000	33149.60
1030 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	50.000 EA	539.92000	26996.00	190.00000	9500.00	625.00000	31250.00
1035 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	358.28000	1074.84	253.00000	759.00	700.00000	2100.00
1040 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	632.37000	632.37	472.00000	472.00	1175.00000	1175.00
1045 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	2573.36000	5146.72	956.00000	1912.00	2100.00000	4200.00
1050 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	4006.28000	4006.28	2390.00000	2390.00	3450.00000	3450.00
1055 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	12.000 EA	387.17000	4646.04	1500.00000	18000.00	750.00000	9000.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
1060 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	24.000 EA	1167.89000	28029.36	1100.00000	26400.00	625.00000	15000.00
1065 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	8.000 EA	434.98000	3479.84	1640.00000	13120.00	1300.00000	10400.00
1070 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	14.000 EA	721.50000	10101.00	631.00000	8834.00	700.00000	9800.00
1075 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	2269.63000	2269.63	2410.00000	2410.00	2900.00000	2900.00
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	7.000 EA	1291.83000	9042.81	881.00000	6167.00	2450.00000	17150.00
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	8.000 EA	1593.40000	12747.20	1460.00000	11680.00	1550.00000	12400.00
1090 1080 14 UTILITY FIXTURES, RELOCATE	8.000 EA	1595.37000	12762.96	249.00000	1992.00	770.00000	6160.00
1095 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	8.000 EA	239.71000	1917.68	251.00000	2008.00	605.00000	4840.00
1100 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	5.000 EA	339.55000	1697.75	250.00000	1250.00	560.00000	2800.00
1105 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	10.000 EA	4160.14000	41601.40	3780.00000	37800.00	3880.00000	38800.00
1110 1644400 FIRE HYDRANT, SALVAGE & STORE	10.000 EA	1008.24000	10082.40	579.00000	5790.00	375.00000	3750.00
1115 1644700 FIRE HYDRANT, ADJUST & MODIFY	2.000 EA	2320.36000	4640.72	557.00000	1114.00	935.00000	1870.00
SECTION 0004 TOTALS		$	686,406.44	$	554,574.04	$	659,837.20
CONTRACT TOTALS		$ 20,891,474.97		$ 21,066,388.03		$ 22,462,217.13	

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23839545201	LUMP	825000.00000	825000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 23839545201	660.000 LS	450000.00000	450000.00				
0015 0102 2 1 SPECIAL DETOUR 1 23839545201	LUMP	1600000.00000	1600000.00				
0020 0102 2 2 SPECIAL DETOUR 2 23839545201	LUMP	220000.00000	220000.00				
0025 0102 2 3 SPECIAL DETOUR 3 23839545201	LUMP	25000.00000	25000.00				
0030 0102 14 TRAFFIC CONTROL OFFICER	24.000 MH	40.00000	960.00				
0035 0102 60 WORK ZONE SIGN	57930.000 ED	0.20000	11586.00				
0040 0102 61 BUSINESS SIGN	92.000 EA	75.00000	6900.00				
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	5885.000 LF	12.00000	70620.00				
0050 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	16406.000 LF	20.00000	328120.00				
0055 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	2379.000 LF	7.00000	16653.00				
0060 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	23731.000 LF	7.00000	166117.00				
0065 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	407442.000 ED	0.20000	81488.40				
0070 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	40512.000 ED	0.30000	12153.60				
0075 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	618.000 ED	10.00000	6180.00				
0080 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	18480.000 ED	0.22000	4065.60				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3512.000 EA	3.25000	11414.00				
0090 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	9832.000 ED	0.25000	2458.00				
0095 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	26.000 LO	1000.00000	26000.00				
0100 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	200.000 ED	15.00000	3000.00				
0105 0102104 2 TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	844.000 ED	5.10000	4304.40				
0110 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	853.000 DA	2.05000	1748.65				
0115 0104 10 3 SEDIMENT BARRIER	23049.000 LF	0.45000	10372.05				
0120 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1260.000 LF	2.60000	3276.00				
0125 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2500.00000	20000.00				
0130 0104 18 INLET PROTECTION SYSTEM	171.000 EA	150.00000	25650.00				
0135 0107 1 LITTER REMOVAL	236.800 AC	25.00000	5920.00				
0140 0107 2 MOWING	236.800 AC	50.00000	11840.00				
0145 0110 1 1 CLEARING & GRUBBING 23839545201	76.550 LS	500000.00000	500000.00				
0150 0110 7 1 MAILBOX, F&I SINGLE	34.000 EA	100.00000	3400.00				
0155 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545201	LUMP	25000.00000	25000.00				
0160 0120 1 REGULAR EXCAVATION	157340.000 CY	4.75000	747365.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0120 4 SUBSOIL EXCAVATION	13962.000 CY	7.50000	104715.00				
0170 0120 6 EMBANKMENT	114307.000 CY	8.00000	914456.00				
0175 0145 1 GEOSYNTHETIC REINFORCED SOIL SLOPE	778.000 SF	6.00000	4668.00				
0180 0160 4 TYPE B STABILIZATION	278015.000 SY	4.50000	1251067.50				
0185 0285706 OPTIONAL BASE, BASE GROUP 06	19534.000 SY	9.00000	175806.00				
0190 0285710 OPTIONAL BASE, BASE GROUP 10	195090.000 SY	9.80000	1911882.00				
0195 0285711 OPTIONAL BASE, BASE GROUP 11	150.000 SY	32.00000	4800.00				
0200 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	6594.000 SY	2.00000	13188.00				
0205 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1199.000 TN	85.00000	101915.00				
0210 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	33688.900 TN	85.00000	2863556.50				
0215 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	5561.600 TN	125.00000	695200.00				
0220 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	287.000 TN	95.00000	27265.00				
0225 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	4636.500 TN	95.00000	440467.50				
0230 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	34.000 TN	175.00000	5950.00				
0235 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	451.100 CY	485.00000	218783.50				
0240 0400 1 2 CONCRETE CLASS I, ENDWALLS	161.800 CY	975.00000	157755.00				
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	77.000 EA	5750.00000	442750.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0425 1361 INLETS, CURB, TYPE P-6, <10'	10.000 EA	5900.00000	59000.00				
0255 0425 1451 INLETS, CURB, TYPE J-5, <10'	16.000 EA	7350.00000	117600.00				
0260 0425 1452 INLETS, CURB, TYPE J-5, >10'	9.000 EA	8950.00000	80550.00				
0265 0425 1461 INLETS, CURB, TYPE J-6, <10'	7.000 EA	8300.00000	58100.00				
0270 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	9200.00000	9200.00				
0275 0425 1471 INLETS, CURB, TYPE 7, <10'	3.000 EA	5400.00000	16200.00				
0280 0425 1511 INLETS, DT BOT, TYPE B, <10'	7.000 EA	7500.00000	52500.00				
0285 0425 1521 INLETS, DT BOT, TYPE C,<10'	19.000 EA	4200.00000	79800.00				
0290 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	3.000 EA	4800.00000	14400.00				
0295 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	3900.00000	15600.00				
0300 0425 1533 INLETS, DT BOT, TYPE C, MODIFIED, J BOT <10'	2.000 EA	5700.00000	11400.00				
0305 0425 1541 INLETS, DT BOT, TYPE D, <10'	12.000 EA	6800.00000	81600.00				
0310 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	1.000 EA	9200.00000	9200.00				
0315 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	5600.00000	11200.00				
0320 0425 2 41 MANHOLES, P-7, <10'	3.000 EA	3450.00000	10350.00				
0325 0425 2 43 MANHOLES, P-7, PARTIAL	4.000 EA	3300.00000	13200.00				
0330 0425 2 61 MANHOLES, P-8, <10'	7.000 EA	3950.00000	27650.00				
0335 0425 2 63 MANHOLES, P-8, PARTIAL	7.000 EA	3300.00000	23100.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	5200.00000	5200.00				
0345 0425 2 91 MANHOLES, J-8, <10'	9.000 EA	8600.00000	77400.00				
0350 0425 2 92 MANHOLES, J-8, >10'	11.000 EA	8950.00000	98450.00				
0355 0425 5 MANHOLE, ADJUST	2.000 EA	2500.00000	5000.00				
0360 0430 94 1 DESILTING PIPE, 0 - 24"	3183.000 LF	6.00000	19098.00				
0365 0430 94 2 DESILTING PIPE, 25 - 36"	348.000 LF	8.00000	2784.00				
0370 0430 94 3 DESILTING PIPE, 37 - 48"	1020.000 LF	11.00000	11220.00				
0375 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	526.000 LF	38.00000	19988.00				
0380 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	83.000 LF	51.00000	4233.00				
0385 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	10.000 LF	28.00000	280.00				
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10218.000 LF	38.00000	388284.00				
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4375.000 LF	51.00000	223125.00				
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1191.000 LF	68.00000	80988.00				
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2799.000 LF	78.00000	218322.00				
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	1884.000 LF	95.00000	178980.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1313.000 LF	115.00000	150995.00				
0420 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	3627.000 LF	180.00000	652860.00				
0425 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1161.000 LF	54.00000	62694.00				
0430 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	369.000 LF	64.00000	23616.00				
0435 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	1.000 EA	1450.00000	1450.00				
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	13.000 EA	1750.00000	22750.00				
0445 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	7.000 EA	2100.00000	14700.00				
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4100.00000	4100.00				
0455 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	2.000 EA	6100.00000	12200.00				
0465 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	21.000 EA	1450.00000	30450.00				
0470 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	1950.00000	3900.00				
0475 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1738.000 LF	31.85000	55355.30				
0480 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	275.000 LF	38.20000	10505.00				
0485 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	380.000 LF	31.85000	12103.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	100.000 LF	48.80000	4880.00				
0495 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	50335.000 LF	10.50000	528517.50				
0500 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13056.000 LF	11.00000	143616.00				
0505 0520 2 4 CONCRETE CURB, TYPE D	187.000 LF	14.00000	2618.00				
0510 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	2373.000 LF	21.50000	51019.50				
0515 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	370.000 LF	28.55000	10563.50				
0520 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	423.000 SY	60.00000	25380.00				
0525 0521 6 31 CONCRETE PARAPET, RETAINING WALL SYSTEM MOUNTED W/SIDEWALK, 27" HEIGHT	275.000 LF	193.00000	53075.00				
0530 0521 8 3 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 32" VERTICAL FACE	1738.000 LF	254.00000	441452.00				
0532 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	261.000 LF	261.00000	68121.00				
0535 0522 1 SIDEWALK CONCRETE, 4" THICK	17809.000 SY	25.02000	445581.18				
0540 0522 2 SIDEWALK CONCRETE, 6" THICK	2186.000 SY	29.40000	64268.40				
0545 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	703.000 SY	37.00000	26011.00				
0550 0536 1 1 GUARDRAIL -ROADWAY	398.100 LF	15.25000	6071.03				
0555 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	276.900 LF	23.25000	6437.93				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	17.25000	646.88				
0565 0536 73 GUARDRAIL REMOVAL	785.100 LF	2.50000	1962.75				
0570 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	1780.00000	5340.00				
0575 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	5.000 EA	1625.00000	8125.00				
0580 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	480.00000	960.00				
0585 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	93.000 SY	65.00000	6045.00				
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	30065.000 SF	27.00000	811755.00				
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	5278.000 LF	9.95000	52516.10				
0600 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1000.00000	2000.00				
0605 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	2200.00000	2200.00				
0610 0550 60226 FENCE GATE , TYPE B, DOUBLE, 24.1-30.0' OPENING	1.000 EA	3000.00000	3000.00				
0615 0570 1 2 PERFORMANCE TURF, SOD	152933.000 SY	1.55000	237046.15				
0620 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	26.852 NM	805.00000	21615.86				
0625 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1557.000 LF	1.00000	1557.00				
0630 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.538 GM	330.00000	507.54				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	15539.000 LF	0.30000	4661.70				
0640 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	256.000 EA	35.00000	8960.00				
0645 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.100 NM	850.00000	16235.00				
0650 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	127.000 LF	1.00000	127.00				
0655 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	3674.000 LF	0.25000	918.50				
0660 0715 4600 LIGHT POLE COMPLETE, REMOVE	4.000 EA	500.00000	2000.00				
0665 0999 16 PARTNERING, DO NOT BID 23839545201	LUMP	19800.00000	19800.00				
0670 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	6.000 DA	3300.00000	19800.00				
0675 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3.000 EA	8000.00000	24000.00				
0680 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545201	LUMP	150000.00000	150000.00				
SECTION 0001 TOTALS			$ 20,921,888.52		$		$
SECTION 0002 SIGNING							
0685 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	86.000 AS	265.00000	22790.00				
0690 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	77.000 AS	489.00000	37653.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0695 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	7.000 AS	1450.00000	10150.00				
0700 0700 20 15 SINGLE POST SIGN, F&I, 31+ SF	2.000 AS	1865.00000	3730.00				
0705 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	125.00000	1375.00				
0710 0700 20 60 SINGLE POST SIGN, REMOVE	162.000 AS	20.00000	3240.00				
0715 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	11.000 AS	2600.00000	28600.00				
0720 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	6.000 AS	3900.00000	23400.00				
0725 0700 21 60 MULTI- POST SIGN, REMOVE	14.000 AS	250.00000	3500.00				
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	115.00000	115.00				
0735 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	105.00000	315.00				
0740 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	43.000 EA	63.50000	2730.50				
0745 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23839545201	LUMP	89000.00000	89000.00				
0750 0711 17 THERMOPLASTIC, REMOVE	383.000 SF	2.50000	957.50				
SECTION 0002 TOTALS		$	227,556.00	$		$	
SECTION 0003 SIGNALIZATION							
0755 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	22335.000 LF	2.50000	55837.50				
0760 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	935.000 LF	8.60000	8041.00				
0765 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	4586.00000	18344.00				
0770 0633121 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 1- 25 PR	380.000 LF	10.20000	3876.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0775 0633121 3 CABLE - FIBER OPTIC, F&I, UNDERGROUND, SGL MODE, 51-100 PR	18795.000 LF	1.90000	35710.50				
0780 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	2245.00000	2245.00				
0785 0634 4154 SPAN WIRE ASSEMBLY, F&I, TWO POINT, OTHER TYPE	2.000 PI	1887.00000	3774.00				
0790 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	68.000 EA	189.00000	12852.00				
0795 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	8.000 EA	807.00000	6456.00				
0800 0635 1 16 PULL & JUNCTION BOXES, F&I, SPECIAL	5.000 EA	2333.00000	11665.00				
0805 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	786.00000	786.00				
0810 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	3.000 AS	810.00000	2430.00				
0815 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	975.000 LF	1.45000	1413.75				
0820 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	3.000 EA	825.00000	2475.00				
0825 0641 2 16 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	4.000 EA	8931.00000	35724.00				
0832 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	8.000 EA	9902.00000	79216.00				
0835 0649 31304 MAST ARM,F&I, WIND SPEED-110,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	20122.00000	80488.00				
0840 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	36.000 AS	660.00000	23760.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0845 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	6.000 AS	800.00000	4800.00				
0850 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1003.00000	2006.00				
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	22.000 AS	449.00000	9878.00				
0860 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	36.000 EA	58.00000	2088.00				
0862 0659102 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 4 SECT	6.000 EA	82.00000	492.00				
0865 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	14.000 EA	698.00000	9772.00				
0870 0659108 SIGNAL HEAD AUXILIARIES, F&I, STEEL PEDESTAL	7.000 EA	908.00000	6356.00				
0875 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	82.00000	164.00				
0880 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	20.000 EA	289.00000	5780.00				
0885 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	6.000 EA	289.00000	1734.00				
0890 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	588.00000	21168.00				
0895 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	15.000 AS	672.00000	10080.00				
0900 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	148.00000	3256.00				
0905 0670 4 1 FLASHING BEACON CONTROLLER ASSEMBLY, F&	1.000 AS	6721.00000	6721.00				
0910 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	3.000 AS	26453.00000	79359.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0915 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	3.000 EA	1451.00000	4353.00				
0920 0685140 SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	3.000 EA	2158.00000	6474.00				
0925 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	32.000 EA	42.00000	1344.00				
0930 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	26.00000	208.00				
0935 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	101.00000	303.00				
0940 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	8.000 EA	931.00000	7448.00				
0945 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	7.000 EA	202.00000	1414.00				
0950 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	26.00000	208.00				
0955 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	303.00000	1212.00				
0960 0690 90 CONDUIT & CABLING REMOVE	4.000 PI	135.00000	540.00				
0965 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	269.00000	807.00				
0970 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	13.000 EA	2984.00000	38792.00				
0975 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	6.000 EA	876.00000	5256.00				
0980 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	735.00000	13230.00				
0985 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	6.000 EA	1661.00000	9966.00				
SECTION 0003 TOTALS		$	640,302.75	$		$	
SECTION 0004 UTILITIES							

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0990 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 23839545601	LUMP	25000.00000	25000.00				
0995 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23839545601	LUMP	50000.00000	50000.00				
1000 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	2388.000 LF	52.00000	124176.00				
1005 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	3093.000 LF	58.00000	179394.00				
1010 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	4062.000 LF	64.00000	259968.00				
1015 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3183.000 LF	6.00000	19098.00				
1020 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	3201.000 LF	10.00000	32010.00				
1025 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	3767.000 LF	15.00000	56505.00				
1030 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	50.000 EA	500.00000	25000.00				
1035 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	3.000 EA	550.00000	1650.00				
1040 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	825.00000	825.00				
1045 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	2.000 EA	5500.00000	11000.00				
1050 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	1.000 EA	4500.00000	4500.00				
1055 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	12.000 EA	2100.00000	25200.00				

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1060 1080 11202 UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBLY	24.000 EA	6500.00000	156000.00				
1065 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	8.000 EA	3950.00000	31600.00				
1070 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	14.000 EA	3100.00000	43400.00				
1075 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	5500.00000	5500.00				
1080 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	7.000 EA	4100.00000	28700.00				
1085 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	8.000 EA	4500.00000	36000.00				
1090 1080 14 UTILITY FIXTURES, RELOCATE	8.000 EA	2100.00000	16800.00				
1095 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	8.000 EA	2100.00000	16800.00				
1100 1080 16401 UTILITY FIXTURES, REMOVE & DISPOSE,8 -19.9", VALVE / METER BOX	5.000 EA	1250.00000	6250.00				
1105 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	10.000 EA	7100.00000	71000.00				
1110 1644400 FIRE HYDRANT, SALVAGE & STORE	10.000 EA	950.00000	9500.00				
1115 1644700 FIRE HYDRANT, ADJUST & MODIFY	2.000 EA	1500.00000	3000.00				
SECTION 0004 TOTALS			$ 1,238,876.00		$		$
CONTRACT TOTALS			$ 23,028,623.27		$ 0.00		$ 0.00

CALL ORDER: 012 PROPOSAL ID: T5322 LETTING DATE: 07/27/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HALIFAX PAVING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.