VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1430 PROPOSAL DESC :
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 01
SET-ASIDE : U/R CODE : DVD Media
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

Letting is contingent upon receipt of clear permits.

The improvements under this contract consist of adding lanes, reconstruction, milling and resurfacing, widening, drainage improvements, removal and replacement of Bridge Numbers 060059 and 060060 over Alligator Branch and signing and pavement marking on SR 35.

FINPROJ(S) : 42063315201 (*) F.A. NO. : SFTL168R COUNTIES : HARDEE
42063315601 N/A
LOCAL NAME : US 17 ROAD NAME : SR 35
PROJ LIMITS : FROM SOUTH OF CR 634 TO 7TH AVENUE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$ 17,082,856.30	0.00%
2	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 17,237,063.12	0.90%
3	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 18,374,378.71	7.56%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 18,889,481.96	10.57%
5	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 19,465,354.96	13.94%
6	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 20,918,962.61	22.45%

CALL ORDER : 002 PROPOSAL ID : T1430 PROPOSAL DESC :
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 01
SET-ASIDE : U/R CODE : DVD Media
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

Letting is contingent upon receipt of clear permits.

The improvements under this contract consist of adding lanes, reconstruction, milling and resurfacing, widening, drainage improvements, removal and replacement of Bridge Numbers 060059 and 060060 over Alligator Branch and signing and pavement marking on SR 35.

FINPROJ(S) : 42063315201 (*) F.A. NO. : SFTL168R COUNTIES : HARDEE
42063315601 N/A
LOCAL NAME : US 17 ROAD NAME : SR 35
PROJ LIMITS : FROM SOUTH OF CR 634 TO 7TH AVENUE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42063315201	3674.000 LS	101237.54000	101237.54	52500.00000	52500.00	42759.84000	42759.84
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	234.000 CY	705.59000	165108.06	660.00000	154440.00	719.62000	168391.08
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	200.400 CY	357.91000	71725.16	294.00000	58917.60	365.02000	73150.01
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	177.800 CY	654.46000	116362.99	660.00000	117348.00	667.47000	118676.17
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	878.000 SY	5.11000	4486.58	5.10000	4477.80	5.21000	4574.38
0030 0400147 COMPOSITE NEOPRENE PADS	12.000 CF	1319.16000	15829.92	1520.00000	18240.00	1345.37000	16144.44
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	64874.000 LB	0.82000	53196.68	0.90000	58386.60	0.83000	53845.42
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	22850.000 LB	0.82000	18737.00	0.90000	20565.00	0.83000	18965.50
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	39250.000 LB	0.82000	32185.00	0.90000	35325.00	0.83000	32577.50
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II	1060.000 LF	80.79000	85637.40	101.50000	107590.00	82.39000	87333.40

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	2457.000 LF	56.24000	138181.68	59.90000	147174.30	57.36000	140933.52
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	331.000 LF	143.16000	47385.96	101.50000	33596.50	146.01000	48329.31
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1891.81000	7567.24	1220.00000	4880.00	1921.41000	7685.64
0070 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2264.000 SY	2.81000	6361.84	8.65000	19583.60	2.87000	6497.68
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	600.000 LF	69.54000	41724.00	101.50000	60900.00	70.92000	42552.00
0080 0530 1 RIPRAP, SAND-CEMENT	82.200 CY	393.70000	32362.14	355.00000	29181.00	401.53000	33005.77
0085 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2628.600 TN	58.29000	153221.09	83.25000	218830.95	59.45000	156270.27
0090 0530 74 BEDDING STONE	936.200 TN	57.27000	53616.17	78.00000	73023.60	58.40000	54674.08
SECTION 0001 TOTALS		$	1,144,926.45	$	1,214,959.95	$	1,106,366.01
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 42063315201	LUMP	1061088.80000	1061088.80	1400000.00000	1400000.00	1590315.00000	1590315.00
0100 0102 1 MAINTENANCE OF TRAFFIC 42063315201	650.000 LS	54463.84000	54463.84	80000.00000	80000.00	484122.72000	484122.72
0105 0102 60 WORK ZONE SIGN	17907.000 ED	0.20000	3581.40	0.20000	3581.40	0.31000	5551.17
0110 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	192.000 LF	18.61000	3573.12	40.00000	7680.00	14.08000	2703.36
0115 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	576.000 LF	25.67000	14785.92	42.00000	24192.00	15.06000	8674.56
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	193701.000 ED	0.10000	19370.10	0.10000	19370.10	0.09000	17433.09
0125 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9325.000 ED	0.31000	2890.75	0.30000	2797.50	0.42000	3916.50
0130 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	28.000 ED	5.11000	143.08	5.00000	140.00	12.52000	350.56

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4906.000 ED	0.31000	1520.86	0.30000	1471.80	0.37000	1815.22
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4790.000 EA	2.97000	14226.30	3.05000	14609.50	3.13000	14992.70
0145 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	869.21000	1738.42	2200.00000	4400.00	1251.51000	2503.02
0150 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1092.000 LF	1.74000	1900.08	3.05000	3330.60	3.13000	3417.96
0155 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1292.000 LF	1.74000	2248.08	3.05000	3940.60	3.13000	4043.96
0160 0104 10 3 SEDIMENT BARRIER	99032.000 LF	0.43000	42583.76	0.40000	39612.80	0.47000	46545.04
0165 0104 11 FLOATING TURBIDITY BARRIER	837.000 LF	6.14000	5139.18	7.50000	6277.50	7.82000	6545.34
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	500.000 LF	2.81000	1405.00	3.00000	1500.00	3.08000	1540.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1533.90000	12271.20	1860.00000	14880.00	1564.38000	12515.04
0180 0104 18 INLET PROTECTION SYSTEM	21.000 EA	30.68000	644.28	45.00000	945.00	46.93000	985.53
0185 0107 1 LITTER REMOVAL	6443.000 AC	10.23000	65911.89	0.50000	3221.50	7.82000	50384.26
0190 0107 2 MOWING	6443.000 AC	20.45000	131759.35	0.50000	3221.50	40.67000	262036.81
0195 0110 1 1 CLEARING & GRUBBING 42063315201	185.100 LS	218836.70000	218836.70	185000.00000	185000.00	391692.64000	391692.64
0200 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	316.000 SY	20.45000	6462.20	3.60000	1137.60	9.39000	2967.24
0205 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	102.26000	818.08	84.97000	679.76	156.44000	1251.52
0210 0120 1 REGULAR EXCAVATION	244103.000 CY	2.91000	710339.73	4.05000	988617.15	1.96000	478441.88

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0215 0120 4 SUBSOIL EXCAVATION	3543.000 CY	6.44000	22816.92	3.00000	10629.00	0.95000	3365.85
0220 0120 6 EMBANKMENT	382167.000 CY	3.48000	1329941.16	2.55000	974525.85	3.72000	1421661.24
0225 0160 4 TYPE B STABILIZATION	294137.000 SY	2.81000	826524.97	3.50000	1029479.50	3.09000	908883.33
0230 0285704 OPTIONAL BASE, BASE GROUP 04	31293.000 SY	7.82000	244711.26	7.25000	226874.25	7.24000	226561.32
0235 0285712 OPTIONAL BASE, BASE GROUP 12	182815.000 SY	13.04000	2383907.60	14.55000	2659958.25	13.58000	2482627.70
0240 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4677.000 SY	2.47000	11552.19	1.20000	5612.40	1.26000	5893.02
0245 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	5567.000 SY	2.43000	13527.81	1.20000	6680.40	1.26000	7014.42
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	63586.000 TN	80.12000	5094510.32	75.25000	4784846.50	79.26000	5039826.36
0255 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	8570.000 TN	125.30000	1073821.00	115.00000	985550.00	121.14000	1038169.80
0260 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1423.400 TN	102.55000	145969.67	91.00000	129529.40	95.85000	136432.89
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	159.200 TN	153.08000	24370.34	99.00000	15760.80	104.28000	16601.38
0270 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	155.690 CY	429.49000	66867.30	325.00000	50599.25	438.03000	68196.89
0275 0400 1 2 CONCRETE CLASS I, ENDWALLS	58.340 CY	511.30000	29829.24	685.00000	39962.90	521.46000	30421.98
0280 0400 2 2 CONCRETE CLASS II, ENDWALLS	28.800 CY	715.82000	20615.62	790.00000	22752.00	730.05000	21025.44
0285 0415 1 1 REINF STEEL- ROADWAY	2498.000 LB	0.91000	2273.18	0.90000	2248.20	0.78000	1948.44
0290 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2367.75000	33148.50	2370.00000	33180.00	2644.55000	37023.70
0295 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	2509.04000	15054.24	2500.00000	15000.00	2993.88000	17963.28

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0300 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	2831.33000	2831.33	2835.00000	2835.00	3126.68000	3126.68
0305 0425 1521 INLETS, DT BOT, TYPE C,<10'	26.000 EA	1564.22000	40669.72	1565.00000	40690.00	1846.66000	48013.16
0310 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	4.000 EA	1944.16000	7776.64	1950.00000	7800.00	1801.91000	7207.64
0315 0425 1541 INLETS, DT BOT, TYPE D, <10'	35.000 EA	1901.83000	66564.05	1905.00000	66675.00	2198.18000	76936.30
0320 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	4.000 EA	3235.20000	12940.80	3240.00000	12960.00	2907.93000	11631.72
0325 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	2709.19000	5418.38	2715.00000	5430.00	2917.06000	5834.12
0330 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	2.000 EA	3566.85000	7133.70	3575.00000	7150.00	3538.64000	7077.28
0335 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	3239.68000	3239.68	3245.00000	3245.00	2677.18000	2677.18
0340 0425 1910 INLETS, CLOSED FLUME	10.000 EA	1840.68000	18406.80	1845.00000	18450.00	2402.37000	24023.70
0345 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	1856.56000	14852.48	1860.00000	14880.00	1995.11000	15960.88
0350 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	1555.83000	3111.66	1560.00000	3120.00	1715.09000	3430.18
0355 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	2673.79000	21390.32	2680.00000	21440.00	2423.62000	19388.96
0360 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1000.000 LF	31.20000	31200.00	31.43000	31430.00	30.98000	30980.00
0365 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	89.000 LF	37.81000	3365.09	38.09000	3390.01	37.94000	3376.66
0370 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1193.000 LF	35.15000	41933.95	35.41000	42244.13	36.50000	43544.50
0375 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	44.000 LF	45.71000	2011.24	45.82000	2016.08	61.03000	2685.32
0380 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5297.000 LF	26.43000	139999.71	26.50000	140370.50	30.98000	164101.06

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0385 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5343.000 LF	35.34000	188821.62	35.43000	189302.49	37.95000	202766.85
0390 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1414.000 LF	46.12000	65213.68	46.23000	65369.22	46.57000	65849.98
0395 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	684.000 LF	55.92000	38249.28	56.05000	38338.20	58.14000	39767.76
0400 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	156.000 LF	193.76000	30226.56	194.24000	30301.44	151.46000	23627.76
0405 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	309.000 LF	33.10000	10227.90	33.18000	10252.62	36.50000	11278.50
0410 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	396.000 LF	61.97000	24540.12	62.12000	24599.52	58.26000	23070.96
0415 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	624.000 LF	74.38000	46413.12	74.57000	46531.68	75.99000	47417.76
0420 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	600.000 LF	117.82000	70692.00	118.12000	70872.00	93.81000	56286.00
0425 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	97.000 CY	217.91000	21137.27	218.44000	21188.68	260.73000	25290.81
0430 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	962.56000	5775.36	965.00000	5790.00	849.63000	5097.78
0435 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1012.67000	6076.02	1015.00000	6090.00	908.21000	5449.26
0440 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1345.53000	6727.65	1345.00000	6725.00	1314.08000	6570.40
0445 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1512.69000	1512.69	1515.00000	1515.00	1519.54000	1519.54

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0450 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	4.000 EA	995.57000	3982.28	1000.00000	4000.00	862.24000	3448.96
0455 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	27.000 EA	962.56000	25989.12	965.00000	26055.00	862.23000	23280.21
0460 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	3.000 EA	1012.67000	3038.01	1015.00000	3045.00	941.76000	2825.28
0465 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	18.000 EA	995.57000	17920.26	1000.00000	18000.00	862.21000	15519.78
0470 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	1785.88000	3571.76	1790.00000	3580.00	941.76000	1883.52
0475 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	96.000 LF	27.61000	2650.56	27.40000	2630.40	31.29000	3003.84
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5350.000 LF	8.85000	47347.50	10.35000	55372.50	9.39000	50236.50
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5640.000 LF	8.59000	48447.60	9.85000	55554.00	9.91000	55892.40
0495 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	40.000 LF	21.99000	879.60	28.80000	1152.00	33.37000	1334.80
0500 0522 1 SIDEWALK CONCRETE, 4" THICK	1740.000 SY	26.50000	46110.00	18.70000	32538.00	21.90000	38106.00
0505 0522 2 SIDEWALK CONCRETE, 6" THICK	695.000 SY	27.52000	19126.40	24.75000	17201.25	27.12000	18848.40
0510 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	1930.800 SY	36.66000	70783.13	27.80000	53676.24	36.50000	70474.20
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	201.000 TN	93.24000	18741.24	145.00000	29145.00	83.43000	16769.43
0520 0536 1 1 GUARDRAIL -ROADWAY	1514.800 LF	17.30000	26206.04	19.50000	29538.60	29.20000	44232.16
0525 0536 73 GUARDRAIL REMOVAL	2756.000 LF	1.24000	3417.44	2.05000	5649.80	2.09000	5760.04
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1930.62000	7722.48	1550.00000	6200.00	1950.27000	7801.08

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0535 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	593.14000	1186.28	488.00000	976.00	651.83000	1303.66
0540 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	14317.000 LF	4.99000	71441.83	4.90000	70153.30	5.09000	72873.53
0545 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	752.000 LF	10.04000	7550.08	9.80000	7369.60	10.24000	7700.48
0550 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	11.000 EA	1518.56000	16704.16	1508.00000	16588.00	1548.74000	17036.14
0555 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1211.78000	1211.78	1205.00000	1205.00	1235.86000	1235.86
0560 0570 1 1 PERFORMANCE TURF	333058.000 SY	0.37000	123231.46	0.37000	123231.46	0.28000	93256.24
0565 0570 1 2 PERFORMANCE TURF, SOD	258748.000 SY	1.06000	274272.88	1.05000	271685.40	1.51000	390709.48
0570 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	27.738 NM	910.12000	25244.91	1000.00000	27738.00	1042.85000	28926.57
0575 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1748.000 LF	0.29000	506.92	0.40000	699.20	0.42000	734.16
0580 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	475.000 LF	0.66000	313.50	0.80000	380.00	0.83000	394.25
0585 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	270.000 LF	0.92000	248.40	1.05000	283.50	1.04000	280.80
0590 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	440.000 LF	1.48000	651.20	1.05000	462.00	1.04000	457.60
0595 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.756 GM	357.91000	3133.86	350.00000	3064.60	364.90000	3195.06
0600 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	380.000 LF	0.29000	110.20	0.25000	95.00	0.26000	98.80

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0605 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	30.68000	122.72	41.00000	164.00	41.62000	166.48
0610 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	80.000 EA	22.50000	1800.00	20.30000	1624.00	20.81000	1664.80
0615 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.456 NM	910.12000	17707.29	1000.00000	19456.00	1042.71000	20286.97
0620 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1355.000 LF	0.29000	392.95	0.40000	542.00	0.42000	569.10
0625 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1131.000 LF	0.92000	1040.52	1.05000	1187.55	1.04000	1176.24
0630 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.270 GM	357.91000	1528.28	355.00000	1515.85	364.32000	1555.65
0635 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1230.000 LF	0.29000	356.70	0.25000	307.50	0.26000	319.80
0640 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0645 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	28.000 DA	3300.00000	92400.00	3300.00000	92400.00	3300.00000	92400.00
0650 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42063315201	LUMP	142585.00000	142585.00	142585.00000	142585.00	142585.00000	142585.00
SECTION 0002 TOTALS			$ 15,790,276.60		$ 15,876,847.33		$ 17,085,694.13
SECTION 0003 SIGNING							
0655 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	50.000 AS	204.52000	10226.00	205.00000	10250.00	228.92000	11446.00
0660 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	306.78000	4601.70	305.00000	4575.00	500.60000	7509.00
0665 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	511.30000	2045.20	508.00000	2032.00	1251.51000	5006.04

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0670 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	40.90000	327.20	41.00000	328.00	208.58000	1668.64
0675 0700 20 60 SINGLE POST SIGN, REMOVE	63.000 AS	10.23000	644.49	10.15000	639.45	5.20000	327.60
0680 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	5.11000	30.66	5.10000	30.60	10.41000	62.46
0685 0705 10 3 OBJECT MARKER, TYPE 3	12.000 EA	112.49000	1349.88	112.00000	1344.00	104.06000	1248.72
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	22.000 EA	40.90000	899.80	41.00000	902.00	62.43000	1373.46
0695 0705 11 2 DELINEATOR, NON-FLEXIBLE	22.000 EA	40.90000	899.80	41.00000	902.00	52.03000	1144.66
0700 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2123.000 EA	3.99000	8470.77	3.05000	6475.15	3.12000	6623.76
0705 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.917 NM	910.12000	11756.02	1000.00000	12917.00	1040.31000	13437.68
0710 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1460.000 LF	0.29000	423.40	0.40000	584.00	0.42000	613.20
0715 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	475.000 LF	0.66000	313.50	0.80000	380.00	0.83000	394.25
0720 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	108.000 LF	0.92000	99.36	1.05000	113.40	1.04000	112.32
0725 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	216.000 LF	1.48000	319.68	1.05000	226.80	1.04000	224.64
0730 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.545 GM	357.91000	3058.34	350.00000	2990.75	364.01000	3110.47
0735 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	340.000 LF	0.29000	98.60	0.25000	85.00	0.26000	88.40
0740 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	30.68000	61.36	41.00000	82.00	41.62000	83.24

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0745 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	86.000 EA	22.50000	1935.00	20.30000	1745.80	20.81000	1789.66
0750 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	13.000 SF	1.02000	13.26	1.00000	13.00	1.04000	13.52
0755 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.904 NM	910.12000	10834.07	1000.00000	11904.00	1043.27000	12419.09
0760 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1355.000 LF	0.29000	392.95	0.40000	542.00	0.42000	569.10
0765 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1159.000 LF	0.92000	1066.28	1.05000	1216.95	1.04000	1205.36
0770 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.047 GM	357.91000	16.82	375.00000	17.63	332.98000	15.65
0775 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1344.000 LF	0.29000	389.76	0.25000	336.00	0.26000	349.44
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2551.000 SF	1.02000	2602.02	1.05000	2678.55	1.04000	2653.04
0785 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.034 GM	357.91000	12.17	309.00000	10.51	416.22000	14.15
SECTION 0003 TOTALS		$	62,888.09	$	63,321.59	$	73,503.55
SECTION 0004 UTILITIES							
0790 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	400.86000	1603.44	205.00000	820.00	1147.22000	4588.88
0795 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42063315601	LUMP	7415.00000	7415.00	7415.00000	7415.00	7415.00000	7415.00
0800 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1896.000 LF	16.36000	31018.56	11.40000	21614.40	22.79000	43209.84

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(3) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0805 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	411.000 LF	5.11000	2100.21	8.00000	3288.00	13.44000	5523.84
0810 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	346.000 LF	2.05000	709.30	1.50000	519.00	2.15000	743.90
0815 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	120.000 LF	3.07000	368.40	6.70000	804.00	3.70000	444.00
0820 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	1927.000 LF	3.07000	5915.89	3.55000	6840.85	4.72000	9095.44
0825 1050 19223 UTILITY PIPE, TEMPORARY, PVC, WATER/SEWER ,5-7.9"	50.000 LF	64.42000	3221.00	55.10000	2755.00	72.24000	3612.00
0830 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	13.000 EA	128.85000	1675.05	103.00000	1339.00	146.96000	1910.48
0835 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	12.000 EA	95.10000	1141.20	92.00000	1104.00	155.30000	1863.60
0840 1080 11104 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE ASSEMBLY	12.000 EA	106.35000	1276.20	78.00000	936.00	122.96000	1475.52
0845 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	2927.71000	2927.71	4740.00000	4740.00	3701.25000	3701.25
0850 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	8.000 EA	1337.56000	10700.48	910.00000	7280.00	1033.27000	8266.16
0855 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	34.000 EA	157.48000	5354.32	345.00000	11730.00	187.91000	6388.94
0860 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	3.000 EA	2944.07000	8832.21	3075.00000	9225.00	3120.27000	9360.81
0865 1644900 FIRE HYDRANT, REMOVE	3.000 EA	168.73000	506.19	508.00000	1524.00	405.12000	1215.36
SECTION 0004 TOTALS		$	84,765.16	$	81,934.25	$	108,815.02
CONTRACT TOTALS		$	17,082,856.30	$	17,237,063.12	$	18,374,378.71

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42063315201	3674.000 LS	55000.00000	55000.00	102300.00000	102300.00	56477.00000	56477.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	234.000 CY	767.00000	179478.00	713.00000	166842.00	705.00000	164970.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	200.400 CY	370.00000	74148.00	362.00000	72544.80	259.00000	51903.60
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	177.800 CY	785.00000	139573.00	661.00000	117525.80	454.00000	80721.20
0025 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	878.000 SY	3.66000	3213.48	5.15000	4521.70	3.65000	3204.70
0030 0400147 COMPOSITE NEOPRENE PADS	12.000 CF	1275.00000	15300.00	1330.00000	15960.00	1008.00000	12096.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	64874.000 LB	0.75000	48655.50	0.85000	55142.90	0.73000	47358.02
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	22850.000 LB	0.75000	17137.50	0.85000	19422.50	0.84000	19194.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	39250.000 LB	0.75000	29437.50	0.85000	33362.50	0.71000	27867.50
0050 0450 1 1 PRESTRESSED BEAMS, TYPE II	1060.000 LF	138.00000	146280.00	81.60000	86496.00	66.18000	70150.80
0055 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	2457.000 LF	97.90000	240540.30	56.80000	139557.60	71.59000	175896.63
0060 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	331.000 LF	157.50000	52132.50	145.00000	47995.00	17.00000	5627.00
0065 0455146 EMBEDDED DATA COLLECTOR	4.000 EA	1000.00000	4000.00	1910.00000	7640.00	2000.00000	8000.00
0070 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	2264.000 SY	1.65000	3735.60	2.85000	6452.40	4.78000	10821.92
0075 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	600.000 LF	70.00000	42000.00	70.25000	42150.00	45.65000	27390.00
0080 0530 1 RIPRAP, SAND-CEMENT	82.200 CY	465.00000	38223.00	398.00000	32715.60	369.00000	30331.80
0085 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2628.600 TN	101.00000	265488.60	58.85000	154693.11	84.00000	220802.40

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0090 0530 74 BEDDING STONE	936.200 TN	121.00000	113280.20	57.85000	54159.17	71.00000	66470.20
SECTION 0001 TOTALS			$ 1,467,623.18		$ 1,159,481.08		$ 1,079,282.77
SECTION 0002 ROADWAY							
0095 0101 1 MOBILIZATION 42063315201	LUMP	1216000.00000	1216000.00	877000.00000	877000.00	2000000.00000	2000000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 42063315201	650.000 LS	400000.00000	400000.00	1215900.00000	1215900.00	1607230.00000	1607230.00
0105 0102 60 WORK ZONE SIGN	17907.000 ED	0.20000	3581.40	0.20000	3581.40	0.21000	3760.47
0110 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	192.000 LF	18.40000	3532.80	29.85000	5731.20	16.18000	3106.56
0115 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	576.000 LF	25.00000	14400.00	40.20000	23155.20	28.83000	16606.08
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	193701.000 ED	0.10000	19370.10	0.10000	19370.10	0.11000	21307.11
0125 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9325.000 ED	0.30000	2797.50	0.30000	2797.50	0.31000	2890.75
0130 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	28.000 ED	5.00000	140.00	5.15000	144.20	5.25000	147.00
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4906.000 ED	0.30000	1471.80	0.30000	1471.80	0.32000	1569.92
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4790.000 EA	3.90000	18681.00	3.10000	14849.00	3.00000	14370.00
0145 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	860.00000	1720.00	930.00000	1860.00	875.00000	1750.00
0150 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	1092.000 LF	1.70000	1856.40	3.10000	3385.20	1.75000	1911.00
0155 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1292.000 LF	1.70000	2196.40	3.10000	4005.20	1.75000	2261.00

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0160 0104 10 3 SEDIMENT BARRIER	99032.000 LF	0.80000	79225.60	0.45000	44564.40	0.48000	47535.36
0165 0104 11 FLOATING TURBIDITY BARRIER	837.000 LF	7.65000	6403.05	6.20000	5189.40	7.00000	5859.00
0170 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	500.000 LF	3.00000	1500.00	2.85000	1425.00	5.15000	2575.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1525.00000	12200.00	858.00000	6864.00	750.00000	6000.00
0180 0104 18 INLET PROTECTION SYSTEM	21.000 EA	85.00000	1785.00	31.00000	651.00	55.00000	1155.00
0185 0107 1 LITTER REMOVAL	6443.000 AC	10.00000	64430.00	10.35000	66685.05	19.00000	122417.00
0190 0107 2 MOWING	6443.000 AC	20.00000	128860.00	20.65000	133047.95	19.00000	122417.00
0195 0110 1 1 CLEARING & GRUBBING 42063315201	185.100 LS	1052900.00000	1052900.00	390600.00000	390600.00	672000.00000	672000.00
0200 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	316.000 SY	10.00000	3160.00	10.80000	3412.80	13.47000	4256.52
0205 0110 7 1 MAILBOX, F&I SINGLE	8.000 EA	165.50000	1324.00	190.00000	1520.00	108.00000	864.00
0210 0120 1 REGULAR EXCAVATION	244103.000 CY	2.40000	585847.20	1.95000	476000.85	2.81000	685929.43
0215 0120 4 SUBSOIL EXCAVATION	3543.000 CY	5.45000	19309.35	10.40000	36847.20	4.84000	17148.12
0220 0120 6 EMBANKMENT	382167.000 CY	4.15000	1585993.05	8.55000	3267527.85	3.71000	1417839.57
0225 0160 4 TYPE B STABILIZATION	294137.000 SY	3.80000	1117720.60	2.55000	750049.35	2.70000	794169.90
0230 0285704 OPTIONAL BASE, BASE GROUP 04	31293.000 SY	7.70000	240956.10	4.65000	145512.45	8.43000	263799.99
0235 0285712 OPTIONAL BASE, BASE GROUP 12	182815.000 SY	10.95000	2001824.25	11.05000	2020105.75	15.28000	2793413.20
0240 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	4677.000 SY	1.20000	5612.40	1.85000	8652.45	1.25000	5846.25
0245 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	5567.000 SY	1.20000	6680.40	2.05000	11412.35	1.25000	6958.75

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0250 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	63586.000 TN	75.00000	4768950.00	80.85000	5140928.10	80.00000	5086880.00
0255 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	8570.000 TN	115.00000	985550.00	115.00000	985550.00	120.00000	1028400.00
0260 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	1423.400 TN	91.00000	129529.40	112.00000	159420.80	93.00000	132376.20
0265 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	159.200 TN	169.75000	27024.20	122.00000	19422.40	120.00000	19104.00
0270 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	155.690 CY	368.00000	57293.92	336.00000	52311.84	450.00000	70060.50
0275 0400 1 2 CONCRETE CLASS I, ENDWALLS	58.340 CY	656.00000	38271.04	709.00000	41363.06	686.00000	40021.24
0280 0400 2 2 CONCRETE CLASS II, ENDWALLS	28.800 CY	651.00000	18748.80	817.00000	23529.60	791.00000	22780.80
0285 0415 1 1 REINF STEEL- ROADWAY	2498.000 LB	0.77000	1923.46	0.90000	2248.20	0.90000	2248.20
0290 0425 1351 INLETS, CURB, TYPE P-5, <10'	14.000 EA	2425.00000	33950.00	2390.00000	33460.00	2425.00000	33950.00
0295 0425 1361 INLETS, CURB, TYPE P-6, <10'	6.000 EA	2580.00000	15480.00	2535.00000	15210.00	2563.00000	15378.00
0300 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	2920.00000	2920.00	2860.00000	2860.00	2878.00000	2878.00
0305 0425 1521 INLETS, DT BOT, TYPE C,<10'	26.000 EA	1510.00000	39260.00	1580.00000	41080.00	1639.00000	42614.00
0310 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10''	4.000 EA	1900.00000	7600.00	1965.00000	7860.00	2011.00000	8044.00
0315 0425 1541 INLETS, DT BOT, TYPE D, <10'	35.000 EA	2275.00000	79625.00	1920.00000	67200.00	1970.00000	68950.00
0320 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	4.000 EA	3300.00000	13200.00	3270.00000	13080.00	3274.00000	13096.00
0325 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	3670.00000	7340.00	2735.00000	5470.00	2759.00000	5518.00
0330 0425 1559 INLETS, DT BOT, TYPE E, MODIFY	2.000 EA	3470.00000	6940.00	3605.00000	7210.00	3598.00000	7196.00
0335 0425 1703 INLETS, GUTTER, TYPE S, J BOTTOM <10'	1.000 EA	2950.00000	2950.00	3270.00000	3270.00	3278.00000	3278.00

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0340 0425 1910 INLETS, CLOSED FLUME	10.000 EA	2380.00000	23800.00	1860.00000	18600.00	1910.00000	19100.00
0345 0425 2 61 MANHOLES, P-8, <10'	8.000 EA	1850.00000	14800.00	1875.00000	15000.00	1925.00000	15400.00
0350 0425 2 63 MANHOLES, P-8, PARTIAL	2.000 EA	1910.00000	3820.00	1570.00000	3140.00	1631.00000	3262.00
0355 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	2900.00000	23200.00	2700.00000	21600.00	2724.00000	21792.00
0360 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1000.000 LF	30.50000	30500.00	31.50000	31500.00	30.51000	30510.00
0365 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	89.000 LF	36.40000	3239.60	38.20000	3399.80	36.97000	3290.33
0370 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	1193.000 LF	36.50000	43544.50	35.50000	42351.50	34.37000	41003.41
0375 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	44.000 LF	45.75000	2013.00	46.15000	2030.60	44.70000	1966.80
0380 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	5297.000 LF	30.90000	163677.30	26.70000	141429.90	25.85000	136927.45
0385 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	5343.000 LF	39.10000	208911.30	35.70000	190745.10	34.56000	184654.08
0390 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1414.000 LF	57.20000	80880.80	46.60000	65892.40	45.10000	63771.40
0395 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	684.000 LF	72.75000	49761.00	56.50000	38646.00	54.68000	37401.12
0400 0430175172 PIPE CULVERT, OPT MATERIAL, ROUND, 72"S/CD	156.000 LF	200.00000	31200.00	196.00000	30576.00	189.48000	29558.88
0405 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	309.000 LF	40.30000	12452.70	33.45000	10336.05	32.37000	10002.33

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0410 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	396.000 LF	81.25000	32175.00	62.60000	24789.60	60.60000	23997.60
0415 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	624.000 LF	77.90000	48609.60	75.15000	46893.60	72.74000	45389.76
0420 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	600.000 LF	119.00000	71400.00	119.00000	71400.00	115.22000	69132.00
0425 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	97.000 CY	205.00000	19885.00	220.00000	21340.00	213.09000	20669.73
0430 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	6.000 EA	830.00000	4980.00	972.00000	5832.00	941.29000	5647.74
0435 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	950.00000	5700.00	1025.00000	6150.00	990.29000	5941.74
0440 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	5.000 EA	1460.00000	7300.00	1360.00000	6800.00	1315.79000	6578.95
0445 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1750.00000	1750.00	1530.00000	1530.00	1479.26000	1479.26
0450 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	4.000 EA	890.00000	3560.00	1005.00000	4020.00	973.57000	3894.28
0455 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	27.000 EA	833.00000	22491.00	972.00000	26244.00	941.29000	25414.83
0460 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	3.000 EA	945.00000	2835.00	1025.00000	3075.00	990.29000	2970.87
0465 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	18.000 EA	850.00000	15300.00	1005.00000	18090.00	973.57000	17524.26
0470 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	1800.00000	3600.00	1805.00000	3610.00	1746.41000	3492.82

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0475 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	96.000 LF	27.00000	2592.00	27.90000	2678.40	27.00000	2592.00
0480 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	5350.000 LF	17.00000	90950.00	12.50000	66875.00	11.10000	59385.00
0485 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	5640.000 LF	11.00000	62040.00	11.90000	67116.00	10.60000	59784.00
0495 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	40.000 LF	38.75000	1550.00	29.45000	1178.00	50.52000	2020.80
0500 0522 1 SIDEWALK CONCRETE, 4" THICK	1740.000 SY	28.00000	48720.00	25.35000	44109.00	24.09000	41916.60
0505 0522 2 SIDEWALK CONCRETE, 6" THICK	695.000 SY	28.45000	19772.75	31.55000	21927.25	3.42000	2376.90
0510 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	1930.800 SY	65.00000	125502.00	34.60000	66805.68	53.61000	103510.19
0515 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	201.000 TN	105.00000	21105.00	44.75000	8994.75	115.00000	23115.00
0520 0536 1 1 GUARDRAIL -ROADWAY	1514.800 LF	19.75000	29917.30	17.50000	26509.00	16.92000	25630.42
0525 0536 73 GUARDRAIL REMOVAL	2756.000 LF	1.25000	3445.00	1.25000	3445.00	1.21000	3334.76
0530 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1500.00000	6000.00	1950.00000	7800.00	1888.00000	7552.00
0535 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	540.50000	1081.00	599.00000	1198.00	580.00000	1160.00
0540 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	14317.000 LF	4.75000	68005.75	5.05000	72300.85	4.88000	69866.96
0545 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	752.000 LF	11.00000	8272.00	10.15000	7632.80	9.82000	7384.64
0550 0550 60135 FENCE GATE, TYPE A, SLIDING/CANTILEVER, 20.1-24.0' OPENING	11.000 EA	2000.00000	22000.00	1535.00000	16885.00	1485.00000	16335.00
0555 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	1.000 EA	1500.00000	1500.00	1225.00000	1225.00	1185.00000	1185.00
0560 0570 1 1 PERFORMANCE TURF	333058.000 SY	0.10000	33305.80	0.35000	116570.30	1.10000	366363.80

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0565 0570 1 2 PERFORMANCE TURF, SOD	258748.000 SY	2.50000	646870.00	1.05000	271685.40	1.96000	507146.08
0570 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	27.738 NM	875.00000	24270.75	1035.00000	28708.83	890.00000	24686.82
0575 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1748.000 LF	0.25000	437.00	0.40000	699.20	0.28000	489.44
0580 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	475.000 LF	0.65000	308.75	0.85000	403.75	0.65000	308.75
0585 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	270.000 LF	0.90000	243.00	1.05000	283.50	0.90000	243.00
0590 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	440.000 LF	1.45000	638.00	1.05000	462.00	1.45000	638.00
0595 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.756 GM	300.00000	2626.80	362.00000	3169.67	350.00000	3064.60
0600 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	380.000 LF	0.25000	95.00	0.25000	95.00	0.28000	106.40
0605 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	30.00000	120.00	41.30000	165.20	30.00000	120.00
0610 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	80.000 EA	22.00000	1760.00	20.65000	1652.00	22.00000	1760.00
0615 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	19.456 NM	850.00000	16537.60	1035.00000	20136.96	890.00000	17315.84
0620 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1355.000 LF	0.25000	338.75	0.40000	542.00	0.28000	379.40
0625 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1131.000 LF	0.85000	961.35	1.05000	1187.55	0.90000	1017.90

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0630 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.270 GM	350.00000	1494.50	362.00000	1545.74	350.00000	1494.50
0635 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1230.000 LF	0.25000	307.50	0.25000	307.50	0.28000	344.40
0640 0999 16 PARTNERING, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0645 0999 20 DISPUTES REVIEW BOARD, DO NOT BID	28.000 DA	3300.00000	92400.00	3300.00000	92400.00	3300.00000	92400.00
0650 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42063315201	LUMP	142585.00000	142585.00	142585.00000	142585.00	142585.00000	142585.00
SECTION 0002 TOTALS			$ 17,252,172.62		$ 18,124,093.53		$ 19,673,253.76
SECTION 0003 SIGNING							
0655 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	50.000 AS	200.00000	10000.00	207.00000	10350.00	200.00000	10000.00
0660 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	300.00000	4500.00	310.00000	4650.00	300.00000	4500.00
0665 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	500.00000	2000.00	516.00000	2064.00	500.00000	2000.00
0670 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	40.00000	320.00	41.30000	330.40	40.00000	320.00
0675 0700 20 60 SINGLE POST SIGN, REMOVE	63.000 AS	10.00000	630.00	10.35000	652.05	10.00000	630.00
0680 0700 48 60 SIGN PANELS, REMOVE	6.000 EA	5.00000	30.00	5.15000	30.90	5.00000	30.00
0685 0705 10 3 OBJECT MARKER, TYPE 3	12.000 EA	100.00000	1200.00	114.00000	1368.00	110.00000	1320.00
0690 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	22.000 EA	40.00000	880.00	61.95000	1362.90	40.00000	880.00
0695 0705 11 2 DELINEATOR, NON-FLEXIBLE	22.000 EA	40.00000	880.00	51.65000	1136.30	40.00000	880.00
0700 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	2123.000 EA	3.90000	8279.70	3.10000	6581.30	3.90000	8279.70

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0705 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.917 NM	875.00000	11302.38	1035.00000	13369.10	890.00000	11496.13
0710 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1460.000 LF	0.25000	365.00	0.40000	584.00	0.28000	408.80
0715 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	475.000 LF	0.60000	285.00	0.85000	403.75	0.65000	308.75
0720 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	108.000 LF	0.80000	86.40	1.05000	113.40	0.90000	97.20
0725 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	216.000 LF	1.40000	302.40	1.05000	226.80	1.45000	313.20
0730 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	8.545 GM	325.00000	2777.13	362.00000	3093.29	350.00000	2990.75
0735 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	340.000 LF	0.25000	85.00	0.25000	85.00	0.28000	95.20
0740 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	2.000 EA	30.00000	60.00	41.30000	82.60	30.00000	60.00
0745 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	86.000 EA	22.00000	1892.00	20.65000	1775.90	22.00000	1892.00
0750 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	13.000 SF	1.00000	13.00	1.05000	13.65	1.00000	13.00
0755 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.904 NM	875.00000	10416.00	1035.00000	12320.64	890.00000	10594.56
0760 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1355.000 LF	0.25000	338.75	0.40000	542.00	0.28000	379.40
0765 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1159.000 LF	0.90000	1043.10	1.05000	1216.95	0.90000	1043.10

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0770 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.047 GM	300.00000	14.10	362.00000	17.01	0.50000	0.02
0775 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	1344.000 LF	0.25000	336.00	0.25000	336.00	0.28000	376.32
0780 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	2551.000 SF	1.00000	2551.00	1.05000	2678.55	1.00000	2551.00
0785 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	0.034 GM	300.00000	10.20	362.00000	12.31	350.00000	11.90
SECTION 0003 TOTALS		$	60,597.16	$	65,396.80	$	61,471.03
SECTION 0004 UTILITIES							
0790 0425 5 1 MANHOLE, ADJUST, UTILITIES	4.000 EA	550.00000	2200.00	536.00000	2144.00	1198.05000	4792.20
0795 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42063315601	LUMP	7415.00000	7415.00	7415.00000	7415.00	7415.00000	7415.00
0800 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	1896.000 LF	20.00000	37920.00	25.15000	47684.40	21.90000	41522.40
0805 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	411.000 LF	10.00000	4110.00	14.85000	6103.35	12.92000	5310.12
0810 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	346.000 LF	6.00000	2076.00	2.40000	830.40	2.07000	716.22
0815 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	120.000 LF	8.50000	1020.00	4.10000	492.00	3.56000	427.20
0820 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	1927.000 LF	9.00000	17343.00	5.20000	10020.40	4.54000	8748.58
0825 1050 19223 UTILITY PIPE, TEMPORARY, PVC, WATER/SEWER ,5-7.9"	50.000 LF	50.00000	2500.00	79.70000	3985.00	69.42000	3471.00
0830 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	13.000 EA	100.00000	1300.00	162.00000	2106.00	141.22000	1835.86

CALL ORDER: 002 PROPOSAL ID: T1430 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0835 1080 11103 UTILITY FIXTURES, F&I, 0 - 1.9", TAPPING SADDLE / SLEEVE	12.000 EA	90.00000	1080.00	171.00000	2052.00	149.26000	1791.12
0840 1080 11104 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE ASSEMBLY	12.000 EA	100.00000	1200.00	136.00000	1632.00	118.17000	1418.04
0845 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	1.000 EA	4750.00000	4750.00	4085.00000	4085.00	3557.52000	3557.52
0850 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	8.000 EA	925.00000	7400.00	1140.00000	9120.00	993.20000	7945.60
0855 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	34.000 EA	175.00000	5950.00	207.00000	7038.00	180.60000	6140.40
0860 1644113 08 FIRE HYDRANT, F&I, STANDARD, 2 HOSE, 1PUMPER, 6"	3.000 EA	4000.00000	12000.00	3445.00000	10335.00	2898.56000	8695.68
0865 1644900 FIRE HYDRANT, REMOVE	3.000 EA	275.00000	825.00	447.00000	1341.00	389.37000	1168.11
SECTION 0004 TOTALS		$	109,089.00	$	116,383.55	$	104,955.05
CONTRACT TOTALS		$	18,889,481.96	$	19,465,354.96	$	20,918,962.61

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.