VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T2395 PROPOSAL DESC :
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 02 There are overhead utilities shown in the plans that exceed
SET-ASIDE : U/R CODE : 50kV.
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of lighting and other incidental construction on SR 9.

FINPROJ(S) : 21350525201 (*) F.A. NO. : 0954130I COUNTIES : ST JOHNS

LOCAL NAME : I-95 ROAD NAME : SR 9
PROJ LIMITS : @ SR16 10 HIGH MAST POLES

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Winning bid	$ 607,551.35	0.00%
2	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 633,838.85	4.32%
3	HINSON, JAMES D., ELECTRICAL CONTRACTING COMPANY, INC	Responsive	Non-Winning Bid	$ 651,097.09	7.16%
4	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	$ 652,287.74	7.36%
5	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 669,012.85	10.11%
6	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 695,163.50	14.42%
7	MILLER ELECTRIC COMPANY	Responsive	Non-Winning Bid	$ 726,470.09	19.57%
8	INGRAM SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 762,013.70	25.42%
9	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 785,542.80	29.29%

CALL ORDER : 017 PROPOSAL ID : T2395 PROPOSAL DESC :
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 02 There are overhead utilities shown in the plans that exceed
SET-ASIDE : U/R CODE : 50kV.
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of lighting and other incidental construction on SR 9.

FINPROJ(S) : 21350525201 (*) F.A. NO. : 0954130I COUNTIES : ST JOHNS

LOCAL NAME : I-95 ROAD NAME : SR 9
PROJ LIMITS : @ SR16 10 HIGH MAST POLES

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) HINSON, JAMES D., ELECTRICAL CO UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21350525201	LUMP	4000.00000	4000.00	12871.85000	12871.85	50000.00000	50000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21350525201	90.000 LS	4000.00000	4000.00	387.29000	387.29	4500.00000	4500.00
0015 0102 60 WORK ZONE SIGN	2160.000 ED	0.35000	756.00	0.40000	864.00	0.35000	756.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3600.000 ED	0.20000	720.00	0.22000	792.00	0.20000	720.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.50000	360.00	0.46000	331.20	0.50000	360.00
0030 0104 10 3 SEDIMENT BARRIER	650.000 LF	3.00000	1950.00	5.72000	3718.00	2.00000	1300.00
0035 0107 1 LITTER REMOVAL	50.000 AC	30.00000	1500.00	17.16000	858.00	150.00000	7500.00
0040 0107 2 MOWING	50.000 AC	100.00000	5000.00	34.32000	1716.00	150.00000	7500.00
0045 0110 1 1 CLEARING & GRUBBING 21350525201	0.200 LS	5000.00000	5000.00	258.20000	258.20	3500.00000	3500.00
0050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21350525201	LUMP	34808.80000	34808.80	34808.80000	34808.80	34808.80000	34808.80
SECTION 0001 TOTALS			$ 58,094.80		$ 56,605.34		$ 110,944.80
SECTION 0002 LIGHTING							

CALL ORDER: 017 PROPOSAL ID: T2395 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(3) HINSON, JAMES D., ELECTRICAL CO UNIT PRICE	 AMOUNT
0055 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	130.000 LF	9.00000	1170.00	18.87000	2453.10	12.00000	1560.00
0060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30243.000 LF	0.85000	25706.55	1.01000	30545.43	1.28000	38711.04
0065 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	845.000 LF	4.00000	3380.00	3.48000	2940.60	4.25000	3591.25
0070 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	28.000 EA	350.00000	9800.00	260.03000	7280.84	390.00000	10920.00
0075 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	12.000 EA	38500.00000	462000.00	40366.41000	484396.92	36600.00000	439200.00
0080 0715 19600 HIGH MAST LIGHT POLE, REMOVE	10.000 EA	1500.00000	15000.00	1471.75000	14717.50	1500.00000	15000.00
0085 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	6.000 EA	300.00000	1800.00	331.66000	1989.96	295.00000	1770.00
0090 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	12.000 EA	300.00000	3600.00	341.68000	4100.16	250.00000	3000.00
0095 0715516140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-ALUMINUM, 40'	6.000 EA	4500.00000	27000.00	4801.50000	28809.00	4400.00000	26400.00
SECTION 0002 TOTALS		$	549,456.55	$	577,233.51	$	540,152.29
CONTRACT TOTALS		$	607,551.35	$	633,838.85	$	651,097.09

CALL ORDER: 017 PROPOSAL ID: T2395 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21350525201	LUMP	13412.00000	13412.00	22909.00000	22909.00	30400.00000	30400.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21350525201	90.000 LS	800.00000	800.00	2544.00000	2544.00	5800.00000	5800.00
0015 0102 60 WORK ZONE SIGN	2160.000 ED	0.63000	1360.80	0.35000	756.00	0.35000	756.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3600.000 ED	0.34000	1224.00	0.15000	540.00	0.15000	540.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.72000	518.40	0.50000	360.00	0.50000	360.00
0030 0104 10 3 SEDIMENT BARRIER	650.000 LF	1.63000	1059.50	2.05000	1332.50	3.20000	2080.00
0035 0107 1 LITTER REMOVAL	50.000 AC	24.00000	1200.00	26.00000	1300.00	89.00000	4450.00
0040 0107 2 MOWING	50.000 AC	24.00000	1200.00	77.00000	3850.00	120.00000	6000.00
0045 0110 1 1 CLEARING & GRUBBING 21350525201	0.200 LS	1083.51000	1083.51	1357.00000	1357.00	2950.00000	2950.00
0050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21350525201	LUMP	34808.80000	34808.80	34808.80000	34808.80	34808.80000	34808.80
SECTION 0001 TOTALS		$	56,667.01	$	69,757.30	$	88,144.80
SECTION 0002 LIGHTING							
0055 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	130.000 LF	13.75000	1787.50	13.45000	1748.50	18.50000	2405.00
0060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30243.000 LF	0.91000	27521.13	1.35000	40828.05	0.90000	27218.70
0065 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	845.000 LF	3.80000	3211.00	3.80000	3211.00	5.00000	4225.00
0070 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	28.000 EA	430.00000	12040.00	305.00000	8540.00	775.00000	21700.00

CALL ORDER: 017 PROPOSAL ID: T2395 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT	(5) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(6) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
0075 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	12.000 EA	41944.92000	503339.04	40848.00000	490176.00	41100.00000	493200.00
0080 0715 19600 HIGH MAST LIGHT POLE, REMOVE	10.000 EA	1792.00000	17920.00	1883.00000	18830.00	3100.00000	31000.00
0085 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	6.000 EA	335.00000	2010.00	486.00000	2916.00	305.00000	1830.00
0090 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	12.000 EA	412.17000	4946.04	476.00000	5712.00	295.00000	3540.00
0095 0715516140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-ALUMINUM, 40'	6.000 EA	3807.67000	22846.02	4549.00000	27294.00	3650.00000	21900.00
SECTION 0002 TOTALS		$	595,620.73	$	599,255.55	$	607,018.70
CONTRACT TOTALS		$	652,287.74	$	669,012.85	$	695,163.50

CALL ORDER: 017 PROPOSAL ID: T2395 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(8) INGRAM SIGNALIZATION, INC. UNIT PRICE	 AMOUNT	(9) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 21350525201	LUMP	11640.32000	11640.32	12000.00000	12000.00	37525.00000	37525.00
0010 0102 1 MAINTENANCE OF TRAFFIC 21350525201	90.000 LS	1650.00000	1650.00	5000.00000	5000.00	1230.48000	1230.48
0015 0102 60 WORK ZONE SIGN	2160.000 ED	0.41000	885.60	0.35000	756.00	0.37000	799.20
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	3600.000 ED	0.25000	900.00	0.15000	540.00	0.20000	720.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	720.000 ED	0.99000	712.80	0.47000	338.40	0.42000	302.40
0030 0104 10 3 SEDIMENT BARRIER	650.000 LF	4.66000	3029.00	2.00000	1300.00	0.68000	442.00
0035 0107 1 LITTER REMOVAL	50.000 AC	23.28000	1164.00	30.00000	1500.00	12.00000	600.00
0040 0107 2 MOWING	50.000 AC	78.28000	3914.00	79.00000	3950.00	85.50000	4275.00
0045 0110 1 1 CLEARING & GRUBBING 21350525201	0.200 LS	5991.08000	5991.08	1500.00000	1500.00	1400.00000	1400.00
0050 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21350525201	LUMP	34808.80000	34808.80	34808.80000	34808.80	34808.80000	34808.80
SECTION 0001 TOTALS		$	64,695.60	$	61,693.20	$	82,102.88
SECTION 0002 LIGHTING							
0055 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	130.000 LF	12.56000	1632.80	11.00000	1430.00	13.50000	1755.00
0060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	30243.000 LF	1.11000	33569.73	1.00000	30243.00	1.44000	43549.92
0065 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	845.000 LF	4.18000	3532.10	3.50000	2957.50	4.70000	3971.50
0070 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	28.000 EA	369.57000	10347.96	625.00000	17500.00	450.50000	12614.00

CALL ORDER: 017 PROPOSAL ID: T2395 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT	(8) INGRAM SIGNALIZATION, INC. UNIT PRICE	 AMOUNT	(9) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0075 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	12.000 EA	46820.25000	561843.00	48900.00000	586800.00	47763.50000	573162.00
0080 0715 19600 HIGH MAST LIGHT POLE, REMOVE	10.000 EA	1289.23000	12892.30	2470.00000	24700.00	3268.00000	32680.00
0085 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	6.000 EA	405.73000	2434.38	288.00000	1728.00	314.00000	1884.00
0090 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	12.000 EA	393.42000	4721.04	275.00000	3300.00	305.00000	3660.00
0095 0715516140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MNT-ALUMINUM, 40'	6.000 EA	5133.53000	30801.18	5277.00000	31662.00	5027.25000	30163.50
SECTION 0002 TOTALS		$	661,774.49	$	700,320.50	$	703,439.92
CONTRACT TOTALS		$	726,470.09	$	762,013.70	$	785,542.80

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.