VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T2398
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

All of the overhead utilities shown in the plans are less than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, highway signing, guardrail, landscaping, bridges, MSE walls, temporary bridge, work platform and other incidental construction on SR 30.

FINPROJ(S) : 21087325201 (*) F.A. NO. : 4225062C COUNTIES : TAYLOR

LOCAL NAME : AUCILLA RIVER BRIDGE ROAD NAME : SR 30
PROJ LIMITS : & RELIEF BRIDGE ON US 98 BR# 380047 & 380048

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GLF CONSTRUCTION CORPORATION	Responsive	Winning bid	$ 10,935,162.23	0.00%
2	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 10,999,000.00	0.58%
3	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 11,023,351.30	0.80%
4	MISENER MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 11,023,943.57	0.81%
5	SUPERIOR CONSTRUCTION COMPANY SOUTHEAST, LLC	Responsive	Non-Winning Bid	$ 14,478,915.80	32.40%
6	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 15,394,878.96	40.78%
7	ROSIEK CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 18,057,172.95	65.12%
8	L & A CONTRACTING COMPANY	Responsive	Non-Winning Bid	$ 19,499,832.28	78.32%

CALL ORDER : 020 PROPOSAL ID : T2398
LETTING DATE : 06/22/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 650 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
NOTE: THE BIDDER MUST PROVIDE EVIDENCE TO THE FDOT CONTRACTS ADMINISTRATION OFFICE PRIOR TO AWARD THAT THE CONTRACTOR OR SUBCONTRACTOR PERFORMING THE PAINTING, REHABILITATION OR DEMOLITION WORK ON THE BRIDGE COMPONENTS COATED WITH LEAD BASED PAINT IS CURRENTLY QP2 CATEGORY "A" CERTIFIED BY THE SOCIETY FOR PROTECTIVE COATINGS.

All of the overhead utilities shown in the plans are less than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, highway signing, guardrail, landscaping, bridges, MSE walls, temporary bridge, work platform and other incidental construction on SR 30.

FINPROJ(S) : 21087325201 (*) F.A. NO. : 4225062C COUNTIES : TAYLOR

LOCAL NAME : AUCILLA RIVER BRIDGE ROAD NAME : SR 30
PROJ LIMITS : & RELIEF BRIDGE ON US 98 BR# 380047 & 380048

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0103 1 8 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 210873-2-52-01 21087325201	LUMP	1347385.00000	1347385.00	500000.00000	500000.00	1670139.90000	1670139.90
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 21087325201	35609.600 LS	300000.00000	300000.00	690000.00000	690000.00	649521.00000	649521.00
0015 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	352.000 CY	750.00000	264000.00	390.00000	137280.00	413.08000	145404.16
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2034.700 CY	350.00000	712145.00	600.00000	1220820.00	611.40000	1244015.58
0025 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	133.300 CY	600.00000	79980.00	900.00000	119970.00	789.69000	105265.68
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	110.500 CY	400.00000	44200.00	400.00000	44200.00	396.08000	43766.84
0035 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	501.500 CY	500.00000	250750.00	675.00000	338512.50	855.66000	429113.49

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6693.000 SY	4.00000	26772.00	4.00000	26772.00	10.32000	69071.76
0045 0400147 COMPOSITE NEOPRENE PADS	49.400 CF	750.00000	37050.00	800.00000	39520.00	965.64000	47702.62
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	521717.000 LB	0.70000	365201.90	0.82000	427807.94	0.90000	469545.30
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	145210.000 LB	0.70000	101647.00	0.89000	129236.90	0.91000	132141.10
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20760.000 LB	0.70000	14532.00	0.81000	16815.60	0.91000	18891.60
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5404.000 LF	175.00000	945700.00	160.00000	864640.00	177.47000	959047.88
0070 0455 88 5 DRILLED SHAFT, 48" DIA	1220.000 LF	280.00000	341600.00	255.00000	311100.00	450.85000	550037.00
0075 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	842.000 LF	220.00000	185240.00	210.00000	176820.00	242.51000	204193.42
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	1662.000 LF	65.00000	108030.00	50.00000	83100.00	57.02000	94767.24
0085 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	1158.000 LF	260.00000	301080.00	310.00000	358980.00	456.21000	528291.18
0090 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	2000.00000	84000.00	1750.00000	73500.00	1661.03000	69763.26
0095 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	274.000 LF	35.00000	9590.00	33.00000	9042.00	43.82000	12006.68
0100 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1125.000 SY	4.00000	4500.00	2.63000	2958.75	4.18000	4702.50
0105 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2850.000 LF	55.00000	156750.00	55.90000	159315.00	67.83000	193315.50
0110 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1692.000 LF	205.00000	346860.00	250.00000	423000.00	272.23000	460613.16
0115 0530 1 RIPRAP, SAND-CEMENT	36.000 CY	325.00000	11700.00	375.00000	13500.00	610.74000	21986.64

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	(1) AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	(2) AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	(3) AMOUNT
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	970.200 TN	85.00000	82467.00	140.00000	135828.00	82.27000	79818.35
0125 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	9615.000 SF	25.00000	240375.00	29.50000	283642.50	34.27000	329506.05
0130 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1781.000 SF	15.00000	26715.00	27.00000	48087.00	22.55000	40161.55
SECTION 0001 TOTALS			$ 6,388,269.90		$ 6,634,448.19		$ 8,572,789.44
SECTION 0002 ROADWAY							
0135 0101 1 MOBILIZATION 21087325201	LUMP	1088000.00000	1088000.00	1090000.00000	1090000.00	897645.28000	897645.28
0140 0102 1 MAINTENANCE OF TRAFFIC 21087325201	650.000 LS	100000.00000	100000.00	125000.00000	125000.00	125378.00000	125378.00
0145 0102 2 1 SPECIAL DETOUR 1 21087325201	LUMP	1750000.00000	1750000.00	1828915.00000	1828915.00	123020.00000	123020.00
0150 0102 60 WORK ZONE SIGN	37101.000 ED	0.22000	8162.22	0.21000	7791.21	0.26000	9646.26
0155 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	240.000 LF	48.00000	11520.00	45.94000	11025.60	8.00000	1920.00
0160 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4558.000 LF	24.90000	113494.20	23.83000	108617.14	12.00000	54696.00
0165 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4845.000 LF	10.40000	50388.00	9.95000	48207.75	6.00000	29070.00
0170 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	47127.000 ED	0.18000	8482.86	0.17000	8011.59	0.15000	7069.05
0175 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3720.000 ED	0.32000	1190.40	0.31000	1153.20	0.57000	2120.40
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2600.000 ED	0.30000	780.00	0.29000	754.00	0.26000	676.00
0185 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2453.000 EA	3.20000	7849.60	3.06000	7506.18	3.25000	7972.25

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0190 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	21705.000 ED	0.12000	2604.60	0.11000	2387.55	0.12000	2604.60
0195 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	22.000 LO	800.00000	17600.00	765.71000	16845.62	1369.00000	30118.00
0200 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	18.00000	504.00	17.23000	482.44	15.00000	420.00
0205 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2738.000 LF	1.85000	5065.30	1.77000	4846.26	1.95000	5339.10
0210 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2738.000 LF	1.85000	5065.30	1.77000	4846.26	1.95000	5339.10
0215 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	952.000 LF	15.00000	14280.00	43.25000	41174.00	12.63000	12023.76
0220 0104 10 3 SEDIMENT BARRIER	5267.000 LF	2.00000	10534.00	0.62000	3265.54	1.13000	5951.71
0225 0104 11 FLOATING TURBIDITY BARRIER	4316.000 LF	7.05000	30427.80	6.70000	28917.20	7.97000	34398.52
0230 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4728.000 LF	3.34000	15791.52	2.63000	12434.64	5.35000	25294.80
0235 0104 15 SOIL TRACKING PREVENTION DEVICE	14.000 EA	1780.00000	24920.00	1531.42000	21439.88	720.00000	10080.00
0240 0107 1 LITTER REMOVAL	4.200 AC	50.00000	210.00	47.86000	201.01	421.00000	1768.20
0245 0107 2 MOWING	4.200 AC	300.00000	1260.00	287.14000	1205.99	421.00000	1768.20
0250 0109 71 2 FIELD OFFICE, 600 SQ FT	690.000 DA	100.00000	69000.00	80.00000	55200.00	59.00000	40710.00
0255 0110 1 1 CLEARING & GRUBBING 21087325201	9.940 LS	300000.00000	300000.00	73717.42000	73717.42	234117.28000	234117.28
0260 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	373.000 SY	15.00000	5595.00	25.06000	9347.38	10.35000	3860.55
0265 0120 1 REGULAR EXCAVATION	4136.000 CY	8.65000	35776.40	4.52000	18694.72	8.52000	35238.72

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0270 0120 6 EMBANKMENT	5930.000 CY	11.54000	68432.20	11.16000	66178.80	12.34000	73176.20
0275 0160 4 TYPE B STABILIZATION	6061.000 SY	2.65000	16061.65	2.97000	18001.17	2.18000	13212.98
0280 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	8454.000 SY	2.00000	16908.00	1.30000	10990.20	1.16000	9806.64
0285 0285701 OPTIONAL BASE, BASE GROUP 01	1101.000 SY	10.50000	11560.50	9.28000	10217.28	4.75000	5229.75
0290 0285711 OPTIONAL BASE, BASE GROUP 11	4310.000 SY	20.00000	86200.00	12.42000	53530.20	9.38000	40427.80
0295 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5085.000 SY	1.76000	8949.60	3.11000	15814.35	1.75000	8898.75
0300 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	949.900 TN	120.00000	113988.00	119.64000	113646.04	97.10000	92235.29
0305 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1006.600 TN	125.00000	125825.00	129.21000	130062.79	88.65000	89235.09
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	61.700 TN	250.00000	15425.00	177.07000	10925.22	145.10000	8952.67
0315 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4400.00000	30800.00	4274.52000	29921.64	3300.00000	23100.00
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	65.000 LF	90.00000	5850.00	77.36000	5028.40	50.00000	3250.00
0325 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	9.000 LF	110.00000	990.00	100.00000	900.00	90.00000	810.00
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1000.00000	5000.00	860.40000	4302.00	850.00000	4250.00
0335 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	2.000 EA	1200.00000	2400.00	859.05000	1718.10	850.00000	1700.00
0340 0536 1 1 GUARDRAIL -ROADWAY	488.000 LF	21.00000	10248.00	20.17000	9842.96	22.00000	10736.00
0345 0536 73 GUARDRAIL REMOVAL	3342.000 LF	1.30000	4344.60	1.30000	4344.60	2.39000	7987.38

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0350 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1410.00000	5640.00	1353.01000	5412.04	1550.00000	6200.00
0355 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	10790.50000	21581.00	13725.31000	27450.62	18000.00000	36000.00
0360 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12. 0' OPENING	1.000 EA	2000.00000	2000.00	1938.20000	1938.20	500.00000	500.00
0365 0570 1 1 PERFORMANCE TURF	2194.000 SY	0.30000	658.20	0.29000	636.26	0.45000	987.30
0370 0570 1 2 PERFORMANCE TURF, SOD	18835.000 SY	1.55000	29194.25	1.48000	27875.80	1.85000	34844.75
0375 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	9189.000 SY	4.11000	37766.79	3.92000	36020.88	2.27000	20859.03
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.873 NM	1006.00000	1884.24	965.16000	1807.74	1050.00000	1966.65
0385 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	147.000 LF	1.65000	242.55	1.58000	232.26	1.65000	242.55
0390 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.933 NM	1006.00000	1944.60	965.20000	1865.73	1050.00000	2029.65
0395 0999 16 PARTNERING, DO NOT BID 21087325201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21087325201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS			$ 4,458,395.38		$ 4,276,650.86		$ 2,360,884.26
SECTION 0003 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	235.00000	1880.00	224.93000	1799.44	285.00000	2280.00
0410 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	25.00000	125.00	23.93000	119.65	125.00000	625.00
0415 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	10.00000	100.00	9.57000	95.70	25.00000	250.00
0420 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	100.00000	300.00	94.76000	284.28	125.00000	375.00

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(3) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0425 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21087325201	4658.00000	4658.00	4458.34000	4458.34	5000.00000	5000.00
0430 0713102111 0.518 NM PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	25300.00000	13105.40	24453.15000	12666.73	25500.00000	13209.00
0435 0713102211 0.389 NM PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	25300.00000	9841.70	24421.72000	9500.05	25500.00000	9919.50
0440 0713102231 0.129 GM PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	7650.00000	986.85	7571.78000	976.76	7900.00000	1019.10
SECTION 0003 TOTALS	$	30,996.95	$	29,900.95	$	32,677.60
SECTION 0004 LANDSCAPE / PERIPHERAL						
0445 0580 1 1 LUMP LANDSCAPE COMPLETE- SMALL PLANTS 21087325201	22500.00000	22500.00	20000.00000	20000.00	21000.00000	21000.00
0450 0580 1 2 LUMP LANDSCAPE COMPLETE- LARGE PLANTS 21087325201	35000.00000	35000.00	38000.00000	38000.00	36000.00000	36000.00
SECTION 0004 TOTALS	$	57,500.00	$	58,000.00	$	57,000.00
CONTRACT TOTALS	$	10,935,162.23	$	10,999,000.00	$	11,023,351.30

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0103 1 8 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 210873-2-52-01 21087325201	LUMP	1324370.37000	1324370.37	2455197.50000	2455197.50	2677000.00000	2677000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 21087325201	35609.600 LS	283549.67000	283549.67	500000.00000	500000.00	250000.00000	250000.00
0015 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	352.000 CY	359.42000	126515.84	450.00000	158400.00	493.00000	173536.00
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2034.700 CY	548.12000	1115259.76	500.00000	1017350.00	665.00000	1353075.50
0025 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	133.300 CY	725.35000	96689.16	800.00000	106640.00	1200.00000	159960.00
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	110.500 CY	268.81000	29703.51	350.00000	38675.00	350.00000	38675.00
0035 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	501.500 CY	717.94000	360046.91	500.00000	250750.00	695.00000	348542.50
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	6693.000 SY	5.35000	35807.55	4.00000	26772.00	9.00000	60237.00
0045 0400147 COMPOSITE NEOPRENE PADS	49.400 CF	910.16000	44961.90	1000.00000	49400.00	1300.00000	64220.00
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	521717.000 LB	0.91000	474762.47	0.70000	365201.90	1.00000	521717.00
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	145210.000 LB	0.91000	132141.10	0.75000	108907.50	0.88000	127784.80
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20760.000 LB	0.91000	18891.60	0.70000	14532.00	1.03000	21382.80
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5404.000 LF	189.53000	1024220.12	135.00000	729540.00	152.00000	821408.00
0070 0455 88 5 DRILLED SHAFT, 48" DIA	1220.000 LF	258.48000	315345.60	310.00000	378200.00	232.00000	283040.00
0075 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	842.000 LF	231.28000	194737.76	180.00000	151560.00	275.00000	231550.00
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	1662.000 LF	64.48000	107165.76	58.00000	96396.00	111.00000	184482.00

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0085 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	1158.000 LF	152.36000	176432.88	290.00000	335820.00	325.00000	376350.00
0090 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	1969.98000	82739.16	1500.00000	63000.00	2500.00000	105000.00
0095 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	274.000 LF	21.08000	5775.92	47.00000	12878.00	50.00000	13700.00
0100 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1125.000 SY	2.76000	3105.00	9.50000	10687.50	5.00000	5625.00
0105 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2850.000 LF	67.79000	193201.50	55.00000	156750.00	40.00000	114000.00
0110 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1692.000 LF	305.63000	517125.96	245.00000	414540.00	240.00000	406080.00
0115 0530 1 RIPRAP, SAND-CEMENT	36.000 CY	266.11000	9579.96	550.00000	19800.00	500.00000	18000.00
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	970.200 TN	90.02000	87337.40	69.00000	66943.80	65.00000	63063.00
0125 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	9615.000 SF	46.55000	447578.25	23.00000	221145.00	36.25000	348543.75
0130 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1781.000 SF	18.57000	33073.17	16.00000	28496.00	15.50000	27605.50
SECTION 0001 TOTALS			$ 7,240,118.28		$ 7,777,582.20		$ 8,794,577.85
SECTION 0002 ROADWAY							
0135 0101 1 MOBILIZATION 21087325201	LUMP	436995.00000	436995.00	1400000.00000	1400000.00	1500000.00000	1500000.00
0140 0102 1 MAINTENANCE OF TRAFFIC 21087325201	650.000 LS	134933.92000	134933.92	1296217.00000	1296217.00	223000.00000	223000.00
0145 0102 2 1 SPECIAL DETOUR 1 21087325201	LUMP	1652364.35000	1652364.35	1200000.00000	1200000.00	2295000.00000	2295000.00
0150 0102 60 WORK ZONE SIGN	37101.000 ED	0.24000	8904.24	0.24000	8904.24	0.24000	8904.24

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0155 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	240.000 LF	52.95000	12708.00	48.00000	11520.00	48.00000	11520.00
0160 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4558.000 LF	27.47000	125208.26	25.00000	113950.00	26.00000	118508.00
0165 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4845.000 LF	11.47000	55572.15	10.50000	50872.50	11.00000	53295.00
0170 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	47127.000 ED	0.18000	8482.86	0.18000	8482.86	0.18000	8482.86
0175 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3720.000 ED	0.32000	1190.40	0.32000	1190.40	0.32000	1190.40
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2600.000 ED	0.32000	832.00	0.32000	832.00	0.32000	832.00
0185 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2453.000 EA	3.53000	8659.09	3.20000	7849.60	3.20000	7849.60
0190 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	21705.000 ED	0.13000	2821.65	0.13000	2821.65	0.13000	2821.65
0195 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	22.000 LO	992.87000	21843.14	990.00000	21780.00	990.00000	21780.00
0200 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	22.06000	617.68	50.00000	1400.00	20.00000	560.00
0205 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2738.000 LF	2.04000	5585.52	1.85000	5065.30	1.85000	5065.30
0210 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2738.000 LF	2.04000	5585.52	1.85000	5065.30	1.85000	5065.30
0215 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	952.000 LF	82.74000	78768.48	30.00000	28560.00	15.00000	14280.00
0220 0104 10 3 SEDIMENT BARRIER	5267.000 LF	3.94000	20751.98	2.00000	10534.00	3.00000	15801.00

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0225 0104 11 FLOATING TURBIDITY BARRIER	4316.000 LF	10.35000	44670.60	7.00000	30212.00	9.50000	41002.00
0230 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4728.000 LF	4.05000	19148.40	2.75000	13002.00	5.50000	26004.00
0235 0104 15 SOIL TRACKING PREVENTION DEVICE	14.000 EA	1654.79000	23167.06	1000.00000	14000.00	2200.00000	30800.00
0240 0107 1 LITTER REMOVAL	4.200 AC	55.16000	231.67	110.00000	462.00	125.00000	525.00
0245 0107 2 MOWING	4.200 AC	330.96000	1390.03	165.00000	693.00	200.00000	840.00
0250 0109 71 2 FIELD OFFICE, 600 SQ FT	690.000 DA	69.00000	47610.00	50.00000	34500.00	140.00000	96600.00
0255 0110 1 1 CLEARING & GRUBBING 21087325201	9.940 LS	55159.55000	55159.55	1500000.00000	1500000.00	1041000.00000	1041000.00
0260 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	373.000 SY	14.35000	5352.55	16.00000	5968.00	20.00000	7460.00
0265 0120 1 REGULAR EXCAVATION	4136.000 CY	13.79000	57035.44	10.00000	41360.00	22.25000	92026.00
0270 0120 6 EMBANKMENT	5930.000 CY	17.65000	104664.50	15.00000	88950.00	16.00000	94880.00
0275 0160 4 TYPE B STABILIZATION	6061.000 SY	3.86000	23395.46	5.00000	30305.00	3.00000	18183.00
0280 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	8454.000 SY	1.65000	13949.10	0.01000	84.54	6.00000	50724.00
0285 0285701 OPTIONAL BASE, BASE GROUP 01	1101.000 SY	5.74000	6319.74	12.00000	13212.00	6.50000	7156.50
0290 0285711 OPTIONAL BASE, BASE GROUP 11	4310.000 SY	15.55000	67020.50	13.00000	56030.00	15.00000	64650.00
0295 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5085.000 SY	3.31000	16831.35	3.25000	16526.25	3.50000	17797.50
0300 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	949.900 TN	132.38000	125747.76	125.00000	118737.50	125.00000	118737.50
0305 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1006.600 TN	143.41000	144356.51	135.00000	135891.00	135.00000	135891.00

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	61.700 TN	193.06000	11911.80	200.00000	12340.00	250.00000	15425.00
0315 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4854.04000	33978.28	4000.00000	28000.00	5000.00000	35000.00
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	65.000 LF	99.29000	6453.85	205.00000	13325.00	65.00000	4225.00
0325 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	9.000 LF	121.35000	1092.15	135.00000	1215.00	75.00000	675.00
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1103.19000	5515.95	1100.00000	5500.00	1000.00000	5000.00
0335 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	2.000 EA	1323.83000	2647.66	1100.00000	2200.00	1000.00000	2000.00
0340 0536 1 1 GUARDRAIL -ROADWAY	488.000 LF	21.24000	10365.12	21.00000	10248.00	20.00000	9760.00
0345 0536 73 GUARDRAIL REMOVAL	3342.000 LF	2.15000	7185.30	1.40000	4678.80	3.00000	10026.00
0350 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1791.03000	7164.12	1413.00000	5652.00	1625.00000	6500.00
0355 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	17114.92000	34229.84	16093.00000	32186.00	17500.00000	35000.00
0360 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12. 0' OPENING	1.000 EA	1654.78000	1654.78	1000.00000	1000.00	1200.00000	1200.00
0365 0570 1 1 PERFORMANCE TURF	2194.000 SY	0.33000	724.02	1.50000	3291.00	0.60000	1316.40
0370 0570 1 2 PERFORMANCE TURF, SOD	18835.000 SY	1.71000	32207.85	3.00000	56505.00	1.85000	34844.75
0375 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	9189.000 SY	3.31000	30415.59	3.25000	29864.25	3.50000	32161.50
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.873 NM	1118.39000	2094.74	1010.00000	1891.73	1010.00000	1891.73
0385 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	147.000 LF	1.82000	267.54	1.65000	242.55	1.65000	242.55

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0390 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.933 NM	1118.25000	2161.58	1010.00000	1952.33	1010.00000	1952.33
0395 0999 16 PARTNERING, DO NOT BID 21087325201	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21087325201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0002 TOTALS		$	3,683,944.63	$	6,641,069.80	$	6,491,452.11
SECTION 0003 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	372.88000	2983.04	338.00000	2704.00	340.00000	2720.00
0410 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	88.25000	441.25	80.00000	400.00	80.00000	400.00
0415 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	22.06000	220.60	1.00000	10.00	1.00000	10.00
0420 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	145.62000	436.86	132.00000	396.00	135.00000	405.00
0425 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21087325201	LUMP	5138.67000	5138.67	4658.00000	4658.00	4700.00000	4700.00
0430 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.518 NM	28184.61000	14599.63	25450.00000	13183.10	26000.00000	13468.00
0435 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.389 NM	28148.38000	10949.72	25450.00000	9900.05	26000.00000	10114.00
0440 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	0.129 GM	8727.13000	1125.80	7850.00000	1012.65	8000.00000	1032.00
SECTION 0003 TOTALS		$	35,895.57	$	32,263.80	$	32,849.00
SECTION 0004 LANDSCAPE / PERIPHERAL							
0445 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 21087325201	LUMP	22063.83000	22063.83	9000.00000	9000.00	28000.00000	28000.00

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MISENER MARINE CONSTRUCTION UNIT PRICE	 AMOUNT	(5) SUPERIOR CONSTRUCTION COMPA UNIT PRICE	 AMOUNT	(6) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT
0450 0580 1 2	LUMP	41921.26000	41921.26	19000.00000	19000.00	48000.00000	48000.00
LANDSCAPE COMPLETE- LARGE PLANTS							
21087325201							
SECTION 0004 TOTALS			$ 63,985.09		$ 28,000.00		$ 76,000.00
CONTRACT TOTALS			$ 11,023,943.57		$ 14,478,915.80		$ 15,394,878.96

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0103 1 8 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 210873-2-52-01 21087325201	LUMP	4675000.00000	4675000.00	6000000.00000	6000000.00		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 21087325201	35609.600 LS	400000.00000	400000.00	350000.00000	350000.00		
0015 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	352.000 CY	800.00000	281600.00	378.55000	133249.60		
0020 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2034.700 CY	800.00000	1627760.00	468.60000	953460.42		
0025 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	133.300 CY	800.00000	106640.00	2352.00000	313521.60		
0030 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	110.500 CY	400.00000	44200.00	382.15000	42227.58		
0035 0400 2 25 CONCRETE CLASS II, MASS, SUBSTRUCTURE	501.500 CY	800.00000	401200.00	560.00000	280840.00		
0040 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	6693.000 SY	5.00000	33465.00	5.40000	36142.20		
0045 0400147 COMPOSITE NEOPRENE PADS	49.400 CF	900.00000	44460.00	1004.00000	49597.60		
0050 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	521717.000 LB	0.85000	443459.45	0.70000	365201.90		
0055 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	145210.000 LB	0.85000	123428.50	0.70000	101647.00		
0060 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20760.000 LB	0.85000	17646.00	0.70000	14532.00		
0065 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	5404.000 LF	350.00000	1891400.00	147.40000	796549.60		
0070 0455 88 5 DRILLED SHAFT, 48" DIA	1220.000 LF	230.00000	280600.00	1204.50000	1469490.00		
0075 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	842.000 LF	260.00000	218920.00	167.45000	140992.90		
0080 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	1662.000 LF	75.00000	124650.00	58.75000	97642.50		

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	1158.000 LF	480.00000	555840.00	1.05000	1215.90		
0090 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	1300.00000	54600.00	1326.00000	55692.00		
0095 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	274.000 LF	40.00000	10960.00	31.20000	8548.80		
0100 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1125.000 SY	3.50000	3937.50	2.10000	2362.50		
0105 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2850.000 LF	58.00000	165300.00	59.70000	170145.00		
0110 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1692.000 LF	160.00000	270720.00	274.10000	463777.20		
0115 0530 1 RIPRAP, SAND-CEMENT	36.000 CY	325.00000	11700.00	338.00000	12168.00		
0120 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	970.200 TN	80.00000	77616.00	78.00000	75675.60		
0125 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	9615.000 SF	44.00000	423060.00	47.42000	455943.30		
0130 0548 13 RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIER	1781.000 SF	27.00000	48087.00	39.14000	69708.34		
SECTION 0001 TOTALS			$ 12,336,249.45		$ 12,460,331.54		$
SECTION 0002 ROADWAY							
0135 0101 1 MOBILIZATION 21087325201	LUMP	1800000.00000	1800000.00	2000000.00000	2000000.00		
0140 0102 1 MAINTENANCE OF TRAFFIC 21087325201	650.000 LS	130000.00000	130000.00	600000.00000	600000.00		
0145 0102 2 1 SPECIAL DETOUR 1 21087325201	LUMP	2500000.00000	2500000.00	2800000.00000	2800000.00		
0150 0102 60 WORK ZONE SIGN	37101.000 ED	0.24000	8904.24	0.25000	9275.25		

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	240.000 LF	48.00000	11520.00	50.00000	12000.00		
0160 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4558.000 LF	25.00000	113950.00	25.50000	116229.00		
0165 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4845.000 LF	10.50000	50872.50	10.85000	52568.25		
0170 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	47127.000 ED	0.18000	8482.86	0.20000	9425.40		
0175 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	3720.000 ED	0.32000	1190.40	0.33000	1227.60		
0180 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2600.000 ED	0.32000	832.00	0.33000	858.00		
0185 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2453.000 EA	3.20000	7849.60	3.33000	8168.49		
0190 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	21705.000 ED	0.13000	2821.65	0.15000	3255.75		
0195 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	22.000 LO	1000.00000	22000.00	1020.00000	22440.00		
0200 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	28.000 ED	20.00000	560.00	20.80000	582.40		
0205 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2738.000 LF	1.85000	5065.30	1.95000	5339.10		
0210 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	2738.000 LF	1.85000	5065.30	1.95000	5339.10		
0215 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	952.000 LF	11.50000	10948.00	78.00000	74256.00		
0220 0104 10 3 SEDIMENT BARRIER	5267.000 LF	0.65000	3423.55	9.40000	49509.80		

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0225 0104 11 FLOATING TURBIDITY BARRIER	4316.000 LF	8.25000	35607.00	9.40000	40570.40		
0230 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	4728.000 LF	2.75000	13002.00	4.65000	21985.20		
0235 0104 15 SOIL TRACKING PREVENTION DEVICE	14.000 EA	1500.00000	21000.00	1560.00000	21840.00		
0240 0107 1 LITTER REMOVAL	4.200 AC	50.00000	210.00	52.00000	218.40		
0245 0107 2 MOWING	4.200 AC	300.00000	1260.00	312.00000	1310.40		
0250 0109 71 2 FIELD OFFICE, 600 SQ FT	690.000 DA	50.00000	34500.00	69.00000	47610.00		
0255 0110 1 1 CLEARING & GRUBBING 21087325201	9.940 LS	70000.00000	70000.00	150000.00000	150000.00		
0260 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	373.000 SY	14.00000	5222.00	31.20000	11637.60		
0265 0120 1 REGULAR EXCAVATION	4136.000 CY	10.00000	41360.00	13.00000	53768.00		
0270 0120 6 EMBANKMENT	5930.000 CY	6.00000	35580.00	16.65000	98734.50		
0275 0160 4 TYPE B STABILIZATION	6061.000 SY	2.25000	13637.25	3.65000	22122.65		
0280 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	8454.000 SY	1.00000	8454.00	1.55000	13103.70		
0285 0285701 OPTIONAL BASE, BASE GROUP 01	1101.000 SY	5.00000	5505.00	5.40000	5945.40		
0290 0285711 OPTIONAL BASE, BASE GROUP 11	4310.000 SY	9.00000	38790.00	14.70000	63357.00		
0295 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	5085.000 SY	1.25000	6356.25	4.70000	23899.50		
0300 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	949.900 TN	135.00000	128236.50	124.00000	117787.60		
0305 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1006.600 TN	138.00000	138910.80	135.00000	135891.00		

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	61.700 TN	385.00000	23754.50	182.00000	11229.40		
0315 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	3100.00000	21700.00	4576.00000	32032.00		
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	65.000 LF	33.00000	2145.00	93.60000	6084.00		
0325 0430175215 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 15"S/CD	9.000 LF	39.00000	351.00	114.40000	1029.60		
0330 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	700.00000	3500.00	1040.00000	5200.00		
0335 0430982623 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 15" CD	2.000 EA	730.00000	1460.00	1248.00000	2496.00		
0340 0536 1 1 GUARDRAIL -ROADWAY	488.000 LF	29.00000	14152.00	29.85000	14566.80		
0345 0536 73 GUARDRAIL REMOVAL	3342.000 LF	3.00000	10026.00	3.12000	10427.04		
0350 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	4.000 EA	1650.00000	6600.00	1685.00000	6740.00		
0355 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	16000.00000	32000.00	16737.00000	33474.00		
0360 0550 60212 FENCE GATE, TYPE B, SINGLE, 6.1 - 12. 0' OPENING	1.000 EA	2500.00000	2500.00	2600.00000	2600.00		
0365 0570 1 1 PERFORMANCE TURF	2194.000 SY	0.30000	658.20	0.31000	680.14		
0370 0570 1 2 PERFORMANCE TURF, SOD	18835.000 SY	1.55000	29194.25	1.60000	30136.00		
0375 0571 1 12 PLASTIC EROSION MAT, TRM, TYPE 2	9189.000 SY	4.20000	38593.80	3.15000	28945.35		
0380 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.873 NM	1000.00000	1873.00	1050.40000	1967.40		
0385 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	147.000 LF	1.65000	242.55	1.72000	252.84		

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.933 NM	1000.00000	1933.00	1050.00000	2029.65		
0395 0999 16 PARTNERING, DO NOT BID 21087325201	LUMP	6000.00000	6000.00	6000.00000	6000.00		
0400 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 21087325201	LUMP	150000.00000	150000.00	150000.00000	150000.00		
SECTION 0002 TOTALS			$ 5,627,799.50		$ 6,946,145.71		$
SECTION 0003 SIGNING							
0405 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	338.00000	2704.00	351.50000	2812.00		
0410 0700 20 40 SINGLE POST SIGN, RELOCATE	5.000 AS	80.00000	400.00	83.20000	416.00		
0415 0700 20 60 SINGLE POST SIGN, REMOVE	10.000 AS	1.00000	10.00	1.05000	10.50		
0420 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	132.00000	396.00	137.30000	411.90		
0425 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21087325201	LUMP	5000.00000	5000.00	4845.00000	4845.00		
0430 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.518 NM	26000.00000	13468.00	26468.00000	13710.42		
0435 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.389 NM	26000.00000	10114.00	26468.00000	10296.05		
0440 0713102231 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SKIP, 6"	0.129 GM	8000.00000	1032.00	8164.00000	1053.16		
SECTION 0003 TOTALS			$ 33,124.00		$ 33,555.03		$
SECTION 0004 LANDSCAPE / PERIPHERAL							
0445 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 21087325201	LUMP	18000.00000	18000.00	20800.00000	20800.00		

CALL ORDER: 020 PROPOSAL ID: T2398 LETTING DATE: 06/22/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROSIEK CONSTRUCTION CO., IN UNIT PRICE	 AMOUNT	(8) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 21087325201	LUMP	42000.00000	42000.00	39000.00000	39000.00		
SECTION 0004 TOTALS			$ 60,000.00		$ 59,800.00		$
CONTRACT TOTALS			$ 18,057,172.95		$ 19,499,832.28		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.