VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T2370 PROPOSAL DESC :
LETTING DATE : 03/30/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of guardrail and other incidental construction on CR 115A, CR 115, Henry Smith Rd. and CR 119.

FINPROJ(S) : 42818625201 (*) F.A. NO. : 8887817A COUNTIES : NASSAU

LOCAL NAME : NASSAU COUNTY ROAD NAME :
PROJ LIMITS : GUARDRAIL/HRRR - SAFETY (VARIOUS LOCATIONS)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Winning bid	$ 341,580.80	0.00%
2	CORNERSTONE BUSINESSES, INC.	Responsive	Non-Winning Bid	$ 388,605.40	13.76%
3	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 490,776.45	43.67%
4	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 498,312.55	45.88%
5	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	Responsive	Non-Winning Bid	$ 507,607.42	48.60%
6	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 522,266.54	52.89%
7	SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 548,837.94	60.67%

CALL ORDER : 008
LETTING DATE : 03/30/11 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 75 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T2370
DISTRICT : 02
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of guardrail and other incidental construction on CR 115A, CR 115, Henry Smith Rd. and CR 119.

FINPROJ(S) : 42818625201 (*)
F.A. NO. : 8887817A
COUNTIES : NASSAU

LOCAL NAME : NASSAU COUNTY
ROAD NAME :
PROJ LIMITS : GUARDRAIL/HRRR - SAFETY (VARIOUS LOCATIONS)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(3) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42818625201	LUMP	10000.00000	10000.00	34000.00000	34000.00	20000.00000	20000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42818625201	75.000 LS	6000.00000	6000.00	20000.00000	20000.00	20000.00000	20000.00
0015 0102 60 WORK ZONE SIGN	906.000 ED	0.40000	362.40	0.50000	453.00	1.00000	906.00
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1225.000 ED	0.25000	306.25	0.32000	392.00	0.50000	612.50
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	400.000 ED	0.60000	240.00	1.00000	400.00	1.00000	400.00
0030 0104 10 3 SEDIMENT BARRIER	7075.000 LF	0.50000	3537.50	0.80000	5660.00	1.00000	7075.00
0035 0104 11 FLOATING TURBIDITY BARRIER	990.000 LF	8.50000	8415.00	8.00000	7920.00	10.00000	9900.00
0040 0110 1 1 CLEARING & GRUBBING 42818625201	6.560 LS	6000.00000	6000.00	5500.00000	5500.00	30000.00000	30000.00
0045 0120 1 REGULAR EXCAVATION	168.000 CY	20.00000	3360.00	15.00000	2520.00	5.00000	840.00
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	507.000 CY	8.00000	4056.00	7.00000	3549.00	10.00000	5070.00
0055 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5601.000 SY	2.50000	14002.50	2.00000	11202.00	5.56000	31141.56
0060 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	488.700 TN	180.00000	87966.00	162.00000	79169.40	225.00000	109957.50

CALL ORDER: 008 PROPOSAL ID: T2370 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(2) CORNERSTONE BUSINESSES, INC UNIT PRICE	 AMOUNT	(3) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT
0065 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	48.000 LF	90.00000	4320.00	80.00000	3840.00	45.00000	2160.00
0070 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1000.00000	2000.00	900.00000	1800.00	1200.00000	2400.00
0075 0536 1 1 GUARDRAIL -ROADWAY	5912.500 LF	14.00000	82775.00	16.40000	96965.00	20.00000	118250.00
0080 0536 7 SPECIAL GUARDRAIL POST	122.000 EA	130.00000	15860.00	178.00000	21716.00	175.00000	21350.00
0085 0536 73 GUARDRAIL REMOVAL	639.000 LF	2.00000	1278.00	3.00000	1917.00	2.00000	1278.00
0090 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	40.000 EA	1500.00000	60000.00	1419.00000	56760.00	2000.00000	80000.00
0095 0570 1 2 PERFORMANCE TURF, SOD	5601.000 SY	2.15000	12042.15	2.00000	11202.00	1.89000	10585.89
0100 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	300.00000	1800.00	290.00000	1740.00	350.00000	2100.00
0105 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	60.00000	180.00	220.00000	660.00	50.00000	150.00
0110 0705 10 2 OBJECT MARKER, TYPE 2	48.000 EA	50.00000	2400.00	95.00000	4560.00	100.00000	4800.00
0115 0705 10 3 OBJECT MARKER, TYPE 3	12.000 EA	140.00000	1680.00	140.00000	1680.00	150.00000	1800.00
0120 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42818625201	LUMP	13000.00000	13000.00	15000.00000	15000.00	10000.00000	10000.00
SECTION 0001 TOTALS			$ 341,580.80		$ 388,605.40		$ 490,776.45
CONTRACT TOTALS			$ 341,580.80		$ 388,605.40		$ 490,776.45

CALL ORDER: 008 PROPOSAL ID: T2370 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(5) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	(6) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42818625201	LUMP	33105.00000	33105.00	30000.00000	30000.00	22830.85000	22830.85
0010 0102 1 MAINTENANCE OF TRAFFIC 42818625201	75.000 LS	16004.00000	16004.00	20000.00000	20000.00	111644.35000	111644.35
0015 0102 60 WORK ZONE SIGN	906.000 ED	0.50000	453.00	0.50000	453.00	0.45000	407.70
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1225.000 ED	0.38000	465.50	1.00000	1225.00	0.33000	404.25
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	400.000 ED	0.50000	200.00	0.25000	100.00	0.45000	180.00
0030 0104 10 3 SEDIMENT BARRIER	7075.000 LF	1.20000	8490.00	0.50000	3537.50	1.50000	10612.50
0035 0104 11 FLOATING TURBIDITY BARRIER	990.000 LF	9.00000	8910.00	10.00000	9900.00	7.45000	7375.50
0040 0110 1 1 CLEARING & GRUBBING 42818625201	6.560 LS	37254.00000	37254.00	10000.00000	10000.00	3680.84000	3680.84
0045 0120 1 REGULAR EXCAVATION	168.000 CY	24.00000	4032.00	28.00000	4704.00	43.82000	7361.76
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	507.000 CY	12.00000	6084.00	12.00000	6084.00	76.64000	38856.48
0055 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5601.000 SY	4.50000	25204.50	5.00000	28005.00	6.04000	33830.04
0060 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	488.700 TN	214.00000	104581.80	150.00000	73305.00	191.49000	93581.16
0065 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	48.000 LF	102.00000	4896.00	90.00000	4320.00	84.96000	4078.08
0070 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1080.00000	2160.00	1100.00000	2200.00	2068.60000	4137.20
0075 0536 1 1 GUARDRAIL -ROADWAY	5912.500 LF	16.74000	98975.25	25.00000	147812.50	13.65000	80705.63
0080 0536 7 SPECIAL GUARDRAIL POST	122.000 EA	274.00000	33428.00	200.00000	24400.00	120.00000	14640.00

CALL ORDER: 008 PROPOSAL ID: T2370 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT	(5) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	 AMOUNT	(6) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0085 0536 73 GUARDRAIL REMOVAL	639.000 LF	1.75000	1118.25	2.50000	1597.50	1.50000	958.50
0090 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	40.000 EA	1878.00000	75120.00	2200.00000	88000.00	1390.00000	55600.00
0095 0570 1 2 PERFORMANCE TURF, SOD	5601.000 SY	2.25000	12602.25	1.92000	10753.92	1.70000	9521.70
0100 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	298.00000	1788.00	300.00000	1800.00	235.00000	1410.00
0105 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	135.00000	405.00	150.00000	450.00	35.00000	105.00
0110 0705 10 2 OBJECT MARKER, TYPE 2	48.000 EA	138.00000	6624.00	15.00000	720.00	55.00000	2640.00
0115 0705 10 3 OBJECT MARKER, TYPE 3	12.000 EA	212.00000	2544.00	20.00000	240.00	55.00000	660.00
0120 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42818625201	LUMP	13868.00000	13868.00	38000.00000	38000.00	17045.00000	17045.00
SECTION 0001 TOTALS			$ 498,312.55		$ 507,607.42		$ 522,266.54
CONTRACT TOTALS			$ 498,312.55		$ 507,607.42		$ 522,266.54

CALL ORDER: 008 PROPOSAL ID: T2370 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SAFETY CONTRACTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42818625201	LUMP	102980.12000	102980.12				
0010 0102 1 MAINTENANCE OF TRAFFIC 42818625201	75.000 LS	129130.50000	129130.50				
0015 0102 60 WORK ZONE SIGN	906.000 ED	0.28000	253.68				
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	1225.000 ED	0.22000	269.50				
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	400.000 ED	0.45000	180.00				
0030 0104 10 3 SEDIMENT BARRIER	7075.000 LF	0.66000	4669.50				
0035 0104 11 FLOATING TURBIDITY BARRIER	990.000 LF	6.28000	6217.20				
0040 0110 1 1 CLEARING & GRUBBING 42818625201	6.560 LS	16052.85000	16052.85				
0045 0120 1 REGULAR EXCAVATION	168.000 CY	9.56000	1606.08				
0050 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	507.000 CY	11.85000	6007.95				
0055 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5601.000 SY	1.72000	9633.72				
0060 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	488.700 TN	135.00000	65974.50				
0065 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	48.000 LF	91.08000	4371.84				
0070 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1807.11000	3614.22				
0075 0536 1 1 GUARDRAIL -ROADWAY	5912.500 LF	14.25000	84253.13				
0080 0536 7 SPECIAL GUARDRAIL POST	122.000 EA	149.00000	18178.00				

CALL ORDER: 008 PROPOSAL ID: T2370 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SAFETY CONTRACTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0536 73 GUARDRAIL REMOVAL	639.000 LF	0.75000	479.25				
0090 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	40.000 EA	1480.00000	59200.00				
0095 0570 1 2 PERFORMANCE TURF, SOD	5601.000 SY	1.90000	10641.90				
0100 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	6.000 AS	346.00000	2076.00				
0105 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	145.00000	435.00				
0110 0705 10 2 OBJECT MARKER, TYPE 2	48.000 EA	66.00000	3168.00				
0115 0705 10 3 OBJECT MARKER, TYPE 3	12.000 EA	200.00000	2400.00				
0120 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42818625201	LUMP	17045.00000	17045.00				
SECTION 0001 TOTALS		$	548,837.94	$		$	
CONTRACT TOTALS		$	548,837.94	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.