VENDOR RANKING

CALL ORDER : 013 PROPOSAL ID : T4287 PROPOSAL DESC :
LETTING DATE : 03/30/11 10:30 A.M. DISTRICT : 04
SET-ASIDE : U/R CODE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

There are overhead utilities shown in the plans that exceed 50kV.

The improvements under this contract consist of replacing 9 overhead sign structures, 2 sign panels and striping improvements on SR 9.

FINPROJ(S) : 42238715201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH

LOCAL NAME : I-95/SR-9 ROAD NAME : SR 9
PROJ LIMITS : FROM CONGRESS AVE TO BOYNTON BEACH BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SIGNAL GROUP, INC. (THE)	Responsive	Winning bid	$ 779,550.45	0.00%
2	SOUTHEAST UNDERGROUND UTILITIES CORP.	Responsive	Non-Winning Bid	$ 868,952.16	11.46%
3	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 887,744.45	13.87%
4	INFRASOURCE CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 917,532.81	17.70%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 934,794.10	19.91%
6	COLLINS & HERMANN, INC	Responsive	Non-Winning Bid	$ 1,012,068.53	29.82%
7	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 1,042,246.71	33.69%

CALL ORDER : 013
LETTING DATE : 03/30/11 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T4287
DISTRICT : 04
U/R CODE :

PROPOSAL DESC :

There are overhead utilities shown in the plans that exceed 50kV.

The improvements under this constract consist of replacing 9 overhead sign structures, 2 sign panels and striping improvements on SR 9.

FINPROJ(S) : 42238715201 (*)
F.A. NO. : N/A
COUNTIES : PALM BEACH

LOCAL NAME : I-95/SR-9
ROAD NAME : SR 9
PROJ LIMITS : FROM CONGRESS AVE TO BOYNTON BEACH BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	(2) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(3) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42238715201	LUMP	20630.00000	20630.00	75000.00000	75000.00	15000.00000	15000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42238715201	145.000 LS	6000.00000	6000.00	70000.00000	70000.00	21000.00000	21000.00
0015 0102 60 WORK ZONE SIGN	12380.000 ED	0.25000	3095.00	0.40000	4952.00	0.25000	3095.00
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	2.75000	550.00	12.30000	2460.00	30.00000	6000.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4215.000 ED	0.18000	758.70	0.20000	843.00	0.20000	843.00
0030 0102 76 ADVANCE WARNING ARROW PANEL	108.000 ED	7.75000	837.00	7.80000	842.40	8.00000	864.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2365.000 ED	0.35000	827.75	0.40000	946.00	0.35000	827.75
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	108.000 ED	0.15000	16.20	0.20000	21.60	0.20000	21.60
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	995.00000	3980.00	1500.00000	6000.00	1000.00000	4000.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	392.000 ED	15.00000	5880.00	18.40000	7212.80	17.00000	6664.00

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	(2) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(3) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
0055 0102150 1 PORTABLE REGULATORY, SIGN	157.000 ED	7.75000	1216.75	9.80000	1538.60	8.00000	1256.00
0060 0102150 2 RADAR SPEED DISPLAY UNIT	157.000 ED	10.00000	1570.00	9.80000	1538.60	10.00000	1570.00
0065 0104 10 3 SEDIMENT BARRIER	450.000 LF	6.00000	2700.00	3.10000	1395.00	10.00000	4500.00
0070 0110 1 1 CLEARING & GRUBBING 42238715201	0.200 LS	585.00000	585.00	6102.00000	6102.00	2000.00000	2000.00
0075 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	8.800 TN	665.00000	5852.00	549.00000	4831.20	200.00000	1760.00
0080 0538 1 GUARDRAIL RESET	200.000 LF	8.00000	1600.00	13.40000	2680.00	10.00000	2000.00
0085 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	30.000 LF	13.00000	390.00	24.50000	735.00	20.00000	600.00
0090 0570 1 2 PERFORMANCE TURF, SOD	749.700 SY	2.50000	1874.25	2.80000	2099.16	5.00000	3748.50
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42238715201	LUMP	41781.00000	41781.00	41781.00000	41781.00	41781.00000	41781.00
SECTION 0001 TOTALS		$	100,143.65	$	230,978.36	$	117,530.85
SECTION 0002 SIGNING							
0100 0690 34 COMPLETE POLE REMOVAL- DEEP	9.000 EA	1100.00000	9900.00	607.00000	5463.00	200.00000	1800.00
0105 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	3.000 AS	64100.00000	192300.00	58000.00000	174000.00	70000.00000	210000.00
0110 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	5.000 AS	69675.00000	348375.00	65000.00000	325000.00	80000.00000	400000.00
0115 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	69000.00000	69000.00	69000.00000	69000.00	85000.00000	85000.00
0120 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	9.000 AS	1380.00000	12420.00	1213.00000	10917.00	2500.00000	22500.00

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SIGNAL GROUP, INC. (THE) UNIT PRICE	 AMOUNT	(2) SOUTHEAST UNDERGROUND UTILI UNIT PRICE	 AMOUNT	(3) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
0125 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	2.000 EA	3200.00000	6400.00	3197.00000	6394.00	3500.00000	7000.00
0130 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	905.000 EA	4.45000	4027.25	4.90000	4434.50	5.00000	4525.00
0135 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4900.000 LF	1.10000	5390.00	1.30000	6370.00	1.00000	4900.00
0140 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	3.000 GM	1550.00000	4650.00	1708.00000	5124.00	1500.00000	4500.00
0145 0711 17 THERMOPLASTIC, REMOVE	13827.000 SF	1.65000	22814.55	1.90000	26271.30	1.80000	24888.60
0150 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	100.000 LF	3.50000	350.00	6.80000	680.00	6.00000	600.00
0155 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	420.00000	3780.00	480.00000	4320.00	500.00000	4500.00
SECTION 0002 TOTALS			$ 679,406.80		$ 637,973.80		$ 770,213.60
CONTRACT TOTALS			$ 779,550.45		$ 868,952.16		$ 887,744.45

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) COLLINS & HERMANN, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42238715201	LUMP	13987.79000	13987.79	23900.00000	23900.00	3704.26000	3704.26
0010 0102 1 MAINTENANCE OF TRAFFIC 42238715201	145.000 LS	2807.81000	2807.81	13900.00000	13900.00	13458.82000	13458.82
0015 0102 60 WORK ZONE SIGN	12380.000 ED	0.25000	3095.00	0.60000	7428.00	0.23000	2847.40
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	23.36000	4672.00	11.50000	2300.00	25.74000	5148.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4215.000 ED	0.18000	758.70	0.10000	421.50	0.16000	674.40
0030 0102 76 ADVANCE WARNING ARROW PANEL	108.000 ED	7.86000	848.88	7.20000	777.60	7.21000	778.68
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2365.000 ED	0.36000	851.40	0.60000	1419.00	0.33000	780.45
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	108.000 ED	0.17000	18.36	0.10000	10.80	0.15000	16.20
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1010.81000	4043.24	995.00000	3980.00	926.78000	3707.12
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	392.000 ED	16.85000	6605.20	30.50000	11956.00	15.45000	6056.40
0055 0102150 1 PORTABLE REGULATORY, SIGN	157.000 ED	7.86000	1234.02	9.10000	1428.70	7.21000	1131.97
0060 0102150 2 RADAR SPEED DISPLAY UNIT	157.000 ED	10.11000	1587.27	9.10000	1428.70	9.27000	1455.39
0065 0104 10 3 SEDIMENT BARRIER	450.000 LF	1.40000	630.00	2.60000	1170.00	1.54000	693.00
0070 0110 1 1 CLEARING & GRUBBING 42238715201	0.200 LS	1347.75000	1347.75	3430.00000	3430.00	5740.88000	5740.88
0075 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	8.800 TN	224.63000	1976.74	183.00000	1610.40	1029.75000	9061.80
0080 0538 1 GUARDRAIL RESET	200.000 LF	11.23000	2246.00	11.00000	2200.00	7.32000	1464.00

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) COLLINS & HERMANN, INC UNIT PRICE	 AMOUNT
0085 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	30.000 LF	19.23000	576.90	28.50000	855.00	15.45000	463.50
0090 0570 1 2 PERFORMANCE TURF, SOD	749.700 SY	8.99000	6739.80	5.00000	3748.50	5.15000	3860.96
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42238715201	LUMP	41781.00000	41781.00	41781.00000	41781.00	41781.00000	41781.00
SECTION 0001 TOTALS		$	95,807.86	$	123,745.20	$	102,824.23
SECTION 0002 SIGNING							
0100 0690 34 COMPLETE POLE REMOVAL- DEEP	9.000 EA	2588.15000	23293.35	1000.00000	9000.00	823.80000	7414.20
0105 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	3.000 AS	70517.79000	211553.37	70750.00000	212250.00	79029.03000	237087.09
0110 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	5.000 AS	83977.35000	419886.75	83600.00000	418000.00	93269.46000	466347.30
0115 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	83904.15000	83904.15	86200.00000	86200.00	93400.20000	93400.20
0120 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	9.000 AS	3213.80000	28924.20	4000.00000	36000.00	2059.51000	18535.59
0125 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	2.000 EA	5138.50000	10277.00	4000.00000	8000.00	3588.24000	7176.48
0130 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	905.000 EA	8.99000	8135.95	4.60000	4163.00	4.12000	3728.60
0135 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4900.000 LF	3.71000	18179.00	1.10000	5390.00	0.90000	4410.00
0140 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	3.000 GM	3594.00000	10782.00	1600.00000	4800.00	1291.31000	3873.93
0145 0711 17 THERMOPLASTIC, REMOVE	13827.000 SF	0.01000	138.27	1.70000	23505.90	1.70000	23505.90

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(6) COLLINS & HERMANN, INC UNIT PRICE	 AMOUNT
0150 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	100.000 LF	3.42000	342.00	5.00000	500.00	20.60000	2060.00
0155 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	700.99000	6308.91	360.00000	3240.00	4633.89000	41705.01
SECTION 0002 TOTALS			$ 821,724.95		$ 811,048.90		$ 909,244.30
CONTRACT TOTALS			$ 917,532.81		$ 934,794.10		$ 1,012,068.53

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42238715201	LUMP	9000.00000	9000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42238715201	145.000 LS	21000.00000	21000.00				
0015 0102 60 WORK ZONE SIGN	12380.000 ED	0.43000	5323.40				
0020 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	200.000 LF	20.60000	4120.00				
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	4215.000 ED	0.01000	42.15				
0030 0102 76 ADVANCE WARNING ARROW PANEL	108.000 ED	6.00000	648.00				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2365.000 ED	0.34000	804.10				
0040 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	108.000 ED	0.20000	21.60				
0045 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	1000.00000	4000.00				
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	392.000 ED	15.00000	5880.00				
0055 0102150 1 PORTABLE REGULATORY, SIGN	157.000 ED	6.00000	942.00				
0060 0102150 2 RADAR SPEED DISPLAY UNIT	157.000 ED	6.00000	942.00				
0065 0104 10 3 SEDIMENT BARRIER	450.000 LF	10.00000	4500.00				
0070 0110 1 1 CLEARING & GRUBBING 42238715201	0.200 LS	100.00000	100.00				
0075 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	8.800 TN	175.00000	1540.00				
0080 0538 1 GUARDRAIL RESET	200.000 LF	18.00000	3600.00				

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0550 10218 FENCING, TYPE B, 0.0-5.0', RESET EXISTING	30.000 LF	28.00000	840.00				
0090 0570 1 2 PERFORMANCE TURF, SOD	749.700 SY	2.70000	2024.19				
0095 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42238715201	LUMP	41781.00000	41781.00				
SECTION 0001 TOTALS		$	107,108.44	$		$	
SECTION 0002 SIGNING							
0100 0690 34 COMPLETE POLE REMOVAL- DEEP	9.000 EA	15000.00000	135000.00				
0105 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	3.000 AS	74250.00000	222750.00				
0110 0700 23133 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	5.000 AS	86146.00000	430730.00				
0115 0700 23134 OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	1.000 AS	86930.00000	86930.00				
0120 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	9.000 AS	1500.00000	13500.00				
0125 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	2.000 EA	4480.00000	8960.00				
0130 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	905.000 EA	8.00000	7240.00				
0135 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	4900.000 LF	3.10000	15190.00				
0140 0711 11132 THERMOPLASTIC, STANDARD, WHITE, 3-9 SKIP, 8"	3.000 GM	3000.00000	9000.00				
0145 0711 17 THERMOPLASTIC, REMOVE	13827.000 SF	0.01000	138.27				

CALL ORDER: 013 PROPOSAL ID: T4287 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	100.000 LF	12.00000	1200.00				
0155 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	9.000 EA	500.00000	4500.00				
SECTION 0002 TOTALS		$	935,138.27	$		$	
CONTRACT TOTALS		$	1,042,246.71	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.