VENDOR RANKING

CALL ORDER : 023 PROPOSAL ID : T7211 PROPOSAL DESC :
LETTING DATE : 03/30/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of sidewalk construction and minor crossdrain improvements along the east side of McMullen Rd.

FINPROJ(S) : 41313615201 (*) F.A. NO. : 4047167C COUNTIES : HILLSBOROUGH

LOCAL NAME : MCMULLEN RD ROAD NAME :
PROJ LIMITS : FROM BALM RIVERVIEW RD TO S BOYETTE RD

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | CENTRAL CONCRETE PRODUCTS, INC. | Responsive | Winning bid | $ 254,430.80 | 0.00% |
| 2 | BUN CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $ 282,640.40 | 11.08% |
| 3 | CORNERSTONE BUSINESSES, INC. | Responsive | Non-Winning Bid | $ 312,581.75 | 22.85% |
| 4 | R. J. P. ENTERPRISES, INC. | Responsive | Non-Winning Bid | $ 324,110.95 | 27.38% |
| 5 | LOVIN CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $ 329,782.61 | 29.61% |
| 6 | CONE & GRAHAM, INC. | Responsive | Non-Winning Bid | $ 362,531.55 | 42.48% |
| 7 | SUPERIOR ASPHALT, INC. | Responsive | Non-Winning Bid | $ 396,613.95 | 55.88% |

CALL ORDER : 023 PROPOSAL ID : T7211 PROPOSAL DESC :
LETTING DATE : 03/30/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 90 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of sidewalk construction and minor crossdrain improvements along the east side of McMullen Rd.

FINPROJ(S) : 41313615201 (*) F.A. NO. : 4047167C COUNTIES : HILLSBOROUGH

LOCAL NAME : MCMULLEN RD ROAD NAME :
PROJ LIMITS : FROM BALM RIVERVIEW RD TO S BOYETTE RD

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CENTRAL CONCRETE PRODUCTS,<br>UNIT PRICE | <br>AMOUNT | (2) BUN CONSTRUCTION CO., INC.<br>UNIT PRICE | <br>AMOUNT | (3) CORNERSTONE BUSINESSES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41313615201 | LUMP | 21000.00000 | 21000.00 | 8109.00000 | 8109.00 | 25000.00000 | 25000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41313615201 | 90.000 LS | 7500.00000 | 7500.00 | 5000.00000 | 5000.00 | 6500.00000 | 6500.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 1260.000 ED | 0.45000 | 567.00 | 1.00000 | 1260.00 | 0.35000 | 441.00 |
| 0020 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 630.000 ED | 0.75000 | 472.50 | 1.00000 | 630.00 | 0.60000 | 378.00 |
| 0025 0104 10 3<br>SEDIMENT BARRIER | 2740.000 LF | 1.20000 | 3288.00 | 1.00000 | 2740.00 | 0.60000 | 1644.00 |
| 0030 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 770.000 LF | 3.15000 | 2425.50 | 5.00000 | 3850.00 | 4.50000 | 3465.00 |
| 0035 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 1750.00000 | 3500.00 | 2000.00000 | 4000.00 | 2000.00000 | 4000.00 |
| 0040 0107 1<br>LITTER REMOVAL | 4.950 AC | 150.00000 | 742.50 | 50.00000 | 247.50 | 80.00000 | 396.00 |
| 0045 0107 2<br>MOWING | 4.950 AC | 150.00000 | 742.50 | 50.00000 | 247.50 | 120.00000 | 594.00 |
| 0050 0110 1 1<br>CLEARING & GRUBBING 41313615201 | 2.514 LS | 9500.00000 | 9500.00 | 7000.00000 | 7000.00 | 3000.00000 | 3000.00 |
| 0055 0110 7 1<br>MAILBOX, F&I SINGLE | 25.000 EA | 100.00000 | 2500.00 | 150.00000 | 3750.00 | 150.00000 | 3750.00 |
| 0060 0120 1<br>REGULAR EXCAVATION | 871.000 CY | 6.00000 | 5226.00 | 5.00000 | 4355.00 | 10.00000 | 8710.00 |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CENTRAL CONCRETE PRODUCTS,<br>UNIT PRICE | <br>AMOUNT | (2) BUN CONSTRUCTION CO., INC.<br>UNIT PRICE | <br>AMOUNT | (3) CORNERSTONE BUSINESSES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0120 6<br>EMBANKMENT | 1083.000 CY | 9.50000 | 10288.50 | 8.00000 | 8664.00 | 12.00000 | 12996.00 |
| 0070 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 146.300 TN | 165.00000 | 24139.50 | 110.00000 | 16093.00 | 225.00000 | 32917.50 |
| 0075 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 5.000 EA | 75.00000 | 375.00 | 150.00000 | 750.00 | 500.00000 | 2500.00 |
| 0080 0425 6<br>VALVE BOXES, ADJUST | 4.000 EA | 25.00000 | 100.00 | 50.00000 | 200.00 | 800.00000 | 3200.00 |
| 0085 0430 94 1<br>DESILTING PIPE, 0 - 24" | 60.000 LF | 5.50000 | 330.00 | 10.00000 | 600.00 | 10.00000 | 600.00 |
| 0090 0430 94 2<br>DESILTING PIPE, 25 - 36" | 130.000 LF | 5.50000 | 715.00 | 15.00000 | 1950.00 | 12.00000 | 1560.00 |
| 0095 0430 94 3<br>DESILTING PIPE, 37 - 48" | 60.000 LF | 5.50000 | 330.00 | 15.00000 | 900.00 | 20.00000 | 1200.00 |
| 0100 0430 94 4<br>DESILTING PIPE, 49 - 60" | 93.000 LF | 5.50000 | 511.50 | 15.00000 | 1395.00 | 35.00000 | 3255.00 |
| 0105 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 2.000 LF | 100.00000 | 200.00 | 160.00000 | 320.00 | 100.00000 | 200.00 |
| 0110 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 3.000 LF | 158.00000 | 474.00 | 300.00000 | 900.00 | 150.00000 | 450.00 |
| 0115 0430175254<br>PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD | 5.000 LF | 250.00000 | 1250.00 | 375.00000 | 1875.00 | 500.00000 | 2500.00 |
| 0120 0430982123<br>MITERED END SECTION, OPTIONAL ROUND, 15" CD | 1.000 EA | 720.00000 | 720.00 | 750.00000 | 750.00 | 1200.00000 | 1200.00 |
| 0125 0430982133<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 1.000 EA | 1100.00000 | 1100.00 | 3000.00000 | 3000.00 | 1800.00000 | 1800.00 |
| 0130 0430982138<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 1.000 EA | 1160.00000 | 1160.00 | 4500.00000 | 4500.00 | 2000.00000 | 2000.00 |
| 0135 0430982140<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 1.000 EA | 1870.00000 | 1870.00 | 6000.00000 | 6000.00 | 2600.00000 | 2600.00 |
| 0140 0430982642<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD | 1.000 EA | 2750.00000 | 2750.00 | 7500.00000 | 7500.00 | 3200.00000 | 3200.00 |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) CENTRAL CONCRETE PRODUCTS,<br>UNIT PRICE | <br>AMOUNT | (2) BUN CONSTRUCTION CO., INC.<br>UNIT PRICE | <br>AMOUNT | (3) CORNERSTONE BUSINESSES, INC.<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0145 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 156.000 LF | 22.00000 | 3432.00 | 33.00000 | 5148.00 | 26.00000 | 4056.00 |
| 0150 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 3973.000 SY | 24.75000 | 98331.75 | 34.00000 | 135082.00 | 32.00000 | 127136.00 |
| 0155 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 220.000 SY | 29.00000 | 6380.00 | 40.00000 | 8800.00 | 40.00000 | 8800.00 |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 7973.000 SY | 1.84000 | 14670.32 | 1.80000 | 14351.40 | 2.25000 | 17939.25 |
| 0165 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>41313615201 | LUMP | 13500.00000 | 13500.00 | 13500.00000 | 13500.00 | 13500.00000 | 13500.00 |
| SECTION 0001 TOTALS | | | $ 240,091.57 | | $ 273,467.40 | | $ 301,487.75 |
| SECTION 0002 SIGNING | | | | | | | |
| 0170 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 7.000 AS | 235.00000 | 1645.00 | 350.00000 | 2450.00 | 250.00000 | 1750.00 |
| 0175 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 3.000 AS | 50.00000 | 150.00 | 50.00000 | 150.00 | 150.00000 | 450.00 |
| 0180 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.445 NM | 6605.00000 | 9544.23 | 3000.00000 | 4335.00 | 5200.00000 | 7514.00 |
| 0185 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 144.000 LF | 2.75000 | 396.00 | 3.00000 | 432.00 | 2.00000 | 288.00 |
| 0190 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.028 GM | 5500.00000 | 154.00 | 2000.00000 | 56.00 | 1500.00000 | 42.00 |
| 0195 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 350.00000 | 2450.00 | 250.00000 | 1750.00 | 150.00000 | 1050.00 |
| SECTION 0002 TOTALS | | | $ 14,339.23 | | $ 9,173.00 | | $ 11,094.00 |
| CONTRACT TOTALS | | | $ 254,430.80 | | $ 282,640.40 | | $ 312,581.75 |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>R. J. P. ENTERPRISES, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>LOVIN CONSTRUCTION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41313615201 | LUMP | 18100.00000 | 18100.00 | 40000.00000 | 40000.00 | 36000.00000 | 36000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41313615201 | 90.000 LS | 9000.00000 | 9000.00 | 18350.00000 | 18350.00 | 25000.00000 | 25000.00 |
| 0015 0102 60<br>WORK ZONE SIGN | 1260.000 ED | 1.00000 | 1260.00 | 0.65000 | 819.00 | 0.56000 | 705.60 |
| 0020 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 630.000 ED | 1.25000 | 787.50 | 0.35000 | 220.50 | 0.30000 | 189.00 |
| 0025 0104 10 3<br>SEDIMENT BARRIER | 2740.000 LF | 1.25000 | 3425.00 | 1.20000 | 3288.00 | 0.75000 | 2055.00 |
| 0030 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 770.000 LF | 4.75000 | 3657.50 | 3.25000 | 2502.50 | 3.00000 | 2310.00 |
| 0035 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 4500.00000 | 9000.00 | 1000.00000 | 2000.00 | 250.00000 | 500.00 |
| 0040 0107 1<br>LITTER REMOVAL | 4.950 AC | 75.00000 | 371.25 | 100.00000 | 495.00 | 15.00000 | 74.25 |
| 0045 0107 2<br>MOWING | 4.950 AC | 125.00000 | 618.75 | 100.00000 | 495.00 | 75.00000 | 371.25 |
| 0050 0110 1 1<br>CLEARING & GRUBBING 41313615201 | 2.514 LS | 23919.00000 | 23919.00 | 19950.00000 | 19950.00 | 33800.00000 | 33800.00 |
| 0055 0110 7 1<br>MAILBOX, F&I SINGLE | 25.000 EA | 99.00000 | 2475.00 | 85.00000 | 2125.00 | 125.00000 | 3125.00 |
| 0060 0120 1<br>REGULAR EXCAVATION | 871.000 CY | 18.00000 | 15678.00 | 12.50000 | 10887.50 | 65.00000 | 56615.00 |
| 0065 0120 6<br>EMBANKMENT | 1083.000 CY | 15.00000 | 16245.00 | 23.85000 | 25829.55 | 30.00000 | 32490.00 |
| 0070 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 146.300 TN | 214.00000 | 31308.20 | 170.00000 | 24871.00 | 150.00000 | 21945.00 |
| 0075 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 5.000 EA | 950.00000 | 4750.00 | 295.00000 | 1475.00 | 750.00000 | 3750.00 |
| 0080 0425 6<br>VALVE BOXES, ADJUST | 4.000 EA | 450.00000 | 1800.00 | 295.00000 | 1180.00 | 200.00000 | 800.00 |
| 0085 0430 94 1<br>DESILTING PIPE, 0 - 24" | 60.000 LF | 8.00000 | 480.00 | 12.00000 | 720.00 | 4.50000 | 270.00 |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>R. J. P. ENTERPRISES, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>LOVIN CONSTRUCTION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0090 0430 94 2<br>DESILTING PIPE, 25 - 36" | 130.000 LF | 12.00000 | 1560.00 | 15.00000 | 1950.00 | 9.00000 | 1170.00 |
| 0095 0430 94 3<br>DESILTING PIPE, 37 - 48" | 60.000 LF | 16.00000 | 960.00 | 17.50000 | 1050.00 | 13.00000 | 780.00 |
| 0100 0430 94 4<br>DESILTING PIPE, 49 - 60" | 93.000 LF | 20.00000 | 1860.00 | 30.00000 | 2790.00 | 17.00000 | 1581.00 |
| 0105 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 2.000 LF | 150.00000 | 300.00 | 265.00000 | 530.00 | 200.00000 | 400.00 |
| 0110 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 3.000 LF | 225.00000 | 675.00 | 470.00000 | 1410.00 | 250.00000 | 750.00 |
| 0115 0430175254<br>PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD | 5.000 LF | 275.00000 | 1375.00 | 825.00000 | 4125.00 | 350.00000 | 1750.00 |
| 0120 0430982123<br>MITERED END SECTION, OPTIONAL ROUND, 15" CD | 1.000 EA | 500.00000 | 500.00 | 525.00000 | 525.00 | 800.00000 | 800.00 |
| 0125 0430982133<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 1.000 EA | 550.00000 | 550.00 | 705.00000 | 705.00 | 1300.00000 | 1300.00 |
| 0130 0430982138<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 1.000 EA | 600.00000 | 600.00 | 940.00000 | 940.00 | 1750.00000 | 1750.00 |
| 0135 0430982140<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 1.000 EA | 750.00000 | 750.00 | 940.00000 | 940.00 | 2500.00000 | 2500.00 |
| 0140 0430982642<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD | 1.000 EA | 850.00000 | 850.00 | 1650.00000 | 1650.00 | 5000.00000 | 5000.00 |
| 0145 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 156.000 LF | 38.00000 | 5928.00 | 30.00000 | 4680.00 | 20.00000 | 3120.00 |
| 0150 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 3973.000 SY | 28.00000 | 111244.00 | 27.00000 | 107271.00 | 20.00000 | 79460.00 |
| 0155 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 220.000 SY | 36.00000 | 7920.00 | 36.60000 | 8052.00 | 31.00000 | 6820.00 |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 7973.000 SY | 2.25000 | 17939.25 | 1.70000 | 13554.10 | 1.50000 | 11959.50 |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>R. J. P. ENTERPRISES, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>LOVIN CONSTRUCTION, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>41313615201 | LUMP | 13500.00000 | 13500.00 | 13500.00000 | 13500.00 | 13500.00000 | 13500.00 |
| SECTION 0001 TOTALS | | $ | 309,386.45 | $ | 318,880.15 | $ | 352,640.60 |
| SECTION 0002 SIGNING | | | | | | | |
| 0170 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 7.000 AS | 350.00000 | 2450.00 | 200.00000 | 1400.00 | 180.00000 | 1260.00 |
| 0175 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 3.000 AS | 225.00000 | 675.00 | 50.00000 | 150.00 | 46.00000 | 138.00 |
| 0180 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.445 NM | 5500.00000 | 7947.50 | 5000.00000 | 7225.00 | 4550.00000 | 6574.75 |
| 0185 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 144.000 LF | 6.50000 | 936.00 | 2.00000 | 288.00 | 1.80000 | 259.20 |
| 0190 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.028 GM | 9500.00000 | 266.00 | 1945.00000 | 54.46 | 1750.00000 | 49.00 |
| 0195 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 350.00000 | 2450.00 | 255.00000 | 1785.00 | 230.00000 | 1610.00 |
| SECTION 0002 TOTALS | | $ | 14,724.50 | $ | 10,902.46 | $ | 9,890.95 |
| CONTRACT TOTALS | | $ | 324,110.95 | $ | 329,782.61 | $ | 362,531.55 |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>SUPERIOR ASPHALT, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 41313615201 | LUMP | 65100.00000 | 65100.00 | | | | |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 41313615201 | 90.000 LS | 28370.00000 | 28370.00 | | | | |
| 0015 0102 60<br>WORK ZONE SIGN | 1260.000 ED | 0.60000 | 756.00 | | | | |
| 0020 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 630.000 ED | 0.35000 | 220.50 | | | | |
| 0025 0104 10 3<br>SEDIMENT BARRIER | 2740.000 LF | 3.35000 | 9179.00 | | | | |
| 0030 0104 12<br>STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC | 770.000 LF | 4.80000 | 3696.00 | | | | |
| 0035 0104 15<br>SOIL TRACKING PREVENTION DEVICE | 2.000 EA | 2765.00000 | 5530.00 | | | | |
| 0040 0107 1<br>LITTER REMOVAL | 4.950 AC | 734.00000 | 3633.30 | | | | |
| 0045 0107 2<br>MOWING | 4.950 AC | 1015.00000 | 5024.25 | | | | |
| 0050 0110 1 1<br>CLEARING & GRUBBING 41313615201 | 2.514 LS | 15125.00000 | 15125.00 | | | | |
| 0055 0110 7 1<br>MAILBOX, F&I SINGLE | 25.000 EA | 83.25000 | 2081.25 | | | | |
| 0060 0120 1<br>REGULAR EXCAVATION | 871.000 CY | 45.75000 | 39848.25 | | | | |
| 0065 0120 6<br>EMBANKMENT | 1083.000 CY | 6.65000 | 7201.95 | | | | |
| 0070 0286 2<br>TURNOUT CONSTRUCTION-ASPHALT | 146.300 TN | 398.00000 | 58227.40 | | | | |
| 0075 0425 5 1<br>MANHOLE, ADJUST, UTILITIES | 5.000 EA | 370.00000 | 1850.00 | | | | |
| 0080 0425 6<br>VALVE BOXES, ADJUST | 4.000 EA | 210.00000 | 840.00 | | | | |
| 0085 0430 94 1<br>DESILTING PIPE, 0 - 24" | 60.000 LF | 4.75000 | 285.00 | | | | |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (7)<br>SUPERIOR ASPHALT, INC.<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0090 0430 94 2<br>DESILTING PIPE, 25 - 36" | 130.000 LF | 9.50000 | 1235.00 | | | | |
| 0095 0430 94 3<br>DESILTING PIPE, 37 - 48" | 60.000 LF | 13.70000 | 822.00 | | | | |
| 0100 0430 94 4<br>DESILTING PIPE, 49 - 60" | 93.000 LF | 17.90000 | 1664.70 | | | | |
| 0105 0430175115<br>PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD | 2.000 LF | 360.00000 | 720.00 | | | | |
| 0110 0430175136<br>PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD | 3.000 LF | 520.00000 | 1560.00 | | | | |
| 0115 0430175254<br>PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD | 5.000 LF | 555.00000 | 2775.00 | | | | |
| 0120 0430982123<br>MITERED END SECTION, OPTIONAL ROUND, 15" CD | 1.000 EA | 685.00000 | 685.00 | | | | |
| 0125 0430982133<br>MITERED END SECTION, OPTIONAL ROUND, 30" CD | 1.000 EA | 740.00000 | 740.00 | | | | |
| 0130 0430982138<br>MITERED END SECTION, OPTIONAL ROUND, 36" CD | 1.000 EA | 685.00000 | 685.00 | | | | |
| 0135 0430982140<br>MITERED END SECTION, OPTIONAL ROUND, 42" CD | 1.000 EA | 735.00000 | 735.00 | | | | |
| 0140 0430982642<br>MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 54" CD | 1.000 EA | 1740.00000 | 1740.00 | | | | |
| 0145 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 156.000 LF | 28.45000 | 4438.20 | | | | |
| 0150 0522 1<br>SIDEWALK CONCRETE, 4" THICK | 3973.000 SY | 22.35000 | 88796.55 | | | | |
| 0155 0522 2<br>SIDEWALK CONCRETE, 6" THICK | 220.000 SY | 30.70000 | 6754.00 | | | | |
| 0160 0570 1 2<br>PERFORMANCE TURF, SOD | 7973.000 SY | 1.55000 | 12358.15 | | | | |

CALL ORDER: 023 PROPOSAL ID: T7211 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>SUPERIOR ASPHALT, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0165 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>41313615201 | LUMP | 13500.00000 | 13500.00 | | | | |
| SECTION 0001 TOTALS | | | $ 386,176.50 | | $ | | $ |
| SECTION 0002 SIGNING | | | | | | | |
| 0170 0700 20 11<br>SINGLE POST SIGN, F&I, LESS THAN 12 SF | 7.000 AS | 190.00000 | 1330.00 | | | | |
| 0175 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 3.000 AS | 48.50000 | 145.50 | | | | |
| 0180 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 1.445 NM | 4790.00000 | 6921.55 | | | | |
| 0185 0711 11123<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 12" | 144.000 LF | 1.90000 | 273.60 | | | | |
| 0190 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6 | 0.028 GM | 1850.00000 | 51.80 | | | | |
| 0195 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 7.000 EA | 245.00000 | 1715.00 | | | | |
| SECTION 0002 TOTALS | | | $ 10,437.45 | | $ | | $ |
| CONTRACT TOTALS | | | $ 396,613.95 | | $ 0.00 | | $ 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.