VENDOR RANKING

CALL ORDER : 025 PROPOSAL ID : T7277 PROPOSAL DESC :
LETTING DATE : 03/30/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of improvements to the intersection of SR 700 and SR 5. Sidewalks and a signal-controlled right turn lane will be added, and the existing free-flow right (WB to NB) will be removed and the signal will be replaced. In addition, improvements to the median opening to the Chassahowitzka National Wildlife Refuge facility will include lengthening of the existing full median opening and the addition of left and right turn lanes. Milling and resurfacing, signing and pavement markings and minor drainage improvements will also be included.

FINPROJ(S) : 42422515201 (*) F.A. NO. : 1852014P COUNTIES : CITRUS

LOCAL NAME : US19/SR55@US98/SR700 ROAD NAME : SR 55
PROJ LIMITS : &US19/98 FM N OF BURNT BD G RD 500' N OF MEDIAN OPE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$ 547,044.44	0.00%
2	GOODWIN BROS. CONSTRUCTION	Responsive	Non-Winning Bid	$ 695,460.39	27.13%
3	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 745,916.45	36.35%
4	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 746,000.00	36.36%
5	UTILITY SYSTEMS CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 750,000.00	37.10%
6	PAVE-RITE, INC.	Responsive	Non-Winning Bid	$ 833,855.44	52.42%

CALL ORDER : 025 PROPOSAL ID : T7277 PROPOSAL DESC :
LETTING DATE : 03/30/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 200 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of improvements to the intersection of SR 700 and SR 5. Sidewalks and a signal-controlled right turn lane will be added, and the existing free-flow right (WB to NB) will be removed and the signal will be replaced. In addition, improvements to the median opening to the Chassahowitzka National Wildlife Refuge facility will include lengthening of the existing full median opening and the addition of left and right turn lanes. Milling and resurfacing, signing and pavement markings and minor drainage improvements will also be included.

FINPROJ(S) : 42422515201 (*) F.A. NO. : 1852014P COUNTIES : CITRUS

LOCAL NAME : US19/SR55@US98/SR700 ROAD NAME : SR 55
PROJ LIMITS : &US19/98 FM N OF BURNT BD G RD 500' N OF MEDIAN OPE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42422515201	LUMP	29192.43000	29192.43	67246.80000	67246.80	67000.00000	67000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42422515201	200.000 LS	7000.00000	7000.00	10810.80000	10810.80	21000.00000	21000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	300.000 CY	0.50000	150.00	24.70000	7410.00	24.40000	7320.00
0020 0102 60 WORK ZONE SIGN	9400.000 ED	0.25000	2350.00	0.35000	3290.00	0.25000	2350.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21600.000 ED	0.12000	2592.00	0.25000	5400.00	0.15000	3240.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1200.000 ED	0.32000	384.00	0.45000	540.00	0.35000	420.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	5.30000	3180.00	5.50000	3300.00	5.50000	3300.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4600.000 ED	0.32000	1472.00	0.30000	1380.00	0.35000	1610.00

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	208.000 EA	3.20000	665.60	3.30000	686.40	4.60000	956.80
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	600.000 ED	15.80000	9480.00	16.40000	9840.00	16.00000	9600.00
0055 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	200.000 DA	4.30000	860.00	8.80000	1760.00	4.50000	900.00
0060 0102150 1 PORTABLE REGULATORY, SIGN	400.000 ED	6.30000	2520.00	6.60000	2640.00	6.60000	2640.00
0065 0102150 2 RADAR SPEED DISPLAY UNIT	400.000 ED	6.30000	2520.00	6.60000	2640.00	6.60000	2640.00
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	14086.000 SY	0.08000	1126.88	0.70000	9860.20	1.40000	19720.40
0075 0104 10 3 SEDIMENT BARRIER	100.000 LF	1.00000	100.00	0.60000	60.00	0.50000	50.00
0080 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	630.00000	1260.00	1388.90000	2777.80	2200.00000	4400.00
0085 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	14086.000 SY	0.08000	1126.88	0.70000	9860.20	1.10000	15494.60
0090 0107 1 LITTER REMOVAL	65.600 AC	16.00000	1049.60	22.00000	1443.20	22.00000	1443.20
0095 0107 2 MOWING	65.600 AC	32.00000	2099.20	66.00000	4329.60	330.00000	21648.00
0100 0109 71 2 FIELD OFFICE, 600 SQ FT	200.000 DA	29.00000	5800.00	50.00000	10000.00	55.00000	11000.00
0105 0110 1 1 CLEARING & GRUBBING 42422515201	3.000 LS	4500.00000	4500.00	9755.00000	9755.00	12450.00000	12450.00
0110 0120 1 REGULAR EXCAVATION	2911.000 CY	7.10000	20668.10	2.70000	7859.70	8.20000	23870.20
0115 0120 6 EMBANKMENT	718.000 CY	4.90000	3518.20	8.10000	5815.80	18.65000	13390.70
0120 0160 4 TYPE B STABILIZATION	3583.000 SY	2.60000	9315.80	5.70000	20423.10	5.85000	20960.55
0125 0285710 OPTIONAL BASE, BASE GROUP 10	3583.000 SY	10.80000	38696.40	21.50000	77034.50	12.95000	46399.85

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9279.000 SY	1.10000	10206.90	1.60000	14846.40	1.60000	14846.40
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	896.000 TN	99.00000	88704.00	108.40000	97126.40	108.00000	96768.00
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	504.000 TN	170.00000	85680.00	147.40000	74289.60	147.00000	74088.00
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	73.00000	1752.00	51.50000	1236.00	54.00000	1296.00
0150 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	102.000 LF	68.00000	6936.00	58.90000	6007.80	36.40000	3712.80
0155 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	590.00000	1180.00	933.00000	1866.00	574.00000	1148.00
0160 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	560.00000	2240.00	1062.20000	4248.80	602.00000	2408.00
0165 0520 2 2 CONCRETE CURB, TYPE B	25.000 LF	26.00000	650.00	18.10000	452.50	28.00000	700.00
0170 0522 1 SIDEWALK CONCRETE, 4" THICK	748.000 SY	29.00000	21692.00	26.80000	20046.40	32.50000	24310.00
0175 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	47.000 SY	37.00000	1739.00	41.50000	1950.50	35.00000	1645.00
0180 0570 1 1 PERFORMANCE TURF	14086.000 SY	0.25000	3521.50	1.60000	22537.60	2.20000	30989.20
0185 0570 1 2 PERFORMANCE TURF, SOD	1414.000 SY	1.90000	2686.60	2.40000	3393.60	2.20000	3110.80
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.024 NM	870.00000	1760.88	902.00000	1825.65	1025.00000	2074.60
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2152.000 LF	0.34000	731.68	0.40000	860.80	0.40000	860.80
0200 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	812.000 LF	0.69000	560.28	0.70000	568.40	0.80000	649.60

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1456.000 LF	1.49000	2169.44	1.50000	2184.00	1.75000	2548.00
0210 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.864 GM	370.00000	319.68	385.00000	332.64	438.00000	378.43
0215 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	790.000 LF	0.32000	252.80	0.30000	237.00	0.40000	316.00
0220 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	32.00000	128.00	33.00000	132.00	37.55000	150.20
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	48.000 EA	23.00000	1104.00	24.20000	1161.60	27.55000	1322.40
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.540 NM	870.00000	469.80	902.00000	487.08	0.85000	0.46
0235 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	276.000 LF	0.32000	88.32	0.30000	82.80	0.30000	82.80
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42422515201	LUMP	27000.00000	27000.00	27000.00000	27000.00	27000.00000	27000.00
SECTION 0001 TOTALS			$ 413,199.97		$ 559,036.67		$ 604,209.79
SECTION 0002 SIGNING							
0245 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	207.00000	1035.00	214.50000	1072.50	214.50000	1072.50
0250 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	620.00000	4340.00	643.50000	4504.50	643.50000	4504.50
0255 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1800.00000	1800.00	1864.50000	1864.50	1864.50000	1864.50
0260 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	1.06000	1.06	1.10000	1.10	1.10000	1.10

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0265 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	265.00000	530.00	275.00000	550.00	275.00000	550.00
0270 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	190.00000	1710.00	198.00000	1782.00	225.00000	2025.00
0275 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	208.000 EA	3.95000	821.60	4.10000	852.80	4.60000	956.80
0280 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	11.000 SF	0.75000	8.25	0.80000	8.80	0.40000	4.40
0285 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	152.000 SF	0.75000	114.00	0.80000	121.60	0.90000	136.80
0290 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.012 NM	4500.00000	4554.00	4675.00000	4731.10	5320.00000	5383.84
0295 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1076.000 LF	1.13000	1215.88	1.20000	1291.20	1.30000	1398.80
0300 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	406.000 LF	1.54000	625.24	1.60000	649.60	1.85000	751.10
0305 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	728.000 LF	3.87000	2817.36	4.00000	2912.00	4.60000	3348.80
0310 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.432 GM	1433.00000	619.06	1485.00000	641.52	1690.00000	730.08
0315 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	395.000 LF	1.04000	410.80	1.10000	434.50	1.25000	493.75
0320 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	190.00000	380.00	198.00000	396.00	225.00000	450.00
0325 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	24.000 EA	55.00000	1320.00	57.20000	1372.80	65.00000	1560.00
0330 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.270 NM	4460.00000	1204.20	4620.00000	1247.40	5257.00000	1419.39

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0335 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	138.000 LF	1.05000	144.90	1.10000	151.80	1.25000	172.50
SECTION 0002 TOTALS		$	23,651.35	$	24,585.72	$	26,823.86
SECTION 0003 SIGNALIZATION							
0340 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	292.000 LF	17.00000	4964.00	15.00000	4380.00	17.65000	5153.80
0345 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	550.000 LF	4.70000	2585.00	4.00000	2200.00	4.90000	2695.00
0350 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	52.000 LF	20.40000	1060.80	15.00000	780.00	21.30000	1107.60
0355 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2172.00000	2172.00	2678.00000	2678.00	2265.80000	2265.80
0360 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	12.000 EA	226.00000	2712.00	282.00000	3384.00	235.00000	2820.00
0365 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	25800.00000	51600.00	24514.00000	49028.00	26900.00000	53800.00
0370 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	6.000 AS	673.00000	4038.00	593.00000	3558.00	702.00000	4212.00
0375 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1157.00000	2314.00	1059.00000	2118.00	1210.00000	2420.00
0380 0653400 SIGNAL PEDESTRIAN, RELOCATE	2.000 AS	223.00000	446.00	567.00000	1134.00	235.00000	470.00
0385 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	6.000 EA	132.00000	792.00	125.00000	750.00	137.00000	822.00
0390 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	28.000 EA	0.94000	26.32	2.00000	56.00	1.00000	28.00
0395 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	659.00000	1318.00	554.00000	1108.00	688.00000	1376.00

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) GOODWIN BROS. CONSTRUCTION UNIT PRICE	 AMOUNT	(3) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT
0400 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	136.00000	272.00	155.00000	310.00	142.00000	284.00
0405 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	4689.00000	18756.00	6028.00000	24112.00	4890.00000	19560.00
0410 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	2.000 EA	116.00000	232.00	321.00000	642.00	121.00000	242.00
0415 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	778.00000	778.00	3744.00000	3744.00	812.00000	812.00
0420 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	7.000 EA	89.00000	623.00	41.00000	287.00	93.00000	651.00
0425 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	131.00000	262.00	82.00000	164.00	135.00000	270.00
0430 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	2822.00000	2822.00	570.00000	570.00	2945.00000	2945.00
0435 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	42.00000	84.00	31.00000	62.00	44.30000	88.60
0440 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	178.00000	178.00	153.00000	153.00	185.00000	185.00
0445 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	170.00000	170.00	204.00000	204.00	175.00000	175.00
0450 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2997.00000	11988.00	2604.00000	10416.00	3125.00000	12500.00
SECTION 0003 TOTALS		$	110,193.12	$	111,838.00	$	114,882.80
CONTRACT TOTALS		$	547,044.44	$	695,460.39	$	745,916.45

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42422515201	LUMP	59000.00000	59000.00	70000.00000	70000.00	68600.00000	68600.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42422515201	200.000 LS	49073.92000	49073.92	34294.24000	34294.24	45830.00000	45830.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	300.000 CY	3.00000	900.00	25.00000	7500.00	15.26000	4578.00
0020 0102 60 WORK ZONE SIGN	9400.000 ED	0.25000	2350.00	0.30000	2820.00	0.39000	3666.00
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	21600.000 ED	0.11000	2376.00	0.15000	3240.00	0.22000	4752.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	1200.000 ED	0.30000	360.00	0.33000	396.00	0.11000	132.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	600.000 ED	5.00000	3000.00	5.50000	3300.00	6.05000	3630.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	4600.000 ED	0.30000	1380.00	0.35000	1610.00	0.39000	1794.00
0045 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	208.000 EA	3.00000	624.00	4.50000	936.00	3.25000	676.00
0050 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	600.000 ED	15.00000	9000.00	16.50000	9900.00	16.50000	9900.00
0055 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	200.000 DA	3.00000	600.00	14.50000	2900.00	4.50000	900.00
0060 0102150 1 PORTABLE REGULATORY, SIGN	400.000 ED	6.00000	2400.00	7.00000	2800.00	6.60000	2640.00
0065 0102150 2 RADAR SPEED DISPLAY UNIT	400.000 ED	6.00000	2400.00	7.00000	2800.00	8.80000	3520.00
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	14086.000 SY	2.00000	28172.00	1.50000	21129.00	1.38000	19438.68
0075 0104 10 3 SEDIMENT BARRIER	100.000 LF	2.00000	200.00	2.50000	250.00	11.00000	1100.00

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
0080 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	850.00000	1700.00	1800.00000	3600.00	456.00000	912.00
0085 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	14086.000 SY	0.15000	2112.90	1.00000	14086.00	1.10000	15494.60
0090 0107 1 LITTER REMOVAL	65.600 AC	5.00000	328.00	25.00000	1640.00	22.00000	1443.20
0095 0107 2 MOWING	65.600 AC	30.00000	1968.00	55.00000	3608.00	44.00000	2886.40
0100 0109 71 2 FIELD OFFICE, 600 SQ FT	200.000 DA	25.00000	5000.00	100.00000	20000.00	36.00000	7200.00
0105 0110 1 1 CLEARING & GRUBBING 42422515201	3.000 LS	40000.00000	40000.00	35000.00000	35000.00	8750.00000	8750.00
0110 0120 1 REGULAR EXCAVATION	2911.000 CY	15.00000	43665.00	5.50000	16010.50	13.38000	38949.18
0115 0120 6 EMBANKMENT	718.000 CY	20.00000	14360.00	3.00000	2154.00	27.25000	19565.50
0120 0160 4 TYPE B STABILIZATION	3583.000 SY	5.00000	17915.00	6.50000	23289.50	21.21000	75995.43
0125 0285710 OPTIONAL BASE, BASE GROUP 10	3583.000 SY	15.00000	53745.00	11.00000	39413.00	21.50000	77034.50
0130 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9279.000 SY	2.00000	18558.00	1.75000	16238.25	2.15000	19949.85
0135 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	896.000 TN	110.00000	98560.00	110.00000	98560.00	113.77000	101937.92
0140 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	504.000 TN	160.00000	80640.00	150.00000	75600.00	149.81000	75504.24
0145 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	55.00000	1320.00	105.00000	2520.00	45.51000	1092.24
0150 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	102.000 LF	60.00000	6120.00	55.00000	5610.00	32.19000	3283.38
0155 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	650.00000	1300.00	500.00000	1000.00	433.00000	866.00
0160 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	700.00000	2800.00	650.00000	2600.00	433.00000	1732.00

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
0165 0520 2 2 CONCRETE CURB, TYPE B	25.000 LF	15.00000	375.00	20.00000	500.00	9.90000	247.50
0170 0522 1 SIDEWALK CONCRETE, 4" THICK	748.000 SY	30.00000	22440.00	30.00000	22440.00	24.80000	18550.40
0175 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	47.000 SY	35.00000	1645.00	45.00000	2115.00	29.70000	1395.90
0180 0570 1 1 PERFORMANCE TURF	14086.000 SY	0.50000	7043.00	0.50000	7043.00	1.00000	14086.00
0185 0570 1 2 PERFORMANCE TURF, SOD	1414.000 SY	1.50000	2121.00	2.00000	2828.00	1.60000	2262.40
0190 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.024 NM	820.00000	1659.68	1000.00000	2024.00	902.00000	1825.65
0195 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2152.000 LF	0.30000	645.60	0.55000	1183.60	0.35000	753.20
0200 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	812.000 LF	0.75000	609.00	0.55000	446.60	0.72000	584.64
0205 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1456.000 LF	1.50000	2184.00	1.35000	1965.60	1.54000	2242.24
0210 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6"	0.864 GM	350.00000	302.40	350.00000	302.40	385.00000	332.64
0215 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	790.000 LF	0.30000	237.00	0.65000	513.50	0.33000	260.70
0220 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	30.00000	120.00	55.00000	220.00	33.00000	132.00
0225 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	48.000 EA	22.00000	1056.00	35.00000	1680.00	24.20000	1161.60
0230 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.540 NM	820.00000	442.80	1000.00000	540.00	902.00000	487.08

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
0235 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	276.000 LF	0.30000	82.80	0.65000	179.40	0.33000	91.08
0240 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42422515201	LUMP	27000.00000	27000.00	27000.00000	27000.00	27000.00000	27000.00
SECTION 0001 TOTALS		$	619,891.10	$	595,785.59	$	695,166.15
SECTION 0002 SIGNING							
0245 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	5.000 AS	195.00000	975.00	250.00000	1250.00	214.50000	1072.50
0250 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	7.000 AS	585.00000	4095.00	650.00000	4550.00	643.50000	4504.50
0255 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	1695.00000	1695.00	3100.00000	3100.00	1864.50000	1864.50
0260 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	1.00000	1.00	20.00000	20.00	1.10000	1.10
0265 0700 21 60 MULTI- POST SIGN, REMOVE	2.000 AS	250.00000	500.00	450.00000	900.00	275.00000	550.00
0270 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	180.00000	1620.00	225.00000	2025.00	198.00000	1782.00
0275 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	208.000 EA	3.70000	769.60	4.12000	856.96	4.07000	846.56
0280 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	11.000 SF	0.70000	7.70	5.50000	60.50	0.77000	8.47
0285 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	152.000 SF	0.70000	106.40	5.50000	836.00	0.77000	117.04
0290 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.012 NM	4250.00000	4301.00	4900.00000	4958.80	4675.00000	4731.10
0295 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	1076.000 LF	1.00000	1076.00	1.35000	1452.60	1.16000	1248.16

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
0300 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	406.000 LF	1.50000	609.00	2.00000	812.00	1.60000	649.60
0305 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	728.000 LF	3.75000	2730.00	4.00000	2912.00	4.02000	2926.56
0310 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6	0.432 GM	1350.00000	583.20	1450.00000	626.40	1485.00000	641.52
0315 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	395.000 LF	1.00000	395.00	1.35000	533.25	1.08000	426.60
0320 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	2.000 EA	180.00000	360.00	225.00000	450.00	198.00000	396.00
0325 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	24.000 EA	52.00000	1248.00	100.00000	2400.00	57.20000	1372.80
0330 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.270 NM	4200.00000	1134.00	4900.00000	1323.00	4620.00000	1247.40
0335 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	138.000 LF	1.00000	138.00	1.50000	207.00	1.08000	149.04
SECTION 0002 TOTALS		$	22,343.90	$	29,273.51	$	24,535.45
SECTION 0003 SIGNALIZATION							
0340 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	292.000 LF	16.00000	4672.00	19.80000	5781.60	17.63000	5147.96
0345 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	550.000 LF	4.50000	2475.00	4.51000	2480.50	4.87000	2678.50
0350 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	52.000 LF	20.00000	1040.00	12.65000	657.80	21.16000	1100.32
0355 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2050.00000	2050.00	4719.00000	4719.00	2250.60000	2250.60
0360 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	12.000 EA	215.00000	2580.00	300.00000	3600.00	234.30000	2811.60

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
0365 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	24300.00000	48600.00	27100.00000	54200.00	26722.30000	53444.60
0370 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	6.000 AS	635.00000	3810.00	660.00000	3960.00	697.40000	4184.40
0375 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	2.000 AS	1090.00000	2180.00	1100.00000	2200.00	1199.00000	2398.00
0380 0653400 SIGNAL PEDESTRIAN, RELOCATE	2.000 AS	210.00000	420.00	85.00000	170.00	231.00000	462.00
0385 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	6.000 EA	125.00000	750.00	110.00000	660.00	136.00000	816.00
0390 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	28.000 EA	1.00000	28.00	5.50000	154.00	0.97000	27.16
0395 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	2.000 EA	620.00000	1240.00	660.00000	1320.00	683.10000	1366.20
0400 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	2.000 EA	130.00000	260.00	165.00000	330.00	140.00000	280.00
0405 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	4400.00000	17600.00	5100.00000	20400.00	4857.60000	19430.40
0410 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	2.000 EA	110.00000	220.00	110.00000	220.00	119.90000	239.80
0415 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	1.000 AS	735.00000	735.00	2057.00000	2057.00	806.30000	806.30
0420 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	7.000 EA	85.00000	595.00	33.00000	231.00	92.40000	646.80
0425 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	125.00000	250.00	44.00000	88.00	135.30000	270.60
0430 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	1.000 EA	2650.00000	2650.00	2640.00000	2640.00	2923.80000	2923.80

CALL ORDER: 025 PROPOSAL ID: T7277 LETTING DATE: 03/30/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) UTILITY SYSTEMS CONSTRUCTIO UNIT PRICE	 AMOUNT	(6) PAVE-RITE, INC. UNIT PRICE	 AMOUNT
0435 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	40.00000	80.00	11.00000	22.00	44.00000	88.00
0440 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	170.00000	170.00	1010.00000	1010.00	184.80000	184.80
0445 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	160.00000	160.00	440.00000	440.00	176.00000	176.00
0450 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2800.00000	11200.00	4400.00000	17600.00	3105.00000	12420.00
SECTION 0003 TOTALS		$	103,765.00	$	124,940.90	$	114,153.84
CONTRACT TOTALS		$	746,000.00	$	750,000.00	$	833,855.44

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.