VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID : T1452 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of lighting on
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS) SR 25 (US 27).

FINPROJ(S) : 42731315201 (*) F.A. NO. : 3611046P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM S OF CITRUS RIDGE DR TO SOUTH OF STADIUM WAY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PAH CONSTRUCTORS, INC.	Responsive	Winning bid	$ 264,146.25	0.00%
2	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 267,862.58	1.40%
3	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 276,688.00	4.74%
4	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	$ 278,512.37	5.43%
5	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 278,722.00	5.51%
6	UNITED SIGNS & SIGNALS, INC.	Responsive	Non-Winning Bid	$ 283,092.00	7.17%
7	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 288,536.79	9.23%
8	HIMES ELECTRIC COMPANY, INC.	Responsive	Non-Winning Bid	$ 288,798.00	9.33%
9	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 326,712.00	23.68%
10	INFRASOURCE CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 374,175.10	41.65%

CALL ORDER : 005 PROPOSAL ID : T1452 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of lighting on
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS) SR 25 (US 27).

FINPROJ(S) : 42731315201 (*) F.A. NO. : 3611046P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : FROM S OF CITRUS RIDGE DR TO SOUTH OF STADIUM WAY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(3) HIGHWAY SAFETY DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 LIGHTING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	244568.25000	244568.25	248284.58000	248284.58	257110.00000	257110.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	19578.00000	19578.00	19578.00000	19578.00	19578.00000	19578.00
SECTION 0001 TOTALS			$ 264,146.25		$ 267,862.58		$ 276,688.00
CONTRACT TOTALS			$ 264,146.25		$ 267,862.58		$ 276,688.00

CALL ORDER: 005 PROPOSAL ID: T1452 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT	(5) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(6) UNITED SIGNS & SIGNALS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 LIGHTING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	258934.37000	258934.37	259144.00000	259144.00	263514.00000	263514.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	19578.00000	19578.00	19578.00000	19578.00	19578.00000	19578.00
SECTION 0001 TOTALS			$ 278,512.37		$ 278,722.00		$ 283,092.00
CONTRACT TOTALS			$ 278,512.37		$ 278,722.00		$ 283,092.00

CALL ORDER: 005 PROPOSAL ID: T1452 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(8) HIMES ELECTRIC COMPANY, INC UNIT PRICE	 AMOUNT	(9) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 LIGHTING							
0005 0999 2	LUMP	268958.79000	268958.79	269220.00000	269220.00	307134.00000	307134.00
LUMP SUM CONTRACT, ALTERNATIVE BIDDING							
0010 0999 25	LUMP	19578.00000	19578.00	19578.00000	19578.00	19578.00000	19578.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID							
SECTION 0001 TOTALS			$ 288,536.79		$ 288,798.00		$ 326,712.00
CONTRACT TOTALS			$ 288,536.79		$ 288,798.00		$ 326,712.00

CALL ORDER: 005 PROPOSAL ID: T1452 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) INFRASOURCE CONSTRUCTION SE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 LIGHTING							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LUMP	354597.10000	354597.10				
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	19578.00000	19578.00				
SECTION 0001 TOTALS		$	374,175.10	$		$	
CONTRACT TOTALS		$	374,175.10	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.