VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T1459 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS) signalization, signing and pavement marking on SR 25 (US 27).

FINPROJ(S) : 42731215201 (*) F.A. NO. : 3611049P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : I-4 EASTBOUND OFF-RAMP TO I-4 WESTBOUND OFF-RAMP

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	INFRASOURCE CONSTRUCTION SERVICES, LLC	Responsive	Winning bid	$ 63,130.58	0.00%
2	TRAFFIC CONTROL PRODUCTS OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 67,237.85	6.50%
3	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 69,188.50	9.59%
4	HIGHWAY SAFETY DEVICES, INC.	Responsive	Non-Winning Bid	$ 69,584.00	10.22%
5	UNITED SIGNS & SIGNALS, INC.	Responsive	Non-Winning Bid	$ 70,718.27	12.01%
6	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 73,803.00	16.90%
7	ITRAN PARTNERS INC.	Responsive	Non-Winning Bid	$ 77,841.00	23.30%
8	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 78,710.00	24.67%
9	SOUTHWEST SIGNAL, INC.	Responsive	Non-Winning Bid	$ 79,427.55	25.81%
10	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 85,422.85	35.31%
11	TRANSCORE ITS, LLC.	Responsive	Non-Winning Bid	$ 98,258.00	55.64%
12	PROFESSIONAL HIGHWAY MAINTENANCE	Responsive	Non-Winning Bid	$ 109,878.00	74.04%

CALL ORDER : 008 PROPOSAL ID : T1459 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 01
SET-ASIDE : U/R CODE : The improvements under this contract consist of
CONTRACT TIME : 45 WORKING DAYS (AVAILABLE DAYS) signalization, signing and pavement marking on SR 25 (US 27).

FINPROJ(S) : 42731215201 (*) F.A. NO. : 3611049P COUNTIES : POLK

LOCAL NAME : US 27 ROAD NAME : SR 25
PROJ LIMITS : I-4 EASTBOUND OFF-RAMP TO I-4 WESTBOUND OFF-RAMP

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(2) TRAFFIC CONTROL PRODUCTS OF UNIT PRICE	 AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42731215201	LUMP	57872.58000	57872.58	61979.85000	61979.85	63930.50000	63930.50
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42731215201	LUMP	5258.00000	5258.00	5258.00000	5258.00	5258.00000	5258.00
SECTION 0001 TOTALS			$ 63,130.58		$ 67,237.85		$ 69,188.50
CONTRACT TOTALS			$ 63,130.58		$ 67,237.85		$ 69,188.50

CALL ORDER: 008 PROPOSAL ID: T1459 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(5) UNITED SIGNS & SIGNALS, INC UNIT PRICE	 AMOUNT	(6) AMERICAN LIGHTING AND SIGNALIZA UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42731215201	LUMP	64326.00000	64326.00	65460.27000	65460.27	68545.00000	68545.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42731215201	LUMP	5258.00000	5258.00	5258.00000	5258.00	5258.00000	5258.00
SECTION 0001 TOTALS		$	69,584.00	$	70,718.27	$	73,803.00
CONTRACT TOTALS		$	69,584.00	$	70,718.27	$	73,803.00

CALL ORDER: 008 PROPOSAL ID: T1459 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ITRAN PARTNERS INC. UNIT PRICE	 AMOUNT	(8) TRAFFIC CONTROL DEVICES, IN UNIT PRICE	 AMOUNT	(9) SOUTHWEST SIGNAL, INC. UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42731215201	LUMP	72583.00000	72583.00	73452.00000	73452.00	74169.55000	74169.55
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42731215201	LUMP	5258.00000	5258.00	5258.00000	5258.00	5258.00000	5258.00
SECTION 0001 TOTALS		$	77,841.00	$	78,710.00	$	79,427.55
CONTRACT TOTALS		$	77,841.00	$	78,710.00	$	79,427.55

CALL ORDER: 008 PROPOSAL ID: T1459 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) FLORIDA SAFETY CONTRACTORS, UNIT PRICE	 AMOUNT	(11) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	(12) PROFESSIONAL HIGHWAY MAINTENANC UNIT PRICE	 AMOUNT
SECTION 0001 SIGNALIZATION							
0005 0999 2 LUMP SUM CONTRACT, ALTERNATIVE BIDDING 42731215201	LUMP	80164.85000	80164.85	93000.00000	93000.00	104620.00000	104620.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42731215201	LUMP	5258.00000	5258.00	5258.00000	5258.00	5258.00000	5258.00
SECTION 0001 TOTALS		$	85,422.85	$	98,258.00	$	109,878.00
CONTRACT TOTALS		$	85,422.85	$	98,258.00	$	109,878.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.