VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T2383 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

All of the overhead utilities shown in the plans are less than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, sidewalk, curb and gutter, traffic separator, concrete median, highway signing and traffic signal on SR 134.

FINPROJ(S) : 20969255201 (*) F.A. NO. : 9041091C COUNTIES : DUVAL

LOCAL NAME : SR 134 (103RD ST.) ROAD NAME : SR 134
PROJ LIMITS : FROM DANIELL TERRACE TO CARDAN ROAD-SAFETY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HASKELL COMPANY (THE)	Responsive	Winning bid	$ 632,478.48	0.00%
2	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 702,407.52	11.05%
3	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 720,094.79	13.85%
4	VALLENCOURT CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 727,255.11	14.98%
5	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 869,801.91	37.52%
6	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 916,418.26	44.89%

CALL ORDER : 010 PROPOSAL ID : T2383 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 02
SET-ASIDE : U/R CODE : All of the overhead utilities shown in the plans are less
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) than or equal to 50kV.

The improvements under this contract consist of milling and resurfacing, sidewalk, curb and gutter, traffic separator, concrete median, highway signing and traffic signal on SR 134.

FINPROJ(S) : 20969255201 (*) F.A. NO. : 9041091C COUNTIES : DUVAL

LOCAL NAME : SR 134 (103RD ST.) ROAD NAME : SR 134
PROJ LIMITS : FROM DANIELL TERRACE TO CARDAN ROAD-SAFETY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20969255201	LUMP	35000.00000	35000.00	65000.00000	65000.00	73140.00000	73140.00
0010 0102 1 MAINTENANCE OF TRAFFIC 20969255201	150.000 LS	15000.00000	15000.00	43000.00000	43000.00	22691.15000	22691.15
0015 0102 14 TRAFFIC CONTROL OFFICER	192.000 MH	34.40000	6604.80	45.00000	8640.00	36.30000	6969.60
0020 0102 60 WORK ZONE SIGN	4830.000 ED	0.32000	1545.60	0.35000	1690.50	0.33000	1593.90
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	26100.000 ED	0.17000	4437.00	0.12000	3132.00	0.18000	4698.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8100.000 ED	0.32000	2592.00	0.35000	2835.00	0.33000	2673.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	300.000 ED	8.60000	2580.00	5.00000	1500.00	8.80000	2640.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2400.000 ED	0.38000	912.00	0.35000	840.00	0.39000	936.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	356.000 ED	16.12000	5738.72	12.00000	4272.00	16.50000	5874.00
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	300.000 DA	5.37000	1611.00	15.00000	4500.00	5.50000	1650.00

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0055 0104 18 INLET PROTECTION SYSTEM	27.000 EA	26.87000	725.49	10.25000	276.75	124.20000	3353.40
0060 0107 1 LITTER REMOVAL	1.500 AC	296.68000	445.02	185.00000	277.50	289.80000	434.70
0065 0107 2 MOWING	1.500 AC	814.00000	1221.00	185.00000	277.50	414.00000	621.00
0070 0110 1 1 CLEARING & GRUBBING 20969255201	0.120 LS	11710.00000	11710.00	50000.00000	50000.00	16566.76000	16566.76
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	245.000 SY	25.00000	6125.00	22.50000	5512.50	60.32000	14778.40
0080 0120 1 REGULAR EXCAVATION	58.000 CY	24.50000	1421.00	108.00000	6264.00	27.68000	1605.44
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	91.000 CY	21.00000	1911.00	10.50000	955.50	27.58000	2509.78
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	100.000 SY	2.95000	295.00	2.50000	250.00	3.73000	373.00
0095 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	11928.000 SY	2.36000	28150.08	1.99000	23736.72	2.42000	28865.76
0100 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	984.100 TN	107.66000	105948.21	99.71000	98124.61	110.18000	108428.14
0105 0425 5 MANHOLE, ADJUST	2.000 EA	484.25000	968.50	1250.00000	2500.00	771.59000	1543.18
0110 0425 6 VALVE BOXES, ADJUST	1.000 EA	426.75000	426.75	600.00000	600.00	592.43000	592.43
0115 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	390.000 LF	14.75000	5752.50	11.50000	4485.00	19.74000	7698.60
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	201.000 LF	20.05000	4030.05	10.00000	2010.00	19.74000	3967.74
0125 0520 2 4 CONCRETE CURB, TYPE D	52.000 LF	16.00000	832.00	9.00000	468.00	8.80000	457.60
0130 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	418.000 SY	36.20000	15131.60	73.36000	30664.48	69.80000	29176.40
0135 0522 1 SIDEWALK CONCRETE, 4" THICK	166.000 SY	49.50000	8217.00	24.50000	4067.00	33.00000	5478.00

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0140 0522 2 SIDEWALK CONCRETE, 6" THICK	108.000 SY	36.15000	3904.20	23.00000	2484.00	33.00000	3564.00
0145 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	188.00000	376.00	300.00000	600.00	412.50000	825.00
0150 0570 1 2 PERFORMANCE TURF, SOD	100.000 SY	2.60000	260.00	2.50000	250.00	4.40000	440.00
0155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20969255201	LUMP	43046.21000	43046.21	43046.21000	43046.21	43046.21000	43046.21
SECTION 0001 TOTALS		$	316,917.73	$	412,259.27	$	397,191.19
SECTION 0002 SIGNING							
0160 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	322.45000	2579.60	235.00000	1880.00	330.00000	2640.00
0165 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1263.00000	3789.00	1200.00000	3600.00	1292.50000	3877.50
0170 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	10.75000	75.25	25.00000	175.00	11.00000	77.00
0175 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	70.00000	700.00	65.00000	650.00	71.50000	715.00
0180 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	68.000 SF	5.35000	363.80	5.00000	340.00	5.50000	374.00
0185 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20969255201	LUMP	10655.00000	10655.00	9913.00000	9913.00	10904.30000	10904.30
SECTION 0002 TOTALS		$	18,162.65	$	16,558.00	$	18,587.80
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3025.000 LF	3.80000	11495.00	4.83000	14610.75	3.85000	11646.25
0195 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	745.000 LF	10.75000	8008.75	9.49000	7070.05	11.00000	8195.00

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0200 0632 7 1 2.000 PI CABLE, SIGNAL, FURNISH & INSTALL	1881.00000	3762.00	1565.70000	3131.40	1925.00000	3850.00
0205 0633122 1 6725.000 LF CABLE - FIBER OPTIC, F&I, UNDERGROUND, MULTI MODE,1- 25 PR	3.30000	22192.50	3.39000	22797.75	3.39000	22797.75
0210 0633132 1 50.000 LF CABLE -FIBER OPTIC, F&I, DROP, MULTI MODE, 1 - 25 PR	3.75000	187.50	2.30000	115.00	3.85000	192.50
0215 0635 1 11 37.000 EA PULL & JUNCTION BOXES, F&I, PULL BOX	269.00000	9953.00	300.39000	11114.43	275.00000	10175.00
0220 0635 1 15 2.000 EA PULL & JUNCTION BOXES, F&I, FIBER OPTIC	568.00000	1136.00	640.05000	1280.10	580.80000	1161.60
0225 0639 1 23 2.000 AS SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	855.00000	1710.00	1361.70000	2723.40	874.50000	1749.00
0230 0639 2 1 60.000 LF SIGNALS, ELECTRICAL SERVICE WIRE	1.60000	96.00	1.35000	81.00	1.65000	99.00
0235 0641 2 12 2.000 EA PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1025.00000	2050.00	609.45000	1218.90	1045.00000	2090.00
0240 0649 31213 1.000 EA MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	24265.00000	24265.00	24517.74000	24517.74	24830.30000	24830.30
0245 0649 31217 1.000 EA MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	30550.00000	30550.00	25887.70000	25887.70	31260.90000	31260.90
0250 0649 31218 1.000 EA MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	32145.00000	32145.00	27061.31000	27061.31	32896.60000	32896.60
0255 0649 31999 1.000 EA MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	33670.00000	33670.00	24982.25000	24982.25	34456.40000	34456.40
0260 0650 51311 17.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	814.80000	13851.60	575.28000	9779.76	833.80000	14174.60
0265 0650 51511 3.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1345.00000	4035.00	967.27000	2901.81	1375.00000	4125.00

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0270 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	575.00000	11500.00	451.86000	9037.20	588.50000	11770.00
0275 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1245.00000	1245.00	887.60000	887.60	1276.00000	1276.00
0280 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	17.000 EA	127.00000	2159.00	61.91000	1052.47	129.80000	2206.60
0285 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	914.00000	6398.00	660.25000	4621.75	935.00000	6545.00
0290 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	3.000 EA	180.00000	540.00	78.74000	236.22	184.80000	554.40
0295 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	240.00000	2640.00	147.08000	1617.88	245.30000	2698.30
0300 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	5.000 EA	245.00000	1225.00	147.08000	735.40	250.80000	1254.00
0305 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	540.00000	540.00	453.90000	453.90	550.00000	550.00
0310 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	430.00000	15480.00	351.90000	12668.40	440.00000	15840.00
0315 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	430.00000	4730.00	504.90000	5553.90	440.00000	4840.00
0320 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	170.00000	3740.00	141.78000	3119.16	173.80000	3823.60
0325 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	17085.00000	34170.00	19281.06000	38562.12	17484.50000	34969.00
0330 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1559.00000	3118.00	2529.60000	5059.20	1595.00000	3190.00
0335 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	10.000 EA	62.00000	620.00	20.40000	204.00	63.80000	638.00
0340 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	27.00000	540.00	40.80000	816.00	27.50000	550.00

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HASKELL COMPANY (THE) UNIT PRICE	 AMOUNT	(2) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(3) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT
0345 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	1075.00000	4300.00	1509.60000	6038.40	1100.00000	4400.00
0350 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	376.00000	376.00	40.80000	40.80	385.00000	385.00
0355 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	14.000 EA	10.75000	150.50	10.20000	142.80	11.00000	154.00
0360 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	16.00000	320.00	10.20000	204.00	16.50000	330.00
0365 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	376.00000	376.00	81.60000	81.60	385.00000	385.00
0370 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	6725.000 LF	0.21000	1412.25	0.34000	2286.50	0.22000	1479.50
0375 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	376.00000	376.00	81.60000	81.60	385.00000	385.00
0380 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	467.00000	2335.00	163.20000	816.00	478.50000	2392.50
SECTION 0003 TOTALS			$ 297,398.10		$ 273,590.25		$ 304,315.80
CONTRACT TOTALS			$ 632,478.48		$ 702,407.52		$ 720,094.79

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 20969255201	LUMP	89366.00000	89366.00	79058.78000	79058.78	161243.22000	161243.22
0010 0102 1 MAINTENANCE OF TRAFFIC 20969255201	150.000 LS	13905.00000	13905.00	128560.63000	128560.63	78977.98000	78977.98
0015 0102 14 TRAFFIC CONTROL OFFICER	192.000 MH	244.40000	46924.80	40.00000	7680.00	40.80000	7833.60
0020 0102 60 WORK ZONE SIGN	4830.000 ED	0.40000	1932.00	0.25000	1207.50	0.35000	1690.50
0025 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	26100.000 ED	0.20000	5220.00	0.11000	2871.00	0.19000	4959.00
0030 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8100.000 ED	0.30000	2430.00	0.25000	2025.00	0.35000	2835.00
0035 0102 76 ADVANCE WARNING ARROW PANEL	300.000 ED	5.60000	1680.00	6.00000	1800.00	9.33000	2799.00
0040 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2400.000 ED	0.30000	720.00	0.15000	360.00	0.41000	984.00
0045 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	356.000 ED	15.30000	5446.80	14.00000	4984.00	17.49000	6226.44
0050 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	300.000 DA	5.40000	1620.00	5.00000	1500.00	7.00000	2100.00
0055 0104 18 INLET PROTECTION SYSTEM	27.000 EA	152.80000	4125.60	55.00000	1485.00	93.25000	2517.75
0060 0107 1 LITTER REMOVAL	1.500 AC	188.40000	282.60	100.00000	150.00	1165.72000	1748.58
0065 0107 2 MOWING	1.500 AC	188.40000	282.60	500.00000	750.00	1165.72000	1748.58
0070 0110 1 1 CLEARING & GRUBBING 20969255201	0.120 LS	6822.10000	6822.10	14859.65000	14859.65	14581.21000	14581.21
0075 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	245.000 SY	15.30000	3748.50	33.68000	8251.60	26.23000	6426.35
0080 0120 1 REGULAR EXCAVATION	58.000 CY	97.10000	5631.80	142.27000	8251.66	125.90000	7302.20
0085 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	91.000 CY	9.00000	819.00	50.75000	4618.25	12.24000	1113.84

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0090 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	100.000 SY	7.10000	710.00	17.21000	1721.00	2.91000	291.00
0095 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	11928.000 SY	2.60000	31012.80	3.03000	36141.84	1.67000	19919.76
0100 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	984.100 TN	104.00000	102346.40	141.30000	139053.33	112.82000	111026.16
0105 0425 5 MANHOLE, ADJUST	2.000 EA	492.30000	984.60	1720.65000	3441.30	1457.15000	2914.30
0110 0425 6 VALVE BOXES, ADJUST	1.000 EA	354.10000	354.10	860.33000	860.33	699.43000	699.43
0115 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	390.000 LF	15.90000	6201.00	35.53000	13856.70	13.41000	5229.90
0120 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	201.000 LF	14.50000	2914.50	60.15000	12090.15	11.66000	2343.66
0125 0520 2 4 CONCRETE CURB, TYPE D	52.000 LF	17.00000	884.00	72.97000	3794.44	10.49000	545.48
0130 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	418.000 SY	70.70000	29552.60	72.14000	30154.52	65.54000	27395.72
0135 0522 1 SIDEWALK CONCRETE, 4" THICK	166.000 SY	49.30000	8183.80	77.08000	12795.28	28.57000	4742.62
0140 0522 2 SIDEWALK CONCRETE, 6" THICK	108.000 SY	39.90000	4309.20	85.53000	9237.24	26.82000	2896.56
0145 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	2.000 EA	254.60000	509.20	750.00000	1500.00	1884.98000	3769.96
0150 0570 1 2 PERFORMANCE TURF, SOD	100.000 SY	3.10000	310.00	5.00000	500.00	3.50000	350.00
0155 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 20969255201	LUMP	43046.21000	43046.21	43046.21000	43046.21	43046.21000	43046.21
SECTION 0001 TOTALS		$	422,275.21	$	576,605.41	$	530,258.01
SECTION 0002 SIGNING							

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0160 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	198.60000	1588.80	235.00000	1880.00	349.72000	2797.76
0165 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	3.000 AS	1211.60000	3634.80	1200.00000	3600.00	932.58000	2797.74
0170 0700 20 60 SINGLE POST SIGN, REMOVE	7.000 AS	1.00000	7.00	25.00000	175.00	58.29000	408.03
0175 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	61.10000	611.00	65.00000	650.00	145.72000	1457.20
0180 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	68.000 SF	1.50000	102.00	5.00000	340.00	5.83000	396.44
0185 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 20969255201	LUMP	9183.00000	9183.00	9913.00000	9913.00	11555.85000	11555.85
SECTION 0002 TOTALS		$	15,126.60	$	16,558.00	$	19,413.02
SECTION 0003 SIGNALIZATION							
0190 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3025.000 LF	3.60000	10890.00	3.50000	10587.50	4.08000	12342.00
0195 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	745.000 LF	10.30000	7673.50	10.00000	7450.00	10.49000	7815.05
0200 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	2.000 PI	2055.30000	4110.60	1750.00000	3500.00	3497.18000	6994.36
0205 0633122 1 CABLE - FIBER OPTIC, F&I, UNDERGROUND, MULTI MODE,1- 25 PR	6725.000 LF	3.20000	21520.00	3.08000	20713.00	3.50000	23537.50
0210 0633132 1 CABLE -FIBER OPTIC, F&I, DROP, MULTI MODE, 1 - 25 PR	50.000 LF	5.40000	270.00	3.50000	175.00	3.50000	175.00
0215 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	37.000 EA	257.00000	9509.00	250.00000	9250.00	291.43000	10782.91
0220 0635 1 15 PULL & JUNCTION BOXES, F&I, FIBER OPTIC	2.000 EA	582.20000	1164.40	528.00000	1056.00	874.29000	1748.58
0225 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	854.00000	1708.00	795.00000	1590.00	816.00000	1632.00

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0230 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	60.000 LF	3.00000	180.00	1.50000	90.00	2.33000	139.80
0235 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	1011.80000	2023.60	950.00000	1900.00	816.00000	1632.00
0240 0649 31213 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-70.5	1.000 EA	23072.20000	23072.20	22573.00000	22573.00	38468.99000	38468.99
0245 0649 31217 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-60	1.000 EA	29024.40000	29024.40	28419.00000	28419.00	40800.42000	40800.42
0250 0649 31218 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 60-70.5	1.000 EA	30538.40000	30538.40	29906.00000	29906.00	41966.16000	41966.16
0255 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	31982.20000	31982.20	31324.00000	31324.00	39634.71000	39634.71
0260 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	17.000 AS	916.60000	15582.20	758.00000	12886.00	816.00000	13872.00
0265 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	3.000 AS	1506.10000	4518.30	1250.00000	3750.00	1398.86000	4196.58
0270 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	549.20000	10984.00	535.00000	10700.00	641.15000	12823.00
0275 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1270.20000	1270.20	1160.00000	1160.00	1282.29000	1282.29
0280 0659101 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	17.000 EA	125.40000	2131.80	118.00000	2006.00	116.57000	1981.69
0285 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	7.000 EA	878.10000	6146.70	850.00000	5950.00	757.72000	5304.04
0290 0659118 SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES, 5 SECT CLUSTER	3.000 EA	200.80000	602.40	168.00000	504.00	233.14000	699.42

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0295 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	235.20000	2587.20	223.00000	2453.00	233.14000	2564.54
0300 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	5.000 EA	250.00000	1250.00	228.00000	1140.00	233.14000	1165.70
0305 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	598.20000	598.20	500.00000	500.00	524.57000	524.57
0310 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	36.000 AS	409.70000	14749.20	400.00000	14400.00	582.86000	20982.96
0315 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	11.000 AS	415.40000	4569.40	400.00000	4400.00	699.43000	7693.73
0320 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	164.90000	3627.80	158.00000	3476.00	163.20000	3590.40
0325 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	16228.20000	32456.40	15895.00000	31790.00	20983.08000	41966.16
0330 0685128 SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	2.000 EA	1520.90000	3041.80	1450.00000	2900.00	1981.74000	3963.48
0335 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	10.000 EA	68.00000	680.00	58.00000	580.00	58.29000	582.90
0340 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	20.000 EA	29.90000	598.00	25.00000	500.00	46.63000	932.60
0345 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	4.000 EA	1295.00000	5180.00	1000.00000	4000.00	1573.72000	6294.88
0350 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	445.50000	445.50	350.00000	350.00	233.14000	233.14
0355 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	14.000 EA	16.60000	232.40	10.00000	140.00	23.32000	326.48
0360 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	20.000 EA	19.80000	396.00	15.00000	300.00	23.32000	466.40
0365 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	445.50000	445.50	350.00000	350.00	233.13000	233.13
0370 0690 91 SIGNAL INTERCONNECT CABLE REMOVE	6725.000 LF	0.20000	1345.00	0.20000	1345.00	0.58000	3900.50

CALL ORDER: 010 PROPOSAL ID: T2383 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) VALLENCOURT CONSTRUCTION CO UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT
0375 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	445.50000	445.50	350.00000	350.00	582.86000	582.86
0380 0700 48 18 SIGN PANELS, F & I, 15 OR <	5.000 EA	460.70000	2303.50	435.00000	2175.00	582.86000	2914.30
SECTION 0003 TOTALS		$	289,853.30	$	276,638.50	$	366,747.23
CONTRACT TOTALS		$	727,255.11	$	869,801.91	$	916,418.26

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.