VENDOR RANKING

CALL ORDER : 021 PROPOSAL ID : T5398 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 05 All of the overhead utilities shown in the plans are less
SET-ASIDE : U/R CODE : than or equal to 50kV.
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of highway lighting on SR 400.

FINPROJ(S) : 42924315201 (*) F.A. NO. : N/A COUNTIES : ORANGE

LOCAL NAME : I-4 SR 400 ROAD NAME : SR 400
PROJ LIMITS : FROM W OF CENTRAL FL PKWY TO E OF CENTRAL FL PKWY

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HIGHWAY SAFETY DEVICES, INC.	Responsive	Winning bid	$ 535,606.20	0.00%
2	CHINCHOR ELECTRIC INC.	Responsive	Non-Winning Bid	$ 549,941.41	2.67%
3	MILLER ELECTRIC COMPANY	Responsive	Non-Winning Bid	$ 550,946.70	2.86%
4	PAH CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 554,967.55	3.61%
5	UNITED SIGNS & SIGNALS, INC.	Responsive	Non-Winning Bid	$ 563,589.28	5.22%
6	FLORIDA SAFETY CONTRACTORS, INC.	Responsive	Non-Winning Bid	$ 586,326.70	9.46%
7	AMERICAN LIGHTING AND SIGNALIZATION, INC.	Responsive	Non-Winning Bid	$ 602,626.10	12.51%
8	INFRASOURCE CONSTRUCTION SERVICES, LLC	Responsive	Non-Winning Bid	$ 646,620.62	20.72%
9	TRAFFIC CONTROL DEVICES, INC.	Responsive	Non-Winning Bid	$ 695,050.00	29.76%
10	TRANSCORE ITS, LLC.	Responsive	Non-Winning Bid	$ 699,689.41	30.63%
11	WORLD FIBER TECHNOLOGIES, INC.	Responsive	Non-Winning Bid	$ 745,587.96	39.20%

CALL ORDER : 021 PROPOSAL ID : T5398 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 05 All of the overhead utilities shown in the plans are less
SET-ASIDE : U/R CODE : than or equal to 50kV.
CONTRACT TIME : 160 WORKING DAYS (AVAILABLE DAYS)
The improvements under this contract consist of highway lighting on SR 400.

FINPROJ(S) : 42924315201 (*) F.A. NO. : N/A COUNTIES : ORANGE

LOCAL NAME : I-4 SR 400 ROAD NAME : SR 400
PROJ LIMITS : FROM W OF CENTRAL FL PKWY TO E OF CENTRAL FL PKWY

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(2) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT	(3) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42924315201	LUMP	31500.00000	31500.00	6395.00000	6395.00	50000.00000	50000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42924315201	160.000 LS	6200.00000	6200.00	11887.95000	11887.95	8500.00000	8500.00
0015 0102 60 WORK ZONE SIGN	2246.000 ED	0.55000	1235.30	0.36000	808.56	0.25000	561.50
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9215.000 ED	0.10000	921.50	0.31000	2856.65	0.20000	1843.00
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	32.000 ED	1.10000	35.20	0.49000	15.68	0.35000	11.20
0030 0102 76 ADVANCE WARNING ARROW PANEL	14.000 ED	11.00000	154.00	10.80000	151.20	7.00000	98.00
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1164.000 ED	0.15000	174.60	0.70000	814.80	0.50000	582.00
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	55.000 ED	40.00000	2200.00	27.00000	1485.00	18.00000	990.00
0045 0102150 1 PORTABLE REGULATORY, SIGN	14.000 ED	10.00000	140.00	18.00000	252.00	11.75000	164.50
0050 0102150 2 RADAR SPEED DISPLAY UNIT	14.000 ED	10.00000	140.00	18.00000	252.00	11.75000	164.50
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42924315201	LUMP	32000.00000	32000.00	32000.00000	32000.00	32000.00000	32000.00
SECTION 0001 TOTALS		$	74,700.60	$	56,918.84	$	94,914.70

SECTION 0002 LIGHTING

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	 AMOUNT	(2) CHINCHOR ELECTRIC INC. UNIT PRICE	 AMOUNT	(3) MILLER ELECTRIC COMPANY UNIT PRICE	 AMOUNT
0060 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1078.000 LF	13.00000	14014.00	13.68000	14747.04	12.50000	13475.00
0065 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	54976.000 LF	0.90000	49478.40	0.95000	52227.20	2.00000	109952.00
0070 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14956.000 LF	1.80000	26920.80	1.74000	26023.44	2.50000	37390.00
0075 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	13368.000 LF	1.80000	24062.40	4.06000	54274.08	5.00000	66840.00
0080 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	19.000 EA	3200.00000	60800.00	2857.89000	54299.91	2000.00000	38000.00
0085 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	59.000 EA	3350.00000	197650.00	3246.76000	191558.84	2400.00000	141600.00
0090 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8550.00000	17100.00	7588.06000	15176.12	3500.00000	7000.00
0095 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	2.000 EA	2300.00000	4600.00	1214.00000	2428.00	1000.00000	2000.00
0100 0715 11500 LUMINAIRE, REMOVE	2.000 EA	135.00000	270.00	102.72000	205.44	150.00000	300.00
0105 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	280.00000	25760.00	465.79000	42852.68	125.00000	11500.00
0110 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	79.000 EA	275.00000	21725.00	297.56000	23507.24	200.00000	15800.00
0115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	7.000 EA	225.00000	1575.00	215.33000	1507.31	225.00000	1575.00
0120 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	1.000 EA	2950.00000	2950.00	2712.24000	2712.24	1500.00000	1500.00
0125 0715513135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 35'	7.000 EA	2000.00000	14000.00	1643.29000	11503.03	1300.00000	9100.00
SECTION 0002 TOTALS		$	460,905.60	$	493,022.57	$	456,032.00
CONTRACT TOTALS		$	535,606.20	$	549,941.41	$	550,946.70

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) UNITED SIGNS & SIGNALS, INC UNIT PRICE	 AMOUNT	(6) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42924315201	LUMP	13706.00000	13706.00	30462.00000	30462.00	858.12000	858.12
0010 0102 1 MAINTENANCE OF TRAFFIC 42924315201	160.000 LS	5549.00000	5549.00	4153.00000	4153.00	2702.06000	2702.06
0015 0102 60 WORK ZONE SIGN	2246.000 ED	0.25000	561.50	0.58000	1302.68	0.23000	516.58
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9215.000 ED	0.20000	1843.00	0.19000	1750.85	0.19000	1750.85
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	32.000 ED	0.30000	9.60	1.16000	37.12	0.31000	9.92
0030 0102 76 ADVANCE WARNING ARROW PANEL	14.000 ED	6.10000	85.40	11.71000	163.94	6.86000	96.04
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1164.000 ED	0.40000	465.60	0.29000	337.56	0.45000	523.80
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	55.000 ED	15.25000	838.75	21.04000	1157.20	17.16000	943.80
0045 0102150 1 PORTABLE REGULATORY, SIGN	14.000 ED	10.20000	142.80	10.50000	147.00	11.44000	160.16
0050 0102150 2 RADAR SPEED DISPLAY UNIT	14.000 ED	10.20000	142.80	10.50000	147.00	11.44000	160.16
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42924315201	LUMP	32000.00000	32000.00	32000.00000	32000.00	32000.00000	32000.00
SECTION 0001 TOTALS		$	55,344.45	$	71,658.35	$	39,721.49
SECTION 0002 LIGHTING							
0060 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1078.000 LF	9.35000	10079.30	16.56000	17851.68	12.59000	13572.02
0065 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	54976.000 LF	1.40000	76966.40	0.85000	46729.60	1.32000	72568.32
0070 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14956.000 LF	2.20000	32903.20	1.75000	26173.00	2.57000	38436.92

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PAH CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(5) UNITED SIGNS & SIGNALS, INC UNIT PRICE	 AMOUNT	(6) FLORIDA SAFETY CONTRACTORS, INC UNIT PRICE	 AMOUNT
0075 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	13368.000 LF	2.40000	32083.20	3.96000	52937.28	3.48000	46520.64
0080 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	19.000 EA	2737.00000	52003.00	3133.16000	59530.04	3505.52000	66604.88
0085 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	59.000 EA	2873.00000	169507.00	3358.51000	198152.09	3666.58000	216328.22
0090 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10862.00000	21724.00	8230.50000	16461.00	10774.56000	21549.12
0095 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	2.000 EA	1853.00000	3706.00	1733.00000	3466.00	1514.11000	3028.22
0100 0715 11500 LUMINAIRE, REMOVE	2.000 EA	108.00000	216.00	96.00000	192.00	37.53000	75.06
0105 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	559.00000	51428.00	357.46000	32886.32	266.86000	24551.12
0110 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	79.000 EA	390.00000	30810.00	254.05000	20069.95	318.68000	25175.72
0115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	7.000 EA	348.00000	2436.00	254.00000	1778.00	270.94000	1896.58
0120 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	1.000 EA	2517.00000	2517.00	2903.00000	2903.00	3255.78000	3255.78
0125 0715513135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 35'	7.000 EA	1892.00000	13244.00	1828.71000	12800.97	1863.23000	13042.61
SECTION 0002 TOTALS		$	499,623.10	$	491,930.93	$	546,605.21
CONTRACT TOTALS		$	554,967.55	$	563,589.28	$	586,326.70

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(8) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(9) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42924315201	LUMP	19000.00000	19000.00	86006.39000	86006.39	33150.00000	33150.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42924315201	160.000 LS	27000.00000	27000.00	2796.26000	2796.26	12221.92000	12221.92
0015 0102 60 WORK ZONE SIGN	2246.000 ED	0.25000	561.50	0.22000	494.12	0.21000	471.66
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9215.000 ED	0.20000	1843.00	0.19000	1750.85	0.18000	1658.70
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	32.000 ED	1.00000	32.00	0.30000	9.60	0.29000	9.28
0030 0102 76 ADVANCE WARNING ARROW PANEL	14.000 ED	10.00000	140.00	5.59000	78.26	6.40000	89.60
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1164.000 ED	0.50000	582.00	0.44000	512.16	0.42000	488.88
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	55.000 ED	18.00000	990.00	16.78000	922.90	16.00000	880.00
0045 0102150 1 PORTABLE REGULATORY, SIGN	14.000 ED	11.00000	154.00	11.19000	156.66	10.65000	149.10
0050 0102150 2 RADAR SPEED DISPLAY UNIT	14.000 ED	15.00000	210.00	11.19000	156.66	10.65000	149.10
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42924315201	LUMP	32000.00000	32000.00	32000.00000	32000.00	32000.00000	32000.00
SECTION 0001 TOTALS		$	82,512.50	$	124,883.86	$	81,268.24
SECTION 0002 LIGHTING							
0060 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1078.000 LF	12.00000	12936.00	20.90000	22530.20	12.73000	13722.94
0065 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	54976.000 LF	1.10000	60473.60	0.91000	50028.16	1.50000	82464.00
0070 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14956.000 LF	2.00000	29912.00	1.35000	20190.60	2.78000	41577.68

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) AMERICAN LIGHTING AND SIGNA UNIT PRICE	 AMOUNT	(8) INFRASOURCE CONSTRUCTION SE UNIT PRICE	 AMOUNT	(9) TRAFFIC CONTROL DEVICES, INC. UNIT PRICE	 AMOUNT
0075 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	13368.000 LF	4.00000	53472.00	3.18000	42510.24	3.58000	47857.44
0080 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	19.000 EA	3200.00000	60800.00	3066.33000	58260.27	3893.25000	73971.75
0085 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	59.000 EA	3600.00000	212400.00	3611.32000	213067.88	4323.75000	255101.25
0090 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	7000.00000	14000.00	7997.16000	15994.32	6460.00000	12920.00
0095 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	2.000 EA	1000.00000	2000.00	1965.19000	3930.38	1342.50000	2685.00
0100 0715 11500 LUMINAIRE, REMOVE	2.000 EA	80.00000	160.00	89.35000	178.70	272.00000	544.00
0105 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	280.00000	25760.00	557.27000	51268.84	378.25000	34799.00
0110 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	79.000 EA	300.00000	23700.00	301.88000	23848.52	343.75000	27156.25
0115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	7.000 EA	300.00000	2100.00	255.20000	1786.40	262.25000	1835.75
0120 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	1.000 EA	2800.00000	2800.00	3225.95000	3225.95	3519.20000	3519.20
0125 0715513135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 35'	7.000 EA	2800.00000	19600.00	2130.90000	14916.30	2232.50000	15627.50
SECTION 0002 TOTALS		$	520,113.60	$	521,736.76	$	613,781.76
CONTRACT TOTALS		$	602,626.10	$	646,620.62	$	695,050.00

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	(11) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42924315201	LUMP	64433.00000	64433.00	70000.00000	70000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 42924315201	160.000 LS	17611.00000	17611.00	4089.25000	4089.25		
0015 0102 60 WORK ZONE SIGN	2246.000 ED	0.27000	606.42	2.80000	6288.80		
0020 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9215.000 ED	0.29000	2672.35	0.72000	6634.80		
0025 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	32.000 ED	0.36000	11.52	5.44000	174.08		
0030 0102 76 ADVANCE WARNING ARROW PANEL	14.000 ED	8.00000	112.00	7.23000	101.22		
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1164.000 ED	0.52000	605.28	3.03000	3526.92		
0040 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	55.000 ED	20.00000	1100.00	18.09000	994.95		
0045 0102150 1 PORTABLE REGULATORY, SIGN	14.000 ED	13.00000	182.00	12.06000	168.84		
0050 0102150 2 RADAR SPEED DISPLAY UNIT	14.000 ED	13.00000	182.00	12.06000	168.84		
0055 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42924315201	LUMP	32000.00000	32000.00	32000.00000	32000.00		
SECTION 0001 TOTALS		$	119,515.57	$	124,147.70	$	
SECTION 0002 LIGHTING							
0060 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	1078.000 LF	15.70000	16924.60	9.59000	10338.02		
0065 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	54976.000 LF	1.22000	67070.72	1.43000	78615.68		
0070 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	14956.000 LF	1.98000	29612.88	2.09000	31258.04		

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	(11) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	13368.000 LF	2.98000	39836.64	6.05000	80876.40		
0080 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	19.000 EA	3493.00000	66367.00	3906.00000	74214.00		
0085 0715 4122 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 45'	59.000 EA	3988.00000	235292.00	4103.25000	242091.75		
0090 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	6205.00000	12410.00	7224.10000	14448.20		
0095 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	2.000 EA	1220.00000	2440.00	1108.79000	2217.58		
0100 0715 11500 LUMINAIRE, REMOVE	2.000 EA	40.00000	80.00	204.46000	408.92		
0105 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	92.000 EA	658.00000	60536.00	457.20000	42062.40		
0110 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	79.000 EA	378.00000	29862.00	342.18000	27032.22		
0115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	7.000 EA	271.00000	1897.00	295.15000	2066.05		
0120 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	1.000 EA	3418.00000	3418.00	3715.00000	3715.00		
0125 0715513135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 35'	7.000 EA	2061.00000	14427.00	1728.00000	12096.00		
SECTION 0002 TOTALS		$	580,173.84	$	621,440.26	$	
CONTRACT TOTALS		$	699,689.41	$	745,587.96	$	0.00

CALL ORDER: 021 PROPOSAL ID: T5398 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) TRANSCORE ITS, LLC. UNIT PRICE	 AMOUNT	(11) WORLD FIBER TECHNOLOGIES, I UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.