VENDOR RANKING

CALL ORDER : 029 PROPOSAL ID : T7276 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 175 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of construction of sidewalk and boardwalk along SR 597.

FINPROJ(S) : 41523445201 (*) F.A. NO. : 2951081P COUNTIES : HILLSBOROUGH
41523455201 2951080P
LOCAL NAME : SR 597 (DALE MABRY) ROAD NAME : SR 597
PROJ LIMITS : FM N CARROLLWOOD SPRINGS TO S OF NORTHDALE BLVD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	TRANSPORTATION STRUCTURES, INC.	Responsive	Winning bid	$ 611,090.82	0.00%
2	BUN CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 704,152.42	15.22%
3	R. J. P. ENTERPRISES, INC.	Responsive	Non-Winning Bid	$ 795,408.98	30.16%
4	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 819,432.73	34.09%

CALL ORDER : 029 PROPOSAL ID : T7276 PROPOSAL DESC :
LETTING DATE : 05/25/11 10:30 AM DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 175 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of construction of sidewalk and boardwalk along SR 597.

FINPROJ(S) : 41523445201 (*) F.A. NO. : 2951081P COUNTIES : HILLSBOROUGH
41523455201 2951080P
LOCAL NAME : SR 597 (DALE MABRY) ROAD NAME : SR 597
PROJ LIMITS : FM N CARROLLWOOD SPRINGS TO S OF NORTHDALE BLVD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANSPORTATION STRUCTURES, UNIT PRICE	(1) AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	(2) AMOUNT	(3) R. J. P. ENTERPRISES, INC. UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41523445201	LUMP	30000.00000	30000.00	20000.00000	20000.00	22500.00000	22500.00
0010 0101 1 MOBILIZATION 41523455201	LUMP	25000.00000	25000.00	20000.00000	20000.00	22500.00000	22500.00
0015 0102 1 MAINTENANCE OF TRAFFIC 41523455201	85.000 LS	10000.00000	10000.00	10000.00000	10000.00	8500.00000	8500.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41523445201	90.000 LS	5000.00000	5000.00	10000.00000	10000.00	8500.00000	8500.00
0025 0102 60 WORK ZONE SIGN	6059.000 ED	0.40000	2423.60	0.50000	3029.50	0.29000	1757.11
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	14840.000 ED	0.20000	2968.00	0.35000	5194.00	0.17000	2522.80
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3465.000 ED	0.35000	1212.75	1.00000	3465.00	0.48000	1663.20
0040 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	525.000 DA	1.90000	997.50	2.20000	1155.00	1.61000	845.25
0045 0104 10 3 SEDIMENT BARRIER	1150.000 LF	0.80000	920.00	1.50000	1725.00	0.89000	1023.50
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	179.000 LF	4.05000	724.95	5.00000	895.00	7.50000	1342.50
0055 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1650.00000	3300.00	1500.00000	3000.00	2750.00000	5500.00
0060 0104 18 INLET PROTECTION SYSTEM	1.000 EA	90.00000	90.00	75.00000	75.00	95.00000	95.00

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	 AMOUNT	(3) R. J. P. ENTERPRISES, INC. UNIT PRICE	 AMOUNT
0065 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	10.000 SY	0.80000	8.00	55.00000	550.00	41.25000	412.50
0070 0107 1 LITTER REMOVAL	20.260 AC	60.00000	1215.60	50.00000	1013.00	68.75000	1392.88
0075 0107 2 MOWING	20.260 AC	110.00000	2228.60	50.00000	1013.00	137.50000	2785.75
0080 0110 1 1 CLEARING & GRUBBING 41523445201	1.000 LS	5000.00000	5000.00	7500.00000	7500.00	17500.00000	17500.00
0085 0110 1 1 CLEARING & GRUBBING 41523455201	0.760 LS	13000.00000	13000.00	7500.00000	7500.00	17500.00000	17500.00
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	210.000 SY	11.50000	2415.00	10.00000	2100.00	12.00000	2520.00
0095 0120 1 REGULAR EXCAVATION	731.000 CY	15.00000	10965.00	5.00000	3655.00	18.00000	13158.00
0100 0120 6 EMBANKMENT	977.000 CY	25.00000	24425.00	5.00000	4885.00	22.00000	21494.00
0105 0286 2 TURNOUT CONSTRUCTION-ASPHALT	11.400 TN	550.00000	6270.00	175.00000	1995.00	350.00000	3990.00
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2.900 TN	550.00000	1595.00	175.00000	507.50	475.00000	1377.50
0115 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	43.500 CY	350.00000	15225.00	650.00000	28275.00	687.50000	29906.25
0120 0425 1910 INLETS, CLOSED FLUME	4.000 EA	1000.00000	4000.00	4600.00000	18400.00	2950.00000	11800.00
0125 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	2750.00000	2750.00	4600.00000	4600.00	3850.00000	3850.00
0130 0425 6 VALVE BOXES, ADJUST	1.000 EA	40.00000	40.00	500.00000	500.00	250.00000	250.00
0135 0430 94 1 DESILTING PIPE, 0 - 24"	1786.000 LF	4.00000	7144.00	5.00000	8930.00	6.00000	10716.00
0140 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	80.00000	640.00	40.00000	320.00	15.00000	120.00
0145 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	11.000 LF	80.00000	880.00	65.00000	715.00	30.00000	330.00
0150 0470 1 TREATED TIMBER, STRUCTURAL	61.900 MB	4550.00000	281645.00	5775.00000	357472.50	6670.00000	412873.00

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANSPORTATION STRUCTURES, UNIT PRICE	(1) AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	(2) AMOUNT	(3) R. J. P. ENTERPRISES, INC. UNIT PRICE	(3) AMOUNT
0155 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	101.000 LF	28.00000	2828.00	32.50000	3282.50	38.56000	3894.56
0160 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	15.000 LF	46.00000	690.00	53.00000	795.00	76.53000	1147.95
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	567.000 LF	15.25000	8646.75	18.00000	10206.00	19.20000	10886.40
0170 0522 1 SIDEWALK CONCRETE, 4" THICK	2089.000 SY	20.00000	41780.00	35.00000	73115.00	25.20000	52642.80
0175 0522 2 SIDEWALK CONCRETE, 6" THICK	7.000 SY	36.00000	252.00	40.00000	280.00	45.00000	315.00
0180 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	7.000 SY	36.00000	252.00	45.00000	315.00	65.00000	455.00
0185 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	400.00000	1600.00	350.00000	1400.00	480.00000	1920.00
0190 0570 1 2 PERFORMANCE TURF, SOD	6540.000 SY	2.25000	14715.00	2.00000	13080.00	2.54000	16611.60
0195 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2887.000 SY	6.50000	18765.50	4.00000	11548.00	4.25000	12269.75
0200 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	255.000 LF	4.50000	1147.50	5.00000	1275.00	5.79000	1476.45
0205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	900.00000	2700.00	590.00000	1770.00	938.32000	2814.96
0210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	21.000 EA	235.00000	4935.00	270.50000	5680.50	331.97000	6971.37
0215 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1005.00000	3015.00	1176.50000	3529.50	1326.19000	3978.57
0220 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	725.00000	2900.00	944.20000	3776.80	941.57000	3766.28
0225 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	550.00000	2200.00	779.00000	3116.00	715.87000	2863.48
0230 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	1.000 AS	450.00000	450.00	756.20000	756.20	656.38000	656.38

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TRANSPORTATION STRUCTURES, UNIT PRICE	(1) AMOUNT	(2) BUN CONSTRUCTION CO., INC. UNIT PRICE	(2) AMOUNT	(3) R. J. P. ENTERPRISES, INC. UNIT PRICE	(3) AMOUNT
0235 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	500.00000	500.00	742.00000	742.00	801.27000	801.27
0240 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	110.00000	880.00	214.00000	1712.00	144.95000	1159.60
0245 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	150.00000	450.00	50.00000	150.00	26.73000	80.19
0250 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	190.00000	760.00	70.00000	280.00	160.37000	641.48
0255 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	36.00000	288.00	25.00000	200.00	24.04000	192.32
0260 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	140.00000	560.00	259.00000	1036.00	421.00000	1684.00
0265 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	395.00000	395.00	413.20000	413.20	565.65000	565.65
0270 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	160.00000	1440.00	65.00000	585.00	85.94000	773.46
0275 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	1.07000	1.07	44.00000	44.00	28.64000	28.64
0280 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	200.00000	400.00	66.00000	132.00	256.34000	512.68
0285 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	300.000 LF	1.05000	315.00	2.00000	600.00	3.60000	1080.00
0290 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	300.000 LF	0.24000	72.00	0.50000	150.00	0.37000	111.00
0295 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	350.00000	700.00	270.30000	540.60	584.55000	1169.10
0300 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	2.000 EA	185.00000	370.00	86.31000	172.62	106.90000	213.80
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523455201	LUMP	17500.00000	17500.00	17500.00000	17500.00	17500.00000	17500.00
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523445201	LUMP	17500.00000	17500.00	17500.00000	17500.00	17500.00000	17500.00
SECTION 0001 TOTALS		$	611,090.82	$	704,152.42	$	795,408.98
CONTRACT TOTALS		$	611,090.82	$	704,152.42	$	795,408.98

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41523445201	LUMP	66400.00000	66400.00				
0010 0101 1 MOBILIZATION 41523455201	LUMP	26200.00000	26200.00				
0015 0102 1 MAINTENANCE OF TRAFFIC 41523455201	85.000 LS	26700.00000	26700.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 41523445201	90.000 LS	20150.00000	20150.00				
0025 0102 60 WORK ZONE SIGN	6059.000 ED	0.27000	1635.93				
0030 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	14840.000 ED	0.15000	2226.00				
0035 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3465.000 ED	0.44000	1524.60				
0040 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	525.000 DA	1.30000	682.50				
0045 0104 10 3 SEDIMENT BARRIER	1150.000 LF	1.50000	1725.00				
0050 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	179.000 LF	3.75000	671.25				
0055 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1800.00000	3600.00				
0060 0104 18 INLET PROTECTION SYSTEM	1.000 EA	114.00000	114.00				
0065 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	10.000 SY	58.00000	580.00				
0070 0107 1 LITTER REMOVAL	20.260 AC	45.00000	911.70				
0075 0107 2 MOWING	20.260 AC	180.00000	3646.80				
0080 0110 1 1 CLEARING & GRUBBING 41523445201	1.000 LS	16520.00000	16520.00				

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0110 1 1 CLEARING & GRUBBING 41523455201	0.760 LS	20600.00000	20600.00				
0090 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	210.000 SY	22.50000	4725.00				
0095 0120 1 REGULAR EXCAVATION	731.000 CY	8.40000	6140.40				
0100 0120 6 EMBANKMENT	977.000 CY	20.00000	19540.00				
0105 0286 2 TURNOUT CONSTRUCTION-ASPHALT	11.400 TN	404.00000	4605.60				
0110 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	2.900 TN	405.00000	1174.50				
0115 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	43.500 CY	644.00000	28014.00				
0120 0425 1910 INLETS, CLOSED FLUME	4.000 EA	2900.00000	11600.00				
0125 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	5600.00000	5600.00				
0130 0425 6 VALVE BOXES, ADJUST	1.000 EA	265.00000	265.00				
0135 0430 94 1 DESILTING PIPE, 0 - 24"	1786.000 LF	4.20000	7501.20				
0140 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	8.000 LF	356.00000	2848.00				
0145 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	11.000 LF	288.00000	3168.00				
0150 0470 1 TREATED TIMBER, STRUCTURAL	61.900 MB	5510.00000	341069.00				
0155 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	101.000 LF	25.00000	2525.00				
0160 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	15.000 LF	39.00000	585.00				
0165 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	567.000 LF	24.00000	13608.00				
0170 0522 1 SIDEWALK CONCRETE, 4" THICK	2089.000 SY	33.00000	68937.00				

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0175 0522 2 SIDEWALK CONCRETE, 6" THICK	7.000 SY	99.00000	693.00				
0180 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	7.000 SY	106.00000	742.00				
0185 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	4.000 EA	700.00000	2800.00				
0190 0570 1 2 PERFORMANCE TURF, SOD	6540.000 SY	3.50000	22890.00				
0195 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2887.000 SY	5.25000	15156.75				
0200 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	255.000 LF	4.70000	1198.50				
0205 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	570.00000	1710.00				
0210 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	21.000 EA	260.00000	5460.00				
0215 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1140.00000	3420.00				
0220 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	4.000 EA	913.00000	3652.00				
0225 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	755.00000	3020.00				
0230 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	1.000 AS	732.00000	732.00				
0235 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	1.000 AS	718.00000	718.00				
0240 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	206.00000	1648.00				
0245 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	3.000 EA	42.00000	126.00				
0250 0690 31 SIGNAL PEDESTAL REMOVAL	4.000 EA	63.00000	252.00				

CALL ORDER: 029 PROPOSAL ID: T7276 LETTING DATE: 05/25/11 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	21.00000	168.00				
0260 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	251.00000	1004.00				
0265 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	334.00000	334.00				
0270 0700 20 40 SINGLE POST SIGN, RELOCATE	9.000 AS	145.00000	1305.00				
0275 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	23.00000	23.00				
0280 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	167.00000	334.00				
0285 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	300.000 LF	1.65000	495.00				
0290 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	300.000 LF	0.22000	66.00				
0295 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	2.000 EA	262.00000	524.00				
0300 0715 14 52 LIGHTING - PULL BOX, REMOVE, SIDEWALK	2.000 EA	84.00000	168.00				
0305 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523455201	LUMP	17500.00000	17500.00				
0310 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41523445201	LUMP	17500.00000	17500.00				
SECTION 0001 TOTALS		$	819,432.73	$		$	
CONTRACT TOTALS		$	819,432.73	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.