VENDOR RANKING

CALL ORDER : 004 PROPOSAL ID : T2403 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, guardrail and other incidental construction on SR 93.

FINPROJ(S) : 42463215201 (*) F.A. NO. : 0752145I COUNTIES : ALACHUA

LOCAL NAME : I-75(SR 93) FRONTAGE ROAD NAME : SR 25
PROJ LIMITS : ROAD FROM US 441 TO 1.5 MILES NORTH

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	WHITEHURST, V. E. & SONS, INC.	Responsive	Winning bid	$ 1,159,374.74	0.00%
2	HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.	Responsive	Non-Winning Bid	$ 1,397,314.86	20.52%
3	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 1,465,553.02	26.40%
4	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 1,622,222.22	39.92%

CALL ORDER : 004 PROPOSAL ID : T2403 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 100 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, guardrail and other incidental construction on SR 93.

FINPROJ(S) : 42463215201 (*) F.A. NO. : 0752145I COUNTIES : ALACHUA

LOCAL NAME : I-75(SR 93) FRONTAGE ROAD NAME : SR 25
PROJ LIMITS : ROAD FROM US 441 TO 1.5 MILES NORTH

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42463215201	LUMP	38000.00000	38000.00	66526.00000	66526.00	46192.68000	46192.68
0010 0102 1 MAINTENANCE OF TRAFFIC 42463215201	100.000 LS	9000.00000	9000.00	36500.00000	36500.00	91721.92000	91721.92
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	32.000 CY	12.75000	408.00	20.00000	640.00	80.29000	2569.28
0020 0102 60 WORK ZONE SIGN	1700.000 ED	0.26000	442.00	0.26000	442.00	0.44000	748.00
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	904.000 LF	18.75000	16950.00	17.43000	15756.72	16.60000	15006.40
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1352.000 LF	3.65000	4934.80	5.67000	7665.84	5.40000	7300.80
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6280.000 ED	0.16000	1004.80	0.17000	1067.60	0.18000	1130.40
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	200.000 ED	5.00000	1000.00	5.25000	1050.00	5.00000	1000.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	800.000 ED	0.26000	208.00	0.26000	208.00	0.30000	240.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	408.000 EA	3.65000	1489.20	2.89000	1179.12	2.75000	1122.00

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.13000	234.00	0.13000	234.00	0.14000	252.00
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	750.00000	9000.00	955.50000	11466.00	2110.00000	25320.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	100.000 ED	13.30000	1330.00	13.65000	1365.00	14.00000	1400.00
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1542.000 SY	2.30000	3546.60	2.50000	3855.00	2.25000	3469.50
0075 0104 10 3 SEDIMENT BARRIER	12700.000 LF	0.85000	10795.00	1.10000	13970.00	1.00000	12700.00
0080 0104 18 INLET PROTECTION SYSTEM	2.000 EA	47.00000	94.00	100.00000	200.00	50.00000	100.00
0085 0107 1 LITTER REMOVAL	13.000 AC	26.00000	338.00	78.75000	1023.75	50.00000	650.00
0090 0107 2 MOWING	13.000 AC	78.00000	1014.00	131.25000	1706.25	150.00000	1950.00
0095 0110 1 1 CLEARING & GRUBBING 42463215201	6.000 LS	5500.00000	5500.00	31775.00000	31775.00	142503.75000	142503.75
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	24.000 SY	10.00000	240.00	18.00000	432.00	18.00000	432.00
0105 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	17387.500 CY	5.95000	103455.63	7.50000	130406.25	4.42000	76852.75
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42463215201	LUMP	8050.00000	8050.00	26231.00000	26231.00	35000.00000	35000.00
0115 0121 70 FLOWABLE FILL	54.000 CY	100.00000	5400.00	126.00000	6804.00	140.00000	7560.00
0120 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	18828.000 SY	0.40000	7531.20	0.75000	14121.00	1.46000	27488.88
0125 0285701 OPTIONAL BASE, BASE GROUP 01	9611.000 SY	4.20000	40366.20	4.80000	46132.80	4.55000	43730.05
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1613.000 SY	2.50000	4032.50	3.00000	4839.00	4.20000	6774.60

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0135 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	6310.800 TN	68.96000	435192.77	78.75000	496975.50	70.83000	446993.96
0140 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	2607.100 TN	77.59000	202284.89	85.00000	221603.50	85.99000	224184.53
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	74.300 TN	125.00000	9287.50	174.00000	12928.20	180.04000	13376.97
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	9.700 CY	760.00000	7372.00	903.00000	8759.10	753.40000	7307.98
0155 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3250.00000	3250.00	3826.20000	3826.20	2716.00000	2716.00
0160 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1300.00000	1300.00	4338.60000	4338.60	813.00000	813.00
0165 0425 3 42 JUNCTION BOXES, P-7, >10'	1.000 EA	1200.00000	1200.00	4338.60000	4338.60	1575.00000	1575.00
0170 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	28.00000	672.00	39.90000	957.60	41.67000	1000.08
0175 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	80.000 LF	52.80000	4224.00	56.70000	4536.00	51.09000	4087.20
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	700.000 LF	62.80000	43960.00	49.35000	34545.00	57.50000	40250.00
0185 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	8.000 LF	62.80000	502.40	71.40000	571.20	231.25000	1850.00
0190 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	675.00000	1350.00	731.85000	1463.70	446.50000	893.00
0195 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	775.00000	775.00	760.20000	760.20	596.50000	596.50
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	8.000 LF	30.00000	240.00	22.05000	176.40	18.63000	149.04
0205 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	177.000 SY	65.00000	11505.00	60.90000	10779.30	36.89000	6529.53

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0210 0530 1 RIPRAP, SAND-CEMENT	63.600 CY	350.00000	22260.00	510.30000	32455.08	462.65000	29424.54
0215 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	85.800 TN	60.00000	5148.00	75.00000	6435.00	90.82000	7792.36
0220 0536 1 1 GUARDRAIL -ROADWAY	925.000 LF	14.00000	12950.00	14.26000	13190.50	13.58000	12561.50
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	23.00000	575.00	23.45000	586.25	22.33000	558.25
0230 0536 7 SPECIAL GUARDRAIL POST	6.000 EA	185.00000	1110.00	189.77000	1138.62	180.73000	1084.38
0235 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	6.000 EA	1700.00000	10200.00	1748.81000	10492.86	1665.53000	9993.18
0240 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1300.00000	2600.00	1330.90000	2661.80	1267.52000	2535.04
0245 0570 1 2 PERFORMANCE TURF, SOD	18828.000 SY	1.65000	31066.20	1.71000	32195.88	1.65000	31066.20
0250 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.081 NM	795.00000	2449.40	787.50000	2426.29	749.76000	2310.01
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	25.000 LF	3.85000	96.25	1.42000	35.50	1.35000	33.75
0260 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.081 NM	795.00000	2449.40	787.50000	2426.29	749.76000	2310.01
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42463215201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,138,383.74		$ 1,386,199.50		$ 1,455,207.02
SECTION 0002 SIGNING							
0270 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	232.00000	928.00	237.12000	948.48	210.00000	840.00
0275 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	80.00000	80.00	82.30000	82.30	74.00000	74.00

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(2) HIPP, JOHN C., CONSTRUCTION UNIT PRICE	 AMOUNT	(3) OLDCASTLE SOUTHERN GROUP, INC. UNIT PRICE	 AMOUNT
0280 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	23.00000	23.00	23.51000	23.51	1.00000	1.00
0285 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	80.00000	960.00	82.51000	990.12	66.00000	792.00
0290 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	19000.00000	19000.00	9070.95000	9070.95	8639.00000	8639.00
SECTION 0002 TOTALS			$ 20,991.00		$ 11,115.36		$ 10,346.00
CONTRACT TOTALS			$ 1,159,374.74		$ 1,397,314.86		$ 1,465,553.02

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42463215201	LUMP	109248.44000	109248.44				
0010 0102 1 MAINTENANCE OF TRAFFIC 42463215201	100.000 LS	80000.00000	80000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	32.000 CY	23.00000	736.00				
0020 0102 60 WORK ZONE SIGN	1700.000 ED	0.50000	850.00				
0025 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	904.000 LF	17.80000	16091.20				
0030 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	1352.000 LF	5.80000	7841.60				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6280.000 ED	0.20000	1256.00				
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	200.000 ED	5.40000	1080.00				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	800.000 ED	0.32000	256.00				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	408.000 EA	3.00000	1224.00				
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1800.000 ED	0.15000	270.00				
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	979.00000	11748.00				
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	100.000 ED	15.00000	1500.00				
0070 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	1542.000 SY	1.78000	2744.76				

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0104 10 3 SEDIMENT BARRIER	12700.000 LF	0.52000	6604.00				
0080 0104 18 INLET PROTECTION SYSTEM	2.000 EA	59.00000	118.00				
0085 0107 1 LITTER REMOVAL	13.000 AC	16.00000	208.00				
0090 0107 2 MOWING	13.000 AC	32.00000	416.00				
0095 0110 1 1 CLEARING & GRUBBING 42463215201	6.000 LS	12000.00000	12000.00				
0100 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	24.000 SY	22.00000	528.00				
0105 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	17387.500 CY	9.40000	163442.50				
0110 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42463215201	LUMP	11800.00000	11800.00				
0115 0121 70 FLOWABLE FILL	54.000 CY	200.00000	10800.00				
0120 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	18828.000 SY	0.85000	16003.80				
0125 0285701 OPTIONAL BASE, BASE GROUP 01	9611.000 SY	7.50000	72082.50				
0130 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1613.000 SY	3.00000	4839.00				
0135 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	6310.800 TN	90.00000	567972.00				
0140 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	2607.100 TN	97.00000	252888.70				
0145 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	74.300 TN	260.00000	19318.00				
0150 0400 1 2 CONCRETE CLASS I, ENDWALLS	9.700 CY	1500.00000	14550.00				
0155 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	2700.00000	2700.00				

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1675.00000	1675.00				
0165 0425 3 42 JUNCTION BOXES, P-7, >10'	1.000 EA	1675.00000	1675.00				
0170 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	24.000 LF	60.00000	1440.00				
0175 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	80.000 LF	60.00000	4800.00				
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	700.000 LF	59.00000	41300.00				
0185 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	8.000 LF	180.00000	1440.00				
0190 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	650.00000	1300.00				
0195 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	760.00000	760.00				
0200 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	8.000 LF	36.00000	288.00				
0205 0524 1 2 CONCRETE DITCH PAVEMENT, NON REINFORCED 4"	177.000 SY	55.00000	9735.00				
0210 0530 1 RIPRAP, SAND-CEMENT	63.600 CY	350.00000	22260.00				
0215 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	85.800 TN	166.00000	14242.80				
0220 0536 1 1 GUARDRAIL -ROADWAY	925.000 LF	17.00000	15725.00				
0225 0536 2 GUARDRAIL- SHOP-BENT PANELS	25.000 LF	18.00000	450.00				
0230 0536 7 SPECIAL GUARDRAIL POST	6.000 EA	150.00000	900.00				
0235 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	6.000 EA	1600.00000	9600.00				

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0240 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	1750.00000	3500.00				
0245 0570 1 2 PERFORMANCE TURF, SOD	18828.000 SY	1.80000	33890.40				
0250 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	3.081 NM	800.00000	2464.80				
0255 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	25.000 LF	1.45000	36.25				
0260 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.081 NM	807.00000	2486.37				
0265 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42463215201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	1,611,085.12	$		$	
SECTION 0002 SIGNING							
0270 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	226.00000	904.00				
0275 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	80.00000	80.00				
0280 0700 20 60 SINGLE POST SIGN, REMOVE	1.000 AS	1.10000	1.10				
0285 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	71.00000	852.00				
0290 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	9300.00000	9300.00				
SECTION 0002 TOTALS		$	11,137.10	$		$	
CONTRACT TOTALS		$	1,622,222.22	$	0.00	$	0.00

CALL ORDER: 004 PROPOSAL ID: T2403 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 02

	(4)	( )	( )
	D.A.B. CONSTRUCTORS, INC.		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.