VENDOR RANKING

CALL ORDER : 011 PROPOSAL ID : T5391 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 05 AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS
SET-ASIDE : U/R CODE :
CONTRACT TIME : 490 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of construction a braided ramp on SR 400.

FINPROJ(S) : 41651815201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME : I-4 BRAIDED RAMP ROAD NAME : SR 400
PROJ LIMITS : FROM US 192 INTCHG TO OSCEOLA PKWY INTCHG

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Winning bid	$ 10,094,288.05	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 11,011,000.00	9.08%
3	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 11,320,263.24	12.14%
4	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 11,423,909.59	13.17%
5	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 11,760,862.21	16.51%
6	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 11,913,015.06	18.01%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 11,989,770.06	18.77%
8	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 12,089,052.97	19.76%
9	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 12,178,350.00	20.64%
10	GRANITE CONSTRUCTION COMPANY OF CALIFORNIA	Responsive	Non-Winning Bid	$ 12,313,018.74	21.98%
11	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 12,371,388.05	22.55%
12	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 12,578,360.72	24.60%
13	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 13,227,591.69	31.04%
14	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 13,530,177.11	34.03%

CALL ORDER : 011 PROPOSAL ID : T5391 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 05 AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS
SET-ASIDE : U/R CODE :
CONTRACT TIME : 490 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of construction a braided ramp on SR 400.

FINPROJ(S) : 41651815201 (*) F.A. NO. : N/A COUNTIES : OSCEOLA

LOCAL NAME : I-4 BRAIDED RAMP ROAD NAME : SR 400
PROJ LIMITS : FROM US 192 INTCHG TO OSCEOLA PKWY INTCHG

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES						
0005 0400 2 4 405.800 CY CONC CLASS II, SUPERSTRUCTURE	500.00000	202900.00	390.00000	158262.00	486.18000	197291.84
0010 0400 2 10 78.200 CY CONCRETE CLASS II, APPROACH SLABS	300.00000	23460.00	230.00000	17986.00	507.85000	39713.87
0015 0400 4 5 90.800 CY CONCRETE CLASS IV, SUBSTRUCTURE	650.00000	59020.00	640.00000	58112.00	342.33000	31083.56
0020 0400 4 25 91.400 CY CONCRETE CLASS IV, MASS, SUBSTRUCTURE	375.00000	34275.00	470.00000	42958.00	1483.50000	135591.90
0025 0400 9 1211.000 SY BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	4.65000	5631.15	4.60000	5570.60	7.37000	8925.07
0030 0400147 3.600 CF COMPOSITE NEOPRENE PADS	1410.00000	5076.00	2700.00000	9720.00	5644.76000	20321.14
0035 0415 1 4 111988.000 LB REINFORCING STEEL - SUPERSTRUCTURE	0.65000	72792.20	0.65000	72792.20	0.69000	77271.72
0040 0415 1 5 36177.000 LB REINFORCING STEEL- SUBSTRUCTURE	0.60000	21706.20	0.65000	23515.05	0.76000	27494.52
0045 0415 1 9 13436.000 LB REINFORCING STEEL- APPROACH SLABS	0.65000	8733.40	0.65000	8733.40	0.69000	9270.84
0050 0455 34 5 1708.000 LF PRESTRESSED CONCRETE PILING, 24" SQ	70.50000	120414.00	100.00000	170800.00	76.00000	129808.00
0055 0455133 2 4401.000 SF SHEET PILING STEEL, TEMPORARY-CRITICAL	10.00000	44010.00	12.00000	52812.00	0.10000	440.10
0060 0455143 5 464.000 LF TEST PILES-PRESTRESSED CONCRETE,24" SQ	125.00000	58000.00	160.00000	74240.00	286.00000	132704.00
0065 0458 1 11 56.000 LF BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	35.00000	1960.00	36.00000	2016.00	45.58000	2552.48

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0070 0459 71 PILES, POLYETHYLENE SHEETING	98.000 SY	13.00000	1274.00	2.00000	196.00	4.52000	442.96
0075 0460 2 1 STRUCT STEEL, CARBON 41651815201	49211.000 LS	10000.00000	10000.00	1.00000	1.00	45689.92000	45689.92
0080 0460 2 2 STRUCT STEEL, LOW ALLOY 41651815201	843276.000 LS	1500000.00000	1500000.00	1604100.00000	1604100.00	1623239.84000	1623239.84
0085 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	1.000 EA	9500.00000	9500.00	13800.00000	13800.00	10995.87000	10995.87
0090 0461113 17 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS	1.000 EA	12500.00000	12500.00	13800.00000	13800.00	13116.57000	13116.57
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	919.000 LF	70.00000	64330.00	56.00000	51464.00	73.45000	67500.55
0100 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11.000 SY	58.00000	638.00	100.00000	1100.00	31.69000	348.59
0105 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	9892.000 SF	0.75000	7419.00	1.30000	12859.60	0.90000	8902.80
SECTION 0001 TOTALS			$ 2,263,638.95		$ 2,394,837.85		$ 2,582,706.14
SECTION 0002 ROADWAY							
0110 0101 1 MOBILIZATION 41651815201	LUMP	1000000.00000	1000000.00	1000000.00000	1000000.00	733000.00000	733000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 41651815201	490.000 LS	362000.00000	362000.00	150000.00000	150000.00	40000.00000	40000.00
0120 0102 2 1 SPECIAL DETOUR 1 41651815201	LUMP	2500.00000	2500.00	50000.00000	50000.00	60000.00000	60000.00
0125 0102 14 TRAFFIC CONTROL OFFICER	352.000 MH	45.00000	15840.00	51.00000	17952.00	45.00000	15840.00
0130 0102 60 WORK ZONE SIGN	12410.000 ED	0.20000	2482.00	0.20000	2482.00	0.23000	2854.30
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8381.000 LF	21.50000	180191.50	6.50000	54476.50	21.55000	180610.55
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1991.000 LF	5.72000	11388.52	4.40000	8760.40	7.18000	14295.38

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	33580.000 ED	0.10000	3358.00	0.15000	5037.00	0.12000	4029.60
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2000.000 ED	0.32000	640.00	0.30000	600.00	0.37000	740.00
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	50.000 ED	4.55000	227.50	5.00000	250.00	5.28000	264.00
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2360.000 ED	0.32000	755.20	0.25000	590.00	0.37000	873.20
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	294.000 EA	2.96000	870.24	3.60000	1058.40	3.33000	979.02
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	62232.000 ED	0.07000	4356.24	0.10000	6223.20	0.08000	4978.56
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	7.000 LO	818.68000	5730.76	770.00000	5390.00	950.84000	6655.88
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2245.000 ED	10.92000	24515.40	12.00000	26940.00	12.68000	28466.60
0185 0104 10 3 SEDIMENT BARRIER	9513.000 LF	1.00000	9513.00	0.45000	4280.85	0.46000	4375.98
0190 0104 11 FLOATING TURBIDITY BARRIER	490.000 LF	6.14000	3008.60	6.00000	2940.00	6.34000	3106.60
0195 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	431.000 LF	5.30000	2284.30	2.80000	1206.80	2.91000	1254.21
0200 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	3088.31000	3088.31	2800.00000	2800.00	1600.00000	1600.00
0205 0104 18 INLET PROTECTION SYSTEM	65.000 EA	37.06000	2408.90	26.00000	1690.00	70.00000	4550.00
0210 0107 1 LITTER REMOVAL	154.000 AC	87.66000	13499.64	72.00000	11088.00	14.00000	2156.00
0215 0107 2 MOWING	154.000 AC	90.96000	14007.84	62.00000	9548.00	40.00000	6160.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0220 0110 1 1 CLEARING & GRUBBING 41651815201	13.000 LS	50000.00000	50000.00	160828.28000	160828.28	64260.28000	64260.28
0225 0120 1 REGULAR EXCAVATION	5082.000 CY	2.65000	13467.30	1.00000	5082.00	3.08000	15652.56
0230 0120 4 SUBSOIL EXCAVATION	1066.000 CY	17.80000	18974.80	4.60000	4903.60	4.54000	4839.64
0235 0120 6 EMBANKMENT	54293.000 CY	6.90000	374621.70	8.00000	434344.00	8.83000	479407.19
0240 0160 4 TYPE B STABILIZATION	19574.000 SY	5.39000	105503.86	1.90000	37190.60	3.34000	65377.16
0245 0285704 OPTIONAL BASE, BASE GROUP 04	9646.000 SY	7.71000	74370.66	6.50000	62699.00	7.99000	77071.54
0250 0285709 OPTIONAL BASE, BASE GROUP 09	9940.000 SY	9.25000	91945.00	9.50000	94430.00	10.70000	106358.00
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5396.000 SY	2.37000	12788.52	2.10000	11331.60	2.00000	10792.00
0260 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	71.000 SY	6.69000	474.99	21.00000	1491.00	21.00000	1491.00
0265 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	9907.000 SY	3.50000	34674.50	2.10000	20804.70	2.00000	19814.00
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	977.400 TN	99.83000	97573.84	87.00000	85033.80	89.00000	86988.60
0275 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1684.100 TN	88.28000	148672.35	100.00000	168410.00	105.00000	176830.50
0280 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	783.100 TN	109.20000	85514.52	100.00000	78310.00	105.00000	82225.50
0285 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1213.900 TN	134.99000	163864.36	130.00000	157807.00	132.00000	160234.80
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	734.400 TN	113.43000	83302.99	130.00000	95472.00	105.00000	77112.00
0295 0400 4 1 CONCRETE CLASS IV, CULVERTS	124.700 CY	708.09000	88298.82	800.00000	99760.00	500.00000	62350.00
0300 0415 1 1 REINF STEEL- ROADWAY	35052.000 LB	0.87000	30495.24	0.70000	24536.40	1.00000	35052.00
0305 0425 1501 INLETS, DT BOT, TYPE A, <10'	8.000 EA	1500.00000	12000.00	2400.00000	19200.00	2473.32000	19786.56

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0310 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	10.000 EA	2700.00000	27000.00	3600.00000	36000.00	3211.39000	32113.90
0315 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	3.000 EA	3850.00000	11550.00	4400.00000	13200.00	3832.56000	11497.68
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	1000.00000	2000.00	830.00000	1660.00	762.28000	1524.56
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	2000.00000	2000.00	3000.00000	3000.00	3259.28000	3259.28
0330 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	1500.00000	1500.00	2300.00000	2300.00	2332.64000	2332.64
0335 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	1250.00000	1250.00	2600.00000	2600.00	518.58000	518.58
0340 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	1.000 EA	3500.00000	3500.00	7200.00000	7200.00	5192.49000	5192.49
0345 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	2000.00000	2000.00	2500.00000	2500.00	2210.31000	2210.31
0350 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	2250.00000	15750.00	3100.00000	21700.00	4371.52000	30600.64
0355 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	4000.00000	12000.00	5900.00000	17700.00	5312.42000	15937.26
0360 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	4.000 EA	3300.00000	13200.00	3800.00000	15200.00	4871.82000	19487.28
0365 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2300.00000	6900.00	2800.00000	8400.00	1982.31000	5946.93
0370 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	7350.00000	22050.00	6600.00000	19800.00	3474.81000	10424.43
0375 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	7515.00000	15030.00	7000.00000	14000.00	4242.18000	8484.36
0380 0430 94 3 DESILTING PIPE, 37 - 48"	240.000 LF	2.50000	600.00	7.50000	1800.00	6.34000	1521.60
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1103.000 LF	33.00000	36399.00	51.00000	56253.00	42.68000	47076.04
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1412.000 LF	48.00000	67776.00	51.00000	72012.00	49.95000	70529.40
0395 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	649.000 LF	55.00000	35695.00	63.00000	40887.00	60.96000	39563.04

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0400 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1333.000 LF	75.00000	99975.00	78.00000	103974.00	73.43000	97882.19
0405 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	344.000 LF	91.00000	31304.00	100.00000	34400.00	91.47000	31465.68
0410 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	497.000 LF	99.00000	49203.00	120.00000	59640.00	108.99000	54168.03
0415 0430174154 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54"SD	147.000 LF	103.00000	15141.00	150.00000	22050.00	144.42000	21229.74
0420 0430174160 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD	464.000 LF	140.00000	64960.00	170.00000	78880.00	169.03000	78429.92
0425 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	4900.00000	4900.00	1300.00000	1300.00	659.17000	659.17
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	5350.00000	5350.00	2700.00000	2700.00	1916.90000	1916.90
0435 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	3.000 EA	9370.00000	28110.00	5300.00000	15900.00	5892.46000	17677.38
0440 0521 1 MEDIAN CONCRETE BARRIER WALL	4247.000 LF	94.00000	399218.00	140.00000	594580.00	110.54000	469463.38
0445 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4640.000 LF	135.00000	626400.00	170.00000	788800.00	187.20000	868608.00
0450 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3379.000 LF	104.00000	351416.00	100.00000	337900.00	122.10000	412575.90
0455 0522 1 SIDEWALK CONCRETE, 4" THICK	238.000 SY	35.00000	8330.00	27.00000	6426.00	39.09000	9303.42
0460 0536 1 1 GUARDRAIL -ROADWAY	375.000 LF	12.00000	4500.00	18.00000	6750.00	16.48000	6180.00
0465 0536 73 GUARDRAIL REMOVAL	735.000 LF	1.25000	918.75	3.00000	2205.00	3.17000	2329.95

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0470 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1450.00000	5800.00	1600.00000	6400.00	1848.85000	7395.40
0475 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1350.00000	2700.00	1500.00000	3000.00	1716.79000	3433.58
0480 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1550.00000	1550.00	1500.00000	1500.00	1848.85000	1848.85
0485 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	17000.00000	17000.00	23000.00000	23000.00	23665.24000	23665.24
0490 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.000 PM	1600.00000	1600.00	3600.00000	3600.00	4980.18000	4980.18
0495 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	99631.000 SF	15.00000	1494465.00	19.00000	1892989.00	21.71000	2162989.01
0500 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2738.000 LF	7.00000	19166.00	10.00000	27380.00	11.09000	30364.42
0505 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	205.000 LF	600.00000	123000.00	530.00000	108650.00	818.71000	167835.55
0510 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	300.000 LF	725.00000	217500.00	630.00000	189000.00	902.94000	270882.00
0515 0570 1 2 PERFORMANCE TURF, SOD	29887.000 SY	1.50000	44830.50	3.20000	95638.40	1.73000	51704.51
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.762 NM	950.00000	723.90	820.55000	625.26	781.80000	595.73
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	594.000 LF	0.35000	207.90	0.30000	178.20	0.32000	190.08
0530 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	201.000 LF	1.10000	221.10	0.80000	160.80	0.74000	148.74
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.856 GM	300.00000	256.80	230.78000	197.55	290.54000	248.70
0540 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.638 NM	900.00000	574.20	820.55000	523.51	776.52000	495.42

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41651815201	LUMP	107000.00000	107000.00	107000.00000	107000.00	107000.00000	107000.00
SECTION 0002 TOTALS			$ 7,151,730.55		$ 7,776,506.85		$ 7,876,320.70
SECTION 0003 SIGNING							
0550 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	200.00000	400.00	250.00000	500.00	254.95000	509.90
0555 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	550.00000	8250.00	640.00000	9600.00	655.52000	9832.80
0560 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	950.00000	1900.00	1100.00000	2200.00	1137.81000	2275.62
0565 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	17.00000	136.00	19.00000	152.00	19.82000	158.56
0570 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2900.00000	2900.00	3300.00000	3300.00	3428.28000	3428.28
0575 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	5550.00000	5550.00	6800.00000	6800.00	7240.86000	7240.86
0580 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	400.00000	400.00	460.00000	460.00	475.78000	475.78
0585 0700 22220 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL TRUSS ONLY, TRUSS LENGTH 51-100'	1.000 AS	90000.00000	90000.00	105900.00000	105900.00	109091.52000	109091.52
0590 0700 22250 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL TRUSS ONLY, LENGTH >200'	1.000 AS	150000.00000	150000.00	199100.00000	199100.00	205034.14000	205034.14
0595 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	5000.00000	10000.00	6200.00000	12400.00	6346.89000	12693.78
0600 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	50000.00000	50000.00	61500.00000	61500.00	63395.92000	63395.92
0605 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	270.00000	270.00	310.00000	310.00	317.19000	317.19
0610 0700 48 12 SIGN PANELS, F & I, 101 - 200	2.000 EA	4000.00000	8000.00	5000.00000	10000.00	5148.32000	10296.64
0615 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	1.000 EA	600.00000	600.00	700.00000	700.00	718.47000	718.47

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0620 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	1000.00000	1000.00	1300.00000	1300.00	1289.44000	1289.44
0625 0700 48 42 SIGN PANELS, RELOCATE, 101 - 200	4.000 EA	1500.00000	6000.00	2100.00000	8400.00	2141.49000	8565.96
0630 0700 48 49 SIGN PANELS RELOCATE, 16 - 100	2.000 EA	1750.00000	3500.00	2200.00000	4400.00	2270.36000	4540.72
0635 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	270.00000	540.00	310.00000	620.00	317.19000	634.38
0640 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	4000.00000	4000.00	4700.00000	4700.00	4856.42000	4856.42
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41651815201	LUMP	6000.00000	6000.00	8400.00000	8400.00	4173.11000	4173.11
SECTION 0003 TOTALS		$	349,446.00	$	440,742.00	$	449,529.49
SECTION 0004 LIGHTING							
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	143.000 LF	17.00000	2431.00	21.00000	3003.00	21.70000	3103.10
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10329.000 LF	1.00000	10329.00	1.20000	12394.80	1.20000	12394.80
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	729.000 LF	2.00000	1458.00	2.20000	1603.80	2.30000	1676.70
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7512.000 LF	0.15000	1126.80	0.20000	1502.40	0.20000	1502.40
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3046.000 LF	3.00000	9138.00	4.00000	12184.00	4.07000	12397.22
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	243.000 LF	11.00000	2673.00	13.00000	3159.00	13.44000	3265.92
0680 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	5.000 EA	350.00000	1750.00	430.00000	2150.00	446.52000	2232.60
0685 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	6.000 EA	1000.00000	6000.00	1400.00000	8400.00	1472.48000	8834.88
0690 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	10.000 EA	400.00000	4000.00	510.00000	5100.00	523.96000	5239.60

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0695 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	125.00000	250.00	140.00000	280.00	143.13000	286.26
0700 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	70.00000	350.00	77.00000	385.00	79.30000	396.50
0705 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	40000.00000	160000.00	48700.00000	194800.00	50130.43000	200521.72
0710 0715 19600 HIGH MAST LIGHT POLE, REMOVE	4.000 EA	2500.00000	10000.00	2900.00000	11600.00	3021.02000	12084.08
0715 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	4.000 EA	400.00000	1600.00	450.00000	1800.00	467.32000	1869.28
SECTION 0004 TOTALS		$	211,105.80	$	258,362.00	$	265,805.06
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0720 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1423.000 LF	17.00000	24191.00	20.00000	28460.00	20.54000	29228.42
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	650.00000	3250.00	730.00000	3650.00	755.25000	3776.25
0730 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	7500.00000	7500.00	9000.00000	9000.00	9220.16000	9220.16
0735 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1511.000 LF	1.50000	2266.50	1.70000	2568.70	1.80000	2719.80
0740 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	4.000 EA	200.00000	800.00	230.00000	920.00	233.66000	934.64
0745 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	2.000 AS	1000.00000	2000.00	1200.00000	2400.00	1274.92000	2549.84
0750 0780 1 61 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE	1.000 LF	400.00000	400.00	460.00000	460.00	475.78000	475.78
0755 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	2895.000 LF	0.15000	434.25	0.20000	579.00	0.20000	579.00
0760 0781 14240 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN TO EXISTING STRUCT, LED FULL MATRIX, SIGN ONLY	1.000 EA	5000.00000	5000.00	6600.00000	6600.00	6835.00000	6835.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0765 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	350.000 LF	1.00000	350.00	1.30000	455.00	1.33000	465.50
0770 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	5972.000 LF	1.50000	8958.00	1.90000	11346.80	1.91000	11406.52
0775 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4760.000 LF	0.40000	1904.00	0.45000	2142.00	0.49000	2332.40
0780 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	126.000 EA	30.00000	3780.00	41.00000	5166.00	42.31000	5331.06
0785 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	600.00000	1200.00	700.00000	1400.00	725.28000	1450.56
0790 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	40.00000	80.00	47.00000	94.00	48.36000	96.72
0795 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	55.00000	1320.00	68.00000	1632.00	70.11000	1682.64
0800 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	300.00000	300.00	39.00000	39.00	398.90000	398.90
0805 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	80.00000	80.00	94.00000	94.00	398.90000	398.90
0810 0783 3 42 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, SPLICE, TRAY	4.000 EA	5.00000	20.00	6.00000	24.00	6.04000	24.16
0815 0783 3 43 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	50.00000	1200.00	56.00000	1344.00	58.02000	1392.48
0820 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	2.000 EA	100.00000	200.00	120.00000	240.00	118.46000	236.92
0825 0783 3 47 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE CONNECTOR PANEL	2.000 EA	5.00000	10.00	6.00000	12.00	6.04000	12.08

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) SOUTHLAND CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0830 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	10136.000 LF	3.00000	30408.00	3.30000	33448.80	3.44000	34867.84
0835 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	9.000 EA	1000.00000	9000.00	1300.00000	11700.00	1345.75000	12111.75
0840 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	200.00000	400.00	290.00000	580.00	302.56000	605.12
0845 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2000.00000	2000.00	2300.00000	2300.00	2362.76000	2362.76
0850 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	100.00000	300.00	150.00000	450.00	158.59000	475.77
0855 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	10.000 EA	200.00000	2000.00	240.00000	2400.00	248.29000	2482.90
0860 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	45.00000	315.00	58.00000	406.00	59.47000	416.29
0865 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	60.000 LF	5.00000	300.00	6.50000	390.00	6.74000	404.40
0870 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	300.00000	600.00	350.00000	700.00	362.64000	725.28
0875 0784 2 4 ITS DEVICE SERVER, ADJUST/MODIFY	2.000 EA	250.00000	500.00	290.00000	580.00	302.20000	604.40
0880 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4000.00000	4000.00	4600.00000	4600.00	4784.78000	4784.78
0885 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	1500.00000	3000.00	2000.00000	4000.00	2065.49000	4130.98
0890 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	300.00000	300.00	370.00000	370.00	381.85000	381.85
SECTION 0005 TOTALS			$ 118,366.75		$ 140,551.30		$ 145,901.85
CONTRACT TOTALS			$ 10,094,288.05		$ 11,011,000.00		$ 11,320,263.24

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	405.800 CY	480.00000	194784.00	520.00000	211016.00	543.19000	220426.50
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	78.200 CY	300.00000	23460.00	300.00000	23460.00	277.14000	21672.35
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	90.800 CY	675.00000	61290.00	963.00000	87440.40	803.70000	72975.96
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	91.400 CY	400.00000	36560.00	367.00000	33543.80	498.85000	45594.89
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1211.000 SY	5.00000	6055.00	4.50000	5449.50	3.33000	4032.63
0030 0400147 COMPOSITE NEOPRENE PADS	3.600 CF	2750.00000	9900.00	4200.00000	15120.00	6579.30000	23685.48
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	111988.000 LB	1.00000	111988.00	0.75000	83991.00	0.78000	87350.64
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36177.000 LB	1.00000	36177.00	0.75000	27132.75	0.83000	30026.91
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13436.000 LB	1.00000	13436.00	0.75000	10077.00	0.78000	10480.08
0050 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1708.000 LF	66.00000	112728.00	85.59000	146187.72	109.75000	187453.00
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	4401.000 SF	9.00000	39609.00	13.50000	59413.50	10.03000	44142.03
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	464.000 LF	185.00000	85840.00	200.00000	92800.00	304.85000	141450.40
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	56.000 LF	35.00000	1960.00	125.00000	7000.00	33.26000	1862.56
0070 0459 71 PILES, POLYETHYLENE SHEETING	98.000 SY	5.00000	490.00	5.00000	490.00	4.43000	434.14
0075 0460 2 1 STRUCT STEEL, CARBON 41651815201	49211.000 LS	155000.00000	155000.00	1415000.00000	1415000.00	1297401.00000	1297401.00
0080 0460 2 2 STRUCT STEEL, LOW ALLOY 41651815201	843276.000 LS	1500000.00000	1500000.00	157273.00000	157273.00	80348.00000	80348.00
0085 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	1.000 EA	15000.00000	15000.00	12500.00000	12500.00	27697.00000	27697.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0090 0461113 17 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS	1.000 EA	15000.00000	15000.00	15000.00000	15000.00	34891.00000	34891.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	919.000 LF	80.00000	73520.00	60.00000	55140.00	86.47000	79465.93
0100 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11.000 SY	55.00000	605.00	65.00000	715.00	110.86000	1219.46
0105 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	9892.000 SF	2.00000	19784.00	1.00000	9892.00	1.11000	10980.12
SECTION 0001 TOTALS		$	2,513,186.00	$	2,468,641.67	$	2,423,590.08
SECTION 0002 ROADWAY							
0110 0101 1 MOBILIZATION 41651815201	LUMP	814000.00000	814000.00	801000.00000	801000.00	1160000.00000	1160000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 41651815201	490.000 LS	190000.00000	190000.00	55000.00000	55000.00	187116.00000	187116.00
0120 0102 2 1 SPECIAL DETOUR 1 41651815201	LUMP	90000.00000	90000.00	105000.00000	105000.00	4988.00000	4988.00
0125 0102 14 TRAFFIC CONTROL OFFICER	352.000 MH	42.00000	14784.00	50.00000	17600.00	49.89000	17561.28
0130 0102 60 WORK ZONE SIGN	12410.000 ED	0.25000	3102.50	0.20000	2482.00	0.27000	3350.70
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8381.000 LF	20.00000	167620.00	20.40000	170972.40	18.85000	157981.85
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1991.000 LF	6.00000	11946.00	6.80000	13538.80	8.87000	17660.17
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	33580.000 ED	0.15000	5037.00	0.15000	5037.00	0.17000	5708.60
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2000.000 ED	0.30000	600.00	0.30000	600.00	0.31000	620.00
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	50.000 ED	7.00000	350.00	5.00000	250.00	6.65000	332.50

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2360.000 ED	0.30000	708.00	0.25000	590.00	0.31000	731.60
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	294.000 EA	3.25000	955.50	3.25000	955.50	3.33000	979.02
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	62232.000 ED	0.10000	6223.20	0.10000	6223.20	0.14000	8712.48
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	7.000 LO	750.00000	5250.00	1050.00000	7350.00	1330.00000	9310.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2245.000 ED	11.00000	24695.00	12.00000	26940.00	15.52000	34842.40
0185 0104 10 3 SEDIMENT BARRIER	9513.000 LF	1.20000	11415.60	0.75000	7134.75	0.67000	6373.71
0190 0104 11 FLOATING TURBIDITY BARRIER	490.000 LF	9.00000	4410.00	8.50000	4165.00	7.21000	3532.90
0195 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	431.000 LF	5.00000	2155.00	4.00000	1724.00	4.16000	1792.96
0200 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	1800.00000	1800.00	1500.00000	1500.00	2494.00000	2494.00
0205 0104 18 INLET PROTECTION SYSTEM	65.000 EA	55.00000	3575.00	75.00000	4875.00	72.06000	4683.90
0210 0107 1 LITTER REMOVAL	154.000 AC	5.00000	770.00	20.00000	3080.00	100.00000	15400.00
0215 0107 2 MOWING	154.000 AC	28.00000	4312.00	50.00000	7700.00	27.71000	4267.34
0220 0110 1 1 CLEARING & GRUBBING 41651815201	13.000 LS	130000.00000	130000.00	201000.00000	201000.00	100000.00000	100000.00
0225 0120 1 REGULAR EXCAVATION	5082.000 CY	6.00000	30492.00	3.51000	17837.82	3.07000	15601.74
0230 0120 4 SUBSOIL EXCAVATION	1066.000 CY	6.00000	6396.00	18.00000	19188.00	3.07000	3272.62
0235 0120 6 EMBANKMENT	54293.000 CY	11.50000	624369.50	11.00000	597223.00	10.00000	542930.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0240 0160 4 TYPE B STABILIZATION	19574.000 SY	3.00000	58722.00	5.85000	114507.90	3.90000	76338.60
0245 0285704 OPTIONAL BASE, BASE GROUP 04	9646.000 SY	8.00000	77168.00	8.36000	80640.56	5.31000	51220.26
0250 0285709 OPTIONAL BASE, BASE GROUP 09	9940.000 SY	11.00000	109340.00	11.00000	109340.00	7.71000	76637.40
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5396.000 SY	2.00000	10792.00	2.15000	11601.40	2.38000	12842.48
0260 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	71.000 SY	20.00000	1420.00	9.00000	639.00	8.15000	578.65
0265 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	9907.000 SY	2.00000	19814.00	2.55000	25262.85	4.27000	42302.89
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	977.400 TN	90.00000	87966.00	97.60000	95394.24	121.66000	118910.48
0275 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1684.100 TN	100.00000	168410.00	97.60000	164368.16	107.59000	181192.32
0280 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	783.100 TN	105.00000	82225.50	107.00000	83791.70	133.03000	104175.79
0285 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1213.900 TN	135.00000	163876.50	135.00000	163876.50	164.51000	199698.69
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	734.400 TN	115.00000	84456.00	140.00000	102816.00	138.24000	101523.46
0295 0400 4 1 CONCRETE CLASS IV, CULVERTS	124.700 CY	650.00000	81055.00	1186.00000	147894.20	554.28000	69118.72
0300 0415 1 1 REINF STEEL- ROADWAY	35052.000 LB	1.00000	35052.00	0.75000	26289.00	0.61000	21381.72
0305 0425 1501 INLETS, DT BOT, TYPE A, <10'	8.000 EA	2900.00000	23200.00	3150.00000	25200.00	1109.00000	8872.00
0310 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	10.000 EA	3500.00000	35000.00	4800.00000	48000.00	2107.00000	21070.00
0315 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	3.000 EA	4100.00000	12300.00	5800.00000	17400.00	3089.00000	9267.00
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	2200.00000	4400.00	2500.00000	5000.00	799.00000	1598.00
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3500.00000	3500.00	3900.00000	3900.00	1353.00000	1353.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0330 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2600.00000	2600.00	2550.00000	2550.00	1481.00000	1481.00
0335 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	700.00000	700.00	1500.00000	1500.00	1264.00000	1264.00
0340 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	1.000 EA	12500.00000	12500.00	5500.00000	5500.00	2844.00000	2844.00
0345 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	2600.00000	2600.00	2800.00000	2800.00	1287.00000	1287.00
0350 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	3200.00000	22400.00	4400.00000	30800.00	1580.00000	11060.00
0355 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	5700.00000	17100.00	7500.00000	22500.00	3727.00000	11181.00
0360 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	4.000 EA	3500.00000	14000.00	5200.00000	20800.00	2113.00000	8452.00
0365 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2400.00000	7200.00	3000.00000	9000.00	1209.00000	3627.00
0370 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4200.00000	12600.00	5500.00000	16500.00	3653.00000	10959.00
0375 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	5200.00000	10400.00	7400.00000	14800.00	4614.00000	9228.00
0380 0430 94 3 DESILTING PIPE, 37 - 48"	240.000 LF	9.00000	2160.00	10.00000	2400.00	7.76000	1862.40
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1103.000 LF	60.00000	66180.00	37.00000	40811.00	57.77000	63720.31
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1412.000 LF	65.00000	91780.00	47.00000	66364.00	64.71000	91370.52
0395 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	649.000 LF	75.00000	48675.00	61.00000	39589.00	74.57000	48395.93
0400 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1333.000 LF	88.00000	117304.00	88.00000	117304.00	83.03000	110678.99
0405 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	344.000 LF	105.00000	36120.00	113.00000	38872.00	101.91000	35057.04
0410 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	497.000 LF	115.00000	57155.00	118.00000	58646.00	110.00000	54670.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0415 0430174154 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54"SD	147.000 LF	125.00000	18375.00	140.00000	20580.00	133.00000	19551.00
0420 0430174160 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD	464.000 LF	145.00000	67280.00	180.00000	83520.00	148.00000	68672.00
0425 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1400.00000	1400.00	800.00000	800.00	1425.00000	1425.00
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2200.00000	2200.00	2500.00000	2500.00	1931.00000	1931.00
0435 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	3.000 EA	4000.00000	12000.00	5200.00000	15600.00	3871.00000	11613.00
0440 0521 1 MEDIAN CONCRETE BARRIER WALL	4247.000 LF	130.00000	552110.00	114.00000	484158.00	166.00000	705002.00
0445 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4640.000 LF	165.00000	765600.00	183.00000	849120.00	195.11000	905310.40
0450 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3379.000 LF	125.00000	422375.00	117.50000	397032.50	121.94000	412035.26
0455 0522 1 SIDEWALK CONCRETE, 4" THICK	238.000 SY	40.00000	9520.00	25.00000	5950.00	28.33000	6742.54
0460 0536 1 1 GUARDRAIL -ROADWAY	375.000 LF	16.00000	6000.00	15.60000	5850.00	31.04000	11640.00
0465 0536 73 GUARDRAIL REMOVAL	735.000 LF	3.00000	2205.00	3.00000	2205.00	2.22000	1631.70
0470 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1850.00000	7400.00	1750.00000	7000.00	1995.00000	7980.00
0475 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1700.00000	3400.00	1625.00000	3250.00	2073.00000	4146.00
0480 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1850.00000	1850.00	1750.00000	1750.00	2405.00000	2405.00
0485 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	23000.00000	23000.00	22400.00000	22400.00	13302.00000	13302.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0490 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.000 PM	4000.00000	4000.00	3500.00000	3500.00	4988.00000	4988.00
0495 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	99631.000 SF	18.70000	1863099.70	20.50000	2042435.50	19.95000	1987638.45
0500 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2738.000 LF	9.00000	24642.00	8.50000	23273.00	6.60000	18070.80
0505 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	205.000 LF	720.00000	147600.00	1000.00000	205000.00	831.42000	170441.10
0510 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	300.000 LF	815.00000	244500.00	1100.00000	330000.00	609.71000	182913.00
0515 0570 1 2 PERFORMANCE TURF, SOD	29887.000 SY	1.40000	41841.80	1.85000	55290.95	2.05000	61268.35
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.762 NM	1100.00000	838.20	1050.00000	800.10	2222.00000	1693.16
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	594.000 LF	0.50000	297.00	0.40000	237.60	0.55000	326.70
0530 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	201.000 LF	1.25000	251.25	1.20000	241.20	1.11000	223.11
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.856 GM	365.00000	312.44	360.00000	308.16	551.70000	472.26
0540 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.638 NM	1300.00000	829.40	1050.00000	669.90	2210.00000	1409.98
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41651815201	LUMP	107000.00000	107000.00	107000.00000	107000.00	107000.00000	107000.00
SECTION 0002 TOTALS			$ 8,065,064.09		$ 8,466,095.89		$ 8,585,295.23
SECTION 0003 SIGNING							
0550 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	250.00000	500.00	241.00000	482.00	267.16000	534.32
0555 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	1100.00000	16500.00	620.00000	9300.00	687.31000	10309.65

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0560 0700 20 14 2.000 AS SINGLE POST SIGN, F&I, 21-30 SF	1100.00000	2200.00	1077.00000	2154.00	1192.00000	2384.00
0565 0700 20 60 8.000 AS SINGLE POST SIGN, REMOVE	35.00000	280.00	19.00000	152.00	20.79000	166.32
0570 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3500.00000	3500.00	3245.00000	3245.00	3597.00000	3597.00
0575 0700 21 14 1.000 AS MULTI- POST SIGN, F&I, 151 - 200 SF	7200.00000	7200.00	6583.00000	6583.00	7298.00000	7298.00
0580 0700 21 60 1.000 AS MULTI- POST SIGN, REMOVE	1100.00000	1100.00	450.00000	450.00	498.00000	498.00
0585 0700 22220 1.000 AS OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL TRUSS ONLY, TRUSS LENGTH 51-100'	105000.00000	105000.00	103259.00000	103259.00	114468.00000	114468.00
0590 0700 22250 1.000 AS OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL TRUSS ONLY, LENGTH >200'	208000.00000	208000.00	194072.00000	194072.00	215140.00000	215140.00
0595 0700 22600 2.000 AS OVERHEAD TRUSS SPAN SIGN,REMOVE	3500.00000	7000.00	6007.00000	12014.00	6659.00000	13318.00
0600 0700 23122 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	59000.00000	59000.00	60006.00000	60006.00	66520.00000	66520.00
0605 0700 46 16 1.000 AS SIGN EXISTING- REMOVE, BRIDGE MOUNTED	850.00000	850.00	300.00000	300.00	332.00000	332.00
0610 0700 48 12 2.000 EA SIGN PANELS, F & I, 101 - 200	5025.00000	10050.00	4874.00000	9748.00	5402.00000	10804.00
0615 0700 48 38 1.000 EA SIGN PANELS, OVERLAY, 15 OR LESS	400.00000	400.00	681.00000	681.00	753.00000	753.00
0620 0700 48 39 1.000 EA SIGN PANELS, OVERLAY, 16 - 100	950.00000	950.00	1221.00000	1221.00	1352.00000	1352.00
0625 0700 48 42 4.000 EA SIGN PANELS, RELOCATE, 101 - 200	2600.00000	10400.00	2027.00000	8108.00	2247.00000	8988.00
0630 0700 48 49 2.000 EA SIGN PANELS RELOCATE, 16 - 100	1820.00000	3640.00	2149.00000	4298.00	2381.00000	4762.00
0635 0700 48 60 2.000 EA SIGN PANELS, REMOVE	800.00000	1600.00	300.00000	600.00	332.00000	664.00
0640 0700 70 1.000 AS SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	7200.00000	7200.00	4597.00000	4597.00	5094.00000	5094.00
0645 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41651815201	7000.00000	7000.00	6936.00000	6936.00	14411.00000	14411.00
SECTION 0003 TOTALS	$	452,370.00	$	428,206.00	$	481,393.29

SECTION 0004 LIGHTING

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	143.000 LF	34.00000	4862.00	21.00000	3003.00	22.77000	3256.11
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10329.000 LF	1.00000	10329.00	1.14000	11775.06	1.11000	11465.19
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	729.000 LF	3.00000	2187.00	2.18000	1589.22	2.22000	1618.38
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7512.000 LF	0.50000	3756.00	0.19000	1427.28	0.17000	1277.04
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3046.000 LF	4.00000	12184.00	3.85000	11727.10	4.43000	13493.78
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	243.000 LF	15.00000	3645.00	12.72000	3090.96	13.30000	3231.90
0680 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	5.000 EA	275.00000	1375.00	423.00000	2115.00	554.28000	2771.40
0685 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	6.000 EA	1790.00000	10740.00	1393.00000	8358.00	1605.00000	9630.00
0690 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	10.000 EA	720.00000	7200.00	469.00000	4690.00	498.00000	4980.00
0695 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	275.00000	550.00	135.00000	270.00	332.00000	664.00
0700 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	185.00000	925.00	75.00000	375.00	88.68000	443.40
0705 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	41000.00000	164000.00	49765.00000	199060.00	49885.00000	199540.00
0710 0715 19600 HIGH MAST LIGHT POLE, REMOVE	4.000 EA	2500.00000	10000.00	2859.00000	11436.00	3325.00000	13300.00
0715 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	4.000 EA	290.00000	1160.00	442.00000	1768.00	554.00000	2216.00
SECTION 0004 TOTALS		$	232,913.00	$	260,684.62	$	267,887.20
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0720 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1423.000 LF	33.00000	46959.00	19.00000	27037.00	22.17000	31547.91
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	350.00000	1750.00	715.00000	3575.00	886.00000	4430.00
0730 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	7800.00000	7800.00	8727.00000	8727.00	1443.00000	1443.00
0735 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1511.000 LF	2.00000	3022.00	1.70000	2568.70	2.22000	3354.42
0740 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	4.000 EA	615.00000	2460.00	221.00000	884.00	277.00000	1108.00
0745 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	2.000 AS	2575.00000	5150.00	1207.00000	2414.00	665.00000	1330.00
0750 0780 1 61 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE	1.000 LF	1025.00000	1025.00	450.00000	450.00	166.00000	166.00
0755 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	2895.000 LF	0.10000	289.50	0.19000	550.05	0.17000	492.15
0760 0781 14240 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN TO EXISTING STRUCT, LED FULL MATRIX, SIGN ONLY	1.000 EA	3100.00000	3100.00	6469.00000	6469.00	6651.00000	6651.00
0765 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	350.000 LF	1.50000	525.00	1.26000	441.00	1.39000	486.50
0770 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	5972.000 LF	2.00000	11944.00	1.81000	10809.32	1.77000	10570.44
0775 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4760.000 LF	0.50000	2380.00	0.46000	2189.60	0.50000	2380.00
0780 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	126.000 EA	34.00000	4284.00	40.00000	5040.00	34.37000	4330.62
0785 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	680.00000	1360.00	687.00000	1374.00	775.99000	1551.98

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0790 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	45.00000	90.00	46.00000	92.00	55.43000	110.86
0795 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	66.00000	1584.00	66.00000	1584.00	77.60000	1862.40
0800 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	375.00000	375.00	400.00000	400.00	443.42000	443.42
0805 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	90.00000	90.00	92.00000	92.00	110.86000	110.86
0810 0783 3 42 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, SPLICE, TRAY	4.000 EA	6.00000	24.00	6.00000	24.00	22.17000	88.68
0815 0783 3 43 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	55.00000	1320.00	55.00000	1320.00	66.51000	1596.24
0820 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	2.000 EA	115.00000	230.00	112.00000	224.00	166.28000	332.56
0825 0783 3 47 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE CONNECTOR PANEL	2.000 EA	6.00000	12.00	6.00000	12.00	22.17000	44.34
0830 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	10136.000 LF	3.00000	30408.00	3.26000	33043.36	3.88000	39327.68
0835 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	9.000 EA	1200.00000	10800.00	1274.00000	11466.00	1219.00000	10971.00
0840 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	775.00000	1550.00	286.00000	572.00	554.00000	1108.00
0845 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2425.00000	2425.00	2236.00000	2236.00	2771.00000	2771.00
0850 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	400.00000	1200.00	150.00000	450.00	332.00000	996.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0855 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	10.000 EA	600.00000	6000.00	235.00000	2350.00	554.00000	5540.00
0860 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	200.00000	1400.00	56.00000	392.00	554.00000	3878.00
0865 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	60.000 LF	8.00000	480.00	6.50000	390.00	8.87000	532.20
0870 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	350.00000	700.00	343.00000	686.00	221.00000	442.00
0875 0784 2 4 ITS DEVICE SERVER, ADJUST/MODIFY	2.000 EA	300.00000	600.00	286.00000	572.00	221.00000	442.00
0880 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4600.00000	4600.00	4529.00000	4529.00	8868.00000	8868.00
0885 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	1840.00000	3680.00	1955.00000	3910.00	2217.00000	4434.00
0890 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	760.00000	760.00	361.00000	361.00	1108.00000	1108.00
SECTION 0005 TOTALS			$ 160,376.50		$ 137,234.03		$ 154,849.26
CONTRACT TOTALS			$ 11,423,909.59		$ 11,760,862.21		$ 11,913,015.06

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	405.800 CY	760.00000	308408.00	390.00000	158262.00	700.00000	284060.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	78.200 CY	524.00000	40976.80	288.00000	22521.60	375.00000	29325.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	90.800 CY	760.00000	69008.00	700.00000	63560.00	850.00000	77180.00
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	91.400 CY	786.00000	71840.40	295.00000	26963.00	550.00000	50270.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1211.000 SY	6.30000	7629.30	4.65000	5631.15	7.00000	8477.00
0030 0400147 COMPOSITE NEOPRENE PADS	3.600 CF	1153.00000	4150.80	1360.00000	4896.00	5000.00000	18000.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	111988.000 LB	0.85000	95189.80	0.70000	78391.60	0.65000	72792.20
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36177.000 LB	0.85000	30750.45	0.70000	25323.90	0.65000	23515.05
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13436.000 LB	0.85000	11420.60	0.70000	9405.20	0.65000	8733.40
0050 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1708.000 LF	136.00000	232288.00	95.00000	162260.00	110.00000	187880.00
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	4401.000 SF	16.80000	73936.80	10.60000	46650.60	10.00000	44010.00
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	464.000 LF	210.00000	97440.00	184.50000	85608.00	125.00000	58000.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	56.000 LF	21.00000	1176.00	36.50000	2044.00	45.00000	2520.00
0070 0459 71 PILES, POLYETHYLENE SHEETING	98.000 SY	5.25000	514.50	0.15000	14.70	8.00000	784.00
0075 0460 2 1 STRUCT STEEL, CARBON 41651815201	49211.000 LS	1021860.00000	1021860.00	85000.00000	85000.00	250000.00000	250000.00
0080 0460 2 2 STRUCT STEEL, LOW ALLOY 41651815201	843276.000 LS	314420.00000	314420.00	1253000.00000	1253000.00	950000.00000	950000.00
0085 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	1.000 EA	14673.00000	14673.00	12000.00000	12000.00	17000.00000	17000.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0090 0461113 17 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS	1.000 EA	16769.00000	16769.00	13000.00000	13000.00	17000.00000	17000.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	919.000 LF	68.10000	62583.90	65.00000	59735.00	65.00000	59735.00
0100 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11.000 SY	78.60000	864.60	120.00000	1320.00	70.00000	770.00
0105 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	9892.000 SF	0.90000	8902.80	0.45000	4451.40	0.75000	7419.00
SECTION 0001 TOTALS		$	2,484,802.75	$	2,120,038.15	$	2,167,470.65
SECTION 0002 ROADWAY							
0110 0101 1 MOBILIZATION 41651815201	LUMP	422500.00000	422500.00	941000.00000	941000.00	1000000.00000	1000000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 41651815201	490.000 LS	967180.00000	967180.00	165000.00000	165000.00	200000.00000	200000.00
0120 0102 2 1 SPECIAL DETOUR 1 41651815201	LUMP	8660.00000	8660.00	145000.00000	145000.00	4871.35000	4871.35
0125 0102 14 TRAFFIC CONTROL OFFICER	352.000 MH	51.40000	18092.80	42.00000	14784.00	35.00000	12320.00
0130 0102 60 WORK ZONE SIGN	12410.000 ED	0.20000	2482.00	0.20000	2482.00	0.20000	2482.00
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8381.000 LF	15.70000	131581.70	20.00000	167620.00	20.00000	167620.00
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1991.000 LF	4.95000	9855.45	3.60000	7167.60	6.00000	11946.00
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	33580.000 ED	0.15000	5037.00	0.05000	1679.00	0.10000	3358.00
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2000.000 ED	0.30000	600.00	0.05000	100.00	0.30000	600.00
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	50.000 ED	5.25000	262.50	2.00000	100.00	5.00000	250.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2360.000 ED	0.25000	590.00	0.25000	590.00	0.30000	708.00
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	294.000 EA	3.40000	999.60	5.00000	1470.00	3.00000	882.00
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	62232.000 ED	0.10000	6223.20	0.05000	3111.60	0.10000	6223.20
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	7.000 LO	786.00000	5502.00	655.00000	4585.00	1500.00000	10500.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2245.000 ED	12.60000	28287.00	12.35000	27725.75	10.00000	22450.00
0185 0104 10 3 SEDIMENT BARRIER	9513.000 LF	0.45000	4280.85	0.25000	2378.25	1.00000	9513.00
0190 0104 11 FLOATING TURBIDITY BARRIER	490.000 LF	6.30000	3087.00	2.00000	980.00	10.00000	4900.00
0195 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	431.000 LF	2.90000	1249.90	1.00000	431.00	4.25000	1831.75
0200 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	1258.00000	1258.00	5660.00000	5660.00	1500.00000	1500.00
0205 0104 18 INLET PROTECTION SYSTEM	65.000 EA	26.20000	1703.00	62.00000	4030.00	50.00000	3250.00
0210 0107 1 LITTER REMOVAL	154.000 AC	51.20000	7884.80	1.00000	154.00	24.00000	3696.00
0215 0107 2 MOWING	154.000 AC	94.50000	14553.00	1.00000	154.00	74.00000	11396.00
0220 0110 1 1 CLEARING & GRUBBING 41651815201	13.000 LS	257410.00000	257410.00	320000.00000	320000.00	2334000.00000	2334000.00
0225 0120 1 REGULAR EXCAVATION	5082.000 CY	10.60000	53869.20	6.40000	32524.80	5.00000	25410.00
0230 0120 4 SUBSOIL EXCAVATION	1066.000 CY	10.80000	11512.80	5.50000	5863.00	12.00000	12792.00
0235 0120 6 EMBANKMENT	54293.000 CY	10.80000	586364.40	8.20000	445202.60	9.50000	515783.50

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0240 0160 4 TYPE B STABILIZATION	19574.000 SY	2.15000	42084.10	3.50000	68509.00	3.50000	68509.00
0245 0285704 OPTIONAL BASE, BASE GROUP 04	9646.000 SY	7.65000	73791.90	6.85000	66075.10	5.00000	48230.00
0250 0285709 OPTIONAL BASE, BASE GROUP 09	9940.000 SY	10.40000	103376.00	9.00000	89460.00	9.00000	89460.00
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5396.000 SY	1.65000	8903.40	2.40000	12950.40	3.00000	16188.00
0260 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	71.000 SY	10.50000	745.50	7.90000	560.90	5.00000	355.00
0265 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	9907.000 SY	2.40000	23776.80	2.25000	22290.75	3.00000	29721.00
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	977.400 TN	114.00000	111423.60	88.00000	86011.20	85.00000	83079.00
0275 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1684.100 TN	111.00000	186935.10	109.00000	183566.90	90.00000	151569.00
0280 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	783.100 TN	121.00000	94755.10	105.00000	82225.50	95.00000	74394.50
0285 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1213.900 TN	136.00000	165090.40	132.00000	160234.80	105.00000	127459.50
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	734.400 TN	122.00000	89596.80	133.50000	98042.40	100.00000	73440.00
0295 0400 4 1 CONCRETE CLASS IV, CULVERTS	124.700 CY	1069.00000	133304.30	707.00000	88162.90	900.00000	112230.00
0300 0415 1 1 REINF STEEL- ROADWAY	35052.000 LB	0.95000	33299.40	0.75000	26289.00	0.75000	26289.00
0305 0425 1501 INLETS, DT BOT, TYPE A, <10'	8.000 EA	3580.00000	28640.00	1980.00000	15840.00	1500.00000	12000.00
0310 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	10.000 EA	5054.00000	50540.00	2750.00000	27500.00	2500.00000	25000.00
0315 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	3.000 EA	5791.00000	17373.00	2920.00000	8760.00	2000.00000	6000.00
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	2527.00000	5054.00	1500.00000	3000.00	1000.00000	2000.00
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3896.00000	3896.00	2450.00000	2450.00	3500.00000	3500.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0330 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3159.00000	3159.00	1960.00000	1960.00	1500.00000	1500.00
0335 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	790.00000	790.00	635.00000	635.00	400.00000	400.00
0340 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	1.000 EA	4738.00000	4738.00	3920.00000	3920.00	7500.00000	7500.00
0345 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3159.00000	3159.00	2000.00000	2000.00	2500.00000	2500.00
0350 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4212.00000	29484.00	3480.00000	24360.00	2500.00000	17500.00
0355 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	6844.00000	20532.00	4720.00000	14160.00	9000.00000	27000.00
0360 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	4.000 EA	5265.00000	21060.00	3620.00000	14480.00	3000.00000	12000.00
0365 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3159.00000	9477.00	1880.00000	5640.00	4000.00000	12000.00
0370 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4738.00000	14214.00	4660.00000	13980.00	2500.00000	7500.00
0375 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	6318.00000	12636.00	6020.00000	12040.00	4000.00000	8000.00
0380 0430 94 3 DESILTING PIPE, 37 - 48"	240.000 LF	6.30000	1512.00	6.20000	1488.00	5.00000	1200.00
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1103.000 LF	40.00000	44120.00	76.00000	83828.00	30.00000	33090.00
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1412.000 LF	54.80000	77377.60	71.60000	101099.20	35.00000	49420.00
0395 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	649.000 LF	71.60000	46468.40	91.00000	59059.00	40.00000	25960.00
0400 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1333.000 LF	89.50000	119303.50	102.00000	135966.00	60.00000	79980.00
0405 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	344.000 LF	105.00000	36120.00	118.00000	40592.00	70.00000	24080.00
0410 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	497.000 LF	126.00000	62622.00	142.00000	70574.00	90.00000	44730.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0415 0430174154 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54"SD	147.000 LF	142.00000	20874.00	187.00000	27489.00	90.00000	13230.00
0420 0430174160 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD	464.000 LF	158.00000	73312.00	201.00000	93264.00	100.00000	46400.00
0425 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	842.00000	842.00	1040.00000	1040.00	800.00000	800.00
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2316.00000	2316.00	1850.00000	1850.00	2000.00000	2000.00
0435 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	3.000 EA	5791.00000	17373.00	4600.00000	13800.00	6000.00000	18000.00
0440 0521 1 MEDIAN CONCRETE BARRIER WALL	4247.000 LF	124.00000	526628.00	110.00000	467170.00	100.00000	424700.00
0445 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4640.000 LF	157.00000	728480.00	174.00000	807360.00	50.00000	232000.00
0450 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3379.000 LF	126.00000	425754.00	250.00000	844750.00	90.00000	304110.00
0455 0522 1 SIDEWALK CONCRETE, 4" THICK	238.000 SY	36.70000	8734.60	100.00000	23800.00	20.00000	4760.00
0460 0536 1 1 GUARDRAIL -ROADWAY	375.000 LF	16.80000	6300.00	16.50000	6187.50	15.00000	5625.00
0465 0536 73 GUARDRAIL REMOVAL	735.000 LF	3.10000	2278.50	1.60000	1176.00	2.00000	1470.00
0470 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1646.00000	6584.00	1620.00000	6480.00	1200.00000	4800.00
0475 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1558.00000	3116.00	1530.00000	3060.00	1200.00000	2400.00
0480 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1558.00000	1558.00	1530.00000	1530.00	1200.00000	1200.00
0485 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	23482.00000	23482.00	20000.00000	20000.00	20000.00000	20000.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0490 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.000 PM	3425.00000	3425.00	3600.00000	3600.00	6000.00000	6000.00
0495 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	99631.000 SF	20.30000	2022509.30	24.00000	2391144.00	20.00000	1992620.00
0500 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2738.000 LF	11.00000	30118.00	9.00000	24642.00	7.00000	19166.00
0505 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	205.000 LF	812.00000	166460.00	533.00000	109265.00	650.00000	133250.00
0510 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	300.000 LF	897.00000	269100.00	625.00000	187500.00	750.00000	225000.00
0515 0570 1 2 PERFORMANCE TURF, SOD	29887.000 SY	2.30000	68740.10	1.50000	44830.50	1.25000	37358.75
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.762 NM	1100.00000	838.20	900.00000	685.80	900.00000	685.80
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	594.000 LF	0.40000	237.60	0.30000	178.20	0.40000	237.60
0530 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	201.000 LF	1.25000	251.25	1.00000	201.00	1.00000	201.00
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.856 GM	377.00000	322.71	500.00000	428.00	250.00000	214.00
0540 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.638 NM	1100.00000	701.80	840.00000	535.92	900.00000	574.20
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41651815201	LUMP	107000.00000	107000.00	107000.00000	107000.00	107000.00000	107000.00
SECTION 0002 TOTALS			$ 8,747,720.16		$ 9,116,469.57		$ 9,275,869.15
SECTION 0003 SIGNING							
0550 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	273.00000	546.00	250.00000	500.00	250.00000	500.00
0555 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	734.00000	11010.00	640.00000	9600.00	900.00000	13500.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0560 0700 20 14 2.000 AS SINGLE POST SIGN, F&I, 21-30 SF	912.00000	1824.00	1110.00000	2220.00	900.00000	1800.00
0565 0700 20 60 8.000 AS SINGLE POST SIGN, REMOVE	12.60000	100.80	19.30000	154.40	5.00000	40.00
0570 0700 21 11 1.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3401.00000	3401.00	3340.00000	3340.00	3000.00000	3000.00
0575 0700 21 14 1.000 AS MULTI- POST SIGN, F&I, 151 - 200 SF	5911.00000	5911.00	6800.00000	6800.00	7000.00000	7000.00
0580 0700 21 60 1.000 AS MULTI- POST SIGN, REMOVE	472.00000	472.00	464.00000	464.00	400.00000	400.00
0585 0700 22220 1.000 AS OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL TRUSS ONLY, TRUSS LENGTH 51-100'	101770.00000	101770.00	106000.00000	106000.00	75000.00000	75000.00
0590 0700 22250 1.000 AS OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL TRUSS ONLY, LENGTH >200'	184850.00000	184850.00	199000.00000	199000.00	150000.00000	150000.00
0595 0700 22600 2.000 AS OVERHEAD TRUSS SPAN SIGN,REMOVE	2735.00000	5470.00	6100.00000	12200.00	9000.00000	18000.00
0600 0700 23122 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	59373.00000	59373.00	62000.00000	62000.00	50000.00000	50000.00
0605 0700 46 16 1.000 AS SIGN EXISTING- REMOVE, BRIDGE MOUNTED	288.00000	288.00	309.00000	309.00	100.00000	100.00
0610 0700 48 12 2.000 EA SIGN PANELS, F & I, 101 - 200	3254.00000	6508.00	5000.00000	10000.00	9000.00000	18000.00
0615 0700 48 38 1.000 EA SIGN PANELS, OVERLAY, 15 OR LESS	293.00000	293.00	700.00000	700.00	500.00000	500.00
0620 0700 48 39 1.000 EA SIGN PANELS, OVERLAY, 16 - 100	671.00000	671.00	1260.00000	1260.00	1400.00000	1400.00
0625 0700 48 42 4.000 EA SIGN PANELS, RELOCATE, 101 - 200	1803.00000	7212.00	2090.00000	8360.00	1500.00000	6000.00
0630 0700 48 49 2.000 EA SIGN PANELS RELOCATE, 16 - 100	1677.00000	3354.00	2210.00000	4420.00	1350.00000	2700.00
0635 0700 48 60 2.000 EA SIGN PANELS, REMOVE	231.00000	462.00	309.00000	618.00	150.00000	300.00
0640 0700 70 1.000 AS SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	7509.00000	7509.00	4730.00000	4730.00	11000.00000	11000.00
0645 0710 90 LUMP PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41651815201	7269.00000	7269.00	11000.00000	11000.00	6500.00000	6500.00
SECTION 0003 TOTALS	$	408,293.80	$	443,675.40	$	365,740.00

SECTION 0004 LIGHTING

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	143.000 LF	23.60000	3374.80	21.20000	3031.60	20.00000	2860.00
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10329.000 LF	0.90000	9296.10	1.15000	11878.35	1.00000	10329.00
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	729.000 LF	2.10000	1530.90	2.68000	1953.72	2.00000	1458.00
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7512.000 LF	0.10000	751.20	0.31000	2328.72	0.10000	751.20
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3046.000 LF	2.60000	7919.60	3.95000	12031.70	4.00000	12184.00
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	243.000 LF	10.20000	2478.60	21.68000	5268.24	12.00000	2916.00
0680 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	5.000 EA	262.00000	1310.00	435.00000	2175.00	500.00000	2500.00
0685 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	6.000 EA	1666.00000	9996.00	1440.00000	8640.00	500.00000	3000.00
0690 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	10.000 EA	587.00000	5870.00	511.00000	5110.00	400.00000	4000.00
0695 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	299.00000	598.00	140.00000	280.00	300.00000	600.00
0700 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	89.10000	445.50	77.30000	386.50	80.00000	400.00
0705 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	40639.00000	162556.00	48875.00000	195500.00	45000.00000	180000.00
0710 0715 19600 HIGH MAST LIGHT POLE, REMOVE	4.000 EA	1593.00000	6372.00	2950.00000	11800.00	3000.00000	12000.00
0715 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	4.000 EA	89.10000	356.40	456.00000	1824.00	500.00000	2000.00
SECTION 0004 TOTALS		$	212,855.10	$	262,207.83	$	234,998.20
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0720 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1423.000 LF	24.60000	35005.80	20.00000	28460.00	20.00000	28460.00
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	629.00000	3145.00	736.00000	3680.00	800.00000	4000.00
0730 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	5834.00000	5834.00	9000.00000	9000.00	1300.00000	1300.00
0735 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1511.000 LF	1.35000	2039.85	2.47000	3732.17	2.00000	3022.00
0740 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	4.000 EA	435.00000	1740.00	228.00000	912.00	250.00000	1000.00
0745 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	2.000 AS	1137.00000	2274.00	1240.00000	2480.00	600.00000	1200.00
0750 0780 1 61 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE	1.000 LF	57.60000	57.60	464.00000	464.00	150.00000	150.00
0755 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	2895.000 LF	0.10000	289.50	0.57000	1650.15	0.10000	289.50
0760 0781 14240 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN TO EXISTING STRUCT, LED FULL MATRIX, SIGN ONLY	1.000 EA	2070.00000	2070.00	6700.00000	6700.00	5000.00000	5000.00
0765 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	350.000 LF	1.25000	437.50	1.24000	434.00	0.75000	262.50
0770 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	5972.000 LF	1.70000	10152.40	1.85000	11048.20	1.00000	5972.00
0775 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4760.000 LF	0.45000	2142.00	0.45000	2142.00	0.25000	1190.00
0780 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	126.000 EA	31.40000	3956.40	41.30000	5203.80	30.00000	3780.00
0785 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	686.00000	1372.00	707.00000	1414.00	700.00000	1400.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0790 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	45.10000	90.20	47.20000	94.40	50.00000	100.00
0795 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	66.00000	1584.00	68.40000	1641.60	70.00000	1680.00
0800 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	377.00000	377.00	389.00000	389.00	400.00000	400.00
0805 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	91.20000	91.20	94.30000	94.30	100.00000	100.00
0810 0783 3 42 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, SPLICE, TRAY	4.000 EA	5.50000	22.00	5.90000	23.60	20.00000	80.00
0815 0783 3 43 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	54.50000	1308.00	56.60000	1358.40	60.00000	1440.00
0820 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	2.000 EA	110.00000	220.00	116.00000	232.00	150.00000	300.00
0825 0783 3 47 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE CONNECTOR PANEL	2.000 EA	5.70000	11.40	5.90000	11.80	20.00000	40.00
0830 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	10136.000 LF	3.15000	31928.40	3.35000	33955.60	3.50000	35476.00
0835 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	9.000 EA	1294.00000	11646.00	1400.00000	12600.00	1150.00000	10350.00
0840 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	404.00000	808.00	385.00000	770.00	500.00000	1000.00
0845 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2683.00000	2683.00	2390.00000	2390.00	2600.00000	2600.00
0850 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	121.00000	363.00	241.00000	723.00	300.00000	900.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(9) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0855 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	10.000 EA	445.00000	4450.00	330.00000	3300.00	500.00000	5000.00
0860 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	157.00000	1099.00	145.00000	1015.00	500.00000	3500.00
0865 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	60.000 LF	5.70000	342.00	6.55000	393.00	8.00000	480.00
0870 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	341.00000	682.00	354.00000	708.00	200.00000	400.00
0875 0784 2 4 ITS DEVICE SERVER, ADJUST/MODIFY	2.000 EA	283.00000	566.00	295.00000	590.00	200.00000	400.00
0880 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4292.00000	4292.00	4660.00000	4660.00	8000.00000	8000.00
0885 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	1415.00000	2830.00	2010.00000	4020.00	2000.00000	4000.00
0890 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	189.00000	189.00	372.00000	372.00	1000.00000	1000.00
SECTION 0005 TOTALS		$	136,098.25	$	146,662.02	$	134,272.00
CONTRACT TOTALS		$	11,989,770.06	$	12,089,052.97	$	12,178,350.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	405.800 CY	420.00000	170436.00	670.00000	271886.00	513.00000	208175.40
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	78.200 CY	300.00000	23460.00	320.00000	25024.00	292.00000	22834.40
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	90.800 CY	1000.00000	90800.00	650.00000	59020.00	501.00000	45490.80
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	91.400 CY	1000.00000	91400.00	420.00000	38388.00	244.00000	22301.60
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1211.000 SY	5.00000	6055.00	5.00000	6055.00	7.22000	8743.42
0030 0400147 COMPOSITE NEOPRENE PADS	3.600 CF	1100.00000	3960.00	1900.00000	6840.00	1348.00000	4852.80
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	111988.000 LB	0.70000	78391.60	0.95000	106388.60	0.68000	76151.84
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36177.000 LB	0.70000	25323.90	1.00000	36177.00	0.71000	25685.67
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13436.000 LB	0.70000	9405.20	1.00000	13436.00	0.68000	9136.48
0050 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1708.000 LF	100.00000	170800.00	85.00000	145180.00	86.00000	146888.00
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	4401.000 SF	0.01000	44.01	10.00000	44010.00	10.23000	45022.23
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	464.000 LF	250.00000	116000.00	200.00000	92800.00	169.00000	78416.00
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	56.000 LF	12.00000	672.00	32.00000	1792.00	67.00000	3752.00
0070 0459 71 PILES, POLYETHYLENE SHEETING	98.000 SY	5.00000	490.00	5.00000	490.00	4.00000	392.00
0075 0460 2 1 STRUCT STEEL, CARBON 41651815201	49211.000 LS	200000.00000	200000.00	85000.00000	85000.00	847766.00000	847766.00
0080 0460 2 2 STRUCT STEEL, LOW ALLOY 41651815201	843276.000 LS	1165000.00000	1165000.00	1877000.00000	1877000.00	847766.00000	847766.00
0085 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	1.000 EA	12000.00000	12000.00	16000.00000	16000.00	18634.00000	18634.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0090 0461113 17 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS	1.000 EA	12000.00000	12000.00	21000.00000	21000.00	23747.00000	23747.00
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	919.000 LF	50.00000	45950.00	75.00000	68925.00	70.00000	64330.00
0100 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11.000 SY	60.00000	660.00	64.00000	704.00	253.00000	2783.00
0105 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	9892.000 SF	0.90000	8902.80	0.45000	4451.40	0.01000	98.92
SECTION 0001 TOTALS		$	2,231,750.51	$	2,920,567.00	$	2,502,967.56
SECTION 0002 ROADWAY							
0110 0101 1 MOBILIZATION 41651815201	LUMP	1200000.00000	1200000.00	983000.00000	983000.00	1200000.00000	1200000.00
0115 0102 1 MAINTENANCE OF TRAFFIC 41651815201	490.000 LS	400000.00000	400000.00	111500.00000	111500.00	370375.00000	370375.00
0120 0102 2 1 SPECIAL DETOUR 1 41651815201	LUMP	59000.00000	59000.00	66000.00000	66000.00	85000.00000	85000.00
0125 0102 14 TRAFFIC CONTROL OFFICER	352.000 MH	50.00000	17600.00	50.00000	17600.00	50.00000	17600.00
0130 0102 60 WORK ZONE SIGN	12410.000 ED	0.20000	2482.00	0.25000	3102.50	0.22000	2730.20
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8381.000 LF	0.01000	83.81	22.00000	184382.00	18.90000	158400.90
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1991.000 LF	10.00000	19910.00	7.00000	13937.00	6.35000	12642.85
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	33580.000 ED	0.15000	5037.00	0.12000	4029.60	0.11000	3693.80
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2000.000 ED	0.30000	600.00	0.40000	800.00	0.35000	700.00
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	50.000 ED	5.00000	250.00	5.00000	250.00	5.00000	250.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2360.000 ED	0.25000	590.00	0.40000	944.00	0.35000	826.00
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	294.000 EA	5.00000	1470.00	3.50000	1029.00	3.50000	1029.00
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	62232.000 ED	0.10000	6223.20	0.10000	6223.20	0.08000	4978.56
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	7.000 LO	1200.00000	8400.00	960.00000	6720.00	900.00000	6300.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2245.000 ED	15.00000	33675.00	13.00000	29185.00	12.00000	26940.00
0185 0104 10 3 SEDIMENT BARRIER	9513.000 LF	1.50000	14269.50	0.85000	8086.05	0.72000	6849.36
0190 0104 11 FLOATING TURBIDITY BARRIER	490.000 LF	15.00000	7350.00	7.00000	3430.00	9.10000	4459.00
0195 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	431.000 LF	5.00000	2155.00	3.00000	1293.00	7.83000	3374.73
0200 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	6000.00000	6000.00	4000.00000	4000.00	2913.00000	2913.00
0205 0104 18 INLET PROTECTION SYSTEM	65.000 EA	100.00000	6500.00	27.00000	1755.00	139.00000	9035.00
0210 0107 1 LITTER REMOVAL	154.000 AC	33.00000	5082.00	19.00000	2926.00	62.00000	9548.00
0215 0107 2 MOWING	154.000 AC	20.00000	3080.00	37.00000	5698.00	39.00000	6006.00
0220 0110 1 1 CLEARING & GRUBBING 41651815201	13.000 LS	200000.00000	200000.00	75000.00000	75000.00	557184.00000	557184.00
0225 0120 1 REGULAR EXCAVATION	5082.000 CY	8.00000	40656.00	4.70000	23885.40	5.82000	29577.24
0230 0120 4 SUBSOIL EXCAVATION	1066.000 CY	15.00000	15990.00	7.00000	7462.00	12.65000	13484.90
0235 0120 6 EMBANKMENT	54293.000 CY	13.00000	705809.00	9.15000	496780.95	17.65000	958271.45

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0240 0160 4 TYPE B STABILIZATION	19574.000 SY	16.00000	313184.00	3.60000	70466.40	3.25000	63615.50
0245 0285704 OPTIONAL BASE, BASE GROUP 04	9646.000 SY	11.00000	106106.00	8.00000	77168.00	8.85000	85367.10
0250 0285709 OPTIONAL BASE, BASE GROUP 09	9940.000 SY	15.00000	149100.00	10.75000	106855.00	12.85000	127729.00
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5396.000 SY	0.30000	1618.80	2.00000	10792.00	2.00000	10792.00
0260 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	71.000 SY	3.00000	213.00	4.25000	301.75	20.00000	1420.00
0265 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	9907.000 SY	0.50000	4953.50	2.00000	19814.00	2.00000	19814.00
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	977.400 TN	75.00000	73305.00	93.00000	90898.20	85.00000	83079.00
0275 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1684.100 TN	97.00000	163357.70	92.00000	154937.20	100.00000	168410.00
0280 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	783.100 TN	90.00000	70479.00	102.00000	79876.20	100.00000	78310.00
0285 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1213.900 TN	115.00000	139598.50	130.00000	157807.00	125.00000	151737.50
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	734.400 TN	180.00000	132192.00	130.00000	95472.00	100.00000	73440.00
0295 0400 4 1 CONCRETE CLASS IV, CULVERTS	124.700 CY	800.00000	99760.00	1395.00000	173956.50	1486.00000	185304.20
0300 0415 1 1 REINF STEEL- ROADWAY	35052.000 LB	1.00000	35052.00	1.60000	56083.20	0.95000	33299.40
0305 0425 1501 INLETS, DT BOT, TYPE A, <10'	8.000 EA	3000.00000	24000.00	3600.00000	28800.00	2326.00000	18608.00
0310 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	10.000 EA	4000.00000	40000.00	5100.00000	51000.00	2964.00000	29640.00
0315 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	3.000 EA	4400.00000	13200.00	5900.00000	17700.00	3199.00000	9597.00
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	2500.00000	5000.00	2600.00000	5200.00	1964.00000	3928.00
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	4000.00000	4000.00	4000.00000	4000.00	3250.00000	3250.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0330 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	3700.00000	3700.00	3200.00000	3200.00	1930.00000	1930.00
0335 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	2500.00000	2500.00	800.00000	800.00	4646.00000	4646.00
0340 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	1.000 EA	6000.00000	6000.00	4800.00000	4800.00	4646.00000	4646.00
0345 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3500.00000	3500.00	3200.00000	3200.00	2670.00000	2670.00
0350 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4000.00000	28000.00	4300.00000	30100.00	3013.00000	21091.00
0355 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	4500.00000	13500.00	6900.00000	20700.00	4256.00000	12768.00
0360 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	4.000 EA	4200.00000	16800.00	5300.00000	21200.00	3438.00000	13752.00
0365 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	3000.00000	9000.00	3200.00000	9600.00	2449.00000	7347.00
0370 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	5000.00000	15000.00	4800.00000	14400.00	4765.00000	14295.00
0375 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	4600.00000	9200.00	6400.00000	12800.00	4306.00000	8612.00
0380 0430 94 3 DESILTING PIPE, 37 - 48"	240.000 LF	10.00000	2400.00	5.00000	1200.00	11.35000	2724.00
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1103.000 LF	50.00000	55150.00	40.00000	44120.00	24.00000	26472.00
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1412.000 LF	60.00000	84720.00	55.00000	77660.00	33.00000	46596.00
0395 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	649.000 LF	70.00000	45430.00	73.00000	47377.00	43.00000	27907.00
0400 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1333.000 LF	80.00000	106640.00	91.00000	121303.00	54.00000	71982.00
0405 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	344.000 LF	110.00000	37840.00	107.00000	36808.00	57.00000	19608.00
0410 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	497.000 LF	120.00000	59640.00	128.00000	63616.00	63.00000	31311.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0415 0430174154 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54"SD	147.000 LF	140.00000	20580.00	144.00000	21168.00	77.00000	11319.00
0420 0430174160 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD	464.000 LF	180.00000	83520.00	160.00000	74240.00	98.00000	45472.00
0425 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	4500.00000	4500.00	853.00000	853.00	848.00000	848.00
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	5000.00000	5000.00	2400.00000	2400.00	2006.00000	2006.00
0435 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	3.000 EA	7000.00000	21000.00	5900.00000	17700.00	4190.00000	12570.00
0440 0521 1 MEDIAN CONCRETE BARRIER WALL	4247.000 LF	130.00000	552110.00	139.00000	590333.00	114.00000	484158.00
0445 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4640.000 LF	80.00000	371200.00	233.00000	1081120.00	143.00000	663520.00
0450 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3379.000 LF	110.00000	371690.00	117.00000	395343.00	117.00000	395343.00
0455 0522 1 SIDEWALK CONCRETE, 4" THICK	238.000 SY	40.00000	9520.00	43.00000	10234.00	32.00000	7616.00
0460 0536 1 1 GUARDRAIL -ROADWAY	375.000 LF	16.00000	6000.00	16.00000	6000.00	18.60000	6975.00
0465 0536 73 GUARDRAIL REMOVAL	735.000 LF	3.00000	2205.00	3.00000	2205.00	2.00000	1470.00
0470 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1600.00000	6400.00	1900.00000	7600.00	1450.00000	5800.00
0475 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1500.00000	3000.00	1700.00000	3400.00	1650.00000	3300.00
0480 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1500.00000	1500.00	1900.00000	1900.00	1830.00000	1830.00
0485 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	22000.00000	22000.00	24000.00000	24000.00	25225.00000	25225.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0490 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.000 PM	5400.00000	5400.00	6500.00000	6500.00	3500.00000	3500.00
0495 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	99631.000 SF	25.00000	2490775.00	19.65000	1957749.15	19.89000	1981660.59
0500 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2738.000 LF	10.00000	27380.00	9.00000	24642.00	8.50000	23273.00
0505 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	205.000 LF	1200.00000	246000.00	754.00000	154570.00	868.00000	177940.00
0510 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	300.000 LF	1300.00000	390000.00	850.00000	255000.00	918.00000	275400.00
0515 0570 1 2 PERFORMANCE TURF, SOD	29887.000 SY	1.80000	53796.60	2.25000	67245.75	2.25000	67245.75
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.762 NM	1100.00000	838.20	1100.00000	838.20	1373.00000	1046.23
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	594.000 LF	0.40000	237.60	0.40000	237.60	0.30000	178.20
0530 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	201.000 LF	1.10000	221.10	1.30000	261.30	1.00000	201.00
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.856 GM	320.00000	273.92	380.00000	325.28	1056.00000	903.94
0540 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.638 NM	1100.00000	701.80	1100.00000	701.80	1373.00000	875.97
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41651815201	LUMP	107000.00000	107000.00	107000.00000	107000.00	107000.00000	107000.00
SECTION 0002 TOTALS			$ 9,439,201.23		$ 8,586,597.23		$ 9,264,543.37
SECTION 0003 SIGNING							
0550 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	240.00000	480.00	305.00000	610.00	307.00000	614.00
0555 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	620.00000	9300.00	842.00000	12630.00	1054.00000	15810.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0560 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1100.00000	2200.00	1045.00000	2090.00	1178.00000	2356.00
0565 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	20.00000	160.00	14.00000	112.00	10.00000	80.00
0570 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3200.00000	3200.00	3890.00000	3890.00	3415.00000	3415.00
0575 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	6650.00000	6650.00	6750.00000	6750.00	7260.00000	7260.00
0580 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	450.00000	450.00	540.00000	540.00	550.00000	550.00
0585 0700 22220 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL TRUSS ONLY, TRUSS LENGTH 51-100'	1.000 AS	100000.00000	100000.00	116000.00000	116000.00	88680.00000	88680.00
0590 0700 22250 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL TRUSS ONLY, LENGTH >200'	1.000 AS	200000.00000	200000.00	211000.00000	211000.00	175050.00000	175050.00
0595 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	6000.00000	12000.00	3100.00000	6200.00	9520.00000	19040.00
0600 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	60000.00000	60000.00	67800.00000	67800.00	55865.00000	55865.00
0605 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	300.00000	300.00	330.00000	330.00	150.00000	150.00
0610 0700 48 12 SIGN PANELS, F & I, 101 - 200	2.000 EA	5000.00000	10000.00	3720.00000	7440.00	9385.00000	18770.00
0615 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	1.000 EA	700.00000	700.00	335.00000	335.00	513.00000	513.00
0620 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	1200.00000	1200.00	765.00000	765.00	1432.00000	1432.00
0625 0700 48 42 SIGN PANELS, RELOCATE, 101 - 200	4.000 EA	2000.00000	8000.00	2060.00000	8240.00	1675.00000	6700.00
0630 0700 48 49 SIGN PANELS RELOCATE, 16 - 100	2.000 EA	2100.00000	4200.00	1920.00000	3840.00	1375.00000	2750.00
0635 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	300.00000	600.00	265.00000	530.00	150.00000	300.00
0640 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	4600.00000	4600.00	8585.00000	8585.00	11400.00000	11400.00
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41651815201	LUMP	11600.00000	11600.00	7400.00000	7400.00	10620.00000	10620.00
SECTION 0003 TOTALS		$	435,640.00	$	465,087.00	$	421,355.00

SECTION 0004 LIGHTING

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	143.000 LF	20.00000	2860.00	27.00000	3861.00	20.54000	2937.22
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10329.000 LF	1.15000	11878.35	1.00000	10329.00	1.14000	11775.06
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	729.000 LF	2.20000	1603.80	2.40000	1749.60	2.18000	1589.22
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7512.000 LF	0.20000	1502.40	0.16000	1201.92	0.19000	1427.28
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3046.000 LF	4.00000	12184.00	2.95000	8985.70	3.85000	11727.10
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	243.000 LF	12.85000	3122.55	11.75000	2855.25	12.72000	3090.96
0680 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	5.000 EA	430.00000	2150.00	295.00000	1475.00	423.00000	2115.00
0685 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	6.000 EA	1400.00000	8400.00	1900.00000	11400.00	1394.00000	8364.00
0690 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	10.000 EA	810.00000	8100.00	665.00000	6650.00	496.00000	4960.00
0695 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	140.00000	280.00	345.00000	690.00	135.00000	270.00
0700 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	75.00000	375.00	104.00000	520.00	75.00000	375.00
0705 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	48.00000	192.00	46400.00000	185600.00	47450.00000	189800.00
0710 0715 19600 HIGH MAST LIGHT POLE, REMOVE	4.000 EA	2900.00000	11600.00	1800.00000	7200.00	2860.00000	11440.00
0715 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	4.000 EA	450.00000	1800.00	105.00000	420.00	442.00000	1768.00
SECTION 0004 TOTALS		$	66,048.10	$	242,937.47	$	251,638.84
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0720 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1423.000 LF	20.00000	28460.00	29.00000	41267.00	19.44000	27663.12
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	720.00000	3600.00	720.00000	3600.00	715.00000	3575.00
0730 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	8800.00000	8800.00	6670.00000	6670.00	8727.00000	8727.00
0735 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1511.000 LF	1.70000	2568.70	1.55000	2342.05	1.70000	2568.70
0740 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	4.000 EA	225.00000	900.00	498.00000	1992.00	221.00000	884.00
0745 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	2.000 AS	1200.00000	2400.00	1300.00000	2600.00	1207.00000	2414.00
0750 0780 1 61 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE	1.000 LF	450.00000	450.00	70.00000	70.00	450.00000	450.00
0755 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	2895.000 LF	0.20000	579.00	0.20000	579.00	0.19000	550.05
0760 0781 14240 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN TO EXISTING STRUCT, LED FULL MATRIX, SIGN ONLY	1.000 EA	6500.00000	6500.00	2400.00000	2400.00	6470.00000	6470.00
0765 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	350.000 LF	1.20000	420.00	1.45000	507.50	1.26000	441.00
0770 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	5972.000 LF	1.80000	10749.60	1.90000	11346.80	1.81000	10809.32
0775 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4760.000 LF	0.50000	2380.00	0.50000	2380.00	0.46000	2189.60
0780 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	126.000 EA	40.00000	5040.00	37.40000	4712.40	40.00000	5040.00
0785 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	700.00000	1400.00	795.00000	1590.00	687.00000	1374.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0790 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	50.00000	100.00	53.00000	106.00	46.00000	92.00
0795 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	70.00000	1680.00	77.00000	1848.00	66.00000	1584.00
0800 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	380.00000	380.00	438.00000	438.00	385.00000	385.00
0805 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	90.00000	90.00	106.00000	106.00	92.00000	92.00
0810 0783 3 42 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, SPLICE, TRAY	4.000 EA	6.00000	24.00	6.60000	26.40	6.00000	24.00
0815 0783 3 43 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	55.00000	1320.00	63.50000	1524.00	55.00000	1320.00
0820 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	2.000 EA	120.00000	240.00	130.00000	260.00	112.00000	224.00
0825 0783 3 47 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE CONNECTOR PANEL	2.000 EA	6.00000	12.00	6.60000	13.20	6.00000	12.00
0830 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	10136.000 LF	3.35000	33955.60	3.50000	35476.00	3.26000	33043.36
0835 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	9.000 EA	1300.00000	11700.00	1480.00000	13320.00	1274.00000	11466.00
0840 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	300.00000	600.00	462.00000	924.00	286.00000	572.00
0845 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2300.00000	2300.00	3070.00000	3070.00	2236.00000	2236.00
0850 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	150.00000	450.00	140.00000	420.00	150.00000	450.00

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) GRANITE CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(11) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(12) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT
0855 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	10.000 EA	230.00000	2300.00	510.00000	5100.00	235.00000	2350.00
0860 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	60.00000	420.00	180.00000	1260.00	56.00000	392.00
0865 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	60.000 LF	6.00000	360.00	6.60000	396.00	6.38000	382.80
0870 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	350.00000	700.00	398.00000	796.00	343.00000	686.00
0875 0784 2 4 ITS DEVICE SERVER, ADJUST/MODIFY	2.000 EA	300.00000	600.00	332.00000	664.00	286.00000	572.00
0880 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4500.00000	4500.00	4900.00000	4900.00	4529.00000	4529.00
0885 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	2000.00000	4000.00	1640.00000	3280.00	1955.00000	3910.00
0890 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	400.00000	400.00	215.00000	215.00	378.00000	378.00
SECTION 0005 TOTALS			$ 140,378.90		$ 156,199.35		$ 137,855.95
CONTRACT TOTALS			$ 12,313,018.74		$ 12,371,388.05		$ 12,578,360.72

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	405.800 CY	454.49000	184432.04	570.00000	231306.00		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	78.200 CY	177.14000	13852.35	260.00000	20332.00		
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	90.800 CY	849.42000	77127.34	570.00000	51756.00		
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	91.400 CY	415.75000	37999.55	330.00000	30162.00		
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1211.000 SY	6.98000	8452.78	2.60000	3148.60		
0030 0400147 COMPOSITE NEOPRENE PADS	3.600 CF	1728.04000	6220.94	5800.00000	20880.00		
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	111988.000 LB	0.63000	70552.44	0.70000	78391.60		
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	36177.000 LB	0.69000	24962.13	0.75000	27132.75		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	13436.000 LB	0.64000	8599.04	0.70000	9405.20		
0050 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	1708.000 LF	102.10000	174386.80	83.00000	141764.00		
0055 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	4401.000 SF	10.22000	44978.22	6.55000	28826.55		
0060 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	464.000 LF	228.04000	105810.56	170.00000	78880.00		
0065 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	56.000 LF	90.00000	5040.00	41.00000	2296.00		
0070 0459 71 PILES, POLYETHYLENE SHEETING	98.000 SY	1.06000	103.88	5.30000	519.40		
0075 0460 2 1 STRUCT STEEL, CARBON 41651815201	49211.000 LS	50000.00000	50000.00	108700.00000	108700.00		
0080 0460 2 2 STRUCT STEEL, LOW ALLOY 41651815201	843276.000 LS	2308000.00000	2308000.00	1741900.00000	1741900.00		
0085 0461113 15 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1000-1250 KIPS	1.000 EA	10140.72000	10140.72	13600.00000	13600.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0461113 17 MULTIROTATIONAL BEARING ASSEM-FIXED, F&I, 1501-1750 KIPS	1.000 EA	13584.90000	13584.90	16800.00000	16800.00		
0095 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	919.000 LF	72.06000	66223.14	80.00000	73520.00		
0100 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	11.000 SY	100.00000	1100.00	76.00000	836.00		
0105 0563 4 ANTI-GRAFFITI COATING, NON-SACRIFICIAL	9892.000 SF	1.05000	10386.60	1.30000	12859.60		
SECTION 0001 TOTALS		$	3,221,953.43	$	2,693,015.70	$	
SECTION 0002 ROADWAY							
0110 0101 1 MOBILIZATION 41651815201	LUMP	1300000.00000	1300000.00	1300000.00000	1300000.00		
0115 0102 1 MAINTENANCE OF TRAFFIC 41651815201	490.000 LS	361256.59000	361256.59	92400.00000	92400.00		
0120 0102 2 1 SPECIAL DETOUR 1 41651815201	LUMP	5000.00000	5000.00	56000.00000	56000.00		
0125 0102 14 TRAFFIC CONTROL OFFICER	352.000 MH	45.00000	15840.00	48.00000	16896.00		
0130 0102 60 WORK ZONE SIGN	12410.000 ED	0.22000	2730.20	0.25000	3102.50		
0135 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	8381.000 LF	23.73000	198881.13	10.00000	83810.00		
0140 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1991.000 LF	8.30000	16525.30	8.70000	17321.70		
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	33580.000 ED	0.11000	3693.80	0.15000	5037.00		
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2000.000 ED	0.35000	700.00	0.30000	600.00		
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	50.000 ED	5.00000	250.00	6.25000	312.50		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2360.000 ED	0.35000	826.00	0.30000	708.00		
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	294.000 EA	3.25000	955.50	4.15000	1220.10		
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	62232.000 ED	0.08000	4978.56	0.15000	9334.80		
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	7.000 LO	900.00000	6300.00	620.00000	4340.00		
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2245.000 ED	12.00000	26940.00	15.00000	33675.00		
0185 0104 10 3 SEDIMENT BARRIER	9513.000 LF	1.14000	10844.82	0.85000	8086.05		
0190 0104 11 FLOATING TURBIDITY BARRIER	490.000 LF	6.00000	2940.00	11.00000	5390.00		
0195 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	431.000 LF	2.75000	1185.25	4.70000	2025.70		
0200 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	1616.13000	1616.13	3000.00000	3000.00		
0205 0104 18 INLET PROTECTION SYSTEM	65.000 EA	25.00000	1625.00	39.00000	2535.00		
0210 0107 1 LITTER REMOVAL	154.000 AC	25.00000	3850.00	26.00000	4004.00		
0215 0107 2 MOWING	154.000 AC	90.00000	13860.00	95.00000	14630.00		
0220 0110 1 1 CLEARING & GRUBBING 41651815201	13.000 LS	233000.00000	233000.00	621300.00000	621300.00		
0225 0120 1 REGULAR EXCAVATION	5082.000 CY	18.46000	93813.72	6.90000	35065.80		
0230 0120 4 SUBSOIL EXCAVATION	1066.000 CY	13.40000	14284.40	14.00000	14924.00		
0235 0120 6 EMBANKMENT	54293.000 CY	12.43000	674861.99	22.47000	1219963.71		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0240 0160 4 TYPE B STABILIZATION	19574.000 SY	1.76000	34450.24	2.35000	45998.90		
0245 0285704 OPTIONAL BASE, BASE GROUP 04	9646.000 SY	6.60000	63663.60	8.60000	82955.60		
0250 0285709 OPTIONAL BASE, BASE GROUP 09	9940.000 SY	8.63000	85782.20	12.00000	119280.00		
0255 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5396.000 SY	2.60000	14029.60	2.35000	12680.60		
0260 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	71.000 SY	7.39000	524.69	9.35000	663.85		
0265 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	9907.000 SY	3.87000	38340.09	2.65000	26253.55		
0270 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	977.400 TN	108.44000	105989.26	110.00000	107514.00		
0275 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	1684.100 TN	95.90000	161505.19	110.00000	185251.00		
0280 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	783.100 TN	118.58000	92860.00	120.00000	93972.00		
0285 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1213.900 TN	146.61000	177969.88	150.00000	182085.00		
0290 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	734.400 TN	124.90000	91726.56	150.00000	110160.00		
0295 0400 4 1 CONCRETE CLASS IV, CULVERTS	124.700 CY	621.41000	77489.83	380.00000	47386.00		
0300 0415 1 1 REINF STEEL- ROADWAY	35052.000 LB	0.99000	34701.48	0.70000	24536.40		
0305 0425 1501 INLETS, DT BOT, TYPE A, <10'	8.000 EA	3037.71000	24301.68	3600.00000	28800.00		
0310 0425 1503 INLETS, DT BOT, TYPE A, J BOT, <10'	10.000 EA	4047.70000	40477.00	5100.00000	51000.00		
0315 0425 1504 INLETS, DT BOT, TYPE A, J BOT, >10'	3.000 EA	4835.79000	14507.37	5800.00000	17400.00		
0320 0425 1505 INLETS, DT BOT, TYPE A, PARTIAL	2.000 EA	2740.94000	5481.88	2500.00000	5000.00		
0325 0425 1511 INLETS, DT BOT, TYPE B, <10'	1.000 EA	3765.31000	3765.31	3900.00000	3900.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 0425 1521 INLETS, DT BOT, TYPE C,<10'	1.000 EA	2917.03000	2917.03	3200.00000	3200.00		
0335 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	2762.17000	2762.17	790.00000	790.00		
0340 0425 1585 INLETS, DT BOT, TYPE H, PARTIAL	1.000 EA	3551.25000	3551.25	4800.00000	4800.00		
0345 0425 1701 INLETS, GUTTER, TYPE S, <10'	1.000 EA	3389.90000	3389.90	3200.00000	3200.00		
0350 0425 1891 INLETS, BARRIER WALL, <10'	7.000 EA	4526.84000	31687.88	4200.00000	29400.00		
0355 0425 1892 INLETS, BARRIER WALL, >10'	3.000 EA	5915.32000	17745.96	6900.00000	20700.00		
0360 0425 1893 INLETS, BARRIER WALL, J BOT, <10'	4.000 EA	5150.30000	20601.20	5300.00000	21200.00		
0365 0425 2 61 MANHOLES, P-8, <10'	3.000 EA	2301.82000	6905.46	3200.00000	9600.00		
0370 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	4378.62000	13135.86	4800.00000	14400.00		
0375 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	5019.00000	10038.00	6300.00000	12600.00		
0380 0430 94 3 DESILTING PIPE, 37 - 48"	240.000 LF	14.73000	3535.20	2.85000	684.00		
0385 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1103.000 LF	58.53000	64558.59	61.00000	67283.00		
0390 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	1412.000 LF	65.31000	92217.72	76.00000	107312.00		
0395 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	649.000 LF	70.96000	46053.04	93.00000	60357.00		
0400 0430174136 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 36"SD	1333.000 LF	100.40000	133833.20	110.00000	146630.00		
0405 0430174142 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 42"SD	344.000 LF	105.22000	36195.68	130.00000	44720.00		
0410 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	497.000 LF	116.34000	57820.98	150.00000	74550.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0430174154 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 54"SD	147.000 LF	165.61000	24344.67	160.00000	23520.00		
0420 0430174160 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 60"SD	464.000 LF	166.61000	77307.04	180.00000	83520.00		
0425 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	1.000 EA	1071.49000	1071.49	850.00000	850.00		
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2543.58000	2543.58	2300.00000	2300.00		
0435 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	3.000 EA	10474.19000	31422.57	5800.00000	17400.00		
0440 0521 1 MEDIAN CONCRETE BARRIER WALL	4247.000 LF	113.60000	482459.20	130.00000	552110.00		
0445 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	4640.000 LF	219.81000	1019918.40	140.00000	649600.00		
0450 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	3379.000 LF	116.85000	394836.15	130.00000	439270.00		
0455 0522 1 SIDEWALK CONCRETE, 4" THICK	238.000 SY	40.00000	9520.00	30.00000	7140.00		
0460 0536 1 1 GUARDRAIL -ROADWAY	375.000 LF	15.60000	5850.00	15.00000	5625.00		
0465 0536 73 GUARDRAIL REMOVAL	735.000 LF	3.00000	2205.00	1.15000	845.25		
0470 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	4.000 EA	1750.00000	7000.00	2200.00000	8800.00		
0475 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	2.000 EA	1625.00000	3250.00	1500.00000	3000.00		
0480 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1750.00000	1750.00	1700.00000	1700.00		
0485 0544 75 40 CRASH CUSHION - OPTIONAL	1.000 EA	22400.00000	22400.00	20900.00000	20900.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	1.000 PM	3500.00000	3500.00	7000.00000	7000.00		
0495 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	99631.000 SF	20.11000	2003579.41	20.13000	2005572.03		
0500 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	2738.000 LF	8.47000	23190.86	9.25000	25326.50		
0505 0556 1 7 JACK AND BORE, CASING DIAMETER 48"TO<60	205.000 LF	711.88000	145935.40	1200.00000	246000.00		
0510 0556 1 8 JACK AND BORE, CASING DIAMETER 60"TO<72	300.000 LF	806.24000	241872.00	1100.00000	330000.00		
0515 0570 1 2 PERFORMANCE TURF, SOD	29887.000 SY	1.85000	55290.95	2.70000	80694.90		
0520 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	0.762 NM	1047.24000	798.00	1100.00000	838.20		
0525 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	594.000 LF	0.40000	237.60	0.40000	237.60		
0530 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	201.000 LF	1.20000	241.20	1.25000	251.25		
0535 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.856 GM	361.68000	309.60	370.00000	316.72		
0540 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	0.638 NM	1053.29000	672.00	1100.00000	701.80		
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 41651815201	LUMP	107000.00000	107000.00	107000.00000	107000.00		
SECTION 0002 TOTALS			$ 9,279,778.49		$ 9,942,464.01		$
SECTION 0003 SIGNING							
0550 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	260.00000	520.00	250.00000	500.00		
0555 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	700.00000	10500.00	650.00000	9750.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	870.00000	1740.00	1100.00000	2200.00		
0565 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	12.00000	96.00	52.00000	416.00		
0570 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3245.00000	3245.00	3400.00000	3400.00		
0575 0700 21 14 MULTI- POST SIGN, F&I, 151 - 200 SF	1.000 AS	5640.00000	5640.00	6900.00000	6900.00		
0580 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	450.00000	450.00	470.00000	470.00		
0585 0700 22220 OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL TRUSS ONLY, TRUSS LENGTH 51-100'	1.000 AS	97100.00000	97100.00	108600.00000	108600.00		
0590 0700 22250 OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL TRUSS ONLY, LENGTH >200'	1.000 AS	176375.00000	176375.00	204000.00000	204000.00		
0595 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	2.000 AS	2610.00000	5220.00	6300.00000	12600.00		
0600 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	56650.00000	56650.00	63100.00000	63100.00		
0605 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	275.00000	275.00	320.00000	320.00		
0610 0700 48 12 SIGN PANELS, F & I, 101 - 200	2.000 EA	3105.00000	6210.00	5100.00000	10200.00		
0615 0700 48 38 SIGN PANELS, OVERLAY, 15 OR LESS	1.000 EA	280.00000	280.00	710.00000	710.00		
0620 0700 48 39 SIGN PANELS, OVERLAY, 16 - 100	1.000 EA	640.00000	640.00	1300.00000	1300.00		
0625 0700 48 42 SIGN PANELS, RELOCATE, 101 - 200	4.000 EA	1720.00000	6880.00	2100.00000	8400.00		
0630 0700 48 49 SIGN PANELS RELOCATE, 16 - 100	2.000 EA	1600.00000	3200.00	2300.00000	4600.00		
0635 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	220.00000	440.00	320.00000	640.00		
0640 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	7165.00000	7165.00	4800.00000	4800.00		
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 41651815201	LUMP	6936.00000	6936.00	7300.00000	7300.00		
SECTION 0003 TOTALS		$	389,562.00	$	450,206.00	$	

SECTION 0004 LIGHTING

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	143.000 LF	22.73000	3250.39	16.00000	2288.00		
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	10329.000 LF	0.86000	8882.94	1.20000	12394.80		
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	729.000 LF	2.02000	1472.58	2.30000	1676.70		
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	7512.000 LF	0.10000	751.20	0.20000	1502.40		
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	3046.000 LF	2.53000	7706.38	4.05000	12336.30		
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	243.000 LF	9.80000	2381.40	13.00000	3159.00		
0680 0715 7 21 LOAD CENTER, REWORK, SECONDARY VOLTAGE	5.000 EA	252.51000	1262.55	440.00000	2200.00		
0685 0715 11137 LUMINAIRE, F&I, SIGN, SIGN MOUNT	6.000 EA	1605.95000	9635.70	1500.00000	9000.00		
0690 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	10.000 EA	565.62000	5656.20	520.00000	5200.00		
0695 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	2.000 EA	287.86000	575.72	140.00000	280.00		
0700 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	85.85000	429.25	79.00000	395.00		
0705 0715 19123 HIGH MAST LIGHT POLE, F&I, WIND SPEED-130 MPH, POLE 120'	4.000 EA	39163.91000	156655.64	52400.00000	209600.00		
0710 0715 19600 HIGH MAST LIGHT POLE, REMOVE	4.000 EA	1535.25000	6141.00	3000.00000	12000.00		
0715 0715500 2 POLE CABLE DISTRIBUTION SYSTEM, HIGH MAST	4.000 EA	85.85000	343.40	470.00000	1880.00		
SECTION 0004 TOTALS		$	205,144.35	$	273,912.20	$	
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0720 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	1423.000 LF	23.74000	33782.02	16.00000	22768.00		
0725 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	606.02000	3030.10	1600.00000	8000.00		
0730 0780 1 11 ITS ELECTRICAL POWER, F&I, SERVICE	1.000 AS	5621.83000	5621.83	11400.00000	11400.00		
0735 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1511.000 LF	1.31000	1979.41	2.25000	3399.75		
0740 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	4.000 EA	419.16000	1676.64	290.00000	1160.00		
0745 0780 1 41 ITS ELECTRICAL POWER, RELOCATE,SERVICE	2.000 AS	1095.88000	2191.76	1600.00000	3200.00		
0750 0780 1 61 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE	1.000 LF	55.55000	55.55	590.00000	590.00		
0755 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	2895.000 LF	0.10000	289.50	0.25000	723.75		
0760 0781 14240 ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN TO EXISTING STRUCT, LED FULL MATRIX, SIGN ONLY	1.000 EA	1994.81000	1994.81	8500.00000	8500.00		
0765 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	350.000 LF	1.21000	423.50	1.65000	577.50		
0770 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	5972.000 LF	1.62000	9674.64	2.35000	14034.20		
0775 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	4760.000 LF	0.45000	2142.00	0.60000	2856.00		
0780 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	126.000 EA	30.30000	3817.80	53.00000	6678.00		
0785 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	2.000 EA	661.57000	1323.14	900.00000	1800.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0790 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	2.000 EA	43.43000	86.86	62.00000	124.00		
0795 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	63.63000	1527.12	87.00000	2088.00		
0800 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	363.61000	363.61	500.00000	500.00		
0805 0783 3 17 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	1.000 EA	87.87000	87.87	120.00000	120.00		
0810 0783 3 42 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, SPLICE, TRAY	4.000 EA	5.30000	21.20	7.50000	30.00		
0815 0783 3 43 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE, PRETERMINATED CONNECTOR ASSEMBLY	24.000 EA	52.52000	1260.48	72.00000	1728.00		
0820 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	2.000 EA	106.06000	212.12	150.00000	300.00		
0825 0783 3 47 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE CONNECTOR PANEL	2.000 EA	5.51000	11.02	7.50000	15.00		
0830 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	10136.000 LF	3.03000	30712.08	4.25000	43078.00		
0835 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	9.000 EA	1247.39000	11226.51	1700.00000	15300.00		
0840 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	388.86000	777.72	380.00000	760.00		
0845 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	1.000 EA	2585.68000	2585.68	2900.00000	2900.00		
0850 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	3.000 EA	116.15000	348.45	200.00000	600.00		

CALL ORDER: 011 PROPOSAL ID: T5391 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(14) MUNILLA CONSTRUCTION MANAGE UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0855 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	10.000 EA	429.26000	4292.60	310.00000	3100.00		
0860 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	7.000 EA	151.50000	1060.50	74.00000	518.00		
0865 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	60.000 LF	5.50000	330.00	8.35000	501.00		
0870 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	2.000 EA	328.26000	656.52	450.00000	900.00		
0875 0784 2 4 ITS DEVICE SERVER, ADJUST/MODIFY	2.000 EA	272.71000	545.42	380.00000	760.00		
0880 0785 1 13 ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	1.000 EA	4136.07000	4136.07	5900.00000	5900.00		
0885 0785 2400 ITS FIELD CABINET, RELOCATE	2.000 EA	1363.54000	2727.08	2600.00000	5200.00		
0890 0786 1 41 ITS VEHICLE DETECTION SYSTEM, RELOCATE, MICROWAVE	1.000 EA	181.81000	181.81	470.00000	470.00		
SECTION 0005 TOTALS			$ 131,153.42		$ 170,579.20		$
CONTRACT TOTALS			$ 13,227,591.69		$ 13,530,177.11		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.