VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T5409 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of removal of
SET-ASIDE : U/R CODE : Br. No. 180021 and reconstruction of SR 50 with at-grade
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) thru lanes, left and right turn lanes to the north and a
westbound acceleration lane.

FINPROJ(S) : 42452415201 (*) F.A. NO. : N/A COUNTIES : SUMTER

LOCAL NAME : SR 50 BR# 180021 ROAD NAME : SR 50
PROJ LIMITS : OVER ABANDONED RAILROAD BRIDGE REMOVAL

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BOYKIN CONSTRUCTION, INC.	Responsive	Winning bid	$ 1,978,773.25	0.00%
2	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,143,985.87	8.34%
3	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 2,203,038.19	11.33%
4	POSPIECH CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 2,273,000.00	14.86%
5	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 2,451,589.45	23.89%
6	GUETTLER BROTHERS CONSTRUCTION, LLC	Responsive	Non-Winning Bid	$ 2,566,277.15	29.69%
7	CENTRAL FLORIDA ENVIRONMENTAL CORPORATION	Responsive	Non-Winning Bid	$ 2,612,165.60	32.00%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 2,664,104.04	34.63%
9	WESTWIND CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 2,688,009.76	35.84%
10	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 2,688,444.44	35.86%
11	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 2,796,666.00	41.33%
12	CONE & GRAHAM, INC.	Responsive	Non-Winning Bid	$ 3,010,266.97	52.12%
13	BAKER INFRASTRUCTURE GROUP INC	Responsive	Non-Winning Bid	$ 3,157,319.65	59.55%
14	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 3,412,374.39	72.44%

CALL ORDER : 014 PROPOSAL ID : T5409 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of removal of
SET-ASIDE : U/R CODE : Br. No. 180021 and reconstruction of SR 50 with at-grade
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) thru lanes, left and right turn lanes to the north and a
westbound acceleration lane.

FINPROJ(S) : 42452415201 (*) F.A. NO. : N/A COUNTIES : SUMTER

LOCAL NAME : SR 50 BR# 180021 ROAD NAME : SR 50
PROJ LIMITS : OVER ABANDONED RAILROAD BRIDGE REMOVAL

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BOYKIN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42452415201	LUMP	87049.00000	87049.00	164890.72000	164890.72	96000.00000	96000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42452415201	240.000 LS	15000.00000	15000.00	75000.00000	75000.00	109800.00000	109800.00
0015 0102 2 1 SPECIAL DETOUR 1 42452415201	LUMP	278400.00000	278400.00	168576.31000	168576.31	284500.00000	284500.00
0020 0102 60 WORK ZONE SIGN	5520.000 ED	0.35000	1932.00	0.22000	1214.40	0.21000	1159.20
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4770.000 LF	22.00000	104940.00	21.59000	102984.30	18.00000	85860.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1885.000 LF	7.10000	13383.50	3.17000	5975.45	2.50000	4712.50
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9750.000 ED	0.25000	2437.50	0.17000	1657.50	0.12000	1170.00
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	900.000 ED	0.35000	315.00	0.32000	288.00	0.30000	270.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1440.000 ED	0.35000	504.00	0.26000	374.40	0.30000	432.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2884.000 EA	2.80000	8075.20	2.65000	7642.60	2.25000	6489.00
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	14310.000 ED	0.15000	2146.50	0.13000	1860.30	0.09000	1287.90

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BOYKIN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	10.000 LO	1125.00000	11250.00	793.59000	7935.90	900.00000	9000.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	16.10000	4830.00	14.81000	4443.00	14.00000	4200.00
0070 0104 10 3 SEDIMENT BARRIER	5541.000 LF	1.25000	6926.25	0.48000	2659.68	2.00000	11082.00
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	500.00000	2500.00	1599.61000	7998.05	500.00000	2500.00
0080 0107 1 LITTER REMOVAL	135.000 AC	25.00000	3375.00	22.42000	3026.70	23.00000	3105.00
0085 0107 2 MOWING	135.000 AC	25.00000	3375.00	35.25000	4758.75	70.00000	9450.00
0090 0110 1 1 CLEARING & GRUBBING 42452415201	7.800 LS	12500.00000	12500.00	34531.94000	34531.94	220000.00000	220000.00
0095 0110 3 REMOVAL OF EXISTING STRUCTURE 42452415201	5934.000 LS	35000.00000	35000.00	26452.98000	26452.98	150000.00000	150000.00
0100 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	25.00000	25.00	91.78000	91.78	90.00000	90.00
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42452415201	LUMP	1100.00000	1100.00	442.70000	442.70	3000.00000	3000.00
0110 0120 1 REGULAR EXCAVATION	116010.000 CY	3.50000	406035.00	1.10000	127611.00	0.75000	87007.50
0115 0120 6 EMBANKMENT	2250.000 CY	1.00000	2250.00	6.65000	14962.50	6.00000	13500.00
0120 0160 4 TYPE B STABILIZATION	15462.000 SY	1.25000	19327.50	2.43000	37572.66	3.45000	53343.90
0125 0285703 OPTIONAL BASE, BASE GROUP 03	58.000 SY	5.25000	304.50	7.54000	437.32	15.75000	913.50
0130 0285706 OPTIONAL BASE, BASE GROUP 06	2858.000 SY	8.40000	24007.20	6.90000	19720.20	7.65000	21863.70
0135 0285711 OPTIONAL BASE, BASE GROUP 11	10020.000 SY	10.40000	104208.00	9.04000	90580.80	8.30000	83166.00
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12.000 SY	30.00000	360.00	2.12000	25.44	2.00000	24.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BOYKIN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3747.000 SY	4.10000	15362.70	2.12000	7943.64	2.00000	7494.00
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	850.700 TN	90.00000	76563.00	86.87000	73900.31	78.00000	66354.60
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1328.100 TN	117.00000	155387.70	92.06000	122264.89	98.00000	130153.80
0160 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	1550.00000	3410.00	738.73000	1625.21	690.00000	1518.00
0165 0415 1 1 REINF STEEL- ROADWAY	54.000 LB	50.00000	2700.00	0.63000	34.02	0.01000	0.54
0170 0430 94 1 DESILTING PIPE, 0 - 24"	90.000 LF	25.00000	2250.00	8.00000	720.00	20.00000	1800.00
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	93.000 LF	21.00000	1953.00	45.77000	4256.61	52.00000	4836.00
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	15.000 LF	28.00000	420.00	149.13000	2236.95	60.00000	900.00
0185 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	950.00000	1900.00	857.65000	1715.30	900.00000	1800.00
0190 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	49923.000 SF	8.50000	424345.50	17.15000	856179.45	12.00000	599076.00
0195 0524 3 CONC CORE DITCH BLOCKS	1.600 CY	1840.00000	2944.00	1386.37000	2218.19	1900.00000	3040.00
0200 0536 73 GUARDRAIL REMOVAL	3064.000 LF	2.00000	6128.00	2.21000	6771.44	1.50000	4596.00
0205 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	192.000 LF	30.00000	5760.00	31.74000	6094.08	25.00000	4800.00
0210 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1100.00000	2200.00	687.78000	1375.56	1.00000	2.00
0215 0570 1 2 PERFORMANCE TURF, SOD	36081.000 SY	1.75000	63141.75	2.18000	78656.58	1.50000	54121.50
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.337 NM	793.50000	1854.41	847.58000	1980.79	650.00000	1519.05

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BOYKIN CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.340 NM	793.50000	1856.79	846.50000	1980.81	650.00000	1521.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42452415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,969,733.00		$ 2,133,669.21		$ 2,197,458.69
SECTION 0002 SIGNING							
0235 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	308.20000	1232.80	264.53000	1058.12	250.00000	1000.00
0240 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	101.20000	101.20	105.81000	105.81	75.00000	75.00
0245 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	1.25000	6.25	10.58000	52.90	0.90000	4.50
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42452415201	LUMP	7700.00000	7700.00	9099.83000	9099.83	4500.00000	4500.00
SECTION 0002 TOTALS			$ 9,040.25		$ 10,316.66		$ 5,579.50
CONTRACT TOTALS			$ 1,978,773.25		$ 2,143,985.87		$ 2,203,038.19

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42452415201	LUMP	136534.08000	136534.08	212000.00000	212000.00	216170.00000	216170.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42452415201	240.000 LS	14000.00000	14000.00	28000.00000	28000.00	25766.00000	25766.00
0015 0102 2 1 SPECIAL DETOUR 1 42452415201	LUMP	190000.00000	190000.00	264000.00000	264000.00	235000.00000	235000.00
0020 0102 60 WORK ZONE SIGN	5520.000 ED	0.25000	1380.00	0.40000	2208.00	0.30000	1656.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4770.000 LF	20.00000	95400.00	22.00000	104940.00	22.00000	104940.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1885.000 LF	4.50000	8482.50	3.30000	6220.50	1.75000	3298.75
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9750.000 ED	0.14000	1365.00	0.20000	1950.00	0.15000	1462.50
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	900.000 ED	0.39000	351.00	0.25000	225.00	0.40000	360.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1440.000 ED	0.39000	561.60	0.45000	648.00	0.50000	720.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2884.000 EA	2.75000	7931.00	3.60000	10382.40	3.50000	10094.00
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	14310.000 ED	0.11000	1574.10	0.25000	3577.50	0.10000	1431.00
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	10.000 LO	1045.00000	10450.00	1380.00000	13800.00	1631.00000	16310.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	14.85000	4455.00	17.00000	5100.00	14.50000	4350.00
0070 0104 10 3 SEDIMENT BARRIER	5541.000 LF	0.65000	3601.65	0.65000	3601.65	0.50000	2770.50
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	1000.00000	5000.00	1730.00000	8650.00	1282.00000	6410.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0080 0107 1 LITTER REMOVAL	135.000 AC	16.50000	2227.50	35.00000	4725.00	25.50000	3442.50
0085 0107 2 MOWING	135.000 AC	50.00000	6750.00	83.00000	11205.00	50.00000	6750.00
0090 0110 1 1 CLEARING & GRUBBING 42452415201	7.800 LS	35000.00000	35000.00	26700.00000	26700.00	40998.00000	40998.00
0095 0110 3 REMOVAL OF EXISTING STRUCTURE 42452415201	5934.000 LS	49500.00000	49500.00	55000.00000	55000.00	66500.00000	66500.00
0100 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	100.00000	100.00	83.00000	83.00	154.00000	154.00
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42452415201	LUMP	1100.00000	1100.00	295.00000	295.00	3500.00000	3500.00
0110 0120 1 REGULAR EXCAVATION	116010.000 CY	3.50000	406035.00	2.30000	266823.00	4.00000	464040.00
0115 0120 6 EMBANKMENT	2250.000 CY	3.00000	6750.00	2.40000	5400.00	9.50000	21375.00
0120 0160 4 TYPE B STABILIZATION	15462.000 SY	2.55000	39428.10	1.95000	30150.90	2.50000	38655.00
0125 0285703 OPTIONAL BASE, BASE GROUP 03	58.000 SY	6.00000	348.00	6.55000	379.90	11.00000	638.00
0130 0285706 OPTIONAL BASE, BASE GROUP 06	2858.000 SY	7.65000	21863.70	7.90000	22578.20	9.50000	27151.00
0135 0285711 OPTIONAL BASE, BASE GROUP 11	10020.000 SY	9.90000	99198.00	10.00000	100200.00	12.50000	125250.00
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12.000 SY	2.75000	33.00	165.00000	1980.00	2.00000	24.00
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3747.000 SY	2.15000	8056.05	2.20000	8243.40	2.00000	7494.00
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	850.700 TN	93.00000	79115.10	99.00000	84219.30	88.00000	74861.60
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1328.100 TN	115.00000	152731.50	103.00000	136794.30	108.00000	143434.80
0160 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	1150.00000	2530.00	735.00000	1617.00	350.00000	770.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0165 0415 1 1 REINF STEEL- ROADWAY	54.000 LB	5.00000	270.00	2.20000	118.80	10.00000	540.00
0170 0430 94 1 DESILTING PIPE, 0 - 24"	90.000 LF	8.80000	792.00	10.90000	981.00	5.00000	450.00
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	93.000 LF	58.00000	5394.00	38.00000	3534.00	58.50000	5440.50
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	15.000 LF	63.00000	945.00	45.00000	675.00	58.50000	877.50
0185 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	550.00000	1100.00	625.00000	1250.00	684.00000	1368.00
0190 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	49923.000 SF	14.50000	723883.50	17.63000	880142.49	15.25000	761325.75
0195 0524 3 CONC CORE DITCH BLOCKS	1.600 CY	900.00000	1440.00	705.00000	1128.00	884.00000	1414.40
0200 0536 73 GUARDRAIL REMOVAL	3064.000 LF	1.90000	5821.60	2.55000	7813.20	1.75000	5362.00
0205 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	192.000 LF	30.00000	5760.00	13.25000	2544.00	31.00000	5952.00
0210 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	660.00000	1320.00	995.00000	1990.00	769.00000	1538.00
0215 0570 1 2 PERFORMANCE TURF, SOD	36081.000 SY	2.00000	72162.00	1.80000	64945.80	1.75000	63141.75
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.337 NM	760.00000	1776.12	882.00000	2061.23	800.00000	1869.60
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.340 NM	760.00000	1778.40	882.00000	2063.88	800.00000	1872.00
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42452415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,264,294.50		$ 2,440,944.45		$ 2,556,928.15
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) POSPIECH CONTRACTING, INC. UNIT PRICE	 AMOUNT	(5) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(6) GUETTLER BROTHERS CONSTRUCTION, UNIT PRICE	 AMOUNT
0235 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	300.00000	1200.00	385.00000	1540.00	323.00000	1292.00
0240 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	100.00000	100.00	140.00000	140.00	236.00000	236.00
0245 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	1.10000	5.50	30.00000	150.00	41.00000	205.00
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42452415201	LUMP	7400.00000	7400.00	8815.00000	8815.00	7616.00000	7616.00
SECTION 0002 TOTALS		$	8,705.50	$	10,645.00	$	9,349.00
CONTRACT TOTALS		$	2,273,000.00	$	2,451,589.45	$	2,566,277.15

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA ENVIRONMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42452415201	LUMP	185308.00000	185308.00	223531.00000	223531.00	206250.00000	206250.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42452415201	240.000 LS	16800.00000	16800.00	27500.00000	27500.00	22310.00000	22310.00
0015 0102 2 1 SPECIAL DETOUR 1 42452415201	LUMP	223415.00000	223415.00	214875.00000	214875.00	343200.00000	343200.00
0020 0102 60 WORK ZONE SIGN	5520.000 ED	0.23000	1269.60	0.23000	1269.60	0.35000	1932.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4770.000 LF	24.70000	117819.00	17.00000	81090.00	21.00000	100170.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1885.000 LF	2.80000	5278.00	3.31000	6239.35	3.10000	5843.50
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9750.000 ED	0.15000	1462.50	0.13000	1267.50	0.20000	1950.00
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	900.000 ED	0.40000	360.00	0.35000	315.00	0.30000	270.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1440.000 ED	0.30000	432.00	0.35000	504.00	0.30000	432.00
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2884.000 EA	3.55000	10238.20	3.00000	8652.00	2.60000	7498.40
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	14310.000 ED	0.12000	1717.20	0.10000	1431.00	0.15000	2146.50
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	10.000 LO	1132.00000	11320.00	925.00000	9250.00	1020.00000	10200.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	14.95000	4485.00	13.50000	4050.00	14.50000	4350.00
0070 0104 10 3 SEDIMENT BARRIER	5541.000 LF	0.65000	3601.65	0.63000	3490.83	0.85000	4709.85
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	2750.00000	13750.00	2925.00000	14625.00	3130.00000	15650.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA ENVIRONMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0080 0107 1 LITTER REMOVAL	135.000 AC	27.50000	3712.50	4.00000	540.00	26.00000	3510.00
0085 0107 2 MOWING	135.000 AC	82.50000	11137.50	46.00000	6210.00	78.00000	10530.00
0090 0110 1 1 CLEARING & GRUBBING 42452415201	7.800 LS	78430.00000	78430.00	309448.00000	309448.00	14420.00000	14420.00
0095 0110 3 REMOVAL OF EXISTING STRUCTURE 42452415201	5934.000 LS	64350.00000	64350.00	45000.00000	45000.00	26050.00000	26050.00
0100 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	300.00000	300.00	123.00000	123.00	208.00000	208.00
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42452415201	LUMP	1100.00000	1100.00	950.00000	950.00	521.00000	521.00
0110 0120 1 REGULAR EXCAVATION	116010.000 CY	2.85000	330628.50	1.97000	228539.70	4.60000	533646.00
0115 0120 6 EMBANKMENT	2250.000 CY	14.75000	33187.50	3.55000	7987.50	9.60000	21600.00
0120 0160 4 TYPE B STABILIZATION	15462.000 SY	2.65000	40974.30	1.46000	22574.52	4.00000	61848.00
0125 0285703 OPTIONAL BASE, BASE GROUP 03	58.000 SY	12.50000	725.00	7.65000	443.70	6.80000	394.40
0130 0285706 OPTIONAL BASE, BASE GROUP 06	2858.000 SY	5.30000	15147.40	9.15000	26150.70	9.20000	26293.60
0135 0285711 OPTIONAL BASE, BASE GROUP 11	10020.000 SY	7.00000	70140.00	11.20000	112224.00	12.50000	125250.00
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12.000 SY	85.00000	1020.00	1.60000	19.20	2.60000	31.20
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3747.000 SY	2.25000	8430.75	1.60000	5995.20	2.00000	7494.00
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	850.700 TN	103.25000	87834.78	82.00000	69757.40	89.50000	76137.65
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1328.100 TN	123.10000	163489.11	87.00000	115544.70	114.00000	151403.40
0160 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	810.00000	1782.00	849.00000	1867.80	1095.00000	2409.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA ENVIRONMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0165 0415 1 1 REINF STEEL- ROADWAY	54.000 LB	15.00000	810.00	1.06000	57.24	5.20000	280.80
0170 0430 94 1 DESILTING PIPE, 0 - 24"	90.000 LF	28.75000	2587.50	5.00000	450.00	8.30000	747.00
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	93.000 LF	43.25000	4022.25	69.00000	6417.00	34.00000	3162.00
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	15.000 LF	128.00000	1920.00	70.00000	1050.00	60.00000	900.00
0185 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	850.00000	1700.00	1454.00000	2908.00	1080.00000	2160.00
0190 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	49923.000 SF	18.45000	921079.35	18.81000	939051.63	14.50000	723883.50
0195 0524 3 CONC CORE DITCH BLOCKS	1.600 CY	825.00000	1320.00	2229.00000	3566.40	2850.00000	4560.00
0200 0536 73 GUARDRAIL REMOVAL	3064.000 LF	2.95000	9038.80	2.17000	6648.88	3.10000	9498.40
0205 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	192.000 LF	32.75000	6288.00	6.62000	1271.04	31.50000	6048.00
0210 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	600.00000	1200.00	605.00000	1210.00	1665.00000	3330.00
0215 0570 1 2 PERFORMANCE TURF, SOD	36081.000 SY	2.45000	88398.45	2.45000	88398.45	2.30000	82986.30
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.337 NM	880.00000	2056.56	1100.00000	2570.70	719.00000	1680.30
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.340 NM	880.00000	2059.20	1100.00000	2574.00	719.00000	1682.46
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42452415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,602,125.60		$ 2,657,639.04		$ 2,679,577.26
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) CENTRAL FLORIDA ENVIRONMENT UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) WESTWIND CONTRACTING, INC. UNIT PRICE	 AMOUNT
0235 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	350.00000	1400.00	315.00000	1260.00	279.00000	1116.00
0240 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	250.00000	250.00	230.00000	230.00	91.50000	91.50
0245 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	45.00000	225.00	40.00000	200.00	50.00000	250.00
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42452415201	LUMP	8165.00000	8165.00	4775.00000	4775.00	6975.00000	6975.00
SECTION 0002 TOTALS			$ 10,040.00		$ 6,465.00		$ 8,432.50
CONTRACT TOTALS			$ 2,612,165.60		$ 2,664,104.04		$ 2,688,009.76

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(11) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(12) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42452415201	LUMP	207000.00000	207000.00	250000.00000	250000.00	300000.00000	300000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42452415201	240.000 LS	40665.00000	40665.00	89600.00000	89600.00	325000.00000	325000.00
0015 0102 2 1 SPECIAL DETOUR 1 42452415201	LUMP	163640.77000	163640.77	250000.00000	250000.00	686000.00000	686000.00
0020 0102 60 WORK ZONE SIGN	5520.000 ED	0.25000	1380.00	0.20000	1104.00	0.30000	1656.00
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4770.000 LF	20.75000	98977.50	11.00000	52470.00	23.00000	109710.00
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1885.000 LF	6.50000	12252.50	0.25000	471.25	6.10000	11498.50
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9750.000 ED	0.14000	1365.00	0.15000	1462.50	0.18000	1755.00
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	900.000 ED	0.37000	333.00	0.30000	270.00	0.29000	261.00
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1440.000 ED	0.37000	532.80	0.25000	360.00	0.28000	403.20
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2884.000 EA	2.60000	7498.40	2.50000	7210.00	2.45000	7065.80
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	14310.000 ED	0.11000	1574.10	0.10000	1431.00	0.13000	1860.30
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	10.000 LO	1039.00000	10390.00	770.00000	7700.00	1050.00000	10500.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	14.00000	4200.00	14.00000	4200.00	14.00000	4200.00
0070 0104 10 3 SEDIMENT BARRIER	5541.000 LF	0.63000	3490.83	0.45000	2493.45	0.75000	4155.75
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	1485.00000	7425.00	2600.00000	13000.00	1500.00000	7500.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(11) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(12) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0080 0107 1 LITTER REMOVAL	135.000 AC	12.00000	1620.00	79.00000	10665.00	20.00000	2700.00
0085 0107 2 MOWING	135.000 AC	28.00000	3780.00	62.00000	8370.00	50.00000	6750.00
0090 0110 1 1 CLEARING & GRUBBING 42452415201	7.800 LS	26750.00000	26750.00	65136.83000	65136.83	275000.00000	275000.00
0095 0110 3 REMOVAL OF EXISTING STRUCTURE 42452415201	5934.000 LS	69000.00000	69000.00	75000.00000	75000.00	47500.00000	47500.00
0100 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	95.00000	95.00	210.00000	210.00	100.00000	100.00
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42452415201	LUMP	1015.00000	1015.00	1000.00000	1000.00	1500.00000	1500.00
0110 0120 1 REGULAR EXCAVATION	116010.000 CY	5.70000	661257.00	4.00000	464040.00	5.50000	638055.00
0115 0120 6 EMBANKMENT	2250.000 CY	8.60000	19350.00	0.00000	0.00	3.00000	6750.00
0120 0160 4 TYPE B STABILIZATION	15462.000 SY	2.00000	30924.00	2.70000	41747.40	3.32000	51333.84
0125 0285703 OPTIONAL BASE, BASE GROUP 03	58.000 SY	11.78000	683.24	16.00000	928.00	15.00000	870.00
0130 0285706 OPTIONAL BASE, BASE GROUP 06	2858.000 SY	9.00000	25722.00	10.00000	28580.00	8.59000	24550.22
0135 0285711 OPTIONAL BASE, BASE GROUP 11	10020.000 SY	11.00000	110220.00	9.00000	90180.00	11.00000	110220.00
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12.000 SY	11.00000	132.00	2.60000	31.20	2.50000	30.00
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3747.000 SY	1.35000	5058.45	2.00000	7494.00	1.95000	7306.65
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	850.700 TN	84.00000	71458.80	85.00000	72309.50	86.00000	73160.20
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1328.100 TN	95.00000	126169.50	110.00000	146091.00	110.00000	146091.00
0160 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	796.00000	1751.20	820.00000	1804.00	750.00000	1650.00

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(11) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(12) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0165 0415 1 1 REINF STEEL- ROADWAY	54.000 LB	1.20000	64.80	1.00000	54.00	0.75000	40.50
0170 0430 94 1 DESILTING PIPE, 0 - 24"	90.000 LF	11.00000	990.00	7.50000	675.00	20.00000	1800.00
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	93.000 LF	61.00000	5673.00	53.00000	4929.00	45.00000	4185.00
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	15.000 LF	70.00000	1050.00	200.00000	3000.00	75.00000	1125.00
0185 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	825.00000	1650.00	1100.00000	2200.00	850.00000	1700.00
0190 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	49923.000 SF	16.50000	823729.50	18.00000	898614.00	0.01000	499.23
0195 0524 3 CONC CORE DITCH BLOCKS	1.600 CY	1820.00000	2912.00	1400.00000	2240.00	3000.00000	4800.00
0200 0536 73 GUARDRAIL REMOVAL	3064.000 LF	1.85000	5668.40	2.00000	6128.00	1.00000	3064.00
0205 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	192.000 LF	32.00000	6144.00	26.00000	4992.00	25.00000	4800.00
0210 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1600.00000	3200.00	790.00000	1580.00	1250.00000	2500.00
0215 0570 1 2 PERFORMANCE TURF, SOD	36081.000 SY	1.66000	59894.46	3.20000	115459.20	1.65000	59533.65
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.337 NM	731.00000	1708.35	710.00000	1659.27	690.00000	1612.53
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.340 NM	731.00000	1710.54	710.00000	1661.40	690.00000	1614.60
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42452415201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,680,106.14		$ 2,788,551.00		$ 3,002,406.97
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(11) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(12) CONE & GRAHAM, INC. UNIT PRICE	 AMOUNT
0235 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	285.00000	1140.00	280.00000	1120.00	268.00000	1072.00
0240 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	93.00000	93.00	90.00000	90.00	88.00000	88.00
0245 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	1.06000	5.30	1.00000	5.00	1.00000	5.00
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42452415201	LUMP	7100.00000	7100.00	6900.00000	6900.00	6695.00000	6695.00
SECTION 0002 TOTALS			$ 8,338.30		$ 8,115.00		$ 7,860.00
CONTRACT TOTALS			$ 2,688,444.44		$ 2,796,666.00		$ 3,010,266.97

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(14) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42452415201	LUMP	364000.00000	364000.00	184886.29000	184886.29		
0010 0102 1 MAINTENANCE OF TRAFFIC 42452415201	240.000 LS	20000.00000	20000.00	28441.52000	28441.52		
0015 0102 2 1 SPECIAL DETOUR 1 42452415201	LUMP	253000.00000	253000.00	269788.39000	269788.39		
0020 0102 60 WORK ZONE SIGN	5520.000 ED	0.32000	1766.40	0.34000	1876.80		
0025 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	4770.000 LF	21.06000	100456.20	22.65000	108040.50		
0030 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1885.000 LF	6.55000	12346.75	7.05000	13289.25		
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	9750.000 ED	0.19000	1852.50	0.20000	1950.00		
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	900.000 ED	0.31000	279.00	0.33000	297.00		
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	1440.000 ED	0.30000	432.00	0.32000	460.80		
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2884.000 EA	2.63000	7584.92	2.83000	8161.72		
0055 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	14310.000 ED	0.14000	2003.40	0.15000	2146.50		
0060 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	10.000 LO	1053.06000	10530.60	1132.43000	11324.30		
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	300.000 ED	15.04000	4512.00	16.18000	4854.00		
0070 0104 10 3 SEDIMENT BARRIER	5541.000 LF	1.18000	6538.38	0.64000	3546.24		
0075 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	2605.48000	13027.40	2888.85000	14444.25		

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(14) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0107 1 LITTER REMOVAL	135.000 AC	26.60000	3591.00	86.67000	11700.45		
0085 0107 2 MOWING	135.000 AC	79.79000	10771.65	115.55000	15599.25		
0090 0110 1 1 CLEARING & GRUBBING 42452415201	7.800 LS	51000.00000	51000.00	26808.51000	26808.51		
0095 0110 3 REMOVAL OF EXISTING STRUCTURE 42452415201	5934.000 LS	50000.00000	50000.00	149064.58000	149064.58		
0100 0110 7 1 MAILBOX, F&I SINGLE	1.000 EA	101.01000	101.01	108.62000	108.62		
0105 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42452415201	LUMP	2000.00000	2000.00	9244.31000	9244.31		
0110 0120 1 REGULAR EXCAVATION	116010.000 CY	4.15000	481441.50	6.93000	803949.30		
0115 0120 6 EMBANKMENT	2250.000 CY	7.79000	17527.50	11.55000	25987.50		
0120 0160 4 TYPE B STABILIZATION	15462.000 SY	1.88000	29068.56	3.76000	58137.12		
0125 0285703 OPTIONAL BASE, BASE GROUP 03	58.000 SY	12.33000	715.14	9.37000	543.46		
0130 0285706 OPTIONAL BASE, BASE GROUP 06	2858.000 SY	7.72000	22063.76	11.10000	31723.80		
0135 0285711 OPTIONAL BASE, BASE GROUP 11	10020.000 SY	10.75000	107715.00	13.97000	139979.40		
0140 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	12.000 SY	2.10000	25.20	2.89000	34.68		
0145 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	3747.000 SY	2.69000	10079.43	2.25000	8430.75		
0150 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	850.700 TN	92.14000	78383.50	99.09000	84295.86		
0155 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	1328.100 TN	117.66000	156264.25	126.53000	168044.49		
0160 0400 1 2 CONCRETE CLASS I, ENDWALLS	2.200 CY	756.49000	1664.28	866.66000	1906.65		

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(14) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0415 1 1 REINF STEEL- ROADWAY	54.000 LB	1.06000	57.24	1.16000	62.64		
0170 0430 94 1 DESILTING PIPE, 0 - 24"	90.000 LF	10.64000	957.60	8.10000	729.00		
0175 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	93.000 LF	39.42000	3666.06	80.89000	7522.77		
0180 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	15.000 LF	43.53000	652.95	138.67000	2080.05		
0185 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	1144.21000	2288.42	1271.09000	2542.18		
0190 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	49923.000 SF	22.98000	1147230.54	19.64000	980487.72		
0195 0524 3 CONC CORE DITCH BLOCKS	1.600 CY	2022.35000	3235.76	173.33000	277.33		
0200 0536 73 GUARDRAIL REMOVAL	3064.000 LF	3.19000	9774.16	3.76000	11520.64		
0205 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	192.000 LF	26.60000	5107.20	11.55000	2217.60		
0210 0550 60124 FENCE GATE, TYPE A, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1595.70000	3191.40	577.77000	1155.54		
0215 0570 1 2 PERFORMANCE TURF, SOD	36081.000 SY	2.73000	98501.13	4.21000	151901.01		
0220 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.337 NM	742.39000	1734.97	797.32000	1863.34		
0225 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.340 NM	741.44000	1734.97	797.32000	1865.73		
0230 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42452415201	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS			$ 3,148,873.73		$ 3,403,291.84		$
SECTION 0002 SIGNING							

CALL ORDER: 014 PROPOSAL ID: T5409 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) BAKER INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(14) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0235 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	4.000 AS	287.98000	1151.92	309.68000	1238.72		
0240 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	94.56000	94.56	101.69000	101.69		
0245 0700 20 60 SINGLE POST SIGN, REMOVE	5.000 AS	1.07000	5.35	1.16000	5.80		
0250 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42452415201	LUMP	7194.09000	7194.09	7736.34000	7736.34		
SECTION 0002 TOTALS		$	8,445.92	$	9,082.55	$	
CONTRACT TOTALS		$	3,157,319.65	$	3,412,374.39	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.