VENDOR RANKING

CALL ORDER : 016 PROPOSAL ID : T7116 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of milling,
SET-ASIDE : U/R CODE : resurfacing and widening of SR 595, including sidewalks,
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) boardwalks, storm sewer system, signing and pavement
markings and signalization.

FINPROJ(S) : 40376615201 (*) F.A. NO. : 1701014P COUNTIES : PASCO
40376615202 N/A
LOCAL NAME : ALT US 19 (SR 595) ROAD NAME : SR 595
PROJ LIMITS : FROM PINELLAS CO/L TO US 19 (SR 55)

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PEPPER CONTRACTING SERVICES, INC.	Responsive	Winning bid	$ 1,487,313.09	0.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 1,497,070.30	0.65%
3	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 1,653,856.51	11.19%
4	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 1,699,550.94	14.26%
5	BETTER ROADS, INC.	Responsive	Non-Winning Bid	$ 1,775,922.13	19.40%
6	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 1,888,444.44	26.97%
7	TAMPA PAVEMENT CONSTRUCTORS, INC	Responsive	Non-Winning Bid	$ 1,906,038.86	28.15%
8	GATOR GRADING & PAVING LLC	Responsive	Non-Winning Bid	$ 2,069,913.85	39.17%

CALL ORDER : 016 PROPOSAL ID : T7116 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 07 The improvements under this contract consist of milling,
SET-ASIDE : U/R CODE : resurfacing and widening of SR 595, including sidewalks,
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) boardwalks, storm sewer system, signing and pavement
markings and signalization.

FINPROJ(S) : 40376615201 (*) F.A. NO. : 1701014P COUNTIES : PASCO
40376615202 N/A
LOCAL NAME : ALT US 19 (SR 595) ROAD NAME : SR 595
PROJ LIMITS : FROM PINELLAS CO/L TO US 19 (SR 55)

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40376615201	LUMP	100000.00000	100000.00	133500.00000	133500.00	120000.00000	120000.00
0010 0101 1 MOBILIZATION 40376615202	LUMP	4000.00000	4000.00	20000.00000	20000.00	8000.00000	8000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 40376615202	60.000 LS	10000.00000	10000.00	65000.00000	65000.00	45000.00000	45000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 40376615201	180.000 LS	1000.00000	1000.00	13300.00000	13300.00	8000.00000	8000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	13.40000	3350.00	20.63000	5157.50	16.60000	4150.00
0030 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	48.00000	384.00	40.11000	320.88	56.00000	448.00
0035 0102 60 WORK ZONE SIGN	11520.000 ED	0.21000	2419.20	0.21000	2419.20	0.24000	2764.80
0040 0102 61 BUSINESS SIGN	4.000 EA	32.00000	128.00	40.22000	160.88	36.00000	144.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3380.000 LF	0.01000	33.80	3.00000	10140.00	10.65000	35997.00
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	16815.000 ED	0.17000	2858.55	0.05000	840.75	0.19000	3194.85
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5280.000 ED	0.23000	1214.40	0.05000	264.00	0.26000	1372.80
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	476.000 EA	2.66000	1266.16	3.51000	1670.76	2.65000	1261.40

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8400.000 ED	0.13000	1092.00	0.05000	420.00	0.15000	1260.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	0.01000	0.12	655.02000	7860.24	730.00000	8760.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	720.000 ED	12.80000	9216.00	5.00000	3600.00	14.20000	10224.00
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	240.000 DA	2.40000	576.00	9.02000	2164.80	9.55000	2292.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2045.000 SY	1.38000	2822.10	1.00000	2045.00	1.34000	2740.30
0090 0104 10 3 SEDIMENT BARRIER	9193.000 LF	0.60000	5515.80	0.45000	4136.85	0.76000	6986.68
0095 0104 11 FLOATING TURBIDITY BARRIER	27.000 LF	8.00000	216.00	10.03000	270.81	16.00000	432.00
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1800.00000	3600.00	501.38000	1002.76	1632.00000	3264.00
0105 0104 18 INLET PROTECTION SYSTEM	8.000 EA	69.00000	552.00	40.11000	320.88	44.00000	352.00
0110 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2045.000 SY	0.30000	613.50	0.25000	511.25	0.97000	1983.65
0115 0107 1 LITTER REMOVAL	117.000 AC	10.00000	1170.00	10.03000	1173.51	41.00000	4797.00
0120 0107 2 MOWING	117.000 AC	25.00000	2925.00	30.08000	3519.36	86.00000	10062.00
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	280.000 DA	75.00000	21000.00	60.17000	16847.60	65.00000	18200.00
0130 0110 1 1 CLEARING & GRUBBING 40376615201	6.500 LS	54247.00000	54247.00	9897.25000	9897.25	55200.00000	55200.00
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	78.000 SY	20.60000	1606.80	29.38000	2291.64	6.40000	499.20
0140 0120 1 REGULAR EXCAVATION	5355.000 CY	11.00000	58905.00	7.94000	42518.70	2.66000	14244.30
0145 0120 4 SUBSOIL EXCAVATION	17.000 CY	21.51000	365.67	113.87000	1935.79	67.00000	1139.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0150 0120 6 EMBANKMENT	999.000 CY	6.75000	6743.25	4.49000	4485.51	12.30000	12287.70
0155 0160 4 TYPE B STABILIZATION	6648.000 SY	5.60000	37228.80	5.21000	34636.08	7.40000	49195.20
0160 0285708 OPTIONAL BASE, BASE GROUP 08	1576.000 SY	25.00000	39400.00	33.79000	53253.04	34.25000	53978.00
0165 0285713 OPTIONAL BASE, BASE GROUP 13	4251.000 SY	36.00000	153036.00	38.78000	164853.78	39.00000	165789.00
0170 0286 1 TURNOUT CONSTRUCTION	533.000 SY	19.80000	10553.40	22.64000	12067.12	10.45000	5569.85
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	636.000 SY	4.00000	2544.00	5.51000	3504.36	10.35000	6582.60
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22272.000 SY	1.00000	22272.00	1.11000	24721.92	1.73000	38530.56
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	817.900 TN	87.00000	71157.30	93.46000	76440.93	90.80000	74265.32
0190 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2284.700 TN	101.00000	230754.70	104.85000	239550.80	89.50000	204480.65
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	69.500 CY	424.00000	29468.00	293.53000	20400.34	620.00000	43090.00
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.300 CY	865.00000	5449.50	555.96000	3502.55	630.00000	3969.00
0205 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3551.00000	3551.00	3394.55000	3394.55	3520.00000	3520.00
0210 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	4021.00000	8042.00	4003.72000	8007.44	3140.00000	6280.00
0215 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	2642.00000	2642.00	2755.07000	2755.07	3025.00000	3025.00
0220 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	3675.00000	3675.00	3591.71000	3591.71	3300.00000	3300.00
0225 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4003.00000	4003.00	4003.30000	4003.30	4000.00000	4000.00
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1434.00000	4302.00	2065.54000	6196.62	2200.00000	6600.00
0235 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	1417.00000	5668.00	2174.45000	8697.80	2720.00000	10880.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0240 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	3866.00000	11598.00	3078.71000	9236.13	3100.00000	9300.00
0245 0425 1551 INLETS, DT BOT, TYPE E, <10'	9.000 EA	1879.00000	16911.00	3036.58000	27329.22	3000.00000	27000.00
0250 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	1331.00000	1331.00	3077.43000	3077.43	2535.00000	2535.00
0255 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	1858.00000	1858.00	2591.46000	2591.46	2200.00000	2200.00
0260 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	2000.00000	4000.00	1613.95000	3227.90	2020.00000	4040.00
0265 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	1740.00000	1740.00	2176.73000	2176.73	2010.00000	2010.00
0270 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3212.00000	3212.00	4856.79000	4856.79	2400.00000	2400.00
0272 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	5324.00000	5324.00	5379.82000	5379.82	6450.00000	6450.00
0275 0425 3 61 JUNCTION BOXES, J-7, <10'	1.000 EA	1711.00000	1711.00	2756.43000	2756.43	6000.00000	6000.00
0280 0430 94 1 DESILTING PIPE, 0 - 24"	1038.000 LF	3.20000	3321.60	1.25000	1297.50	1.86000	1930.68
0285 0430 94 2 DESILTING PIPE, 25 - 36"	83.000 LF	5.30000	439.90	1.48000	122.84	3.45000	286.35
0290 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	66.000 LF	52.00000	3432.00	31.42000	2073.72	51.00000	3366.00
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	653.000 LF	42.00000	27426.00	29.69000	19387.57	49.00000	31997.00
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	770.000 LF	50.00000	38500.00	37.05000	28528.50	52.20000	40194.00
0305 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	6.000 LF	226.00000	1356.00	94.41000	566.46	233.00000	1398.00
0310 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	375.000 LF	46.00000	17250.00	36.51000	13691.25	53.80000	20175.00
0315 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	99.000 LF	74.00000	7326.00	47.98000	4750.02	84.30000	8345.70

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0320 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	792.00000	2376.00	708.72000	2126.16	735.00000	2205.00
0322 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	792.00000	1584.00	773.95000	1547.90	1065.00000	2130.00
0325 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3.000 EA	803.00000	2409.00	708.43000	2125.29	1000.00000	3000.00
0330 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	792.00000	1584.00	695.32000	1390.64	888.00000	1776.00
0335 0470 1 TREATED TIMBER, STRUCTURAL	6.200 MB	7400.00000	45880.00	5916.29000	36681.00	7155.00000	44361.00
0340 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	888.000 LF	30.00000	26640.00	28.23000	25068.24	26.50000	23532.00
0345 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	747.000 LF	22.00000	16434.00	12.58000	9397.26	18.00000	13446.00
0350 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	20.00000	2080.00	10.80000	1123.20	17.00000	1768.00
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	4479.000 SY	24.00000	107496.00	17.86000	79994.94	23.60000	105704.40
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	286.000 SY	31.00000	8866.00	27.92000	7985.12	33.25000	9509.50
0365 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	7.000 SY	48.00000	336.00	73.12000	511.84	77.50000	542.50
0370 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.100 TN	210.00000	2961.00	91.43000	1289.16	147.00000	2072.70
0385 0570 1 2 PERFORMANCE TURF, SOD	20451.000 SY	1.75000	35789.25	1.47000	30062.97	2.43000	49695.93
0390 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2232.000 SY	5.00000	11160.00	3.35000	7477.20	5.80000	12945.60
0395 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.312 NM	957.00000	4126.58	827.28000	3567.23	954.00000	4113.65
0400 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1268.000 LF	0.32000	405.76	0.30000	380.40	0.32000	405.76

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0405 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2134.000 LF	0.75000	1600.50	0.50000	1067.00	0.75000	1600.50
0410 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	646.000 LF	1.00000	646.00	0.80000	516.80	0.95000	613.70
0415 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2054.000 LF	1.00000	2054.00	1.20000	2464.80	1.06000	2177.24
0420 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1088.000 LF	0.27000	293.76	0.25000	272.00	0.27000	293.76
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	86.000 EA	32.00000	2752.00	45.12000	3880.32	32.00000	2752.00
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	21.00000	2730.00	25.07000	3259.10	21.20000	2756.00
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.250 NM	957.00000	3110.25	827.28000	2688.66	954.00000	3100.50
0440 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	550.000 LF	1.00000	550.00	0.80000	440.00	0.96000	528.00
0445 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.688 GM	266.00000	449.01	225.62000	380.85	265.00000	447.32
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	480.000 LF	0.27000	129.60	0.25000	120.00	0.27000	129.60
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40376615201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40376615202	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
SECTION 0001 TOTALS			$ 1,392,746.26		$ 1,414,221.18		$ 1,559,346.25
SECTION 0002 SIGNING							

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0465 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	247.00000	2470.00	250.69000	2506.90	250.00000	2500.00
0470 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	757.00000	1514.00	616.70000	1233.40	715.00000	1430.00
0475 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	61.00000	854.00	150.41000	2105.74	138.00000	1932.00
0480 0700 20 60 SINGLE POST SIGN, REMOVE	14.000 AS	1.00000	14.00	12.03000	168.42	10.60000	148.40
0485 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3405.00000	6810.00	2707.46000	5414.92	3400.00000	6800.00
0490 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1894.00000	1894.00	426.17000	426.17	1600.00000	1600.00
0495 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	3.000 EA	621.00000	1863.00	100.28000	300.84	636.00000	1908.00
0500 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	21.00000	21.00	45.12000	45.12	22.00000	22.00
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	64.00000	64.00	61.17000	61.17	90.00000	90.00
0510 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	170.00000	340.00	195.54000	391.08	212.00000	424.00
0515 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	591.000 EA	3.20000	1891.20	0.00000	0.00	3.20000	1891.20
0520 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	18.000 SF	1.00000	18.00	2.01000	36.18	1.06000	19.08
0525 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	12.000 SF	1.00000	12.00	2.01000	24.12	1.06000	12.72
0530 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.156 NM	4265.00000	9195.34	3706.21000	7990.59	4240.00000	9141.44
0535 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	634.000 LF	1.30000	824.20	1.05000	665.70	1.30000	824.20
0540 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1067.000 LF	2.30000	2454.10	1.60000	1707.20	2.35000	2507.45

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0545 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	323.000 LF	3.40000	1098.20	2.41000	778.43	3.40000	1098.20
0550 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1027.000 LF	4.25000	4364.75	3.51000	3604.77	4.25000	4364.75
0555 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	544.000 LF	1.00000	544.00	1.00000	544.00	1.06000	576.64
0560 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	43.000 EA	106.00000	4558.00	120.33000	5174.19	106.00000	4558.00
0565 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	65.000 EA	53.00000	3445.00	55.15000	3584.75	53.00000	3445.00
0570 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.625 NM	4270.00000	6938.75	3706.21000	6022.59	4240.00000	6890.00
0575 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	275.000 LF	3.20000	880.00	2.41000	662.75	3.20000	880.00
0580 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.844 GM	1271.00000	1072.72	1103.04000	930.97	1270.00000	1071.88
0585 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	240.000 LF	1.00000	240.00	1.00000	240.00	1.06000	254.40
SECTION 0002 TOTALS		$	53,380.26	$	44,620.00	$	54,389.36
SECTION 0003 SIGNALIZATION							
0590 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	173.000 LF	6.00000	1038.00	4.01000	693.73	5.30000	916.90
0595 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	7.000 LF	31.51000	220.57	15.04000	105.28	19.00000	133.00
0600 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1670.00000	1670.00	2261.23000	2261.23	1550.00000	1550.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0605 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	267.00000	2670.00	250.69000	2506.90	250.00000	2500.00
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	997.00000	2991.00	1027.83000	3083.49	1100.00000	3300.00
0615 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	688.00000	2064.00	696.92000	2090.76	750.00000	2250.00
0620 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	754.00000	2262.00	727.00000	2181.00	740.00000	2220.00
0625 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	6284.00000	25136.00	5247.45000	20989.80	5680.00000	22720.00
0630 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	5.000 EA	120.00000	600.00	376.04000	1880.20	400.00000	2000.00
0635 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	120.00000	360.00	115.32000	345.96	177.00000	531.00
0640 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	683.00000	683.00	952.62000	952.62	600.00000	600.00
0645 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	98.00000	588.00	20.06000	120.36	40.00000	240.00
0650 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	186.00000	558.00	85.23000	255.69	160.00000	480.00
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	36.00000	72.00	5.01000	10.02	20.00000	40.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	137.00000	274.00	376.04000	752.08	320.00000	640.00
SECTION 0003 TOTALS		$	41,186.57	$	38,229.12	$	40,120.90
CONTRACT TOTALS		$	1,487,313.09	$	1,497,070.30	$	1,653,856.51

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40376615201	LUMP	95000.00000	95000.00	200000.00000	200000.00	180000.00000	180000.00
0010 0101 1 MOBILIZATION 40376615202	LUMP	10000.00000	10000.00	20500.00000	20500.00	12989.96000	12989.96
0015 0102 1 MAINTENANCE OF TRAFFIC 40376615202	60.000 LS	5000.00000	5000.00	100000.00000	100000.00	19955.00000	19955.00
0020 0102 1 MAINTENANCE OF TRAFFIC 40376615201	180.000 LS	70000.00000	70000.00	43200.00000	43200.00	90000.00000	90000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	20.00000	5000.00	32.65000	8162.50	22.00000	5500.00
0030 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	60.00000	480.00	52.80000	422.40	50.00000	400.00
0035 0102 60 WORK ZONE SIGN	11520.000 ED	0.25000	2880.00	0.20000	2304.00	0.32000	3686.40
0040 0102 61 BUSINESS SIGN	4.000 EA	100.00000	400.00	31.65000	126.60	74.00000	296.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3380.000 LF	12.00000	40560.00	17.30000	58474.00	17.00000	57460.00
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	16815.000 ED	0.20000	3363.00	0.15000	2522.25	0.16000	2690.40
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5280.000 ED	0.30000	1584.00	0.25000	1320.00	0.30000	1584.00
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	476.000 EA	5.00000	2380.00	3.85000	1832.60	2.65000	1261.40
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8400.000 ED	0.15000	1260.00	0.15000	1260.00	0.13000	1092.00
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	600.00000	7200.00	649.00000	7788.00	955.00000	11460.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	720.000 ED	12.00000	8640.00	12.65000	9108.00	14.85000	10692.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	240.000 DA	4.00000	960.00	8.05000	1932.00	8.10000	1944.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2045.000 SY	1.00000	2045.00	1.05000	2147.25	1.00000	2045.00
0090 0104 10 3 SEDIMENT BARRIER	9193.000 LF	0.70000	6435.10	0.50000	4596.50	1.00000	9193.00
0095 0104 11 FLOATING TURBIDITY BARRIER	27.000 LF	10.00000	270.00	10.55000	284.85	10.00000	270.00
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	750.00000	1500.00	1195.00000	2390.00	1700.00000	3400.00
0105 0104 18 INLET PROTECTION SYSTEM	8.000 EA	100.00000	800.00	42.25000	338.00	42.00000	336.00
0110 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2045.000 SY	0.50000	1022.50	0.25000	511.25	1.15000	2351.75
0115 0107 1 LITTER REMOVAL	117.000 AC	5.00000	585.00	18.85000	2205.45	26.00000	3042.00
0120 0107 2 MOWING	117.000 AC	10.00000	1170.00	38.15000	4463.55	37.00000	4329.00
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	280.000 DA	80.00000	22400.00	67.35000	18858.00	81.00000	22680.00
0130 0110 1 1 CLEARING & GRUBBING 40376615201	6.500 LS	100000.00000	100000.00	32995.00000	32995.00	7450.00000	7450.00
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	78.000 SY	18.00000	1404.00	12.35000	963.30	23.00000	1794.00
0140 0120 1 REGULAR EXCAVATION	5355.000 CY	12.00000	64260.00	5.05000	27042.75	12.00000	64260.00
0145 0120 4 SUBSOIL EXCAVATION	17.000 CY	20.00000	340.00	51.70000	878.90	34.00000	578.00
0150 0120 6 EMBANKMENT	999.000 CY	5.00000	4995.00	4.05000	4045.95	23.75000	23726.25
0155 0160 4 TYPE B STABILIZATION	6648.000 SY	7.00000	46536.00	3.80000	25262.40	5.50000	36564.00
0160 0285708 OPTIONAL BASE, BASE GROUP 08	1576.000 SY	30.00000	47280.00	27.60000	43497.60	39.00000	61464.00
0165 0285713 OPTIONAL BASE, BASE GROUP 13	4251.000 SY	40.00000	170040.00	39.10000	166214.10	51.00000	216801.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0170 0286 1 TURNOUT CONSTRUCTION	533.000 SY	7.00000	3731.00	18.40000	9807.20	16.00000	8528.00
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	636.000 SY	4.00000	2544.00	1.70000	1081.20	1.50000	954.00
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22272.000 SY	1.25000	27840.00	1.50000	33408.00	1.50000	33408.00
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	817.900 TN	85.00000	69521.50	89.55000	73242.95	92.00000	75246.80
0190 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2284.700 TN	100.00000	228470.00	101.00000	230754.70	97.00000	221615.90
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	69.500 CY	375.00000	26062.50	666.00000	46287.00	507.00000	35236.50
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.300 CY	940.00000	5922.00	585.00000	3685.50	703.00000	4428.90
0205 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3800.00000	3800.00	3575.00000	3575.00	3650.00000	3650.00
0210 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	3100.00000	6200.00	4215.00000	8430.00	3600.00000	7200.00
0215 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3500.00000	3500.00	2900.00000	2900.00	3300.00000	3300.00
0220 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	4650.00000	4650.00	3780.00000	3780.00	3330.00000	3330.00
0225 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5400.00000	5400.00	4215.00000	4215.00	4088.00000	4088.00
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	2000.00000	6000.00	2175.00000	6525.00	2200.00000	6600.00
0235 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	2100.00000	8400.00	2290.00000	9160.00	2050.00000	8200.00
0240 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	4200.00000	12600.00	3240.00000	9720.00	3200.00000	9600.00
0245 0425 1551 INLETS, DT BOT, TYPE E, <10'	9.000 EA	2500.00000	22500.00	3195.00000	28755.00	2800.00000	25200.00
0250 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	2850.00000	2850.00	3240.00000	3240.00	2300.00000	2300.00
0255 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	2350.00000	2350.00	2730.00000	2730.00	3350.00000	3350.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0260 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1750.00000	3500.00	1700.00000	3400.00	1230.00000	2460.00
0265 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2200.00000	2200.00	2290.00000	2290.00	2200.00000	2200.00
0270 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	6100.00000	6100.00	5105.00000	5105.00	6200.00000	6200.00
0272 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	7950.00000	7950.00	5665.00000	5665.00	8200.00000	8200.00
0275 0425 3 61 JUNCTION BOXES, J-7, <10'	1.000 EA	3450.00000	3450.00	2900.00000	2900.00	2100.00000	2100.00
0280 0430 94 1 DESILTING PIPE, 0 - 24"	1038.000 LF	2.06000	2138.28	1.85000	1920.30	3.60000	3736.80
0285 0430 94 2 DESILTING PIPE, 25 - 36"	83.000 LF	3.82000	317.06	3.45000	286.35	9.00000	747.00
0290 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	66.000 LF	60.00000	3960.00	33.10000	2184.60	55.00000	3630.00
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	653.000 LF	52.00000	33956.00	31.25000	20406.25	54.00000	35262.00
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	770.000 LF	63.00000	48510.00	39.00000	30030.00	68.00000	52360.00
0305 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	6.000 LF	80.00000	480.00	99.40000	596.40	90.00000	540.00
0310 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	375.000 LF	57.00000	21375.00	38.45000	14418.75	59.00000	22125.00
0315 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	99.000 LF	72.00000	7128.00	50.50000	4999.50	67.00000	6633.00
0320 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	572.00000	1716.00	746.00000	2238.00	640.00000	1920.00
0322 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	972.00000	1944.00	815.00000	1630.00	772.00000	1544.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0325 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3.000 EA	556.00000	1668.00	746.00000	2238.00	725.00000	2175.00
0330 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	608.00000	1216.00	732.00000	1464.00	667.00000	1334.00
0335 0470 1 TREATED TIMBER, STRUCTURAL	6.200 MB	5500.00000	34100.00	6605.00000	40951.00	7200.00000	44640.00
0340 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	888.000 LF	25.00000	22200.00	26.40000	23443.20	35.00000	31080.00
0345 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	747.000 LF	15.00000	11205.00	18.80000	14043.60	17.00000	12699.00
0350 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	15.00000	1560.00	15.20000	1580.80	24.00000	2496.00
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	4479.000 SY	27.00000	120933.00	25.20000	112870.80	27.00000	120933.00
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	286.000 SY	35.00000	10010.00	36.90000	10553.40	49.00000	14014.00
0365 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	7.000 SY	40.00000	280.00	58.20000	407.40	96.00000	672.00
0370 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.100 TN	100.00000	1410.00	158.00000	2227.80	210.00000	2961.00
0385 0570 1 2 PERFORMANCE TURF, SOD	20451.000 SY	1.75000	35789.25	1.70000	34766.70	1.80000	36811.80
0390 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2232.000 SY	2.00000	4464.00	5.00000	11160.00	3.50000	7812.00
0395 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.312 NM	900.00000	3880.80	907.00000	3910.98	955.00000	4117.96
0400 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1268.000 LF	0.30000	380.40	0.35000	443.80	0.32000	405.76
0405 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2134.000 LF	0.70000	1493.80	0.55000	1173.70	0.74000	1579.16
0410 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	646.000 LF	0.90000	581.40	0.90000	581.40	0.95000	613.70

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0415 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2054.000 LF	1.00000	2054.00	1.30000	2670.20	1.00000	2054.00
0420 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1088.000 LF	0.25000	272.00	0.25000	272.00	0.27000	293.76
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	86.000 EA	30.00000	2580.00	49.50000	4257.00	32.00000	2752.00
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	20.00000	2600.00	27.50000	3575.00	21.00000	2730.00
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.250 NM	900.00000	2925.00	907.00000	2947.75	955.00000	3103.75
0440 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	550.000 LF	0.90000	495.00	0.90000	495.00	0.95000	522.50
0445 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.688 GM	250.00000	422.00	247.00000	416.94	265.00000	447.32
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	480.000 LF	0.25000	120.00	0.25000	120.00	0.27000	129.60
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40376615201	LUMP	20000.00000	20000.00	20000.00000	20000.00	20000.00000	20000.00
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40376615202	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
SECTION 0001 TOTALS		$	1,605,494.59	$	1,681,584.37	$	1,793,566.37
SECTION 0002 SIGNING							
0465 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	235.00000	2350.00	266.00000	2660.00	250.00000	2500.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0470 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	675.00000	1350.00	760.00000	1520.00	755.00000	1510.00
0475 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	130.00000	1820.00	134.00000	1876.00	61.00000	854.00
0480 0700 20 60 SINGLE POST SIGN, REMOVE	14.000 AS	10.00000	140.00	21.30000	298.20	1.05000	14.70
0485 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3200.00000	6400.00	2715.00000	5430.00	3400.00000	6800.00
0490 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1500.00000	1500.00	1850.00000	1850.00	1890.00000	1890.00
0495 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	3.000 EA	600.00000	1800.00	663.00000	1989.00	620.00000	1860.00
0500 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	200.00000	200.00	21.30000	21.30	21.00000	21.00
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	200.00000	200.00	66.50000	66.50	63.00000	63.00
0510 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	200.00000	400.00	42.60000	85.20	170.00000	340.00
0515 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	591.000 EA	3.00000	1773.00	3.85000	2275.35	3.20000	1891.20
0520 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	18.000 SF	1.00000	18.00	2.20000	39.60	1.06000	19.08
0525 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	12.000 SF	1.00000	12.00	2.20000	26.40	1.06000	12.72
0530 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.156 NM	4000.00000	8624.00	4065.00000	8764.14	4250.00000	9163.00
0535 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	634.000 LF	1.20000	760.80	1.15000	729.10	1.28000	811.52
0540 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1067.000 LF	2.20000	2347.40	1.75000	1867.25	2.33000	2486.11
0545 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	323.000 LF	3.20000	1033.60	2.65000	855.95	3.40000	1098.20

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0550 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1027.000 LF	4.00000	4108.00	3.85000	3953.95	4.25000	4364.75
0555 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	544.000 LF	1.00000	544.00	1.10000	598.40	1.06000	576.64
0560 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	43.000 EA	100.00000	4300.00	132.00000	5676.00	107.00000	4601.00
0565 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	65.000 EA	50.00000	3250.00	60.45000	3929.25	53.00000	3445.00
0570 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.625 NM	4000.00000	6500.00	4065.00000	6605.63	4250.00000	6906.25
0575 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	275.000 LF	3.00000	825.00	2.65000	728.75	3.20000	880.00
0580 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.844 GM	1200.00000	1012.80	1210.00000	1021.24	1275.00000	1076.10
0585 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	240.000 LF	1.00000	240.00	1.10000	264.00	1.06000	254.40
SECTION 0002 TOTALS		$	51,508.60	$	53,131.21	$	53,438.67
SECTION 0003 SIGNALIZATION							
0590 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	173.000 LF	4.75000	821.75	4.45000	769.85	4.50000	778.50
0595 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	7.000 LF	18.00000	126.00	32.05000	224.35	32.20000	225.40
0600 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2800.00000	2800.00	1405.00000	1405.00	1413.00000	1413.00
0605 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	325.00000	3250.00	303.00000	3030.00	305.00000	3050.00
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1300.00000	3900.00	1060.00000	3180.00	1067.00000	3201.00

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) NELSON, DAVID, CONSTRUCTION UNIT PRICE	 AMOUNT	(5) BETTER ROADS, INC. UNIT PRICE	 AMOUNT	(6) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT
0615 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	550.00000	1650.00	766.00000	2298.00	770.00000	2310.00
0620 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	700.00000	2100.00	476.00000	1428.00	480.00000	1440.00
0625 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5965.00000	23860.00	6465.00000	25860.00	6495.00000	25980.00
0630 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	5.000 EA	310.00000	1550.00	256.00000	1280.00	260.00000	1300.00
0635 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	110.00000	330.00	113.00000	339.00	114.00000	342.00
0640 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	700.00000	700.00	327.00000	327.00	328.00000	328.00
0645 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	35.00000	210.00	22.30000	133.80	22.50000	135.00
0650 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	150.00000	450.00	89.15000	267.45	89.50000	268.50
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	100.00000	200.00	20.05000	40.10	20.00000	40.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	300.00000	600.00	312.00000	624.00	314.00000	628.00
SECTION 0003 TOTALS		$	42,547.75	$	41,206.55	$	41,439.40
CONTRACT TOTALS		$	1,699,550.94	$	1,775,922.13	$	1,888,444.44

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40376615201	LUMP	100000.00000	100000.00	100000.00000	100000.00		
0010 0101 1 MOBILIZATION 40376615202	LUMP	31000.00000	31000.00	87650.00000	87650.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 40376615202	60.000 LS	70495.75000	70495.75	41900.00000	41900.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 40376615201	180.000 LS	21231.00000	21231.00	41300.00000	41300.00		
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	21.99000	5497.50	35.00000	8750.00		
0030 0102 14 TRAFFIC CONTROL OFFICER	8.000 MH	45.00000	360.00	62.10000	496.80		
0035 0102 60 WORK ZONE SIGN	11520.000 ED	0.30000	3456.00	0.36000	4147.20		
0040 0102 61 BUSINESS SIGN	4.000 EA	70.00000	280.00	83.00000	332.00		
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	3380.000 LF	16.40000	55432.00	19.45000	65741.00		
0050 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	16815.000 ED	0.15000	2522.25	0.20000	3363.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5280.000 ED	0.28000	1478.40	0.35000	1848.00		
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	476.000 EA	3.50000	1666.00	3.40000	1618.40		
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	8400.000 ED	0.12000	1008.00	0.15000	1260.00		
0070 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	900.00000	10800.00	1070.00000	12840.00		
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	720.000 ED	14.00000	10080.00	16.60000	11952.00		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	240.000 DA	2.28000	547.20	2.70000	648.00		
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	2045.000 SY	1.00000	2045.00	1.20000	2454.00		
0090 0104 10 3 SEDIMENT BARRIER	9193.000 LF	1.60000	14708.80	1.10000	10112.30		
0095 0104 11 FLOATING TURBIDITY BARRIER	27.000 LF	15.00000	405.00	17.80000	480.60		
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	2900.00000	5800.00		
0105 0104 18 INLET PROTECTION SYSTEM	8.000 EA	250.00000	2000.00	60.00000	480.00		
0110 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	2045.000 SY	2.00000	4090.00	1.20000	2454.00		
0115 0107 1 LITTER REMOVAL	117.000 AC	50.00000	5850.00	41.00000	4797.00		
0120 0107 2 MOWING	117.000 AC	100.00000	11700.00	66.00000	7722.00		
0125 0109 71 3 FIELD OFFICE, 900 SQ FT	280.000 DA	66.94000	18743.20	72.00000	20160.00		
0130 0110 1 1 CLEARING & GRUBBING 40376615201	6.500 LS	93868.00000	93868.00	66700.00000	66700.00		
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	78.000 SY	17.43000	1359.54	22.75000	1774.50		
0140 0120 1 REGULAR EXCAVATION	5355.000 CY	9.53000	51033.15	19.80000	106029.00		
0145 0120 4 SUBSOIL EXCAVATION	17.000 CY	20.15000	342.55	30.60000	520.20		
0150 0120 6 EMBANKMENT	999.000 CY	18.58000	18561.42	12.50000	12487.50		
0155 0160 4 TYPE B STABILIZATION	6648.000 SY	8.54000	56773.92	8.40000	55843.20		
0160 0285708 OPTIONAL BASE, BASE GROUP 08	1576.000 SY	35.00000	55160.00	40.25000	63434.00		
0165 0285713 OPTIONAL BASE, BASE GROUP 13	4251.000 SY	46.60000	198096.60	44.75000	190232.25		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0286 1 TURNOUT CONSTRUCTION	533.000 SY	43.13000	22988.29	14.00000	7462.00		
0175 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	636.000 SY	6.75000	4293.00	12.75000	8109.00		
0180 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22272.000 SY	2.25000	50112.00	1.40000	31180.80		
0185 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	817.900 TN	104.60000	85552.34	116.00000	94876.40		
0190 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	2284.700 TN	122.65000	280218.46	118.75000	271308.13		
0195 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	69.500 CY	320.09000	22246.26	562.00000	39059.00		
0200 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.300 CY	822.06000	5178.98	535.00000	3370.50		
0205 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3599.50000	3599.50	4720.00000	4720.00		
0210 0425 1341 INLETS, CURB, TYPE P-4, <10'	2.000 EA	3743.70000	7487.40	4510.00000	9020.00		
0215 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	3489.17000	3489.17	4560.00000	4560.00		
0220 0425 1441 INLETS, CURB, TYPE J-4, <10'	1.000 EA	3630.09000	3630.09	6990.00000	6990.00		
0225 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	4460.32000	4460.32	7975.00000	7975.00		
0230 0425 1521 INLETS, DT BOT, TYPE C,<10'	3.000 EA	1395.98000	4187.94	2160.00000	6480.00		
0235 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	4.000 EA	1183.14000	4732.56	1520.00000	6080.00		
0240 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	4260.41000	12781.23	3395.00000	10185.00		
0245 0425 1551 INLETS, DT BOT, TYPE E, <10'	9.000 EA	2376.00000	21384.00	2670.00000	24030.00		
0250 0425 1555 INLETS, DT BOT, TYPE E, PARTIAL	1.000 EA	1275.03000	1275.03	2170.00000	2170.00		
0255 0425 1561 INLETS, DT BOT, TYPE F, <10'	1.000 EA	2914.56000	2914.56	2365.00000	2365.00		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0260 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1156.87000	2313.74	1850.00000	3700.00		
0265 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2208.86000	2208.86	1770.00000	1770.00		
0270 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	7868.65000	7868.65	3795.00000	3795.00		
0272 0425 2101 MANHOLES, SPECIAL, <10'	1.000 EA	11634.20000	11634.20	6140.00000	6140.00		
0275 0425 3 61 JUNCTION BOXES, J-7, <10'	1.000 EA	2256.93000	2256.93	3950.00000	3950.00		
0280 0430 94 1 DESILTING PIPE, 0 - 24"	1038.000 LF	3.20000	3321.60	3.30000	3425.40		
0285 0430 94 2 DESILTING PIPE, 25 - 36"	83.000 LF	3.25000	269.75	10.00000	830.00		
0290 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	66.000 LF	45.88000	3028.08	52.90000	3491.40		
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	653.000 LF	38.23000	24964.19	43.00000	28079.00		
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	770.000 LF	48.13000	37060.10	53.50000	41195.00		
0305 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	6.000 LF	252.35000	1514.10	123.60000	741.60		
0310 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	375.000 LF	42.60000	15975.00	47.30000	17737.50		
0315 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	99.000 LF	62.27000	6164.73	66.80000	6613.20		
0320 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	3.000 EA	622.68000	1868.04	940.00000	2820.00		
0322 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	828.05000	1656.10	1280.00000	2560.00		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0325 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	3.000 EA	687.13000	2061.39	1000.00000	3000.00		
0330 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	621.59000	1243.18	990.00000	1980.00		
0335 0470 1 TREATED TIMBER, STRUCTURAL	6.200 MB	10680.00000	66216.00	13000.00000	80600.00		
0340 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	888.000 LF	33.40000	29659.20	40.30000	35786.40		
0345 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	747.000 LF	13.72000	10248.84	15.00000	11205.00		
0350 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	11.78000	1225.12	13.00000	1352.00		
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	4479.000 SY	19.48000	87250.92	22.00000	98538.00		
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	286.000 SY	30.44000	8705.84	33.00000	9438.00		
0365 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	7.000 SY	79.74000	558.18	87.00000	609.00		
0370 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	14.100 TN	125.00000	1762.50	132.00000	1861.20		
0385 0570 1 2 PERFORMANCE TURF, SOD	20451.000 SY	1.62000	33130.62	2.40000	49082.40		
0390 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	2232.000 SY	4.72000	10535.04	5.60000	12499.20		
0395 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	4.312 NM	824.62000	3555.76	950.00000	4096.40		
0400 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	1268.000 LF	0.30000	380.40	0.35000	443.80		
0405 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2134.000 LF	0.50000	1067.00	0.70000	1493.80		
0410 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	646.000 LF	0.80000	516.80	1.10000	710.60		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2054.000 LF	1.20000	2464.80	1.60000	3286.40		
0420 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1088.000 LF	0.25000	272.00	0.35000	380.80		
0425 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	86.000 EA	45.00000	3870.00	33.25000	2859.50		
0430 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	130.000 EA	25.00000	3250.00	23.70000	3081.00		
0435 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	3.250 NM	825.00000	2681.25	945.00000	3071.25		
0440 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	550.000 LF	0.80000	440.00	1.10000	605.00		
0445 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	1.688 GM	225.27000	380.26	415.30000	701.03		
0450 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	480.000 LF	0.25000	120.00	0.35000	168.00		
0455 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40376615201	LUMP	20000.00000	20000.00	20000.00000	20000.00		
0460 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40376615202	LUMP	10000.00000	10000.00	10000.00000	10000.00		
SECTION 0001 TOTALS		$	1,817,821.58	$	1,958,964.66	$	
SECTION 0002 SIGNING							
0465 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	10.000 AS	233.00000	2330.00	280.00000	2800.00		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	2.000 AS	712.00000	1424.00	845.00000	1690.00		
0475 0700 20 40 SINGLE POST SIGN, RELOCATE	14.000 AS	58.00000	812.00	69.00000	966.00		
0480 0700 20 60 SINGLE POST SIGN, REMOVE	14.000 AS	1.00000	14.00	10.00000	140.00		
0485 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3200.00000	6400.00	3800.00000	7600.00		
0490 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1780.00000	1780.00	2200.00000	2200.00		
0495 0700 48 59 SIGN PANELS, REPLACE, 16 - 100	3.000 EA	584.00000	1752.00	700.00000	2100.00		
0500 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	20.00000	20.00	24.00000	24.00		
0505 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	1.000 EA	60.00000	60.00	75.00000	75.00		
0510 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	160.00000	320.00	190.00000	380.00		
0515 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	591.000 EA	4.50000	2659.50	4.60000	2718.60		
0520 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	18.000 SF	2.00000	36.00	1.00000	18.00		
0525 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	12.000 SF	2.00000	24.00	1.00000	12.00		
0530 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.156 NM	3702.86000	7983.37	5500.00000	11858.00		
0535 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	634.000 LF	1.05000	665.70	1.30000	824.20		
0540 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	1067.000 LF	1.60000	1707.20	1.80000	1920.60		
0545 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	323.000 LF	2.40000	775.20	3.15000	1017.45		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	1027.000 LF	3.50000	3594.50	4.35000	4467.45		
0555 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	544.000 LF	1.00000	544.00	1.30000	707.20		
0560 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	43.000 EA	120.00000	5160.00	184.00000	7912.00		
0565 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	65.000 EA	55.00000	3575.00	65.15000	4234.75		
0570 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.625 NM	3707.37000	6024.48	5470.00000	8888.75		
0575 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	275.000 LF	2.40000	660.00	3.15000	866.25		
0580 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.844 GM	1094.79000	924.00	1535.00000	1295.54		
0585 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	240.000 LF	1.00000	240.00	1.30000	312.00		
SECTION 0002 TOTALS		$	49,484.95	$	65,027.79	$	
SECTION 0003 SIGNALIZATION							
0590 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	173.000 LF	5.81000	1005.13	6.90000	1193.70		
0595 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	7.000 LF	29.60000	207.20	35.10000	245.70		
0600 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	1570.00000	1570.00	1860.00000	1860.00		
0605 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	251.00000	2510.00	300.00000	3000.00		
0610 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	937.00000	2811.00	1110.00000	3330.00		

CALL ORDER: 016 PROPOSAL ID: T7116 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) TAMPA PAVEMENT CONSTRUCTORS UNIT PRICE	 AMOUNT	(8) GATOR GRADING & PAVING LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0615 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	3.000 EA	647.00000	1941.00	767.00000	2301.00		
0620 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	3.000 AS	709.00000	2127.00	840.00000	2520.00		
0625 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5905.00000	23620.00	6995.00000	27980.00		
0630 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	5.000 EA	112.00000	560.00	133.00000	665.00		
0635 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	3.000 EA	112.00000	336.00	133.00000	399.00		
0640 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	642.00000	642.00	761.00000	761.00		
0645 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	6.000 EA	92.00000	552.00	109.00000	654.00		
0650 0690 31 SIGNAL PEDESTAL REMOVAL	3.000 EA	175.00000	525.00	208.00000	624.00		
0655 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	34.00000	68.00	41.00000	82.00		
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	129.00000	258.00	153.00000	306.00		
SECTION 0003 TOTALS		$	38,732.33	$	45,921.40	$	
CONTRACT TOTALS		$	1,906,038.86	$	2,069,913.85	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.