VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T7294 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of interchange ramp modifications of SR 93.

FINPROJ(S) : 42909215201 (*) F.A. NO. : 1812020U COUNTIES : HILLSBOROUGH
42909215202 N/A
LOCAL NAME : SR60 WB ONRAMP SB275 ROAD NAME : SR 93
PROJ LIMITS : N OF SR60 WB & KENNEDY TO SB I275/SR 93

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | AJAX PAVING INDUSTRIES OF FLORIDA LLC | Responsive | Winning bid | $ 876,301.39 | 0.00% |
| 2 | OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST, | Responsive | Non-Winning Bid | $ 906,792.32 | 3.47% |
| 3 | LANE CONSTRUCTION CORPORATION (THE) | Responsive | Non-Winning Bid | $ 978,113.22 | 11.61% |
| 4 | PURCELL, R.E. CONSTRUCTION CO., INC. | Responsive | Non-Winning Bid | $ 993,933.50 | 13.42% |
| 5 | BETTER ROADS, INC. | Responsive | Non-Winning Bid | $ 1,131,559.51 | 29.12% |
| 6 | CONE & GRAHAM, INC. | Responsive | Non-Winning Bid | $ 1,233,413.26 | 40.75% |
| 7 | TAMPA PAVEMENT CONSTRUCTORS, INC | Responsive | Non-Winning Bid | $ 1,336,084.57 | 52.46% |

CALL ORDER : 017 PROPOSAL ID : T7294 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of interchange ramp modifications of SR 93.

FINPROJ(S) : 42909215201 (*) F.A. NO. : 1812020U COUNTIES : HILLSBOROUGH
42909215202 N/A
LOCAL NAME : SR60 WB ONRAMP SB275 ROAD NAME : SR 93
PROJ LIMITS : N OF SR60 WB & KENNEDY TO SB I275/SR 93

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION QUANTITY | (1)<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2)<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3)<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | |
| 0005 0101 1 LUMP<br>MOBILIZATION 42909215201 | 105000.00000 | 105000.00 | 60000.00000 | 60000.00 | 45000.00000 | 45000.00 |
| 0010 0101 1 LUMP<br>MOBILIZATION 42909215202 | 40000.00000 | 40000.00 | 12000.00000 | 12000.00 | 45000.00000 | 45000.00 |
| 0015 0102 1 150.000 LS<br>MAINTENANCE OF TRAFFIC 42909215201 | 80000.00000 | 80000.00 | 80000.00000 | 80000.00 | 85000.00000 | 85000.00 |
| 0020 0102 1 1.000 LS<br>MAINTENANCE OF TRAFFIC 42909215202 | 12000.00000 | 12000.00 | 4600.00000 | 4600.00 | 27500.00000 | 27500.00 |
| 0025 0102 14 421.000 MH<br>TRAFFIC CONTROL OFFICER | 41.38000 | 17420.98 | 35.00000 | 14735.00 | 40.00000 | 16840.00 |
| 0030 0102 60 5902.000 ED<br>WORK ZONE SIGN | 0.05000 | 295.10 | 0.20000 | 1180.40 | 0.45000 | 2655.90 |
| 0035 0102 71 11 500.000 LF<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 3.00000 | 1500.00 | 15.90000 | 7950.00 | 15.00000 | 7500.00 |
| 0040 0102 71 14 2843.000 LF<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 5.00000 | 14215.00 | 19.00000 | 54017.00 | 10.40000 | 29567.20 |
| 0045 0102 74 1 9460.000 ED<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 0.05000 | 473.00 | 0.10000 | 946.00 | 0.30000 | 2838.00 |
| 0050 0102 74 2 512.000 ED<br>BARRICADE, TEMPORARY, TYPE III, 6' | 0.05000 | 25.60 | 0.25000 | 128.00 | 0.65000 | 332.80 |
| 0055 0102 76 71.000 ED<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 2.00000 | 142.00 | 5.00000 | 355.00 | 12.65000 | 898.15 |
| 0060 0102 77 2197.000 ED<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 0.05000 | 109.85 | 0.30000 | 659.10 | 0.55000 | 1208.35 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1421.000 EA | 0.50000 | 710.50 | 3.00000 | 4263.00 | 3.00000 | 4263.00 |
| 0070 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 3915.000 ED | 0.05000 | 195.75 | 0.10000 | 391.50 | 0.40000 | 1566.00 |
| 0075 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 2.000 LO | 100.00000 | 200.00 | 1075.00000 | 2150.00 | 1110.00000 | 2220.00 |
| 0080 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 273.000 ED | 5.00000 | 1365.00 | 12.00000 | 3276.00 | 25.50000 | 6961.50 |
| 0085 0102150 1<br>PORTABLE REGULATORY, SIGN | 296.000 ED | 2.00000 | 592.00 | 6.00000 | 1776.00 | 10.85000 | 3211.60 |
| 0090 0102150 2<br>RADAR SPEED DISPLAY UNIT | 296.000 ED | 2.00000 | 592.00 | 6.00000 | 1776.00 | 10.50000 | 3108.00 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 5298.000 LF | 0.52000 | 2754.96 | 0.50000 | 2649.00 | 0.90000 | 4768.20 |
| 0100 0104 18<br>INLET PROTECTION SYSTEM | 2.000 EA | 51.72000 | 103.44 | 50.00000 | 100.00 | 38.00000 | 76.00 |
| 0105 0107 1<br>LITTER REMOVAL | 21.000 AC | 10.00000 | 210.00 | 20.00000 | 420.00 | 42.50000 | 892.50 |
| 0110 0107 2<br>MOWING | 21.000 AC | 30.00000 | 630.00 | 20.00000 | 420.00 | 65.00000 | 1365.00 |
| 0115 0109 71 2<br>FIELD OFFICE, 600 SQ FT | 188.000 DA | 50.00000 | 9400.00 | 32.00000 | 6016.00 | 85.00000 | 15980.00 |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42909215201 | 1.982 LS | 5000.00000 | 5000.00 | 4700.00000 | 4700.00 | 10000.00000 | 10000.00 |
| 0125 0110 1 1<br>CLEARING & GRUBBING 42909215202 | 0.100 LS | 5000.00000 | 5000.00 | 19000.00000 | 19000.00 | 10000.00000 | 10000.00 |
| 0130 0120 1<br>REGULAR EXCAVATION | 1635.000 CY | 6.32000 | 10333.20 | 9.45000 | 15450.75 | 10.20000 | 16677.00 |
| 0135 0120 6<br>EMBANKMENT | 712.000 CY | 3.27000 | 2328.24 | 11.42000 | 8131.04 | 12.17000 | 8665.04 |
| 0140 0160 4<br>TYPE B STABILIZATION | 6720.000 SY | 3.27000 | 21974.40 | 3.09000 | 20764.80 | 3.26000 | 21907.20 |
| 0145 0285705<br>OPTIONAL BASE, BASE GROUP 05 | 3044.000 SY | 9.61000 | 29252.84 | 9.83000 | 29922.52 | 10.50000 | 31962.00 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | (1) AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | (2) OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | (3) LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0150 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 2837.000 SY | 13.67000 | 38781.79 | 12.73000 | 36115.01 | 14.50000 | 41136.50 |
| 0155 0285712<br>OPTIONAL BASE, BASE GROUP 12 | 330.000 SY | 41.86000 | 13813.80 | 54.00000 | 17820.00 | 51.00000 | 16830.00 |
| 0160 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 2013.000 SY | 3.48000 | 7005.24 | 2.89000 | 5817.57 | 3.30000 | 6642.90 |
| 0165 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 19310.000 SY | 0.50000 | 9655.00 | 1.72000 | 33213.20 | 1.50000 | 28965.00 |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 518.600 TN | 100.00000 | 51860.00 | 100.80000 | 52274.88 | 105.00000 | 54453.00 |
| 0175 0334 1 14<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 334.500 TN | 95.00000 | 31777.50 | 76.24000 | 25502.28 | 110.00000 | 36795.00 |
| 0180 0334 1 24<br>SUPERPAVE ASPH CONC, TRAF D, PG76-22 | 250.800 TN | 107.00000 | 26835.60 | 98.58000 | 24723.86 | 125.00000 | 31350.00 |
| 0185 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22 | 902.800 TN | 135.00000 | 121878.00 | 139.88000 | 126283.66 | 150.00000 | 135420.00 |
| 0190 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 9.500 TN | 465.56000 | 4422.82 | 160.00000 | 1520.00 | 110.00000 | 1045.00 |
| 0195 0436 1 2<br>TRENCH DRAIN, SPECIAL | 450.000 LF | 92.06000 | 41427.00 | 120.65000 | 54292.50 | 90.00000 | 40500.00 |
| 0200 0440 1 20<br>UNDERDRAIN, TYPE II | 439.000 LF | 30.54000 | 13407.06 | 49.00000 | 21511.00 | 55.00000 | 24145.00 |
| 0205 0440 70<br>UNDERDRAIN INSPECTION BOX | 4.000 EA | 2016.07000 | 8064.28 | 1307.00000 | 5228.00 | 725.00000 | 2900.00 |
| 0210 0536 1 1<br>GUARDRAIL -ROADWAY | 150.000 LF | 15.47000 | 2320.50 | 16.65000 | 2497.50 | 16.65000 | 2497.50 |
| 0215 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 1.000 EA | 1504.20000 | 1504.20 | 1750.00000 | 1750.00 | 1750.00000 | 1750.00 |
| 0220 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 583.20000 | 583.20 | 625.00000 | 625.00 | 625.00000 | 625.00 |
| 0225 0570 1 2<br>PERFORMANCE TURF, SOD | 4851.000 SY | 2.08000 | 10090.08 | 1.89000 | 9168.39 | 1.90000 | 9216.90 |
| 0230 0571 1 12<br>PLASTIC EROSION MAT, TRM, TYPE 2 | 1103.000 SY | 4.99000 | 5503.97 | 5.36000 | 5912.08 | 10.40000 | 11471.20 |
| 0235 0635 1 40<br>PULL & JUNCTION BOXES, RELOCATE | 3.000 EA | 230.22000 | 690.66 | 250.00000 | 750.00 | 135.00000 | 405.00 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br><br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br><br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0240 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2.450 NM | 1034.41000 | 2534.30 | 1000.00000 | 2450.00 | 1000.00000 | 2450.00 |
| 0245 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 6694.000 LF | 0.31000 | 2075.14 | 0.30000 | 2008.20 | 0.30000 | 2008.20 |
| 0250 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 1610.000 LF | 0.72000 | 1159.20 | 0.70000 | 1127.00 | 0.70000 | 1127.00 |
| 0255 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 4.102 GM | 165.51000 | 678.92 | 160.00000 | 656.32 | 160.00000 | 656.32 |
| 0260 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 4.000 EA | 36.20000 | 144.80 | 35.00000 | 140.00 | 35.00000 | 140.00 |
| 0265 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 25.86000 | 103.44 | 25.00000 | 100.00 | 25.00000 | 100.00 |
| 0270 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.952 NM | 1034.41000 | 2019.17 | 1000.00000 | 1952.00 | 1000.00000 | 1952.00 |
| 0275 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 1690.000 LF | 0.31000 | 523.90 | 0.30000 | 507.00 | 0.30000 | 507.00 |
| 0280 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 588.000 LF | 0.72000 | 423.36 | 0.70000 | 411.60 | 0.70000 | 411.60 |
| 0285 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.085 NM | 4582.45000 | 389.51 | 4430.00000 | 376.55 | 4430.00000 | 376.55 |
| 0290 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.085 NM | 4479.01000 | 380.72 | 4430.00000 | 376.55 | 4330.00000 | 368.05 |
| 0295 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42909215201 | LUMP | 30000.00000 | 30000.00 | 30000.00000 | 30000.00 | 30000.00000 | 30000.00 |
| 0300 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42909215202 | LUMP | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 |
| SECTION 0001 TOTALS | | $ | 801,877.02 | $ | 832,887.26 | $ | 904,208.16 |

SECTION 0002 SIGNING

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0305 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 992.00000 | 5952.00 | 300.00000 | 1800.00 | 300.00000 | 1800.00 |
| 0310 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 93.10000 | 93.10 | 180.00000 | 180.00 | 180.00000 | 180.00 |
| 0315 0700 20 60<br>SINGLE POST SIGN, REMOVE | 5.000 AS | 15.52000 | 77.60 | 18.50000 | 92.50 | 18.50000 | 92.50 |
| 0320 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 415.000 EA | 3.10000 | 1286.50 | 3.00000 | 1245.00 | 3.00000 | 1245.00 |
| 0325 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.675 NM | 4441.72000 | 2998.16 | 4430.00000 | 2990.25 | 4430.00000 | 2990.25 |
| 0330 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2510.000 LF | 1.30000 | 3263.00 | 1.30000 | 3263.00 | 1.30000 | 3263.00 |
| 0335 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 654.000 LF | 1.91000 | 1249.14 | 1.90000 | 1242.60 | 1.90000 | 1242.60 |
| 0340 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 1.518 GM | 1278.37000 | 1940.57 | 1275.00000 | 1935.45 | 1275.00000 | 1935.45 |
| 0345 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 2.000 EA | 90.24000 | 180.48 | 90.00000 | 180.00 | 90.00000 | 180.00 |
| 0350 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 2.000 EA | 60.16000 | 120.32 | 60.00000 | 120.00 | 60.00000 | 120.00 |
| 0355 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.552 NM | 4341.46000 | 2396.49 | 4330.00000 | 2390.16 | 4330.00000 | 2390.16 |
| 0360 0711 11222<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 845.000 LF | 1.30000 | 1098.50 | 1.30000 | 1098.50 | 1.30000 | 1098.50 |
| 0365 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 294.000 LF | 1.91000 | 561.54 | 1.90000 | 558.60 | 1.90000 | 558.60 |
| SECTION 0002 TOTALS | | $ | 21,217.40 | $ | 17,096.06 | $ | 17,096.06 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0370 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 8010.000 LF | 1.92000 | 15379.20 | 2.50000 | 20025.00 | 2.50000 | 20025.00 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>AJAX PAVING INDUSTRIES OF F<br>UNIT PRICE | <br>AMOUNT | ( 2 )<br>OLDCASTLE SOUTHERN GROUP, I<br>UNIT PRICE | <br>AMOUNT | ( 3 )<br>LANE CONSTRUCTION CORPORATION (<br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0375 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2670.000 LF | 0.75000 | 2002.50 | 0.15000 | 400.50 | 0.15000 | 400.50 |
| 0380 0715 2 11<br>LIGHTING - CONDUIT, F&I, UNDERGROUND | 2670.000 LF | 3.52000 | 9398.40 | 3.45000 | 9211.50 | 3.45000 | 9211.50 |
| 0385 0715 4123<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50' | 1.000 EA | 4093.29000 | 4093.29 | 4480.00000 | 4480.00 | 4480.00000 | 4480.00 |
| 0390 0715 4400<br>LIGHT POLE COMPLETE, RELOCATE | 11.000 EA | 1353.62000 | 14889.82 | 1430.00000 | 15730.00 | 1430.00000 | 15730.00 |
| 0395 0715 14 11<br>LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED | 12.000 EA | 322.22000 | 3866.64 | 260.00000 | 3120.00 | 260.00000 | 3120.00 |
| 0400 0715 30 2<br>LIGHTING- GROUP RELAMPING, HIGH PRESSURE SODIUM | 11.000 LU | 21.44000 | 235.84 | 22.00000 | 242.00 | 22.00000 | 242.00 |
| 0405 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 12.000 EA | 278.44000 | 3341.28 | 300.00000 | 3600.00 | 300.00000 | 3600.00 |
| SECTION 0003 TOTALS | | $ | 53,206.97 | $ | 56,809.00 | $ | 56,809.00 |
| CONTRACT TOTALS | | $ | 876,301.39 | $ | 906,792.32 | $ | 978,113.22 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PURCELL, R.E. CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42909215201 | LUMP | 25750.00000 | 25750.00 | 107900.00000 | 107900.00 | 62000.00000 | 62000.00 |
| 0010 0101 1<br>MOBILIZATION 42909215202 | LUMP | 20844.00000 | 20844.00 | 24610.00000 | 24610.00 | 62000.00000 | 62000.00 |
| 0015 0102 1<br>MAINTENANCE OF TRAFFIC 42909215201 | 150.000 LS | 113200.00000 | 113200.00 | 132700.00000 | 132700.00 | 40000.00000 | 40000.00 |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 42909215202 | 1.000 LS | 9477.48000 | 9477.48 | 17135.00000 | 17135.00 | 40000.00000 | 40000.00 |
| 0025 0102 14<br>TRAFFIC CONTROL OFFICER | 421.000 MH | 39.00000 | 16419.00 | 47.95000 | 20186.95 | 50.00000 | 21050.00 |
| 0030 0102 60<br>WORK ZONE SIGN | 5902.000 ED | 0.22000 | 1298.44 | 0.20000 | 1180.40 | 0.25000 | 1475.50 |
| 0035 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 500.000 LF | 11.25000 | 5625.00 | 20.25000 | 10125.00 | 35.00000 | 17500.00 |
| 0040 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 2843.000 LF | 25.90000 | 73633.70 | 20.25000 | 57570.75 | 15.00000 | 42645.00 |
| 0045 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9460.000 ED | 0.11000 | 1040.60 | 0.10000 | 946.00 | 0.16000 | 1513.60 |
| 0050 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 512.000 ED | 0.27000 | 138.24 | 0.25000 | 128.00 | 0.35000 | 179.20 |
| 0055 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 71.000 ED | 5.30000 | 376.30 | 5.35000 | 379.85 | 7.00000 | 497.00 |
| 0060 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 2197.000 ED | 0.32000 | 703.04 | 0.30000 | 659.10 | 0.30000 | 659.10 |
| 0065 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1421.000 EA | 3.45000 | 4902.45 | 3.40000 | 4831.40 | 3.85000 | 5470.85 |
| 0070 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 3915.000 ED | 0.11000 | 430.65 | 0.10000 | 391.50 | 0.12000 | 469.80 |
| 0075 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 2.000 LO | 2000.00000 | 4000.00 | 1145.00000 | 2290.00 | 2000.00000 | 4000.00 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PURCELL, R.E. CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 273.000 ED | 12.75000 | 3480.75 | 12.80000 | 3494.40 | 14.00000 | 3822.00 |
| 0085 0102150 1<br>PORTABLE REGULATORY, SIGN | 296.000 ED | 6.35000 | 1879.60 | 6.40000 | 1894.40 | 6.00000 | 1776.00 |
| 0090 0102150 2<br>RADAR SPEED DISPLAY UNIT | 296.000 ED | 6.35000 | 1879.60 | 6.40000 | 1894.40 | 8.00000 | 2368.00 |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 5298.000 LF | 0.50000 | 2649.00 | 0.45000 | 2384.10 | 1.25000 | 6622.50 |
| 0100 0104 18<br>INLET PROTECTION SYSTEM | 2.000 EA | 40.30000 | 80.60 | 40.50000 | 81.00 | 75.00000 | 150.00 |
| 0105 0107 1<br>LITTER REMOVAL | 21.000 AC | 66.65000 | 1399.65 | 159.00000 | 3339.00 | 20.00000 | 420.00 |
| 0110 0107 2<br>MOWING | 21.000 AC | 65.50000 | 1375.50 | 161.00000 | 3381.00 | 75.00000 | 1575.00 |
| 0115 0109 71 2<br>FIELD OFFICE, 600 SQ FT | 188.000 DA | 95.25000 | 17907.00 | 75.40000 | 14175.20 | 150.00000 | 28200.00 |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42909215201 | 1.982 LS | 21450.00000 | 21450.00 | 17390.00000 | 17390.00 | 70000.00000 | 70000.00 |
| 0125 0110 1 1<br>CLEARING & GRUBBING 42909215202 | 0.100 LS | 13750.00000 | 13750.00 | 3480.00000 | 3480.00 | 71000.00000 | 71000.00 |
| 0130 0120 1<br>REGULAR EXCAVATION | 1635.000 CY | 13.80000 | 22563.00 | 12.50000 | 20437.50 | 15.00000 | 24525.00 |
| 0135 0120 6<br>EMBANKMENT | 712.000 CY | 14.40000 | 10252.80 | 11.60000 | 8259.20 | 15.00000 | 10680.00 |
| 0140 0160 4<br>TYPE B STABILIZATION | 6720.000 SY | 7.67000 | 51542.40 | 12.55000 | 84336.00 | 12.50000 | 84000.00 |
| 0145 0285705<br>OPTIONAL BASE, BASE GROUP 05 | 3044.000 SY | 10.25000 | 31201.00 | 10.55000 | 32114.20 | 11.00000 | 33484.00 |
| 0150 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 2837.000 SY | 12.15000 | 34469.55 | 16.80000 | 47661.60 | 14.00000 | 39718.00 |
| 0155 0285712<br>OPTIONAL BASE, BASE GROUP 12 | 330.000 SY | 62.15000 | 20509.50 | 34.85000 | 11500.50 | 75.00000 | 24750.00 |
| 0160 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 2013.000 SY | 2.70000 | 5435.10 | 2.10000 | 4227.30 | 2.90000 | 5837.70 |
| 0165 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 19310.000 SY | 1.60000 | 30896.00 | 1.60000 | 30896.00 | 1.60000 | 30896.00 |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 518.600 TN | 92.00000 | 47711.20 | 106.00000 | 54971.60 | 96.00000 | 49785.60 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PURCELL, R.E. CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0175 0334 1 14<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 334.500 TN | 92.75000 | 31024.88 | 88.45000 | 29586.53 | 102.00000 | 34119.00 |
| 0180 0334 1 24<br>SUPERPAVE ASPH CONC, TRAF D, PG76-22 | 250.800 TN | 104.00000 | 26083.20 | 120.00000 | 30096.00 | 120.00000 | 30096.00 |
| 0185 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22 | 902.800 TN | 122.00000 | 110141.60 | 127.00000 | 114655.60 | 143.00000 | 129100.40 |
| 0190 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 9.500 TN | 245.00000 | 2327.50 | 168.00000 | 1596.00 | 250.00000 | 2375.00 |
| 0195 0436 1 2<br>TRENCH DRAIN, SPECIAL | 450.000 LF | 98.30000 | 44235.00 | 107.00000 | 48150.00 | 125.00000 | 56250.00 |
| 0200 0440 1 20<br>UNDERDRAIN, TYPE II | 439.000 LF | 28.30000 | 12423.70 | 56.45000 | 24781.55 | 69.00000 | 30291.00 |
| 0205 0440 70<br>UNDERDRAIN INSPECTION BOX | 4.000 EA | 1835.00000 | 7340.00 | 1775.00000 | 7100.00 | 1250.00000 | 5000.00 |
| 0210 0536 1 1<br>GUARDRAIL -ROADWAY | 150.000 LF | 17.65000 | 2647.50 | 15.95000 | 2392.50 | 16.50000 | 2475.00 |
| 0215 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 1.000 EA | 1855.00000 | 1855.00 | 1550.00000 | 1550.00 | 1450.00000 | 1450.00 |
| 0220 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 663.00000 | 663.00 | 601.00000 | 601.00 | 444.00000 | 444.00 |
| 0225 0570 1 2<br>PERFORMANCE TURF, SOD | 4851.000 SY | 2.20000 | 10672.20 | 2.15000 | 10429.65 | 4.00000 | 19404.00 |
| 0230 0571 1 12<br>PLASTIC EROSION MAT, TRM, TYPE 2 | 1103.000 SY | 16.25000 | 17923.75 | 5.15000 | 5680.45 | 2.50000 | 2757.50 |
| 0235 0635 1 40<br>PULL & JUNCTION BOXES, RELOCATE | 3.000 EA | 236.00000 | 708.00 | 650.00000 | 1950.00 | 607.00000 | 1821.00 |
| 0240 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2.450 NM | 827.00000 | 2026.15 | 863.00000 | 2114.35 | 800.00000 | 1960.00 |
| 0245 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 6694.000 LF | 0.26000 | 1740.44 | 0.30000 | 2008.20 | 0.29000 | 1941.26 |
| 0250 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 1610.000 LF | 0.69000 | 1110.90 | 0.85000 | 1368.50 | 0.90000 | 1449.00 |
| 0255 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 4.102 GM | 334.00000 | 1370.07 | 240.00000 | 984.48 | 350.00000 | 1435.70 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PURCELL, R.E. CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0260 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 4.000 EA | 47.70000 | 190.80 | 53.30000 | 213.20 | 30.00000 | 120.00 |
| 0265 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 42.40000 | 169.60 | 26.65000 | 106.60 | 20.00000 | 80.00 |
| 0270 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.952 NM | 827.00000 | 1614.30 | 863.00000 | 1684.58 | 800.00000 | 1561.60 |
| 0275 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 1690.000 LF | 0.27000 | 456.30 | 0.30000 | 507.00 | 0.29000 | 490.10 |
| 0280 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 588.000 LF | 0.69000 | 405.72 | 0.85000 | 499.80 | 0.90000 | 529.20 |
| 0285 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.085 NM | 4337.00000 | 368.65 | 4955.00000 | 421.18 | 4650.00000 | 395.25 |
| 0290 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.085 NM | 4337.00000 | 368.65 | 4955.00000 | 421.18 | 4650.00000 | 395.25 |
| 0295 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42909215201 | LUMP | 30000.00000 | 30000.00 | 30000.00000 | 30000.00 | 30000.00000 | 30000.00 |
| 0300 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42909215202 | LUMP | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 | 10000.00000 | 10000.00 |
| SECTION 0001 TOTALS | | $ | 916,138.06 | $ | 1,055,849.70 | $ | 1,155,010.11 |
| SECTION 0002 SIGNING | | | | | | | |
| 0305 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 763.00000 | 4578.00 | 799.00000 | 4794.00 | 959.00000 | 5754.00 |
| 0310 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 90.15000 | 90.15 | 133.00000 | 133.00 | 90.00000 | 90.00 |
| 0315 0700 20 60<br>SINGLE POST SIGN, REMOVE | 5.000 AS | 10.60000 | 53.00 | 21.30000 | 106.50 | 15.00000 | 75.00 |
| 0320 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 415.000 EA | 3.45000 | 1431.75 | 3.40000 | 1411.00 | 3.00000 | 1245.00 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PURCELL, R.E. CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0325 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.675 NM | 4337.00000 | 2927.48 | 4955.00000 | 3344.63 | 4650.00000 | 3138.75 |
| 0330 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2510.000 LF | 1.22000 | 3062.20 | 1.45000 | 3639.50 | 1.20000 | 3012.00 |
| 0335 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 654.000 LF | 3.25000 | 2125.50 | 3.05000 | 1994.70 | 2.90000 | 1896.60 |
| 0340 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 1.518 GM | 1580.00000 | 2398.44 | 1440.00000 | 2185.92 | 1300.00000 | 1973.40 |
| 0345 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 2.000 EA | 138.00000 | 276.00 | 149.00000 | 298.00 | 180.00000 | 360.00 |
| 0350 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 2.000 EA | 79.55000 | 159.10 | 58.65000 | 117.30 | 70.00000 | 140.00 |
| 0355 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.552 NM | 4337.00000 | 2394.02 | 4955.00000 | 2735.16 | 4650.00000 | 2566.80 |
| 0360 0711 11222<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 845.000 LF | 1.22000 | 1030.90 | 1.15000 | 971.75 | 1.20000 | 1014.00 |
| 0365 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 294.000 LF | 3.25000 | 955.50 | 3.05000 | 896.70 | 2.90000 | 852.60 |
| SECTION 0002 TOTALS | | $ | 21,482.04 | $ | 22,628.16 | $ | 22,118.15 |
| SECTION 0003 LIGHTING | | | | | | | |
| 0370 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 8010.000 LF | 2.02000 | 16180.20 | 1.75000 | 14017.50 | 1.90000 | 15219.00 |
| 0375 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2670.000 LF | 0.80000 | 2136.00 | 0.10000 | 267.00 | 0.40000 | 1068.00 |
| 0380 0715 2 11<br>LIGHTING - CONDUIT, F&I, UNDERGROUND | 2670.000 LF | 3.75000 | 10012.50 | 3.80000 | 10146.00 | 3.20000 | 8544.00 |
| 0385 0715 4123<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50' | 1.000 EA | 4330.00000 | 4330.00 | 5925.00000 | 5925.00 | 4400.00000 | 4400.00 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>PURCELL, R.E. CONSTRUCTION<br>UNIT PRICE | <br><br>AMOUNT | ( 5 )<br>BETTER ROADS, INC.<br>UNIT PRICE | <br><br>AMOUNT | ( 6 )<br>CONE & GRAHAM, INC.<br>UNIT PRICE | <br><br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0390 0715 4400<br>LIGHT POLE COMPLETE, RELOCATE | 11.000 EA | 1435.00000 | 15785.00 | 1435.00000 | 15785.00 | 1700.00000 | 18700.00 |
| 0395 0715 14 11<br>LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED | 12.000 EA | 340.00000 | 4080.00 | 314.00000 | 3768.00 | 261.00000 | 3132.00 |
| 0400 0715 30 2<br>LIGHTING- GROUP RELAMPING, HIGH PRESSURE SODIUM | 11.000 LU | 22.70000 | 249.70 | 26.65000 | 293.15 | 154.00000 | 1694.00 |
| 0405 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 12.000 EA | 295.00000 | 3540.00 | 240.00000 | 2880.00 | 294.00000 | 3528.00 |
| SECTION 0003 TOTALS | | $ | 56,313.40 | $ | 53,081.65 | $ | 56,285.00 |
| CONTRACT TOTALS | | $ | 993,933.50 | $ | 1,131,559.51 | $ | 1,233,413.26 |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>TAMPA PAVEMENT CONSTRUCTORS<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42909215201 | LUMP | 101000.00000 | 101000.00 | | | | |
| 0010 0101 1<br>MOBILIZATION 42909215202 | LUMP | 77961.78000 | 77961.78 | | | | |
| 0015 0102 1<br>MAINTENANCE OF TRAFFIC 42909215201 | 150.000 LS | 93756.72000 | 93756.72 | | | | |
| 0020 0102 1<br>MAINTENANCE OF TRAFFIC 42909215202 | 1.000 LS | 34809.63000 | 34809.63 | | | | |
| 0025 0102 14<br>TRAFFIC CONTROL OFFICER | 421.000 MH | 45.00000 | 18945.00 | | | | |
| 0030 0102 60<br>WORK ZONE SIGN | 5902.000 ED | 0.37000 | 2183.74 | | | | |
| 0035 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 500.000 LF | 15.90000 | 7950.00 | | | | |
| 0040 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 2843.000 LF | 19.00000 | 54017.00 | | | | |
| 0045 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 9460.000 ED | 0.16000 | 1513.60 | | | | |
| 0050 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 512.000 ED | 0.28000 | 143.36 | | | | |
| 0055 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 71.000 ED | 6.00000 | 426.00 | | | | |
| 0060 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 2197.000 ED | 0.28000 | 615.16 | | | | |
| 0065 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 1421.000 EA | 3.20000 | 4547.20 | | | | |
| 0070 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 3915.000 ED | 0.14000 | 548.10 | | | | |
| 0075 0102 89 7<br>TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION | 2.000 LO | 940.00000 | 1880.00 | | | | |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>TAMPA PAVEMENT CONSTRUCTORS<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0080 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 273.000 ED | 14.00000 | 3822.00 | | | | |
| 0085 0102150 1<br>PORTABLE REGULATORY, SIGN | 296.000 ED | 5.00000 | 1480.00 | | | | |
| 0090 0102150 2<br>RADAR SPEED DISPLAY UNIT | 296.000 ED | 6.00000 | 1776.00 | | | | |
| 0095 0104 10 3<br>SEDIMENT BARRIER | 5298.000 LF | 0.44000 | 2331.12 | | | | |
| 0100 0104 18<br>INLET PROTECTION SYSTEM | 2.000 EA | 38.00000 | 76.00 | | | | |
| 0105 0107 1<br>LITTER REMOVAL | 21.000 AC | 15.68000 | 329.28 | | | | |
| 0110 0107 2<br>MOWING | 21.000 AC | 29.61000 | 621.81 | | | | |
| 0115 0109 71 2<br>FIELD OFFICE, 600 SQ FT | 188.000 DA | 106.31000 | 19986.28 | | | | |
| 0120 0110 1 1<br>CLEARING & GRUBBING 42909215201 | 1.982 LS | 120191.00000 | 120191.00 | | | | |
| 0125 0110 1 1<br>CLEARING & GRUBBING 42909215202 | 0.100 LS | 16009.51000 | 16009.51 | | | | |
| 0130 0120 1<br>REGULAR EXCAVATION | 1635.000 CY | 18.42000 | 30116.70 | | | | |
| 0135 0120 6<br>EMBANKMENT | 712.000 CY | 14.58000 | 10380.96 | | | | |
| 0140 0160 4<br>TYPE B STABILIZATION | 6720.000 SY | 9.09000 | 61084.80 | | | | |
| 0145 0285705<br>OPTIONAL BASE, BASE GROUP 05 | 3044.000 SY | 13.19000 | 40150.36 | | | | |
| 0150 0285709<br>OPTIONAL BASE, BASE GROUP 09 | 2837.000 SY | 19.11000 | 54215.07 | | | | |
| 0155 0285712<br>OPTIONAL BASE, BASE GROUP 12 | 330.000 SY | 59.70000 | 19701.00 | | | | |
| 0160 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 2013.000 SY | 2.80000 | 5636.40 | | | | |
| 0165 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 19310.000 SY | 1.85000 | 35723.50 | | | | |
| 0170 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 518.600 TN | 118.55000 | 61480.03 | | | | |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>TAMPA PAVEMENT CONSTRUCTORS<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0175 0334 1 14<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC D | 334.500 TN | 115.70000 | 38701.65 | | | | |
| 0180 0334 1 24<br>SUPERPAVE ASPH CONC, TRAF D, PG76-22 | 250.800 TN | 158.60000 | 39776.88 | | | | |
| 0185 0337 7 22<br>ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22 | 902.800 TN | 171.85000 | 155146.18 | | | | |
| 0190 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 9.500 TN | 267.90000 | 2545.05 | | | | |
| 0195 0436 1 2<br>TRENCH DRAIN, SPECIAL | 450.000 LF | 87.39000 | 39325.50 | | | | |
| 0200 0440 1 20<br>UNDERDRAIN, TYPE II | 439.000 LF | 46.28000 | 20316.92 | | | | |
| 0205 0440 70<br>UNDERDRAIN INSPECTION BOX | 4.000 EA | 1457.47000 | 5829.88 | | | | |
| 0210 0536 1 1<br>GUARDRAIL -ROADWAY | 150.000 LF | 14.96000 | 2244.00 | | | | |
| 0215 0536 85 22<br>GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | 1.000 EA | 1454.18000 | 1454.18 | | | | |
| 0220 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 563.80000 | 563.80 | | | | |
| 0225 0570 1 2<br>PERFORMANCE TURF, SOD | 4851.000 SY | 2.87000 | 13922.37 | | | | |
| 0230 0571 1 12<br>PLASTIC EROSION MAT, TRM, TYPE 2 | 1103.000 SY | 4.82000 | 5316.46 | | | | |
| 0235 0635 1 40<br>PULL & JUNCTION BOXES, RELOCATE | 3.000 EA | 222.56000 | 667.68 | | | | |
| 0240 0710 11111<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2.450 NM | 81.00000 | 198.45 | | | | |
| 0245 0710 11122<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8" | 6694.000 LF | 0.30000 | 2008.20 | | | | |
| 0250 0710 11124<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18" | 1610.000 LF | 0.80000 | 1288.00 | | | | |
| 0255 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | 4.102 GM | 225.00000 | 922.95 | | | | |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>TAMPA PAVEMENT CONSTRUCTORS<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0260 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 4.000 EA | 50.00000 | 200.00 | | | | |
| 0265 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 25.00000 | 100.00 | | | | |
| 0270 0710 11211<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 1.952 NM | 810.00000 | 1581.12 | | | | |
| 0275 0710 11222<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8" | 1690.000 LF | 0.30000 | 507.00 | | | | |
| 0280 0710 11224<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18" | 588.000 LF | 0.80000 | 470.40 | | | | |
| 0285 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.085 NM | 4650.00000 | 395.25 | | | | |
| 0290 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.085 NM | 4650.00000 | 395.25 | | | | |
| 0295 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42909215201 | LUMP | 30000.00000 | 30000.00 | | | | |
| 0300 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42909215202 | LUMP | 10000.00000 | 10000.00 | | | | |
| SECTION 0001 TOTALS | | $ | 1,259,286.28 | $ | | $ | |
| SECTION 0002 SIGNING | | | | | | | |
| 0305 0700 20 12<br>SINGLE POST SIGN, F&I, 12-20 SF | 6.000 AS | 1185.34000 | 7112.04 | | | | |
| 0310 0700 20 40<br>SINGLE POST SIGN, RELOCATE | 1.000 AS | 61.17000 | 61.17 | | | | |
| 0315 0700 20 60<br>SINGLE POST SIGN, REMOVE | 5.000 AS | 20.39000 | 101.95 | | | | |
| 0320 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 415.000 EA | 3.20000 | 1328.00 | | | | |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>TAMPA PAVEMENT CONSTRUCTORS<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0325 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.675 NM | 4650.00000 | 3138.75 | | | | |
| 0330 0711 11122<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 8" | 2510.000 LF | 1.35000 | 3388.50 | | | | |
| 0335 0711 11124<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 18" | 654.000 LF | 2.85000 | 1863.90 | | | | |
| 0340 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 1.518 GM | 1350.00000 | 2049.30 | | | | |
| 0345 0711 11160<br>THERMOPLASTIC, STANDARD, WHITE, MESSAGE | 2.000 EA | 140.00000 | 280.00 | | | | |
| 0350 0711 11170<br>THERMOPLASTIC, STANDARD, WHITE, ARROW | 2.000 EA | 55.00000 | 110.00 | | | | |
| 0355 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.552 NM | 4650.00000 | 2566.80 | | | | |
| 0360 0711 11222<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 8" | 845.000 LF | 1.10000 | 929.50 | | | | |
| 0365 0711 11224<br>THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18" | 294.000 LF | 2.85000 | 837.90 | | | | |
| SECTION 0002 TOTALS | | $ | 23,767.81 | $ | | $ | |
| SECTION 0003 LIGHTING | | | | | | | |
| 0370 0715 1 13<br>LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2 | 8010.000 LF | 1.91000 | 15299.10 | | | | |
| 0375 0715 1 60<br>LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS | 2670.000 LF | 0.75000 | 2002.50 | | | | |
| 0380 0715 2 11<br>LIGHTING - CONDUIT, F&I, UNDERGROUND | 2670.000 LF | 3.51000 | 9371.70 | | | | |
| 0385 0715 4123<br>LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50' | 1.000 EA | 4082.49000 | 4082.49 | | | | |

CALL ORDER: 017 PROPOSAL ID: T7294 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 7 )<br>TAMPA PAVEMENT CONSTRUCTORS<br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT | ( )<br><br>UNIT PRICE | <br>AMOUNT |
|---|---|---|---|---|---|---|---|
| 0390 0715 4400<br>LIGHT POLE COMPLETE, RELOCATE | 11.000 EA | 1350.05000 | 14850.55 | | | | |
| 0395 0715 14 11<br>LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED | 12.000 EA | 321.37000 | 3856.44 | | | | |
| 0400 0715 30 2<br>LIGHTING- GROUP RELAMPING, HIGH PRESSURE SODIUM | 11.000 LU | 21.38000 | 235.18 | | | | |
| 0405 0715500 1<br>POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL | 12.000 EA | 277.71000 | 3332.52 | | | | |
| SECTION 0003 TOTALS | | $ | 53,030.48 | $ | | $ | |
| CONTRACT TOTALS | | $ | 1,336,084.57 | $ | 0.00 | $ | 0.00 |

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.