VENDOR RANKING

CALL ORDER : 018 PROPOSAL ID : T7295 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 550 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and Resurfacing, addition of sidewalks on both sides of road, replacement of all pavement markings and substandard signs and drainage upgrades to all inadequate facilities on SR 44.

FINPROJ(S) : 42152715201 (*) F.A. NO. : 3241148P COUNTIES : CITRUS
42152725201 3241149P
LOCAL NAME : SR 44 (GULF TO LAKE) ROAD NAME : SR 44
PROJ LIMITS : FROM N LOPP PT TO E OF S HIGHVIEW AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	D.A.B. CONSTRUCTORS, INC.	Responsive	Winning bid	$ 9,444,488.88	0.00%
2	PAVE-RITE, INC.	Responsive	Non-Winning Bid	$ 10,258,776.62	8.62%
3	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 11,120,403.16	17.74%
4	MIDDLESEX CORPORATION (THE)	Responsive	Non-Winning Bid	$ 11,732,463.45	24.22%
5	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 11,816,498.58	25.11%

CALL ORDER : 018 PROPOSAL ID : T7295 PROPOSAL DESC :
LETTING DATE : 10/26/11 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 550 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of milling and resurfacing,addition of sidewalks on both sides of road, replacement of all pavement markings and substandard signs and drainage upgrades to all inadequate facilities on SR 44.

FINPROJ(S) : 42152715201 (*) F.A. NO. : 3241148P COUNTIES : CITRUS
42152725201 3241149P
LOCAL NAME : SR 44 (GULF TO LAKE) ROAD NAME : SR 44
PROJ LIMITS : FROM N LOPP PT TO E OF S HIGHVIEW AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42152715201	LUMP	203000.00000	203000.00	258092.35000	258092.35	300000.00000	300000.00
0010 0101 1 MOBILIZATION 42152725201	LUMP	200000.00000	200000.00	239903.36000	239903.36	300000.00000	300000.00
0015 0102 1 MAINTENANCE OF TRAFFIC 42152715201	350.000 LS	38200.51000	38200.51	78321.60000	78321.60	100000.00000	100000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42152725201	200.000 LS	38000.00000	38000.00	68129.60000	68129.60	100000.00000	100000.00
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2368.000 CY	4.00000	9472.00	14.91000	35306.88	5.00000	11840.00
0030 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	48.00000	3456.00	43.34000	3120.48	50.00000	3600.00
0035 0102 60 WORK ZONE SIGN	39350.000 ED	0.30000	11805.00	0.32000	12592.00	0.20000	7870.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	605500.000 ED	0.02000	12110.00	0.02000	12110.00	0.10000	60550.00
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4600.000 ED	0.21000	966.00	0.22000	1012.00	0.50000	2300.00
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2150.000 ED	6.30000	13545.00	6.72000	14448.00	10.00000	21500.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	25300.000 ED	0.30000	7590.00	0.32000	8096.00	0.25000	6325.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8231.000 EA	2.80000	23046.80	2.97000	24446.07	3.00000	24693.00
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1114.000 ED	14.25000	15874.50	15.68000	17467.52	15.00000	16710.00
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	2200.000 DA	1.40000	3080.00	4.26000	9372.00	4.00000	8800.00
0075 0102150 1 PORTABLE REGULATORY, SIGN	2200.000 ED	5.80000	12760.00	6.16000	13552.00	9.00000	19800.00
0080 0102150 2 RADAR SPEED DISPLAY UNIT	2200.000 ED	5.80000	12760.00	6.16000	13552.00	9.00000	19800.00
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	10721.000 SY	0.36000	3859.56	1.49000	15974.29	0.60000	6432.60
0090 0104 10 3 SEDIMENT BARRIER	45133.000 LF	0.79000	35655.07	0.72000	32495.76	1.00000	45133.00
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	700.00000	5600.00	911.26000	7290.08	1500.00000	12000.00
0100 0104 18 INLET PROTECTION SYSTEM	186.000 EA	42.00000	7812.00	67.20000	12499.20	50.00000	9300.00
0105 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	744.000 SY	1.10000	818.40	1.34000	996.96	0.05000	37.20
0110 0107 1 LITTER REMOVAL	3254.000 AC	4.60000	14968.40	16.80000	54667.20	15.00000	48810.00
0115 0107 2 MOWING	3254.000 AC	9.40000	30587.60	50.40000	164001.60	20.00000	65080.00
0120 0109 71 3 FIELD OFFICE, 900 SQ FT	590.000 DA	60.00000	35400.00	70.29000	41471.10	50.00000	29500.00
0125 0110 1 1 CLEARING & GRUBBING 42152715201	24.110 LS	30000.00000	30000.00	16696.46000	16696.46	250000.00000	250000.00
0130 0110 1 1 CLEARING & GRUBBING 42152725201	19.000 LS	24000.00000	24000.00	7718.59000	7718.59	180000.00000	180000.00
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3382.000 SY	11.00000	37202.00	6.71000	22693.22	10.00000	33820.00
0140 0110 7 1 MAILBOX, F&I SINGLE	39.000 EA	90.00000	3510.00	140.00000	5460.00	50.00000	1950.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0145 0120 1 REGULAR EXCAVATION	11290.000 CY	8.00000	90320.00	11.49000	129722.10	12.00000	135480.00
0150 0120 6 EMBANKMENT	18146.000 CY	6.00000	108876.00	19.46000	353121.16	10.00000	181460.00
0155 0160 4 TYPE B STABILIZATION	9159.000 SY	2.00000	18318.00	2.88000	26377.92	3.00000	27477.00
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1849.000 SY	1.25000	2311.25	2.57000	4751.93	2.00000	3698.00
0165 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	39836.000 SY	0.70000	27885.20	1.81000	72103.16	3.00000	119508.00
0170 0285701 OPTIONAL BASE, BASE GROUP 01	2054.000 SY	9.40000	19307.60	9.56000	19636.24	8.00000	16432.00
0175 0285709 OPTIONAL BASE, BASE GROUP 09	3489.000 SY	11.20000	39076.80	8.70000	30354.30	14.00000	48846.00
0180 0285711 OPTIONAL BASE, BASE GROUP 11	1874.000 SY	32.00000	59968.00	33.98000	63678.52	15.00000	28110.00
0185 0286 1 TURNOUT CONSTRUCTION	6588.000 SY	12.00000	79056.00	15.00000	98820.00	10.00000	65880.00
0190 0286 2 TURNOUT CONSTRUCTION-ASPHALT	1604.000 TN	94.00000	150776.00	106.52000	170858.08	95.00000	152380.00
0195 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	33890.000 SY	0.87000	29484.30	1.11000	37617.90	1.25000	42362.50
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	262133.000 SY	1.00000	262133.00	0.39000	102231.87	1.25000	327666.25
0205 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	98457.000 SY	0.90000	88611.30	0.54000	53166.78	1.25000	123071.25
0210 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	62778.000 SY	0.88000	55244.64	1.20000	75333.60	1.25000	78472.50
0215 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37151.900 TN	76.00000	2823544.40	79.66000	2959520.35	83.00000	3083607.70
0220 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	17247.700 TN	110.00000	1897247.00	123.43000	2128883.61	108.00000	1862751.60
0225 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1616.600 TN	90.00000	145494.00	109.53000	177066.20	96.00000	155193.60

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0230 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	9.800 CY	540.00000	5292.00	700.00000	6860.00	600.00000	5880.00
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	3177.00000	12708.00	2068.39000	8273.56	2400.00000	9600.00
0240 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	2675.00000	2675.00	1672.93000	1672.93	1800.00000	1800.00
0245 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	3.000 EA	2675.00000	8025.00	2215.42000	6646.26	2200.00000	6600.00
0250 0425 1465 INLETS, CURB, TYPE J-6, PARTIAL	1.000 EA	3150.00000	3150.00	2245.10000	2245.10	2400.00000	2400.00
0255 0425 1521 INLETS, DT BOT, TYPE C,<10'	14.000 EA	1688.00000	23632.00	1264.30000	17700.20	1500.00000	21000.00
0260 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	6.000 EA	1612.00000	9672.00	1390.16000	8340.96	1300.00000	7800.00
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2169.00000	13014.00	1906.59000	11439.54	1500.00000	9000.00
0270 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	1795.00000	1795.00	749.22000	749.22	1200.00000	1200.00
0275 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	2221.00000	4442.00	1995.75000	3991.50	1800.00000	3600.00
0280 0425 1605 INLETS, DT BOT, TYPE J, PARTIAL	1.000 EA	1597.00000	1597.00	1128.14000	1128.14	1500.00000	1500.00
0285 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	1615.00000	9690.00	1682.21000	10093.26	2000.00000	12000.00
0290 0425 2 61 MANHOLES, P-8, <10'	5.000 EA	1615.00000	8075.00	1859.95000	9299.75	1500.00000	7500.00
0295 0425 5 MANHOLE, ADJUST	1.000 EA	768.00000	768.00	234.04000	234.04	1500.00000	1500.00
0300 0425 6 VALVE BOXES, ADJUST	11.000 EA	491.00000	5401.00	178.04000	1958.44	600.00000	6600.00
0305 0425 10 YARD DRAIN	1.000 EA	930.00000	930.00	764.46000	764.46	800.00000	800.00
0310 0430 94 1 DESILTING PIPE, 0 - 24"	17462.000 LF	2.85000	49766.70	2.34000	40861.08	2.00000	34924.00
0315 0430 94 2 DESILTING PIPE, 25 - 36"	4334.000 LF	3.75000	16252.50	2.94000	12741.96	2.40000	10401.60
0320 0430 94 3 DESILTING PIPE, 37 - 48"	1655.000 LF	4.75000	7861.25	3.24000	5362.20	2.60000	4303.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0325 0430 94 4 DESILTING PIPE, 49 - 60"	560.000 LF	5.90000	3304.00	3.88000	2172.80	3.00000	1680.00
0330 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1449.000 LF	48.00000	69552.00	20.37000	29516.13	40.00000	57960.00
0335 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	221.000 LF	52.75000	11657.75	28.58000	6316.18	55.00000	12155.00
0340 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	209.000 LF	62.50000	13062.50	37.40000	7816.60	70.00000	14630.00
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2294.000 LF	46.10000	105753.40	20.75000	47600.50	42.00000	96348.00
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	498.000 LF	56.30000	28037.40	27.69000	13789.62	60.00000	29880.00
0355 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	158.000 LF	62.20000	9827.60	40.09000	6334.22	80.00000	12640.00
0360 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	5.000 LF	91.30000	456.50	194.40000	972.00	80.00000	400.00
0365 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	254.000 LF	23.65000	6007.10	9.42000	2392.68	5.00000	1270.00
0370 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	292.00000	292.00	301.66000	301.66	700.00000	700.00
0375 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	12.000 EA	335.00000	4020.00	412.97000	4955.64	750.00000	9000.00
0380 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	466.00000	3728.00	1320.68000	10565.44	900.00000	7200.00
0385 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	78.000 EA	391.00000	30498.00	535.00000	41730.00	750.00000	58500.00
0390 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	16.000 EA	453.00000	7248.00	1453.92000	23262.72	900.00000	14400.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0395 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	14.000 EA	1935.00000	27090.00	2114.20000	29598.80	1200.00000	16800.00
0400 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	984.000 LF	35.00000	34440.00	39.84000	39202.56	35.00000	34440.00
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2922.000 LF	10.50000	30681.00	14.00000	40908.00	13.00000	37986.00
0410 0522 1 SIDEWALK CONCRETE, 4" THICK	40718.000 SY	20.80000	846934.40	20.05000	816395.90	25.00000	1017950.00
0415 0522 2 SIDEWALK CONCRETE, 6" THICK	1357.000 SY	27.00000	36639.00	27.72000	37616.04	29.00000	39353.00
0420 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	210.000 SY	54.00000	11340.00	19.60000	4116.00	20.00000	4200.00
0425 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	44.000 SY	60.00000	2640.00	22.96000	1010.24	20.00000	880.00
0430 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	26.000 EA	300.00000	7800.00	308.00000	8008.00	250.00000	6500.00
0435 0550 10118 FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING	77.000 LF	11.60000	893.20	3.00000	231.00	4.20000	323.40
0440 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	362.000 LF	21.10000	7638.20	10.75000	3891.50	11.00000	3982.00
0445 0570 1 2 PERFORMANCE TURF, SOD	197583.000 SY	1.62000	320084.46	1.46000	288471.18	1.75000	345770.25
0450 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	4217.000 SY	3.27000	13789.59	4.54000	19145.18	4.00000	16868.00
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	49.552 NM	835.00000	41375.92	884.80000	43843.61	850.00000	42119.20
0460 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	16040.000 LF	0.30000	4812.00	0.31000	4972.40	0.25000	4010.00
0465 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	15986.000 LF	0.64000	10231.04	0.67000	10710.62	0.55000	8792.30
0470 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3062.000 LF	0.85000	2602.70	0.90000	2755.80	0.75000	2296.50

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0475 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	19434.000 LF	1.16000	22543.44	1.23000	23903.82	1.00000	19434.00
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	43.684 GM	365.00000	15944.66	386.40000	16879.50	260.00000	11357.84
0485 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	12586.000 LF	0.30000	3775.80	0.31000	3901.66	0.20000	2517.20
0490 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	554.000 EA	29.60000	16398.40	31.36000	17373.44	32.00000	17728.00
0495 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	848.000 EA	21.15000	17935.20	22.40000	18995.20	21.00000	17808.00
0500 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	43.026 NM	835.00000	35926.71	884.80000	38069.40	850.00000	36572.10
0505 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1960.000 LF	0.85000	1666.00	0.90000	1764.00	0.85000	1666.00
0510 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	8.086 GM	365.00000	2951.39	386.40000	3124.43	270.00000	2183.22
0515 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4070.000 LF	0.30000	1221.00	0.31000	1261.70	0.20000	814.00
0520 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00	3300.00000	39600.00
0525 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0530 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42152715201	LUMP	65000.00000	65000.00	65000.00000	65000.00	65000.00000	65000.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42152725201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
SECTION 0001 TOTALS			$ 8,880,877.14		$ 9,671,568.81		$ 10,448,369.81
SECTION 0002 SIGNING							
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	193.000 AS	185.00000	35705.00	196.00000	37828.00	220.00000	42460.00
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	62.000 AS	382.00000	23684.00	405.44000	25137.28	428.00000	26536.00
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	28.000 AS	48.00000	1344.00	50.40000	1411.20	64.00000	1792.00
0555 0700 20 60 SINGLE POST SIGN, REMOVE	256.000 AS	2.10000	537.60	2.24000	573.44	5.35000	1369.60
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	14.000 AS	2959.00000	41426.00	3133.76000	43872.64	3100.00000	43400.00
0565 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3770.00000	3770.00	3993.92000	3993.92	3400.00000	3400.00
0570 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	1.05000	1.05	1.12000	1.12	5.35000	5.35
0575 0705 10 1 OBJECT MARKER, TYPE 1	39.000 EA	115.00000	4485.00	123.20000	4804.80	115.00000	4485.00
0580 0705 10 2 OBJECT MARKER, TYPE 2	30.000 EA	50.00000	1500.00	53.76000	1612.80	53.00000	1590.00
0585 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	46.000 EA	56.00000	2576.00	59.36000	2730.56	53.00000	2438.00
0590 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	169.00000	1521.00	179.20000	1612.80	214.00000	1926.00
0595 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	6.000 SF	0.80000	4.80	0.84000	5.04	0.80000	4.80
0600 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3089.000 SF	0.69000	2131.41	0.84000	2594.76	0.80000	2471.20
0605 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42152715201	LUMP	59800.00000	59800.00	63334.88000	63334.88	100000.00000	100000.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0610 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42152725201	LUMP	52840.00000	52840.00	55963.04000	55963.04	86000.00000	86000.00
0615 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	83.000 SF	2.10000	174.30	2.24000	185.92	32.00000	2656.00
SECTION 0002 TOTALS		$	231,500.16	$	245,662.20	$	320,533.95
SECTION 0003 SIGNALIZATION							
0620 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	274.000 LF	16.60000	4548.40	13.20000	3616.80	14.00000	3836.00
0625 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	376.000 LF	17.60000	6617.60	15.42000	5797.92	19.00000	7144.00
0630 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	98.000 LF	10.30000	1009.40	11.40000	1117.20	10.00000	980.00
0635 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	355.000 LF	5.80000	2059.00	5.60000	1988.00	5.35000	1899.25
0640 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	2793.000 LF	5.90000	16478.70	14.30000	39939.90	13.00000	36309.00
0645 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	1769.00000	7076.00	1983.71000	7934.84	2600.00000	10400.00
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	70.000 EA	271.00000	18970.00	294.94000	20645.80	270.00000	18900.00
0655 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	977.00000	977.00	1276.93000	1276.93	1300.00000	1300.00
0660 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	300.000 LF	0.91000	273.00	1.37000	411.00	2.15000	645.00
0665 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	510.00000	510.00	326.91000	326.91	160.00000	160.00
0670 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	772.00000	772.00	1695.92000	1695.92	1280.00000	1280.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0675 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	21645.00000	21645.00	19341.25000	19341.25	20000.00000	20000.00
0680 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	20833.00000	41666.00	19446.95000	38893.90	23000.00000	46000.00
0685 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	8.000 AS	776.00000	6208.00	709.63000	5677.04	900.00000	7200.00
0690 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1288.00000	1288.00	1158.39000	1158.39	1500.00000	1500.00
0695 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	15.000 AS	578.00000	8670.00	549.56000	8243.40	535.00000	8025.00
0700 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	29.000 EA	0.92000	26.68	0.39000	11.31	5.35000	155.15
0705 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	15.000 EA	700.00000	10500.00	803.96000	12059.40	700.00000	10500.00
0710 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	16.000 EA	218.00000	3488.00	111.53000	1784.48	160.00000	2560.00
0715 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	48.000 AS	670.00000	32160.00	671.56000	32234.88	555.00000	26640.00
0720 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	26.000 AS	745.00000	19370.00	697.89000	18145.14	640.00000	16640.00
0725 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	5100.00000	15300.00	5290.10000	15870.30	5800.00000	17400.00
0730 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	14.000 EA	115.00000	1610.00	119.00000	1666.00	150.00000	2100.00
0735 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	15242.00000	15242.00	15305.23000	15305.23	15000.00000	15000.00
0740 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	4.000 AS	710.00000	2840.00	280.72000	1122.88	850.00000	3400.00
0745 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	5734.00000	5734.00	5935.33000	5935.33	5800.00000	5800.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	97.00000	776.00	23.40000	187.20	53.00000	424.00
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	13.000 EA	93.00000	1209.00	21.06000	273.78	42.00000	546.00
0760 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	185.00000	1480.00	93.58000	748.64	215.00000	1720.00
0765 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	2270.00000	4540.00	1753.99000	3507.98	2700.00000	5400.00
0770 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	185.00000	185.00	140.36000	140.36	215.00000	215.00
0775 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	15.80000	94.80	18.72000	112.32	21.00000	126.00
0780 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	388.00000	388.00	187.15000	187.15	215.00000	215.00
0785 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	151.00000	151.00	327.51000	327.51	215.00000	215.00
0790 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	292.00000	1168.00	374.29000	1497.16	535.00000	2140.00
0795 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	10.000 EA	3299.00000	32990.00	3070.94000	30709.40	3200.00000	32000.00
0800 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	6.000 AS	75.00000	450.00	23.40000	140.40	105.00000	630.00
0805 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	380.00000	380.00	289.74000	289.74	375.00000	375.00
0810 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	36.00000	180.00	23.40000	117.00	53.00000	265.00
0815 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	20.000 EA	888.00000	17760.00	989.30000	19786.00	1000.00000	20000.00
0820 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	20.000 AS	861.00000	17220.00	606.58000	12131.60	750.00000	15000.00
0825 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	1574.00000	3148.00	1778.81000	3557.62	1300.00000	2600.00

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	(2) PAVE-RITE, INC. UNIT PRICE	 AMOUNT	(3) ROBERTS, C.W., CONTRACTING, INC UNIT PRICE	 AMOUNT
0830 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	3.000 EA	1651.00000	4953.00	1877.20000	5631.60	1285.00000	3855.00
SECTION 0003 TOTALS		$	332,111.58	$	341,545.61	$	351,499.40
CONTRACT TOTALS		$	9,444,488.88	$	10,258,776.62	$	11,120,403.16

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42152715201	LUMP	527000.00000	527000.00	360000.00000	360000.00		
0010 0101 1 MOBILIZATION 42152725201	LUMP	520000.00000	520000.00	360000.00000	360000.00		
0015 0102 1 MAINTENANCE OF TRAFFIC 42152715201	350.000 LS	230000.00000	230000.00	237500.00000	237500.00		
0020 0102 1 MAINTENANCE OF TRAFFIC 42152725201	200.000 LS	220000.00000	220000.00	237500.00000	237500.00		
0025 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2368.000 CY	4.00000	9472.00	4.81000	11390.08		
0030 0102 14 TRAFFIC CONTROL OFFICER	72.000 MH	50.00000	3600.00	45.82000	3299.04		
0035 0102 60 WORK ZONE SIGN	39350.000 ED	0.30000	11805.00	0.05000	1967.50		
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	605500.000 ED	0.01000	6055.00	0.05000	30275.00		
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4600.000 ED	0.20000	920.00	0.05000	230.00		
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	2150.000 ED	6.00000	12900.00	2.00000	4300.00		
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	25300.000 ED	0.30000	7590.00	0.05000	1265.00		
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	8231.000 EA	3.00000	24693.00	2.70000	22223.70		
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1114.000 ED	14.00000	15596.00	2.00000	2228.00		
0070 0102107 TEMPORARY TRAFFIC DETECTION, INTERSECT	2200.000 DA	4.50000	9900.00	3.87000	8514.00		
0075 0102150 1 PORTABLE REGULATORY, SIGN	2200.000 ED	5.00000	11000.00	6.11000	13442.00		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102150 2 RADAR SPEED DISPLAY UNIT	2200.000 ED	5.00000	11000.00	8.15000	17930.00		
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	10721.000 SY	1.75000	18761.75	1.02000	10935.42		
0090 0104 10 3 SEDIMENT BARRIER	45133.000 LF	1.40000	63186.20	0.43000	19407.19		
0095 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	1400.00000	11200.00	203.65000	1629.20		
0100 0104 18 INLET PROTECTION SYSTEM	186.000 EA	60.00000	11160.00	25.46000	4735.56		
0105 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	744.000 SY	10.00000	7440.00	0.36000	267.84		
0110 0107 1 LITTER REMOVAL	3254.000 AC	1.00000	3254.00	10.18000	33125.72		
0115 0107 2 MOWING	3254.000 AC	1.00000	3254.00	25.46000	82846.84		
0120 0109 71 3 FIELD OFFICE, 900 SQ FT	590.000 DA	100.00000	59000.00	61.09000	36043.10		
0125 0110 1 1 CLEARING & GRUBBING 42152715201	24.110 LS	110000.00000	110000.00	41204.93000	41204.93		
0130 0110 1 1 CLEARING & GRUBBING 42152725201	19.000 LS	110000.00000	110000.00	39938.21000	39938.21		
0135 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	3382.000 SY	6.50000	21983.00	3.55000	12006.10		
0140 0110 7 1 MAILBOX, F&I SINGLE	39.000 EA	125.00000	4875.00	101.82000	3970.98		
0145 0120 1 REGULAR EXCAVATION	11290.000 CY	5.50000	62095.00	2.78000	31386.20		
0150 0120 6 EMBANKMENT	18146.000 CY	13.00000	235898.00	7.80000	141538.80		
0155 0160 4 TYPE B STABILIZATION	9159.000 SY	4.50000	41215.50	4.19000	38376.21		
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	1849.000 SY	4.00000	7396.00	0.51000	942.99		
0165 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	39836.000 SY	3.00000	119508.00	0.51000	20316.36		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0170 0285701 OPTIONAL BASE, BASE GROUP 01	2054.000 SY	17.00000	34918.00	21.27000	43688.58		
0175 0285709 OPTIONAL BASE, BASE GROUP 09	3489.000 SY	16.00000	55824.00	13.53000	47206.17		
0180 0285711 OPTIONAL BASE, BASE GROUP 11	1874.000 SY	50.00000	93700.00	55.39000	103800.86		
0185 0286 1 TURNOUT CONSTRUCTION	6588.000 SY	9.00000	59292.00	4.81000	31688.28		
0190 0286 2 TURNOUT CONSTRUCTION-ASPHALT	1604.000 TN	1.00000	1604.00	151.14000	242428.56		
0195 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	33890.000 SY	1.25000	42362.50	2.07000	70152.30		
0200 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	262133.000 SY	1.25000	327666.25	1.94000	508538.02		
0205 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	98457.000 SY	1.25000	123071.25	2.18000	214636.26		
0210 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	62778.000 SY	1.00000	62778.00	1.33000	83494.74		
0215 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	37151.900 TN	85.00000	3157911.50	95.68000	3554693.79		
0220 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	17247.700 TN	125.00000	2155962.50	130.10000	2243925.77		
0225 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1616.600 TN	115.00000	185909.00	110.25000	178230.15		
0230 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	9.800 CY	550.00000	5390.00	1410.24000	13820.35		
0235 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	3800.00000	15200.00	2193.06000	8772.24		
0240 0425 1355 INLETS, CURB, TYPE P-5, PARTIAL	1.000 EA	1500.00000	1500.00	1835.62000	1835.62		
0245 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	3.000 EA	3400.00000	10200.00	2670.30000	8010.90		
0250 0425 1465 INLETS, CURB, TYPE J-6, PARTIAL	1.000 EA	3600.00000	3600.00	2697.28000	2697.28		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0425 1521 INLETS, DT BOT, TYPE C,<10'	14.000 EA	2200.00000	30800.00	1216.50000	17031.00		
0260 0425 1531 INLETS, DT BOT, TYPE C, MODIFIED, <10'	6.000 EA	3700.00000	22200.00	946.16000	5676.96		
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2650.00000	15900.00	1704.11000	10224.66		
0270 0425 1545 INLETS, DITCH BOTTOM, TYPE D, PARTIAL	1.000 EA	1500.00000	1500.00	930.05000	930.05		
0275 0425 1561 INLETS, DT BOT, TYPE F, <10'	2.000 EA	2650.00000	5300.00	1778.23000	3556.46		
0280 0425 1605 INLETS, DT BOT, TYPE J, PARTIAL	1.000 EA	1500.00000	1500.00	1376.36000	1376.36		
0285 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	2400.00000	14400.00	1580.27000	9481.62		
0290 0425 2 61 MANHOLES, P-8, <10'	5.000 EA	2400.00000	12000.00	1735.69000	8678.45		
0295 0425 5 MANHOLE, ADJUST	1.000 EA	825.00000	825.00	585.48000	585.48		
0300 0425 6 VALVE BOXES, ADJUST	11.000 EA	200.00000	2200.00	106.91000	1176.01		
0305 0425 10 YARD DRAIN	1.000 EA	3000.00000	3000.00	1374.61000	1374.61		
0310 0430 94 1 DESILTING PIPE, 0 - 24"	17462.000 LF	3.00000	52386.00	1.78000	31082.36		
0315 0430 94 2 DESILTING PIPE, 25 - 36"	4334.000 LF	4.00000	17336.00	2.29000	9924.86		
0320 0430 94 3 DESILTING PIPE, 37 - 48"	1655.000 LF	5.00000	8275.00	2.55000	4220.25		
0325 0430 94 4 DESILTING PIPE, 49 - 60"	560.000 LF	7.00000	3920.00	3.05000	1708.00		
0330 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	1449.000 LF	50.00000	72450.00	30.76000	44571.24		
0335 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	221.000 LF	65.00000	14365.00	43.73000	9664.33		
0340 0430174130 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 30"SD	209.000 LF	65.00000	13585.00	53.38000	11156.42		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0345 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2294.000 LF	50.00000	114700.00	30.76000	70563.44		
0350 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	498.000 LF	60.00000	29880.00	43.73000	21777.54		
0355 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	158.000 LF	90.00000	14220.00	53.38000	8434.04		
0360 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	5.000 LF	200.00000	1000.00	95.14000	475.70		
0365 0430963 1 PVC PIPE FOR BACK OF SIDEWALK, 4"	254.000 LF	12.50000	3175.00	14.73000	3741.42		
0370 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	525.00000	525.00	305.47000	305.47		
0375 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	12.000 EA	750.00000	9000.00	630.00000	7560.00		
0380 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	8.000 EA	800.00000	6400.00	1606.76000	12854.08		
0385 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	78.000 EA	750.00000	58500.00	706.36000	55096.08		
0390 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	16.000 EA	800.00000	12800.00	1708.58000	27337.28		
0395 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	14.000 EA	2400.00000	33600.00	2411.89000	33766.46		
0400 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	984.000 LF	40.00000	39360.00	33.50000	32964.00		
0405 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	2922.000 LF	11.00000	32142.00	22.76000	66504.72		
0410 0522 1 SIDEWALK CONCRETE, 4" THICK	40718.000 SY	22.50000	916155.00	19.15000	779749.70		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0415 0522 2 SIDEWALK CONCRETE, 6" THICK	1357.000 SY	35.00000	47495.00	25.93000	35187.01		
0420 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	210.000 SY	40.00000	8400.00	45.09000	9468.90		
0425 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	44.000 SY	65.00000	2860.00	49.67000	2185.48		
0430 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	26.000 EA	250.00000	6500.00	610.94000	15884.44		
0435 0550 10118 FENCING, TYPE A, 0.0-5.0', TYPE A STANDARD, RESET EXISTING	77.000 LF	6.00000	462.00	10.18000	783.86		
0440 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	362.000 LF	11.95000	4325.90	12.22000	4423.64		
0445 0570 1 2 PERFORMANCE TURF, SOD	197583.000 SY	1.80000	355649.40	1.99000	393190.17		
0450 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	4217.000 SY	2.50000	10542.50	3.99000	16825.83		
0455 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	49.552 NM	800.00000	39641.60	804.40000	39859.63		
0460 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	16040.000 LF	0.30000	4812.00	0.28000	4491.20		
0465 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	15986.000 LF	1.00000	15986.00	0.61000	9751.46		
0470 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	3062.000 LF	1.00000	3062.00	0.81000	2480.22		
0475 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	19434.000 LF	1.25000	24292.50	1.12000	21766.08		
0480 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	43.684 GM	350.00000	15289.40	351.29000	15345.75		
0485 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	12586.000 LF	0.30000	3775.80	0.28000	3524.08		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0490 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	554.000 EA	30.00000	16620.00	28.51000	15794.54		
0495 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	848.000 EA	25.00000	21200.00	20.36000	17265.28		
0500 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	43.026 NM	800.00000	34420.80	804.40000	34610.11		
0505 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1960.000 LF	1.00000	1960.00	0.81000	1587.60		
0510 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	8.086 GM	350.00000	2830.10	351.29000	2840.53		
0515 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4070.000 LF	0.30000	1221.00	0.28000	1139.60		
0520 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	12.000 DA	3300.00000	39600.00	3300.00000	39600.00		
0525 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00		
0530 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42152715201	LUMP	65000.00000	65000.00	65000.00000	65000.00		
0535 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42152725201	LUMP	40000.00000	40000.00	40000.00000	40000.00		
SECTION 0001 TOTALS			$ 11,185,991.45		$ 11,282,910.30		$
SECTION 0002 SIGNING							
0540 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	193.000 AS	200.00000	38600.00	178.19000	34390.67		
0545 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	62.000 AS	375.00000	23250.00	368.60000	22853.20		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 0700 20 40 SINGLE POST SIGN, RELOCATE	28.000 AS	50.00000	1400.00	45.82000	1282.96		
0555 0700 20 60 SINGLE POST SIGN, REMOVE	256.000 AS	2.00000	512.00	2.04000	522.24		
0560 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	14.000 AS	3000.00000	42000.00	2849.00000	39886.00		
0565 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3750.00000	3750.00	3630.99000	3630.99		
0570 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	100.00000	100.00	1.02000	1.02		
0575 0705 10 1 OBJECT MARKER, TYPE 1	39.000 EA	115.00000	4485.00	112.00000	4368.00		
0580 0705 10 2 OBJECT MARKER, TYPE 2	30.000 EA	50.00000	1500.00	48.87000	1466.10		
0585 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	46.000 EA	55.00000	2530.00	53.97000	2482.62		
0590 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	165.00000	1485.00	162.92000	1466.28		
0595 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	6.000 SF	1.00000	6.00	0.76000	4.56		
0600 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	3089.000 SF	1.00000	3089.00	0.66000	2038.74		
0605 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42152715201	LUMP	54000.00000	54000.00	57579.68000	57579.68		
0610 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42152725201	LUMP	48000.00000	48000.00	50877.71000	50877.71		
0615 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	83.000 SF	2.00000	166.00	2.04000	169.32		
SECTION 0002 TOTALS		$	224,873.00	$	223,020.09	$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	274.000 LF	15.00000	4110.00	12.00000	3288.00		
0625 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	376.000 LF	19.00000	7144.00	14.02000	5271.52		
0630 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	98.000 LF	8.00000	784.00	10.37000	1016.26		
0635 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	355.000 LF	4.00000	1420.00	5.09000	1806.95		
0640 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	2793.000 LF	9.00000	25137.00	13.00000	36309.00		
0645 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2625.00000	10500.00	1803.45000	7213.80		
0650 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	70.000 EA	315.00000	22050.00	268.14000	18769.80		
0655 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	630.00000	630.00	1160.90000	1160.90		
0660 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	300.000 LF	1.25000	375.00	1.24000	372.00		
0665 0639 3 11 SIGNALS, ELECTRICAL SERVICE DISCONNECT, F&I, POLE MOUNT	1.000 EA	235.00000	235.00	297.20000	297.20		
0670 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	785.00000	785.00	1541.81000	1541.81		
0675 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	19700.00000	19700.00	17583.72000	17583.72		
0680 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	2.000 EA	18500.00000	37000.00	17710.37000	35420.74		
0685 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	8.000 AS	725.00000	5800.00	645.15000	5161.20		
0690 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1.000 AS	1150.00000	1150.00	1053.13000	1053.13		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0695 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	15.000 AS	625.00000	9375.00	499.62000	7494.30		
0700 0659106 SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	29.000 EA	1.00000	29.00	0.36000	10.44		
0705 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	15.000 EA	675.00000	10125.00	730.90000	10963.50		
0710 0660 1103 LOOP DETECTOR INDUCTIVE, F&I, TYPE 3	16.000 EA	130.00000	2080.00	101.40000	1622.40		
0715 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	48.000 AS	450.00000	21600.00	610.54000	29305.92		
0720 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	26.000 AS	575.00000	14950.00	634.48000	16496.48		
0725 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	3.000 EA	7550.00000	22650.00	4809.39000	14428.17		
0730 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	14.000 EA	120.00000	1680.00	108.19000	1514.66		
0735 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	1.000 AS	17300.00000	17300.00	13914.45000	13914.45		
0740 0670 5410 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	4.000 AS	525.00000	2100.00	255.21000	1020.84		
0745 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6500.00000	6500.00	5395.99000	5395.99		
0750 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	35.00000	280.00	21.27000	170.16		
0755 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	13.000 EA	35.00000	455.00	19.14000	248.82		
0760 0690 31 SIGNAL PEDESTAL REMOVAL	8.000 EA	55.00000	440.00	85.07000	680.56		
0765 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1375.00000	2750.00	1594.60000	3189.20		
0770 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	105.00000	105.00	127.60000	127.60		

CALL ORDER: 018 PROPOSAL ID: T7295 LETTING DATE: 10/26/11 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	 AMOUNT	(5) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0775 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	6.000 EA	30.00000	180.00	17.01000	102.06		
0780 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	155.00000	155.00	170.15000	170.15		
0785 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	210.00000	210.00	297.75000	297.75		
0790 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	155.00000	620.00	340.28000	1361.12		
0795 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	10.000 EA	3200.00000	32000.00	2791.88000	27918.80		
0800 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	6.000 AS	50.00000	300.00	21.27000	127.62		
0805 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	500.00000	500.00	263.42000	263.42		
0810 0700 48 60 SIGN PANELS, REMOVE	5.000 EA	50.00000	250.00	21.27000	106.35		
0815 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	20.000 EA	725.00000	14500.00	899.40000	17988.00		
0820 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	20.000 AS	850.00000	17000.00	551.46000	11029.20		
0825 0746 71131 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 1 BACKPLANE	2.000 EA	1260.00000	2520.00	1617.17000	3234.34		
0830 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	3.000 EA	1375.00000	4125.00	1706.62000	5119.86		
SECTION 0003 TOTALS		$	321,599.00	$	310,568.19	$	
CONTRACT TOTALS		$	11,732,463.45	$	11,816,498.58	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.