VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T2400 PROPOSAL DESC :
LETTING DATE : 09/28/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE :
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, guardrail and other incidental construction on SR 235.

FINPROJ(S) : 42339715201 (*) F.A. NO. : 2823008U COUNTIES : ALACHUA

LOCAL NAME : SR 235 ROAD NAME : SR 235
PROJ LIMITS : FROM NW CR 241 TO BRADFORD C/L

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Winning bid	$ 4,205,548.56	0.00%
2	WHITEHURST, V. E. & SONS, INC.	Responsive	Non-Winning Bid	$ 4,597,670.60	9.32%
3	HIPP, JOHN C., CONSTRUCTION EQUIPMENT COMPANY, INC.	Responsive	Non-Winning Bid	$ 5,225,009.91	24.24%

CALL ORDER : 009 PROPOSAL ID : T2400 PROPOSAL DESC :
LETTING DATE : 09/28/11 10:30 A.M. DISTRICT : 02
SET-ASIDE : U/R CODE : The improvements under this contract consist of milling and resurfacing, base work, shoulder treatment, drainage improvements, highway signing, guardrail and other incidental construction on SR 235.
CONTRACT TIME : 150 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42339715201 (*) F.A. NO. : 2823008U COUNTIES : ALACHUA

LOCAL NAME : SR 235 ROAD NAME : SR 235
PROJ LIMITS : FROM NW CR 241 TO BRADFORD C/L

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0458 1 21 BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	66.000 LF	48.10000	3174.60	76.00000	5016.00	50.00000	3300.00
0010 0460 71 1 METAL TRAFFIC RAILING,THRIE BEAM RETROFIT	400.000 LF	130.00000	52000.00	149.60000	59840.00	364.88000	145952.00
SECTION 0001 TOTALS		$	55,174.60	$	64,856.00	$	149,252.00
SECTION 0002 ROADWAY							
0015 0101 1 MOBILIZATION 42339715201	LUMP	58353.29000	58353.29	95453.00000	95453.00	363342.35000	363342.35
0020 0102 1 MAINTENANCE OF TRAFFIC 42339715201	150.000 LS	127748.26000	127748.26	43395.00000	43395.00	92500.00000	92500.00
0025 0102 60 WORK ZONE SIGN	14250.000 ED	0.22000	3135.00	0.27000	3847.50	0.23000	3277.50
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	616.000 LF	30.00000	18480.00	44.60000	27473.60	20.69000	12745.04
0035 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	616.000 LF	10.00000	6160.00	16.70000	10287.20	7.25000	4466.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	69000.000 ED	0.09000	6210.00	0.17000	11730.00	0.10000	6900.00

CALL ORDER: 009 PROPOSAL ID: T2400 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	600.000 ED	4.50000	2700.00	5.30000	3180.00	4.73000	2838.00
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5550.000 ED	0.25000	1387.50	0.27000	1498.50	0.26000	1443.00
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3350.000 EA	2.85000	9547.50	2.95000	9882.50	3.00000	10050.00
0060 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	4500.000 ED	0.10000	450.00	0.13000	585.00	0.11000	495.00
0065 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	4.000 LO	850.00000	3400.00	1454.00000	5816.00	1029.00000	4116.00
0070 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	600.000 ED	12.00000	7200.00	16.00000	9600.00	12.60000	7560.00
0075 0102910 TEMPORARY RAISED RUMBLE STRIP SET	13.000 PS	200.00000	2600.00	275.00000	3575.00	278.25000	3617.25
0080 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	800.000 LF	1.25000	1000.00	1.30000	1040.00	1.31000	1048.00
0085 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	800.000 LF	1.25000	1000.00	1.30000	1040.00	1.31000	1048.00
0090 0104 10 3 SEDIMENT BARRIER	5280.000 LF	0.70000	3696.00	0.90000	4752.00	1.00000	5280.00
0095 0104 11 FLOATING TURBIDITY BARRIER	800.000 LF	7.75000	6200.00	7.25000	5800.00	8.66000	6928.00
0100 0104 18 INLET PROTECTION SYSTEM	6.000 EA	85.00000	510.00	55.00000	330.00	94.50000	567.00
0105 0107 1 LITTER REMOVAL	400.000 AC	20.00000	8000.00	15.75000	6300.00	24.15000	9660.00
0110 0107 2 MOWING	400.000 AC	30.00000	12000.00	52.50000	21000.00	44.10000	17640.00
0115 0110 1 1 CLEARING & GRUBBING 42339715201	30.700 LS	126237.50000	126237.50	12500.00000	12500.00	27142.65000	27142.65

CALL ORDER: 009 PROPOSAL ID: T2400 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0120 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	7.750 SY	35.00000	271.25	12.00000	93.00	36.75000	284.81
0125 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	32398.200 CY	0.01000	323.98	6.01000	194713.18	9.00000	291583.80
0130 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42339715201	LUMP	6951.06000	6951.06	3600.00000	3600.00	56320.00000	56320.00
0135 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	61849.000 SY	1.00000	61849.00	0.42000	25976.58	0.40000	24739.60
0140 0285709 OPTIONAL BASE, BASE GROUP 09	2530.000 SY	1.00000	2530.00	10.05000	25426.50	18.65000	47184.50
0145 0286 1 TURNOUT CONSTRUCTION	2530.000 SY	10.98000	27779.40	12.41000	31397.30	3.33000	8424.90
0150 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	170661.000 SY	0.63000	107516.43	0.87000	148475.07	1.44000	245751.84
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	15755.000 SY	1.10000	17330.50	0.81000	12761.55	1.44000	22687.20
0160 0327 70 16 MILLING EXIST ASPH PAVT, 1/2" AVG DEPTH	55588.000 SY	1.37000	76155.56	0.69000	38355.72	1.44000	80046.72
0165 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	21983.800 TN	66.50000	1461922.70	76.67000	1685497.95	77.50000	1703744.50
0170 0337 7 43 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, PG 76-22	20586.600 TN	80.15000	1650015.99	84.64000	1742449.82	80.50000	1657221.30
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	16.700 TN	248.54000	4150.62	150.00000	2505.00	250.00000	4175.00
0180 0425 5 MANHOLE, ADJUST	3.000 EA	410.00000	1230.00	1200.00000	3600.00	1155.00000	3465.00
0185 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	104.000 LF	55.00000	5720.00	41.00000	4264.00	28.67000	2981.68
0190 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	216.000 LF	63.00000	13608.00	45.00000	9720.00	35.70000	7711.20
0195 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	32.000 LF	91.00000	2912.00	52.00000	1664.00	36.54000	1169.28

CALL ORDER: 009 PROPOSAL ID: T2400 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0200 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	34.000 EA	400.00000	13600.00	735.00000	24990.00	713.00000	24242.00
0205 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	14.000 EA	800.00000	11200.00	840.00000	11760.00	790.65000	11069.10
0210 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	1250.00000	3750.00	840.00000	2520.00	781.00000	2343.00
0215 0522 2 SIDEWALK CONCRETE, 6" THICK	7.750 SY	185.00000	1433.75	45.00000	348.75	57.00000	441.75
0220 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	3.000 EA	425.00000	1275.00	430.00000	1290.00	367.50000	1102.50
0225 0536 1 1 GUARDRAIL -ROADWAY	225.000 LF	12.50000	2812.50	13.00000	2925.00	13.13000	2954.25
0230 0536 1 5 GUARDRAIL- ROADWAY, THRIE BEAM	175.000 LF	12.50000	2187.50	13.00000	2275.00	13.13000	2297.75
0235 0536 2 GUARDRAIL- SHOP-BENT PANELS	50.000 LF	17.50000	875.00	18.40000	920.00	18.38000	919.00
0240 0536 7 SPECIAL GUARDRAIL POST	20.000 EA	140.00000	2800.00	147.00000	2940.00	147.00000	2940.00
0245 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	4.000 EA	1720.00000	6880.00	1805.00000	7220.00	1806.00000	7224.00
0250 0536 73 GUARDRAIL REMOVAL	400.000 LF	3.00000	1200.00	3.15000	1260.00	3.15000	1260.00
0255 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	6.000 EA	1620.00000	9720.00	1700.00000	10200.00	1701.00000	10206.00
0260 0546 71 RUMBLE STRIPS	13.000 PS	265.00000	3445.00	260.00000	3380.00	262.50000	3412.50
0265 0570 1 1 PERFORMANCE TURF	5866.700 SY	0.25000	1466.68	0.27000	1584.01	0.37000	2170.68
0270 0570 1 2 PERFORMANCE TURF, SOD	61849.000 SY	1.50000	92773.50	1.58000	97721.42	1.71000	105761.79
0275 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	25.074 NM	644.90000	16170.22	655.00000	16423.47	677.25000	16981.37

CALL ORDER: 009 PROPOSAL ID: T2400 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0280 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	72.000 LF	1.30000	93.60	1.35000	97.20	75.60000	5443.20
0285 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	700.000 LF	2.00000	1400.00	2.10000	1470.00	2.10000	1470.00
0290 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	75.00000	375.00	80.00000	400.00	78.75000	393.75
0295 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	7.000 EA	32.50000	227.50	34.00000	238.00	34.13000	238.91
0300 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	8.958 NM	645.14000	5779.16	655.00000	5867.49	677.25000	6066.81
0305 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	476.000 LF	1.75000	833.00	1.85000	880.60	1.84000	875.84
0310 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	10.008 GM	295.06000	2952.96	305.00000	3052.44	309.75000	3099.98
0315 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	120.000 LF	0.50000	60.00	0.55000	66.00	0.53000	63.60
0320 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42339715201	LUMP	51381.49000	51381.49	51381.49000	51381.49	51381.49000	51381.49
SECTION 0002 TOTALS			$ 4,080,973.40		$ 4,460,795.84		$ 5,004,514.39
SECTION 0003 SIGNING							
0325 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	37.000 AS	220.50000	8158.50	231.50000	8565.50	201.60000	7459.20
0330 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	394.44000	1577.76	424.00000	1696.00	338.10000	1352.40
0335 0700 20 60 SINGLE POST SIGN, REMOVE	34.000 AS	10.00000	340.00	10.50000	357.00	1.05000	35.70

CALL ORDER: 009 PROPOSAL ID: T2400 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(2) WHITEHURST, V. E. & SONS, I UNIT PRICE	 AMOUNT	(3) HIPP, JOHN C., CONSTRUCTION EQU UNIT PRICE	 AMOUNT
0340 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42339715201	LUMP	57805.00000	57805.00	59700.00000	59700.00	60696.00000	60696.00
0345 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	24.000 SF	5.00000	120.00	5.25000	126.00	5.25000	126.00
0350 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	0.075 NM	9328.67000	699.65	10495.00000	787.13	10494.75000	787.11
0355 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	0.075 NM	9328.67000	699.65	10495.00000	787.13	10494.75000	787.11
SECTION 0003 TOTALS		$	69,400.56	$	72,018.76	$	71,243.52
CONTRACT TOTALS		$	4,205,548.56	$	4,597,670.60	$	5,225,009.91

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.