VENDOR RANKING

CALL ORDER : 017 PROPOSAL ID : T5396 PROPOSAL DESC :
LETTING DATE : 09/28/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of replacing an
SET-ASIDE : U/R CODE : existing timber super and sub structure bridge with a timber
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS) super structure and concrete/steel sub structure bridge on
CR 311W.

FINPROJ(S) : 24211815201 (*) F.A. NO. : 8887613A COUNTIES : SUMTER

LOCAL NAME : CR 311W FRONTAGE RD ROAD NAME : CR 311W FRONTAGE RD
PROJ LIMITS : I-75 OVER JUMPER CK BR#184059

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DENSON CONSTRUCTION, INC.	Responsive	Winning bid	$ 1,056,898.55	0.00%
2	SOUTHLAND CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 1,065,000.00	0.76%
3	LEWARE CONSTRUCTION COMPANY OF FLORIDA, INC.	Responsive	Non-Winning Bid	$ 1,077,000.00	1.90%
4	TRANSPORTATION STRUCTURES, INC.	Responsive	Non-Winning Bid	$ 1,214,003.94	14.86%
5	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 1,284,497.01	21.53%
6	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 1,368,475.45	29.48%
7	D.A.B. CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 1,374,444.44	30.04%

CALL ORDER : 017 PROPOSAL ID : T5396 PROPOSAL DESC :
LETTING DATE : 09/28/11 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of replacing an
SET-ASIDE : U/R CODE : existing timber super and sub structure bridge with a timber
CONTRACT TIME : 110 WORKING DAYS (AVAILABLE DAYS) super structure and concrete/steel sub structure bridge on
CR 311W.

FINPROJ(S) : 24211815201 (*) F.A. NO. : 8887613A COUNTIES : SUMTER

LOCAL NAME : CR 311W FRONTAGE RD ROAD NAME : CR 311W FRONTAGE RD
PROJ LIMITS : I-75 OVER JUMPER CK BR#184059

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DENSON CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0000100 1 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM 1 (TREATED GLUED LAMINATED TIMBER,	353.200 ZZ	1092.17000	385754.44	503.00000	177659.60	600.00000	211920.00
0010 0000100 2 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM2 (TREATED GLUED LAMINATED TIMBER BEAMS,	19.900 ZZ	146.18000	2908.98	8695.00000	173030.50	6000.00000	119400.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 24211815201	2745.000 LS	36287.21000	36287.21	25456.00000	25456.00	45000.00000	45000.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	34.500 CY	979.72000	33800.34	2148.00000	74106.00	1400.00000	48300.00
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6479.000 LB	1.00000	6479.00	1.16000	7515.64	2.00000	12958.00
0030 0455 35 8 STEEL PILING, HP 14 X 117	1875.000 LF	95.00000	178125.00	100.00000	187500.00	120.00000	225000.00
0035 0455144 8 TEST PILES - STEEL, HP 14 x 117	240.000 LF	200.00000	48000.00	400.00000	96000.00	120.00000	28800.00
0040 0470 1 TREATED TIMBER, STRUCTURAL	1.710 MB	913.03000	1561.28	8300.00000	14193.00	10000.00000	17100.00
0045 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	684.000 SY	6.02000	4117.68	4.70000	3214.80	5.00000	3420.00
0050 0530 1 RIPRAP, SAND-CEMENT	24.900 CY	500.34000	12458.47	400.00000	9960.00	350.00000	8715.00
0055 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	587.800 TN	101.25000	59514.75	67.00000	39382.60	75.00000	44085.00

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DENSON CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0060 0530 74 BEDDING STONE	209.400 TN	94.04000	19691.98	72.00000	15076.80	75.00000	15705.00
SECTION 0001 TOTALS		$	788,699.13	$	823,094.94	$	780,403.00
SECTION 0002 ROADWAY							
0065 0101 1 MOBILIZATION 24211815201	LUMP	78206.10000	78206.10	95351.74000	95351.74	100000.00000	100000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 24211815201	110.000 LS	9395.10000	9395.10	26000.00000	26000.00	43942.00000	43942.00
0075 0102 60 WORK ZONE SIGN	1870.000 ED	0.27000	504.90	0.34000	635.80	0.35000	654.50
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6050.000 ED	0.20000	1210.00	0.30000	1815.00	0.25000	1512.50
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	660.000 ED	0.32000	211.20	0.40000	264.00	0.40000	264.00
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	110.000 ED	6.75000	742.50	9.10000	1001.00	8.50000	935.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	440.000 ED	0.47000	206.80	0.40000	176.00	0.40000	176.00
0100 0104 10 3 SEDIMENT BARRIER	6911.000 LF	0.70000	4837.70	0.52000	3593.72	1.00000	6911.00
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1664.000 LF	3.88000	6456.32	3.00000	4992.00	3.50000	5824.00
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	42966.90000	42966.90	1300.00000	1300.00	1800.00000	1800.00
0115 0107 1 LITTER REMOVAL	0.700 AC	1125.00000	787.50	45.00000	31.50	100.00000	70.00
0120 0107 2 MOWING	0.700 AC	2812.50000	1968.75	560.00000	392.00	100.00000	70.00
0125 0110 1 1 CLEARING & GRUBBING 24211815201	0.700 LS	11905.03000	11905.03	3400.00000	3400.00	25000.00000	25000.00
0130 0120 1 REGULAR EXCAVATION	426.000 CY	3.38000	1439.88	6.70000	2854.20	11.00000	4686.00

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DENSON CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(2) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(3) LEWARE CONSTRUCTION COMPANY OF UNIT PRICE	 AMOUNT
0135 0120 6 EMBANKMENT	467.000 CY	14.06000	6566.02	4.00000	1868.00	11.00000	5137.00
0140 0160 4 TYPE B STABILIZATION	2113.000 SY	6.53000	13797.89	5.80000	12255.40	4.50000	9508.50
0145 0285701 OPTIONAL BASE, BASE GROUP 01	1239.000 SY	7.09000	8784.51	7.00000	8673.00	8.50000	10531.50
0150 0285709 OPTIONAL BASE, BASE GROUP 09	602.000 SY	14.79000	8903.58	30.00000	18060.00	25.00000	15050.00
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	136.600 TN	167.40000	22866.84	100.00000	13660.00	150.00000	20490.00
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	18.700 TN	198.00000	3702.60	230.00000	4301.00	210.00000	3927.00
0165 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	40.000 LF	46.41000	1856.40	120.00000	4800.00	200.00000	8000.00
0170 0536 1 1 GUARDRAIL -ROADWAY	450.000 LF	21.44000	9648.00	21.00000	9450.00	20.00000	9000.00
0175 0536 73 GUARDRAIL REMOVAL	204.000 LF	1.41000	287.64	1.30000	265.20	2.00000	408.00
0180 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1640.95000	13127.60	1600.00000	12800.00	1600.00000	12800.00
0185 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	119.000 LF	42.02000	5000.38	40.00000	4760.00	20.00000	2380.00
0190 0550 10128 FENCING, TYPE A, 5.1-6.0', RESET EXISTING	240.000 LF	15.56000	3734.40	15.00000	3600.00	12.00000	2880.00
0195 0570 1 2 PERFORMANCE TURF, SOD	1870.000 SY	4.50000	8415.00	2.65000	4955.50	2.00000	3740.00
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	334.94000	669.88	325.00000	650.00	450.00000	900.00
SECTION 0002 TOTALS			$ 268,199.42		$ 241,905.06		$ 296,597.00
CONTRACT TOTALS			$ 1,056,898.55		$ 1,065,000.00		$ 1,077,000.00

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0000100 1 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM 1 (TREATED GLUED LAMINATED TIMBER,	353.200 ZZ	925.00000	326710.00	825.74000	291651.37	240.00000	84768.00
0010 0000100 2 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM2 (TREATED GLUED LAMINATED TIMBER BEAMS,	19.900 ZZ	6800.00000	135320.00	5910.22000	117613.38	22325.00000	444267.50
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 24211815201	2745.000 LS	30000.00000	30000.00	58280.23000	58280.23	75000.00000	75000.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	34.500 CY	1000.00000	34500.00	1226.96000	42330.12	1620.00000	55890.00
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6479.000 LB	1.25000	8098.75	1.53000	9912.87	1.00000	6479.00
0030 0455 35 8 STEEL PILING, HP 14 X 117	1875.000 LF	80.00000	150000.00	98.15000	184031.25	86.00000	161250.00
0035 0455144 8 TEST PILES - STEEL, HP 14 x 117	240.000 LF	300.00000	72000.00	368.09000	88341.60	128.00000	30720.00
0040 0470 1 TREATED TIMBER, STRUCTURAL	1.710 MB	5500.00000	9405.00	9170.24000	15681.11	24000.00000	41040.00
0045 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	684.000 SY	3.66000	2503.44	7.66000	5239.44	10.00000	6840.00
0050 0530 1 RIPRAP, SAND-CEMENT	24.900 CY	329.00000	8192.10	693.39000	17265.41	350.00000	8715.00
0055 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	587.800 TN	85.00000	49963.00	139.71000	82121.54	85.00000	49963.00
0060 0530 74 BEDDING STONE	209.400 TN	85.00000	17799.00	80.40000	16835.76	75.00000	15705.00
SECTION 0001 TOTALS		$	844,491.29	$	929,304.08	$	980,637.50
SECTION 0002 ROADWAY							
0065 0101 1 MOBILIZATION 24211815201	LUMP	120000.00000	120000.00	111652.65000	111652.65	132000.00000	132000.00
0070 0102 1 MAINTENANCE OF TRAFFIC 24211815201	110.000 LS	65000.00000	65000.00	82822.95000	82822.95	100000.00000	100000.00

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0075 0102 60 WORK ZONE SIGN	1870.000 ED	0.46000	860.20	0.48000	897.60	0.24000	448.80
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6050.000 ED	0.22000	1331.00	0.23000	1391.50	0.18000	1089.00
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	660.000 ED	0.47000	310.20	0.49000	323.40	0.28000	184.80
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	110.000 ED	5.91000	650.10	6.13000	674.30	6.00000	660.00
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	440.000 ED	0.38000	167.20	0.39000	171.60	0.42000	184.80
0100 0104 10 3 SEDIMENT BARRIER	6911.000 LF	0.75000	5183.25	0.73000	5045.03	0.51000	3524.61
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1664.000 LF	7.50000	12480.00	3.86000	6423.04	3.38000	5624.32
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	2500.00000	2500.00	2041.34000	2041.34	1675.00000	1675.00
0115 0107 1 LITTER REMOVAL	0.700 AC	75.00000	52.50	1226.96000	858.87	1550.00000	1085.00
0120 0107 2 MOWING	0.700 AC	200.00000	140.00	3067.37000	2147.16	500.00000	350.00
0125 0110 1 1 CLEARING & GRUBBING 24211815201	0.700 LS	35000.00000	35000.00	14210.87000	14210.87	45500.00000	45500.00
0130 0120 1 REGULAR EXCAVATION	426.000 CY	12.50000	5325.00	12.28000	5231.28	2.00000	852.00
0135 0120 6 EMBANKMENT	467.000 CY	12.50000	5837.50	12.28000	5734.76	2.00000	934.00
0140 0160 4 TYPE B STABILIZATION	2113.000 SY	5.50000	11621.50	5.22000	11029.86	4.25000	8980.25
0145 0285701 OPTIONAL BASE, BASE GROUP 01	1239.000 SY	10.00000	12390.00	9.82000	12166.98	8.00000	9912.00
0150 0285709 OPTIONAL BASE, BASE GROUP 09	602.000 SY	30.00000	18060.00	30.67000	18463.34	25.00000	15050.00
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	136.600 TN	170.00000	23222.00	171.77000	23463.78	140.00000	19124.00

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRANSPORTATION STRUCTURES, UNIT PRICE	 AMOUNT	(5) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(6) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	18.700 TN	236.00000	4413.20	245.39000	4588.79	200.00000	3740.00
0165 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	40.000 LF	225.00000	9000.00	233.13000	9325.20	190.00000	7600.00
0170 0536 1 1 GUARDRAIL -ROADWAY	450.000 LF	25.00000	11250.00	15.95000	7177.50	19.06000	8577.00
0175 0536 73 GUARDRAIL REMOVAL	204.000 LF	4.00000	816.00	1.23000	250.92	1.25000	255.00
0180 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1600.00000	12800.00	1840.43000	14723.44	1458.62000	11668.96
0185 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	119.000 LF	12.00000	1428.00	45.81000	5451.39	15.83000	1883.77
0190 0550 10128 FENCING, TYPE A, 5.1-6.0', RESET EXISTING	240.000 LF	17.50000	4200.00	16.98000	4075.20	10.83000	2599.20
0195 0570 1 2 PERFORMANCE TURF, SOD	1870.000 SY	2.50000	4675.00	2.20000	4114.00	2.00000	3740.00
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	400.00000	800.00	368.09000	736.18	297.72000	595.44
SECTION 0002 TOTALS			$ 369,512.65		$ 355,192.93		$ 387,837.95
CONTRACT TOTALS			$ 1,214,003.94		$ 1,284,497.01		$ 1,368,475.45

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0000100 1 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM 1 (TREATED GLUED LAMINATED TIMBER,	353.200 ZZ	1000.00000	353200.00				
0010 0000100 2 STRUCTURES DESIGN GROUP- GENERIC PAY ITEM2 (TREATED GLUED LAMINATED TIMBER BEAMS,	19.900 ZZ	7500.00000	149250.00				
0015 0110 3 REMOVAL OF EXISTING STRUCTURE 24211815201	2745.000 LS	50000.00000	50000.00				
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	34.500 CY	1100.00000	37950.00				
0025 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	6479.000 LB	1.30000	8422.70				
0030 0455 35 8 STEEL PILING, HP 14 X 117	1875.000 LF	87.00000	163125.00				
0035 0455144 8 TEST PILES - STEEL, HP 14 x 117	240.000 LF	325.00000	78000.00				
0040 0470 1 TREATED TIMBER, STRUCTURAL	1.710 MB	6000.00000	10260.00				
0045 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	684.000 SY	4.00000	2736.00				
0050 0530 1 RIPRAP, SAND-CEMENT	24.900 CY	360.00000	8964.00				
0055 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	587.800 TN	93.00000	54665.40				
0060 0530 74 BEDDING STONE	209.400 TN	93.00000	19474.20				
SECTION 0001 TOTALS		$	936,047.30	$		$	
SECTION 0002 ROADWAY							
0065 0101 1 MOBILIZATION 24211815201	LUMP	130000.00000	130000.00				
0070 0102 1 MAINTENANCE OF TRAFFIC 24211815201	110.000 LS	50000.00000	50000.00				

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0102 60 WORK ZONE SIGN	1870.000 ED	0.45000	841.50				
0080 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	6050.000 ED	0.21000	1270.50				
0085 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	660.000 ED	0.44000	290.40				
0090 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	110.000 ED	5.50000	605.00				
0095 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	440.000 ED	0.35000	154.00				
0100 0104 10 3 SEDIMENT BARRIER	6911.000 LF	0.66000	4561.26				
0105 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	1664.000 LF	3.30000	5491.20				
0110 0104 15 SOIL TRACKING PREVENTION DEVICE	1.000 EA	2000.00000	2000.00				
0115 0107 1 LITTER REMOVAL	0.700 AC	200.00000	140.00				
0120 0107 2 MOWING	0.700 AC	200.00000	140.00				
0125 0110 1 1 CLEARING & GRUBBING 24211815201	0.700 LS	123200.88000	123200.88				
0130 0120 1 REGULAR EXCAVATION	426.000 CY	20.00000	8520.00				
0135 0120 6 EMBANKMENT	467.000 CY	35.00000	16345.00				
0140 0160 4 TYPE B STABILIZATION	2113.000 SY	5.50000	11621.50				
0145 0285701 OPTIONAL BASE, BASE GROUP 01	1239.000 SY	7.00000	8673.00				
0150 0285709 OPTIONAL BASE, BASE GROUP 09	602.000 SY	25.00000	15050.00				
0155 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	136.600 TN	150.00000	20490.00				

CALL ORDER: 017 PROPOSAL ID: T5396 LETTING DATE: 09/28/11 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	18.700 TN	285.00000	5329.50				
0165 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	40.000 LF	83.00000	3320.00				
0170 0536 1 1 GUARDRAIL -ROADWAY	450.000 LF	15.00000	6750.00				
0175 0536 73 GUARDRAIL REMOVAL	204.000 LF	1.10000	224.40				
0180 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1700.00000	13600.00				
0185 0550 10120 FENCING, TYPE A, 5.1-6.0, STANDARD	119.000 LF	16.00000	1904.00				
0190 0550 10128 FENCING, TYPE A, 5.1-6.0', RESET EXISTING	240.000 LF	10.00000	2400.00				
0195 0570 1 2 PERFORMANCE TURF, SOD	1870.000 SY	2.50000	4675.00				
0200 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	2.000 AS	400.00000	800.00				
SECTION 0002 TOTALS		$	438,397.14	$		$	
CONTRACT TOTALS		$	1,374,444.44	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.