VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T6127 PROPOSAL DESC :
LETTING DATE : 09/07/11 10:30 A.M. DISTRICT : 06 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1250 WORKING DAYS (AVAILABLE DAYS) AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

LETTING CONTINGENT UPON RECEIPT OF MAINTENANCE AGREEMENT

The improvements under this contract consist of the full reconstruction of NW 25th St. as well as the construction of a new viaduct.

FINPROJ(S) : 25118515201 (*) F.A. NO. : 4042399C COUNTIES : MIAMI-DADE
25118515601 N/A
40566515201 0301053P
LOCAL NAME : NW 25TH STREET ROAD NAME :
PROJ LIMITS : FROM NW 89TH COURT TO SR 826

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ASTALDI CONSTRUCTION CORPORATION	Responsive	Winning bid	$ 58,542,945.40	0.00%
2	CONALVIAS AND FCC JOINT VENTURE	Responsive	Non-Winning Bid	$ 59,600,048.32	1.80%
3	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 63,646,981.57	8.71%
4	CONDOTTE AMERICA, INC.	Responsive	Non-Winning Bid	$ 65,427,169.16	11.75%
5	ODEBRECHT CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 66,932,049.00	14.32%
6	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 67,988,185.38	16.13%
7	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 68,889,518.62	17.67%
8	SKANSKA USA CIVIL SOUTHEAST INC.	Responsive	Non-Winning Bid	$ 69,264,499.99	18.31%
9	DE MOYA GROUP INC. (THE)	Responsive	Non-Winning Bid	$ 72,671,954.83	24.13%
10	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 73,297,878.48	25.20%
11	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 75,933,113.91	29.70%
12	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 79,213,214.18	35.30%
13	KIEWIT INFRASTRUCTURE SOUTH CO.	Responsive	Non-Winning Bid	$ 83,426,960.40	42.50%

CALL ORDER : 001 PROPOSAL ID : T6127 PROPOSAL DESC :
LETTING DATE : 09/07/11 10:30 A.M. DISTRICT : 06 DVD MEDIA
SET-ASIDE : U/R CODE :
CONTRACT TIME : 1250 WORKING DAYS (AVAILABLE DAYS) AWARD CONTINGENT UPON RECEIPT OF LOCAL FUNDS

LETTING CONTINGENT UPON RECEIPT OF MAINTENANCE AGREEMENT

The improvements under this contract consist of the full reconstruction of NW 25th St. as well as the construction of a new viaduct.

FINPROJ(S) : 25118515201 (*) F.A. NO. : 4042399C COUNTIES : MIAMI-DADE
25118515601 N/A
40566515201 0301053P
LOCAL NAME : NW 25TH STREET ROAD NAME :
PROJ LIMITS : FROM NW 89TH COURT TO SR 826

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	6879.090 CY	459.93000	3163899.86	454.00000	3123106.86	386.00000	2655328.74
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	434.500 CY	319.91000	139000.90	459.24000	199539.78	206.00000	89507.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	553.900 CY	337.89000	187157.27	275.98000	152865.32	237.00000	131274.30
0020 0400 3 20 CONC CLASS III, SEAL	445.100 CY	290.75000	129412.83	1795.00000	798954.50	849.00000	377889.90
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	2602.600 CY	787.58000	2049755.71	478.00000	1244042.80	602.00000	1566765.20
0030 0400 4 8 CONC CLASS IV, BULKHEAD	1318.600 CY	584.39000	770576.65	517.00000	681716.20	573.00000	755557.80
0035 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	2485.200 CY	670.26000	1665730.15	640.00000	1590528.00	634.00000	1575616.80
0040 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	13113.000 SY	2.22000	29110.86	2.43000	31864.59	1.83000	23996.79
0045 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	12181.000 SY	4.75000	57859.75	5.00000	60905.00	2.40000	29234.40
0050 0400147 COMPOSITE NEOPRENE PADS	127.900 CF	1965.12000	251338.85	115.00000	14708.50	434.00000	55508.60

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0055 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB	90.800 CF	219.05000	19889.74	221.00000	20066.80	308.00000	27966.40
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1447989.000 LB	0.83000	1201830.87	0.72000	1042552.08	0.69000	999112.41
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	820121.000 LB	0.77000	631493.17	0.72000	590487.12	0.69000	565883.49
0070 0415 1 8 REINFORCING STEEL- BULKHEAD	97696.000 LB	0.76000	74248.96	0.72000	70341.12	0.61000	59594.56
0075 0415 1 9 REINFORCING STEEL- APPROACH SLABS	110379.000 LB	0.73000	80576.67	0.72000	79472.88	0.80000	88303.20
0080 0450 1250 PRESTRESSED BEAMS, INVERTED T 20"	56302.000 LF	49.89000	2808906.78	66.24000	3729444.48	38.00000	2139476.00
0085 0451 70 PREST SOIL ANCHORS	94.000 EA	3373.06000	317067.64	5575.00000	524050.00	4773.00000	448662.00
0090 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	10.000 EA	1011.92000	10119.20	883.00000	8830.00	1032.00000	10320.00
0095 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	5.000 EA	1124.35000	5621.75	1103.00000	5515.00	2065.00000	10325.00
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 40566515201	LUMP	7599.56000	7599.56	25000.00000	25000.00	13047.00000	13047.00
0105 0455 18 PROTECTION OF EXISTING STRUCTURES 25118515201	LUMP	7599.56000	7599.56	25000.00000	25000.00	16800.00000	16800.00
0110 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	51025.000 LF	44.51000	2271122.75	55.00000	2806375.00	43.00000	2194075.00
0115 0455 88 4 DRILLED SHAFT, 42" DIA	196.000 LF	152.85000	29958.60	143.00000	28028.00	276.00000	54096.00
0120 0455 88 5 DRILLED SHAFT, 48" DIA	2673.000 LF	181.25000	484481.25	186.00000	497178.00	300.00000	801900.00
0125 0455 88 8 DRILLED SHAFT, 54" DIA	859.000 LF	300.94000	258507.46	235.00000	201865.00	461.00000	395999.00
0130 0455 88 21 DRILLED SHAFT, 96" DIA	564.000 LF	1039.37000	586204.68	742.00000	418488.00	1382.00000	779448.00
0135 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	90.000 LF	81.59000	7343.10	109.00000	9810.00	87.00000	7830.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0140 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1290.000 LF	81.59000	105251.10	126.00000	162540.00	100.00000	129000.00
0145 0455107 8 DRILLED SHAFT CASING, 54" DIAMETER	360.000 LF	101.99000	36716.40	140.00000	50400.00	112.00000	40320.00
0150 0455107 21 DRILLED SHAFT CASING, 96" DIAMETER	210.000 LF	509.93000	107085.30	445.00000	93450.00	452.00000	94920.00
0155 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	588.000 LF	52.50000	30870.00	150.00000	88200.00	46.00000	27048.00
0160 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	144.000 LF	105.43000	15181.92	142.00000	20448.00	117.00000	16848.00
0165 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2790.000 LF	116.04000	323751.60	186.00000	518940.00	151.00000	421290.00
0170 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	803.000 LF	157.90000	126793.70	235.00000	188705.00	192.00000	154176.00
0175 0455122 21 EXCAVATION UNCLASSIFIED SHAFT, 96" DIA	571.000 LF	831.44000	474752.24	742.00000	423682.00	771.00000	440241.00
0180 0455133 3 SHEET PILING STEEL, F&I PERMANENT	320218.000 SF	17.64000	5648645.52	31.00000	9926758.00	20.50000	6564469.00
0185 0455142 CROSSHOLE SONIC LOGGING	65.000 EA	1019.85000	66290.25	1104.00000	71760.00	1120.00000	72800.00
0190 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	4180.000 LF	64.24000	268523.20	83.00000	346940.00	97.00000	405460.00
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	178.000 LF	220.63000	39272.14	165.00000	29370.00	255.00000	45390.00
0200 0458 1 14 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT	174.000 LF	1025.22000	178388.28	1032.00000	179568.00	408.00000	70992.00
0205 0460 2 1 STRUCT STEEL, CARBON	494452.000 LS	862059.67000	862059.67	750000.00000	750000.00	1060800.00000	1060800.00
0210 0460 2 2 STRUCT STEEL, LOW ALLOY	6447345.000 LS	10987357.75000	10987357.75	10262277.00000	10262277.00	11584722.00000	11584722.00
0215 0460 2 3 STRUCT STEEL, SHOE ASSEMBLIES 40566515201	59642.000 LS	239861.85000	239861.85	200000.00000	200000.00	302411.00000	302411.00
0220 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	117.000 LF	49.97000	5846.49	83.00000	9711.00	55.00000	6435.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0225 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	10.000 EA	9213.27000	92132.70	8851.00000	88510.00	11800.00000	118000.00
0230 0506 2 BRIDGE DRAINAGE PIPE	1296.000 LF	81.60000	105753.60	177.00000	229392.00	57.00000	73872.00
0235 0506 3 BRIDGE DRAINS	15.000 EA	2218.75000	33281.25	1435.00000	21525.00	4620.00000	69300.00
0240 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.000 LF	32.64000	1632.00	35.00000	1750.00	75.00000	3750.00
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	4920.000 LF	56.85000	279702.00	58.00000	285360.00	38.00000	186960.00
0250 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	7568.000 LF	70.61000	534376.48	72.00000	544896.00	42.50000	321640.00
0255 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE	1515.000 LF	205.23000	310923.45	210.00000	318150.00	37.50000	56812.50
0260 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	1892.000 LF	27.73000	52465.16	28.00000	52976.00	21.50000	40678.00
0265 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	18508.000 SF	30.29000	560607.32	28.00000	518224.00	46.00000	851368.00
SECTION 0001 TOTALS			$ 38,733,935.94		$ 43,364,267.03		$ 39,033,220.09
SECTION 0002 ROADWAY							
0270 0101 1 MOBILIZATION 25118515201	LUMP	2252949.04000	2252949.04	600000.00000	600000.00	1704500.00000	1704500.00
0275 0101 1 MOBILIZATION 40566515201	LUMP	2370580.03000	2370580.03	600000.00000	600000.00	3981173.00000	3981173.00
0280 0102 1 MAINTENANCE OF TRAFFIC 25118515201	1250.000 LS	1128283.14000	1128283.14	410226.00000	410226.00	914108.00000	914108.00
0285 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	615.000 CY	25.09000	15430.35	29.00000	17835.00	46.50000	28597.50
0290 0102 14 TRAFFIC CONTROL OFFICER	4050.000 MH	50.48000	204444.00	50.00000	202500.00	50.50000	204525.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0295 0102 60 WORK ZONE SIGN	235343.000 ED	0.21000	49422.03	0.22000	51775.46	0.20000	47068.60
0300 0102 61 BUSINESS SIGN	84.000 EA	33.37000	2803.08	33.00000	2772.00	33.50000	2814.00
0305 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4278.000 LF	29.16000	124746.48	11.00000	47058.00	13.50000	57753.00
0310 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19428.000 LF	2.97000	57701.16	7.00000	135996.00	2.00000	38856.00
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	589232.000 ED	0.10000	58923.20	0.11000	64815.52	0.10000	58923.20
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	116930.000 ED	0.21000	24555.30	0.22000	25724.60	0.20000	23386.00
0321 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	7053.500 TN	117.88000	831466.58	127.00000	895794.50	130.00000	916955.00
0325 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3520.000 ED	5.20000	18304.00	6.00000	21120.00	5.60000	19712.00
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	62500.000 ED	0.21000	13125.00	0.22000	13750.00	0.20000	12500.00
0335 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	201180.000 ED	0.10000	20118.00	0.11000	22129.80	0.10000	20118.00
0340 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	60.000 LO	571.73000	34303.80	607.00000	36420.00	1520.00000	91200.00
0345 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6013.000 ED	11.12000	66864.56	11.00000	66143.00	11.00000	66143.00
0360 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	9611.000 LF	1.31000	12590.41	2.00000	19222.00	1.90000	18260.90
0366 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	1568.000 SF	3.79000	5942.72	6.00000	9408.00	6.20000	9721.60

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0370 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	419.000 LF	1.51000	632.69	2.00000	838.00	1.90000	796.10
0375 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9058.000 LF	1.31000	11865.98	2.00000	18116.00	1.90000	17210.20
0380 0104 10 3 SEDIMENT BARRIER	4200.000 LF	2.99000	12558.00	1.00000	4200.00	5.30000	22260.00
0385 0104 11 FLOATING TURBIDITY BARRIER	2520.000 LF	7.14000	17992.80	8.00000	20160.00	28.50000	71820.00
0390 0104 18 INLET PROTECTION SYSTEM	107.000 EA	35.69000	3818.83	110.00000	11770.00	77.00000	8239.00
0395 0109 71 3 FIELD OFFICE, 900 SQ FT	1290.000 DA	55.19000	71195.10	31.00000	39990.00	212.00000	273480.00
0400 0109 71 5 FIELD OFFICE,1500 SQ FT	1290.000 DA	90.72000	117028.80	44.00000	56760.00	12.50000	16125.00
0405 0110 1 1 CLEARING & GRUBBING 25118515201	29.900 LS	715881.62000	715881.62	12695.00000	12695.00	1164214.00000	1164214.00
0410 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	418.000 SY	14.78000	6178.04	10.00000	4180.00	9.80000	4096.40
0415 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25118515201	LUMP	10096.55000	10096.55	11255.00000	11255.00	3080.00000	3080.00
0420 0120 1 REGULAR EXCAVATION	26081.000 CY	3.30000	86067.30	3.70000	96499.70	14.00000	365134.00
0425 0120 4 SUBSOIL EXCAVATION	2363.000 CY	20.70000	48914.10	7.00000	16541.00	11.50000	27174.50
0430 0120 5 CHANNEL EXCAVATION	52100.000 CY	6.72000	350112.00	13.00000	677300.00	17.50000	911750.00
0435 0120 6 EMBANKMENT	57928.000 CY	9.80000	567694.40	6.00000	347568.00	17.00000	984776.00
0440 0160 4 TYPE B STABILIZATION	85372.000 SY	2.36000	201477.92	4.00000	341488.00	3.60000	307339.20
0445 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	17021.000 SY	1.41000	23999.61	3.00000	51063.00	1.90000	32339.90
0450 0285704 OPTIONAL BASE, BASE GROUP 04	2073.000 SY	5.74000	11899.02	1.00000	2073.00	12.50000	25912.50

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0455 0285709 OPTIONAL BASE, BASE GROUP 09	71458.000 SY	13.12000	937528.96	1.00000	71458.00	10.00000	714580.00
0460 0285715 OPTIONAL BASE, BASE GROUP 15	451.000 SY	57.55000	25955.05	63.00000	28413.00	44.50000	20069.50
0465 0287 1 ASPHALT TREATED PERMEABLE BASE	420.000 CY	131.26000	55129.20	144.00000	60480.00	223.00000	93660.00
0470 0288001 CEMENT TREATED PERMEABLE BASE	47.000 CY	236.61000	11120.67	276.00000	12972.00	282.00000	13254.00
0475 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8752.000 SY	1.79000	15666.08	3.00000	26256.00	2.00000	17504.00
0480 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2020.500 TN	97.38000	196756.29	110.00000	222255.00	107.00000	216193.50
0485 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13212.400 TN	92.25000	1218843.90	116.00000	1532638.40	102.00000	1347664.80
0495 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	38.900 TN	205.01000	7974.89	221.00000	8596.90	248.00000	9647.20
0500 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	3755.000 SY	68.28000	256391.40	69.00000	259095.00	84.50000	317297.50
0505 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	51.000 CY	555.59000	28335.09	469.00000	23919.00	483.00000	24633.00
0510 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	14.900 CY	675.25000	10061.23	0.00000	0.00	827.00000	12322.30
0520 0415 1 3 REINFORCING STEEL- RETAINING WALL	862.000 LB	0.88000	758.56	2.00000	1724.00	0.95000	818.90
0525 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	561.000 LB	0.88000	493.68	2.00000	1122.00	0.95000	532.95
0530 0425 1351 INLETS, CURB, TYPE P-5, <10'	28.000 EA	2646.31000	74096.68	2893.00000	81004.00	2910.00000	81480.00
0535 0425 1352 INLETS, CURB, TYPE P-5, >10'	9.000 EA	4479.84000	40318.56	4898.00000	44082.00	3420.00000	30780.00
0540 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	2998.68000	62972.28	3278.00000	68838.00	3030.00000	63630.00
0545 0425 1362 INLETS, CURB, TYPE P-6, >10'	3.000 EA	3188.49000	9565.47	3486.00000	10458.00	3620.00000	10860.00
0550 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	4265.79000	17063.16	4664.00000	18656.00	4290.00000	17160.00
0555 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	4504.07000	9008.14	4924.00000	9848.00	4850.00000	9700.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0560 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	4325.36000	17301.44	4729.00000	18916.00	4190.00000	16760.00
0565 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	5115.92000	5115.92	5593.00000	5593.00	5080.00000	5080.00
0570 0425 1481 INLETS, CURB, TYPE 8, <10'	2.000 EA	2715.98000	5431.96	2969.00000	5938.00	3070.00000	6140.00
0575 0425 1484 INLETS, CURB, TYPE 8, J BOT ,>10'	4.000 EA	3998.24000	15992.96	4371.00000	17484.00	3890.00000	15560.00
0580 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	4.000 EA	3738.75000	14955.00	4088.00000	16352.00	4750.00000	19000.00
0585 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	1.000 EA	2099.07000	2099.07	2295.00000	2295.00	2610.00000	2610.00
0590 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2192.97000	2192.97	2398.00000	2398.00	2700.00000	2700.00
0595 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	3471.20000	20827.20	3795.00000	22770.00	2770.00000	16620.00
0600 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	3456.05000	34560.50	3778.00000	37780.00	3510.00000	35100.00
0605 0425 1892 INLETS, BARRIER WALL, >10'	5.000 EA	4619.17000	23095.85	5050.00000	25250.00	4070.00000	20350.00
0610 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	3645.87000	7291.74	3986.00000	7972.00	3030.00000	6060.00
0615 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	2711.93000	46102.81	2965.00000	50405.00	2770.00000	47090.00
0620 0425 2 72 MANHOLES, J-7, >10'	46.000 EA	7212.98000	331797.08	7886.00000	362756.00	5250.00000	241500.00
0625 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	1531.65000	1531.65	1674.00000	1674.00	1410.00000	1410.00
0630 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	15521.43000	31042.86	16970.00000	33940.00	11700.00000	23400.00
0635 0425 5 MANHOLE, ADJUST	13.000 EA	171.64000	2231.32	188.00000	2444.00	298.00000	3874.00
0640 0430 94 1 DESILTING PIPE, 0 - 24"	1166.000 LF	2.37000	2763.42	5.52000	6436.32	3.40000	3964.40
0645 0430 94 2 DESILTING PIPE, 25 - 36"	328.000 LF	5.30000	1738.40	5.80000	1902.40	3.90000	1279.20
0650 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	123.000 LF	49.47000	6084.81	54.00000	6642.00	39.50000	4858.50

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0655 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4857.000 LF	51.49000	250086.93	56.00000	271992.00	44.50000	216136.50
0660 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1139.000 LF	65.02000	74057.78	71.00000	80869.00	55.00000	62645.00
0665 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	227.000 LF	86.53000	19642.31	95.00000	21565.00	66.00000	14982.00
0670 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	99.25000	3970.00	109.00000	4360.00	78.50000	3140.00
0675 0430175299 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD	122.000 LF	205.36000	25053.92	224.54000	27393.88	161.00000	19642.00
0680 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	307.000 LF	28.57000	8770.99	31.24000	9590.68	31.00000	9517.00
0685 0443 70 6 FRENCH DRAIN, 36"	5469.000 LF	83.80000	458302.20	92.00000	503148.00	202.00000	1104738.00
0690 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1283.000 LF	18.32000	23504.56	28.00000	35924.00	36.00000	46188.00
0695 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	16.000 LF	26.70000	427.20	44.00000	704.00	22.50000	360.00
0700 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	329.000 LF	32.64000	10738.56	31.00000	10199.00	36.00000	11844.00
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	24012.000 LF	10.20000	244922.40	12.00000	288144.00	15.50000	372186.00
0710 0520 2 4 CONCRETE CURB, TYPE D	962.000 LF	10.10000	9716.20	15.00000	14430.00	14.50000	13949.00
0715 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1762.000 LF	15.14000	26676.68	28.00000	49336.00	25.50000	44931.00
0720 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	119.000 SY	39.53000	4704.07	54.00000	6426.00	56.00000	6664.00
0725 0521 1 MEDIAN CONCRETE BARRIER WALL	1659.000 LF	75.89000	125901.51	57.00000	94563.00	63.00000	104517.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0730 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1311.000 LF	126.11000	165330.21	132.00000	173052.00	137.00000	179607.00
0735 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	326.000 LF	152.62000	49754.12	160.00000	52160.00	183.00000	59658.00
0740 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	133.33000	7999.80	135.00000	8100.00	196.00000	11760.00
0745 0522 1 SIDEWALK CONCRETE, 4" THICK	5643.000 SY	22.72000	128208.96	33.00000	186219.00	33.00000	186219.00
0750 0522 2 SIDEWALK CONCRETE, 6" THICK	1030.000 SY	31.00000	31930.00	38.00000	39140.00	43.50000	44805.00
0755 0530 1 RIPRAP, SAND-CEMENT	72.000 CY	288.90000	20800.80	120.00000	8640.00	456.00000	32832.00
0760 0536 1 1 GUARDRAIL -ROADWAY	1862.500 LF	15.81000	29446.13	19.00000	35387.50	17.50000	32593.75
0765 0536 2 GUARDRAIL- SHOP-BENT PANELS	191.750 LF	15.81000	3031.57	21.00000	4026.75	17.50000	3355.63
0770 0536 7 SPECIAL GUARDRAIL POST	66.000 EA	142.78000	9423.48	204.00000	13464.00	157.00000	10362.00
0775 0536 73 GUARDRAIL REMOVAL	7256.000 LF	0.51000	3700.56	0.72000	5224.32	0.55000	3990.80
0780 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	2141.69000	6425.07	2318.00000	6954.00	2360.00000	7080.00
0785 0544 75 14 CRASH CUSHION - QUADGUARD	3.000 EA	18867.30000	56601.90	16811.00000	50433.00	19700.00000	59100.00
0786 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	767.000 SY	51.98000	39868.66	120.00000	92040.00	46.50000	35665.50
0795 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	495.000 LF	10.42000	5157.90	11.39000	5638.05	13.50000	6682.50
0800 0570 1 2 PERFORMANCE TURF, SOD	17021.000 SY	2.50000	42552.50	2.74000	46637.54	2.40000	40850.40
0805 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	8290.000 EA	3.13000	25947.70	4.42000	36641.80	4.50000	37305.00
0810 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	33.760 NM	781.56000	26385.47	1048.00000	35380.48	1070.00000	36123.20

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0815 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15070.000 LF	0.20000	3014.00	0.28000	4219.60	0.30000	4521.00
0820 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6592.000 LF	0.50000	3296.00	0.72000	4746.24	0.75000	4944.00
0825 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4332.000 LF	0.81000	3508.92	0.94000	4072.08	0.95000	4115.40
0830 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	7077.000 LF	1.21000	8563.17	1.27000	8987.79	1.30000	9200.10
0835 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	19.196 GM	212.07000	4070.90	481.00000	9233.28	489.00000	9386.84
0840 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5776.000 LF	0.20000	1155.20	0.36000	2079.36	0.35000	2021.60
0845 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	182.000 EA	35.34000	6431.88	32.01000	5825.82	32.50000	5915.00
0850 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	942.000 EA	20.19000	19018.98	29.00000	27318.00	29.00000	27318.00
0855 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	25.680 NM	781.57000	20070.72	1049.00000	26938.32	1070.00000	27477.60
0860 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2586.000 LF	0.20000	517.20	0.28000	724.08	0.30000	775.80
0865 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2206.000 LF	0.81000	1786.86	0.94000	2073.64	0.95000	2095.70
0870 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.154 GM	206.49000	31.80	493.00000	75.92	476.00000	73.30
0875 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	7069.000 LF	0.20000	1413.80	0.36000	2544.84	0.35000	2474.15

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0880 0999 16 LUMP PARTNERING, DO NOT BID 25118515201	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0885 0999 20 1 30.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
0890 0999 20 2 1.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0895 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 40566515201	60000.00000	60000.00	60000.00000	60000.00	60000.00000	60000.00
0900 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515201	90000.00000	90000.00	90000.00000	90000.00	90000.00000	90000.00
SECTION 0002 TOTALS		$ 15,379,381.46		$ 10,649,871.57		$ 19,114,253.12
SECTION 0003 SIGNING						
0905 0700 20 11 72.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	293.72000	21147.84	318.00000	22896.00	280.00000	20160.00
0910 0700 20 12 26.000 AS SINGLE POST SIGN, F&I, 12-20 SF	787.33000	20470.58	852.00000	22152.00	1070.00000	27820.00
0915 0700 20 40 2.000 AS SINGLE POST SIGN, RELOCATE	253.95000	507.90	275.00000	550.00	224.00000	448.00
0920 0700 20 60 73.000 AS SINGLE POST SIGN, REMOVE	21.93000	1600.89	23.00000	1679.00	56.00000	4088.00
0925 0700 21 11 8.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	2739.33000	21914.64	2965.00000	23720.00	3930.00000	31440.00
0930 0700 21 12 2.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	5630.62000	11261.24	6094.00000	12188.00	4690.00000	9380.00
0935 0700 21 40 1.000 AS MULTI- POST SIGN, RELOCATE	2678.14000	2678.14	2898.00000	2898.00	3080.00000	3080.00
0940 0700 21 60 5.000 AS MULTI- POST SIGN, REMOVE	541.54000	2707.70	586.00000	2930.00	1400.00000	7000.00
0945 0700 23111 2.000 AS OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	43068.43000	86136.86	46619.00000	93238.00	42900.00000	85800.00
0950 0700 23112 1.000 AS OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	44378.94000	44378.94	48037.00000	48037.00	44900.00000	44900.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0955 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	58442.72000	58442.72	63261.00000	63261.00	57300.00000	57300.00
0960 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	75158.12000	75158.12	81355.00000	81355.00	69100.00000	69100.00
0965 0700 23131 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 100 OR <	3.000 AS	58799.67000	176399.01	63647.00000	190941.00	60800.00000	182400.00
0970 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	66004.94000	66004.94	71447.00000	71447.00	63100.00000	63100.00
0975 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2319.15000	2319.15	2510.00000	2510.00	4110.00000	4110.00
0976 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1805.14000	1805.14	1954.00000	1954.00	2240.00000	2240.00
0980 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	4.000 EA	2636.32000	10545.28	2854.00000	11416.00	561.00000	2244.00
0985 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	3.000 AS	10341.32000	31023.96	11194.00000	33582.00	9530.00000	28590.00
0990 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	81.78000	327.12	29.00000	116.00	168.00000	672.00
0995 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25118515201	LUMP	49256.03000	49256.03	60716.00000	60716.00	61700.00000	61700.00
1001 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.273 NM	19138.24000	24362.98	23237.00000	29580.70	23500.00000	29915.50
1045 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	2454.000 LF	4.90000	12024.60	5.74000	14085.96	5.80000	14233.20
1046 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	591.000 LF	12.12000	7162.92	13.25000	7830.75	13.50000	7978.50
1047 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	102.000 LF	20.19000	2059.38	18.77000	1914.54	19.00000	1938.00
1050 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.686 GM	5004.13000	3432.83	10975.00000	7528.85	11300.00000	7751.80

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1051 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	148.000 LF	4.04000	597.92	8.35000	1235.80	8.50000	1258.00
1052 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.121 NM	19183.45000	21504.65	23203.00000	26010.56	23500.00000	26343.50
SECTION 0003 TOTALS		$	755,231.48	$	835,773.16	$	794,990.50
SECTION 0004 LIGHTING							
1060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	63393.000 LF	1.33000	84312.69	1.44000	91285.92	1.10000	69732.30
1065 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	405.000 LF	3.06000	1239.30	3.31000	1340.55	1.30000	526.50
1070 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	8885.000 LF	10.20000	90627.00	11.04000	98090.40	14.00000	124390.00
1075 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	385.000 LF	12.24000	4712.40	13.25000	5101.25	10.00000	3850.00
1080 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	8.000 EA	3529.72000	28237.76	3820.00000	30560.00	4120.00000	32960.00
1085 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	45.000 EA	2528.22000	113769.90	2736.00000	123120.00	3500.00000	157500.00
1090 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	1190.17000	4760.68	1288.00000	5152.00	628.00000	2512.00
1095 0715 4600 LIGHT POLE COMPLETE, REMOVE	31.000 EA	264.14000	8188.34	286.00000	8866.00	314.00000	9734.00
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	7493.89000	29975.56	8111.00000	32444.00	5940.00000	23760.00
1105 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	313.10000	626.20	339.00000	678.00	325.00000	650.00
1110 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	648.63000	12323.97	702.00000	13338.00	449.00000	8531.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1115 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	76.000 EA	360.01000	27360.76	390.00000	29640.00	437.00000	33212.00
1119 0715 50 LIGHTING, INSIDE BOX GIRDER	LUMP	81088.58000	81088.58	87773.00000	87773.00	72400.00000	72400.00
1120 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	59.000 EA	1625.65000	95913.35	1759.00000	103781.00	1600.00000	94400.00
1125 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	65.000 EA	258.02000	16771.30	279.00000	18135.00	953.00000	61945.00
1130 0715513125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 25'	5.000 EA	1353.35000	6766.75	1465.00000	7325.00	4370.00000	21850.00
1135 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	10.000 EA	2074.38000	20743.80	2245.00000	22450.00	5090.00000	50900.00
1140 0715515125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 25'	42.000 EA	1606.27000	67463.34	1739.00000	73038.00	4370.00000	183540.00
1145 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	9.000 EA	2090.70000	18816.30	2263.00000	20367.00	5590.00000	50310.00
SECTION 0004 TOTALS		$	713,697.98	$	772,485.12	$	1,002,702.80
SECTION 0005 SIGNALIZATION							
1150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	11589.000 LF	7.50000	86917.50	8.11000	93986.79	13.00000	150657.00
1155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	6238.45000	31192.25	6752.00000	33760.00	3730.00000	18650.00
1160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	125.000 EA	584.38000	73047.50	633.00000	79125.00	351.00000	43875.00
1165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	1978.52000	9892.60	2142.00000	10710.00	1430.00000	7150.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2890.000 LF	0.92000	2658.80	0.99000	2861.10	1.60000	4624.00
1175 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	4.000 EA	18632.73000	74530.92	20168.00000	80672.00	18500.00000	74000.00
1180 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	23477.04000	46954.08	25412.00000	50824.00	23100.00000	46200.00
1185 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	7.000 EA	24654.97000	172584.79	26687.00000	186809.00	25900.00000	181300.00
1190 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	28122.47000	112489.88	30441.00000	121764.00	28900.00000	115600.00
1195 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	30299.86000	60599.72	32798.00000	65596.00	29200.00000	58400.00
1200 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	56.000 AS	833.22000	46660.32	902.00000	50512.00	892.00000	49952.00
1205 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	3.000 AS	1016.79000	3050.37	1101.00000	3303.00	1070.00000	3210.00
1210 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	7.000 AS	1282.98000	8980.86	1389.00000	9723.00	1360.00000	9520.00
1215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	673.10000	8077.20	729.00000	8748.00	718.00000	8616.00
1220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1443.09000	4329.27	1562.00000	4686.00	1330.00000	3990.00
1225 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	748.57000	7485.70	810.00000	8100.00	758.00000	7580.00
1230 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	26.000 EA	128.50000	3341.00	139.00000	3614.00	158.00000	4108.00
1235 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	40.000 AS	504.83000	20193.20	546.00000	21840.00	679.00000	27160.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1240 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	106.07000	636.42	115.00000	690.00	153.00000	918.00
1245 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	3.000 AS	19902.45000	59707.35	21543.00000	64629.00	20500.00000	61500.00
1250 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	18.36000	899.64	20.00000	980.00	40.50000	1984.50
1255 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	16.000 EA	1324.79000	21196.64	1434.00000	22944.00	920.00000	14720.00
1260 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	193.77000	775.08	210.00000	840.00	287.00000	1148.00
1265 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	18.36000	36.72	20.00000	40.00	26.00000	52.00
1270 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	257.00000	1285.00	278.00000	1390.00	312.00000	1560.00
1275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	267.20000	1336.00	289.00000	1445.00	385.00000	1925.00
1280 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	17.000 EA	2010.13000	34172.21	2176.00000	36992.00	2940.00000	49980.00
1285 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	236.61000	3312.54	256.00000	3584.00	168.00000	2352.00
SECTION 0005 TOTALS		$	896,343.56	$	970,167.89	$	950,731.50
SECTION 0006 LANDSCAPE / PERIPHERAL							
1290 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	5815.000 SY	29.86000	173635.90	34.00000	197710.00	33.50000	194802.50
1295 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25118515201	LUMP	109977.21000	109977.21	120246.00000	120246.00	122200.00000	122200.00
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25118515201	LUMP	91293.03000	91293.03	99818.00000	99818.00	101400.00000	101400.00
SECTION 0006 TOTALS		$	374,906.14	$	417,774.00	$	418,402.50
SECTION 0007 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1305 0101 1 MOBILIZATION 25118515601	LUMP	5048.28000	5048.28	400000.00000	400000.00	148560.00000	148560.00
1310 0102 1 MAINTENANCE OF TRAFFIC 25118515601	44.000 LS	40232.42000	40232.42	400000.00000	400000.00	12000.00000	12000.00
1315 0102 60 WORK ZONE SIGN	594.000 ED	0.21000	124.74	0.22000	130.68	0.20000	118.80
1320 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	348.000 LF	2.49000	866.52	11.00000	3828.00	60.50000	21054.00
1325 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	996.000 LF	2.97000	2958.12	7.00000	6972.00	13.50000	13446.00
1330 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2589.000 ED	0.10000	258.90	0.11000	284.79	0.10000	258.90
1335 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	530.000 ED	0.21000	111.30	0.22000	116.60	0.20000	106.00
1340 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	34.000 ED	5.20000	176.80	6.00000	204.00	5.60000	190.40
1345 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	241.000 ED	0.10000	24.10	0.11000	26.51	0.20000	48.20
1350 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	571.73000	8004.22	607.00000	8498.00	1520.00000	21280.00
1355 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	50.000 ED	11.12000	556.00	11.00000	550.00	11.00000	550.00
1360 0125 1 EXCAVATION FOR STRUCTURES	50.000 CY	15.14000	757.00	4.00000	200.00	0.00000	0.00
1365 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	530.07000	2120.28	221.00000	884.00	561.00000	2244.00
1370 0425 5 1 MANHOLE, ADJUST, UTILITIES	19.000 EA	605.79000	11510.01	1104.00000	20976.00	319.00000	6061.00
1375 0425 6 VALVE BOXES, ADJUST	60.000 EA	252.41000	15144.60	166.00000	9960.00	466.00000	27960.00
1380 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2100.000 SF	9.49000	19929.00	15.00000	31500.00	11.50000	24150.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1385 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7980.000 SF	26.68000	212906.40	31.00000	247380.00	28.50000	227430.00
1390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12.000 LF	5.05000	60.60	1.00000	12.00	1.30000	15.60
1395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.031 GM	195.48000	6.06	515.00000	15.97	473.00000	14.66
1400 0730 76107 STEEL CASING, OPEN TRENCH, F&I, 12"	35.000 LF	227.17000	7950.95	28.00000	980.00	227.00000	7945.00
1405 0730 76116 STEEL CASING, OPEN TRENCH, F&I, 30"	36.000 LF	334.20000	12031.20	72.00000	2592.00	533.00000	19188.00
1410 0730 76124 STEEL CASING, OPEN TRENCH, F&I, 54"	36.000 LF	403.86000	14538.96	133.00000	4788.00	886.00000	31896.00
1415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515601	LUMP	118019.00000	118019.00	118019.00000	118019.00	118019.00000	118019.00
1420 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	220.000 LF	81.78000	17991.60	89.00000	19580.00	91.00000	20020.00
1425 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	318.000 LF	91.27000	29023.86	100.00000	31800.00	101.00000	32118.00
1430 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1279.000 LF	194.86000	249225.94	213.00000	272427.00	216.00000	276264.00
1435 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	130.000 LF	17.16000	2230.80	19.00000	2470.00	19.00000	2470.00
1440 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	307.000 LF	20.50000	6293.50	22.00000	6754.00	23.00000	7061.00
1445 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	856.000 LF	22.82000	19533.92	25.00000	21400.00	25.50000	21828.00
1450 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	590.000 LF	31.30000	18467.00	38.00000	22420.00	38.00000	22420.00
1455 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	361.000 LF	45.64000	16476.04	50.00000	18050.00	50.50000	18230.50

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1460 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	19.000 EA	1202.50000	22847.50	1315.00000	24985.00	1340.00000	25460.00
1465 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	6633.44000	126035.36	7253.00000	137807.00	7570.00000	143830.00
1470 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	2.000 EA	2259.61000	4519.22	2471.00000	4942.00	2510.00000	5020.00
1475 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	5864.08000	29320.40	6412.00000	32060.00	65100.00000	325500.00
1480 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	828.32000	828.32	905.00000	905.00	920.00000	920.00
1485 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	4.000 EA	976.34000	3905.36	1068.00000	4272.00	1080.00000	4320.00
1490 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	3422.73000	27381.84	3742.00000	29936.00	3800.00000	30400.00
1495 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	579.54000	579.54	634.00000	634.00	644.00000	644.00
1500 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	602.76000	602.76	659.00000	659.00	670.00000	670.00
1505 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	9.000 EA	1669.97000	15029.73	1826.00000	16434.00	1860.00000	16740.00
1510 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	3.000 EA	3003.72000	9011.16	3284.00000	9852.00	3340.00000	10020.00
1515 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	1136.87000	1136.87	1243.00000	1243.00	2530.00000	2530.00
1520 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	5.000 EA	3934.63000	19673.15	4302.00000	21510.00	4370.00000	21850.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS AND FCC JOINT VEN UNIT PRICE	 AMOUNT	(3) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1525 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3220.80000	6441.60	3522.00000	7044.00	3580.00000	7160.00
1530 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	5.000 EA	7750.11000	38750.55	8474.00000	42370.00	8610.00000	43050.00
1535 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	106720.56000	533602.80	116686.00000	583430.00	118500.00000	592500.00
1540 1644800 FIRE HYDRANT, RELOCATE	8.000 EA	2150.57000	17204.56	2351.00000	18808.00	2390.00000	19120.00
SECTION 0007 TOTALS			$ 1,689,448.84		$ 2,589,709.55		$ 2,332,681.06
CONTRACT TOTALS			$ 58,542,945.40		$ 59,600,048.32		$ 63,646,981.57

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	6879.090 CY	550.00000	3783499.50	420.00000	2889217.80	349.00000	2400802.41
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	434.500 CY	300.00000	130350.00	350.00000	152075.00	362.00000	157289.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	553.900 CY	400.00000	221560.00	350.00000	193865.00	355.00000	196634.50
0020 0400 3 20 CONC CLASS III, SEAL	445.100 CY	1500.00000	667650.00	320.00000	142432.00	760.00000	338276.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	2602.600 CY	475.00000	1236235.00	420.00000	1093092.00	405.00000	1054053.00
0030 0400 4 8 CONC CLASS IV, BULKHEAD	1318.600 CY	450.00000	593370.00	350.00000	461510.00	595.00000	784567.00
0035 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	2485.200 CY	750.00000	1863900.00	750.00000	1863900.00	342.00000	849938.40
0040 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	13113.000 SY	2.35000	30815.55	1.50000	19669.50	2.20000	28848.60
0045 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	12181.000 SY	5.20000	63341.20	1.50000	18271.50	4.80000	58468.80
0050 0400147 COMPOSITE NEOPRENE PADS	127.900 CF	900.00000	115110.00	980.00000	125342.00	780.00000	99762.00
0055 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS-STRUCTURES REHAB	90.800 CF	80.00000	7264.00	280.00000	25424.00	204.00000	18523.20
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1447989.000 LB	0.72000	1042552.08	0.74000	1071511.86	0.68000	984632.52
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	820121.000 LB	0.72000	590487.12	0.80000	656096.80	0.70000	574084.70
0070 0415 1 8 REINFORCING STEEL- BULKHEAD	97696.000 LB	0.70000	68387.20	0.80000	78156.80	0.68000	66433.28
0075 0415 1 9 REINFORCING STEEL- APPROACH SLABS	110379.000 LB	0.72000	79472.88	0.74000	81680.46	0.68000	75057.72
0080 0450 1250 PRESTRESSED BEAMS, INVERTED T 20"	56302.000 LF	40.00000	2252080.00	54.00000	3040308.00	52.60000	2961485.20
0085 0451 70 PREST SOIL ANCHORS	94.000 EA	2500.00000	235000.00	4400.00000	413600.00	3980.00000	374120.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0090 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	10.000 EA	1500.00000	15000.00	515.00000	5150.00	210.00000	2100.00
0095 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	5.000 EA	1500.00000	7500.00	255.00000	1275.00	150.00000	750.00
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 40566515201	LUMP	5000.00000	5000.00	25000.00000	25000.00	5000.00000	5000.00
0105 0455 18 PROTECTION OF EXISTING STRUCTURES 25118515201	LUMP	5000.00000	5000.00	150000.00000	150000.00	5000.00000	5000.00
0110 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	51025.000 LF	60.00000	3061500.00	49.44000	2522676.00	49.70000	2535942.50
0115 0455 88 4 DRILLED SHAFT, 42" DIA	196.000 LF	300.00000	58800.00	188.00000	36848.00	213.00000	41748.00
0120 0455 88 5 DRILLED SHAFT, 48" DIA	2673.000 LF	250.00000	668250.00	240.00000	641520.00	278.00000	743094.00
0125 0455 88 8 DRILLED SHAFT, 54" DIA	859.000 LF	300.00000	257700.00	388.00000	333292.00	426.00000	365934.00
0130 0455 88 21 DRILLED SHAFT, 96" DIA	564.000 LF	780.00000	439920.00	892.00000	503088.00	1090.00000	614760.00
0135 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	90.000 LF	60.00000	5400.00	100.00000	9000.00	115.00000	10350.00
0140 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1290.000 LF	70.00000	90300.00	116.00000	149640.00	132.00000	170280.00
0145 0455107 8 DRILLED SHAFT CASING, 54" DIAMETER	360.000 LF	90.00000	32400.00	130.00000	46800.00	148.00000	53280.00
0150 0455107 21 DRILLED SHAFT CASING, 96" DIAMETER	210.000 LF	300.00000	63000.00	410.00000	86100.00	148.00000	31080.00
0155 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	588.000 LF	45.00000	26460.00	22.00000	12936.00	155.00000	91140.00
0160 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	144.000 LF	100.00000	14400.00	132.00000	19008.00	176.00000	25344.00
0165 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2790.000 LF	183.00000	510570.00	170.00000	474300.00	211.00000	588690.00
0170 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	803.000 LF	150.00000	120450.00	220.00000	176660.00	268.00000	215204.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0175 0455122 21 EXCAVATION UNCLASSIFIED SHAFT, 96" DIA	571.000 LF	400.00000	228400.00	680.00000	388280.00	845.00000	482495.00
0180 0455133 3 SHEET PILING STEEL, F&I PERMANENT	320218.000 SF	25.00000	8005450.00	32.00000	10246976.00	30.55000	9782659.90
0185 0455142 CROSSHOLE SONIC LOGGING	65.000 EA	800.00000	52000.00	1100.00000	71500.00	1040.00000	67600.00
0190 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	4180.000 LF	200.00000	836000.00	117.00000	489060.00	78.20000	326876.00
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	178.000 LF	320.00000	56960.00	220.00000	39160.00	359.00000	63902.00
0200 0458 1 14 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT	174.000 LF	1200.00000	208800.00	1000.00000	174000.00	1090.00000	189660.00
0205 0460 2 1 STRUCT STEEL, CARBON	494452.000 LS	1000000.00000	1000000.00	800000.00000	800000.00	970000.00000	970000.00
0210 0460 2 2 STRUCT STEEL, LOW ALLOY	6447345.000 LS	11700000.00000	11700000.00	10616534.00000	10616534.00	9858000.00000	9858000.00
0215 0460 2 3 STRUCT STEEL, SHOE ASSEMBLIES 40566515201	59642.000 LS	150000.00000	150000.00	120000.00000	120000.00	100000.00000	100000.00
0220 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	117.000 LF	41.00000	4797.00	38.00000	4446.00	64.60000	7558.20
0225 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	10.000 EA	35000.00000	350000.00	10000.00000	100000.00	8400.00000	84000.00
0230 0506 2 BRIDGE DRAINAGE PIPE	1296.000 LF	100.00000	129600.00	42.00000	54432.00	72.60000	94089.60
0235 0506 3 BRIDGE DRAINS	15.000 EA	3000.00000	45000.00	2100.00000	31500.00	2030.00000	30450.00
0240 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.000 LF	25.00000	1250.00	22.00000	1100.00	45.40000	2270.00
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	4920.000 LF	61.00000	300120.00	42.00000	206640.00	61.60000	303072.00
0250 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	7568.000 LF	86.00000	650848.00	52.00000	393536.00	78.10000	591060.80

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0255 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE	1515.000 LF	200.00000	303000.00	194.00000	293910.00	135.00000	204525.00
0260 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	1892.000 LF	25.00000	47300.00	20.00000	37840.00	15.90000	30082.80
0265 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	18508.000 SF	22.00000	407176.00	30.00000	555240.00	39.40000	729215.20
SECTION 0001 TOTALS			$ 42,839,425.53		$ 42,143,599.72		$ 40,440,189.33
SECTION 0002 ROADWAY							
0270 0101 1 MOBILIZATION 25118515201	LUMP	3200000.00000	3200000.00	4500000.00000	4500000.00	3100000.00000	3100000.00
0275 0101 1 MOBILIZATION 40566515201	LUMP	3200000.00000	3200000.00	1500000.00000	1500000.00	3400000.00000	3400000.00
0280 0102 1 MAINTENANCE OF TRAFFIC 25118515201	1250.000 LS	1240000.00000	1240000.00	1500000.00000	1500000.00	2020000.00000	2020000.00
0285 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	615.000 CY	20.00000	12300.00	22.50000	13837.50	0.01000	6.15
0290 0102 14 TRAFFIC CONTROL OFFICER	4050.000 MH	46.00000	186300.00	46.00000	186300.00	48.50000	196425.00
0295 0102 60 WORK ZONE SIGN	235343.000 ED	0.21000	49422.03	0.25000	58835.75	0.20000	47068.60
0300 0102 61 BUSINESS SIGN	84.000 EA	31.00000	2604.00	36.00000	3024.00	30.30000	2545.20
0305 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4278.000 LF	13.00000	55614.00	13.00000	55614.00	14.30000	61175.40
0310 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19428.000 LF	4.60000	89368.80	6.00000	116568.00	1.53000	29724.84
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	589232.000 ED	0.11000	64815.52	0.12000	70707.84	0.10000	58923.20
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	116930.000 ED	0.21000	24555.30	0.25000	29232.50	0.20000	23386.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0321 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	7053.500 TN	115.00000	811152.50	120.00000	846420.00	116.00000	818206.00
0325 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3520.000 ED	5.50000	19360.00	6.00000	21120.00	5.00000	17600.00
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	62500.000 ED	0.21000	13125.00	0.25000	15625.00	0.20000	12500.00
0335 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	201180.000 ED	0.11000	22129.80	0.12000	24141.60	0.10000	20118.00
0340 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	60.000 LO	600.00000	36000.00	600.00000	36000.00	550.00000	33000.00
0345 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6013.000 ED	11.00000	66143.00	11.00000	66143.00	10.00000	60130.00
0360 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	9611.000 LF	1.30000	12494.30	2.00000	19222.00	1.35000	12974.85
0366 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	1568.000 SF	3.75000	5880.00	6.00000	9408.00	3.80000	5958.40
0370 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	419.000 LF	1.50000	628.50	2.50000	1047.50	1.55000	649.45
0375 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9058.000 LF	1.30000	11775.40	2.00000	18116.00	1.35000	12228.30
0380 0104 10 3 SEDIMENT BARRIER	4200.000 LF	0.65000	2730.00	3.00000	12600.00	0.95000	3990.00
0385 0104 11 FLOATING TURBIDITY BARRIER	2520.000 LF	7.00000	17640.00	23.00000	57960.00	41.80000	105336.00
0390 0104 18 INLET PROTECTION SYSTEM	107.000 EA	35.00000	3745.00	74.00000	7918.00	196.00000	20972.00
0395 0109 71 3 FIELD OFFICE, 900 SQ FT	1290.000 DA	42.00000	54180.00	40.00000	51600.00	1.00000	1290.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0400 0109 71 5 FIELD OFFICE,1500 SQ FT	1290.000 DA	50.00000	64500.00	70.00000	90300.00	1.00000	1290.00
0405 0110 1 1 CLEARING & GRUBBING 25118515201	29.900 LS	400000.00000	400000.00	1000000.00000	1000000.00	1607000.00000	1607000.00
0410 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	418.000 SY	30.00000	12540.00	32.00000	13376.00	26.40000	11035.20
0415 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25118515201	LUMP	3000.00000	3000.00	12000.00000	12000.00	15000.00000	15000.00
0420 0120 1 REGULAR EXCAVATION	26081.000 CY	5.10000	133013.10	7.00000	182567.00	6.85000	178654.85
0425 0120 4 SUBSOIL EXCAVATION	2363.000 CY	10.60000	25047.80	11.00000	25993.00	5.50000	12996.50
0430 0120 5 CHANNEL EXCAVATION	52100.000 CY	12.20000	635620.00	13.00000	677300.00	10.80000	562680.00
0435 0120 6 EMBANKMENT	57928.000 CY	5.90000	341775.20	15.00000	868920.00	6.20000	359153.60
0440 0160 4 TYPE B STABILIZATION	85372.000 SY	1.75000	149401.00	9.00000	768348.00	3.50000	298802.00
0445 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	17021.000 SY	0.65000	11063.65	2.20000	37446.20	1.80000	30637.80
0450 0285704 OPTIONAL BASE, BASE GROUP 04	2073.000 SY	12.50000	25912.50	11.50000	23839.50	7.10000	14718.30
0455 0285709 OPTIONAL BASE, BASE GROUP 09	71458.000 SY	12.70000	907516.60	9.50000	678851.00	10.90000	778892.20
0460 0285715 OPTIONAL BASE, BASE GROUP 15	451.000 SY	60.00000	27060.00	58.00000	26158.00	57.60000	25977.60
0465 0287 1 ASPHALT TREATED PERMEABLE BASE	420.000 CY	135.00000	56700.00	200.00000	84000.00	258.00000	108360.00
0470 0288001 CEMENT TREATED PERMEABLE BASE	47.000 CY	240.00000	11280.00	160.00000	7520.00	299.00000	14053.00
0475 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8752.000 SY	2.50000	21880.00	3.20000	28006.40	1.01000	8839.52
0480 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2020.500 TN	95.00000	191947.50	102.00000	206091.00	101.00000	204070.50
0485 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13212.400 TN	100.00000	1321240.00	107.00000	1413726.80	106.00000	1400514.40

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0495 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	38.900 TN	200.00000	7780.00	210.00000	8169.00	315.00000	12253.50
0500 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	3755.000 SY	69.00000	259095.00	72.50000	272237.50	77.40000	290637.00
0505 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	51.000 CY	425.00000	21675.00	450.00000	22950.00	515.00000	26265.00
0510 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	14.900 CY	500.00000	7450.00	750.00000	11175.00	1160.00000	17284.00
0520 0415 1 3 REINFORCING STEEL- RETAINING WALL	862.000 LB	1.30000	1120.60	2.50000	2155.00	0.68000	586.16
0525 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	561.000 LB	1.30000	729.30	1.00000	561.00	0.68000	381.48
0530 0425 1351 INLETS, CURB, TYPE P-5, <10'	28.000 EA	3000.00000	84000.00	2500.00000	70000.00	4300.00000	120400.00
0535 0425 1352 INLETS, CURB, TYPE P-5, >10'	9.000 EA	3200.00000	28800.00	3000.00000	27000.00	4800.00000	43200.00
0540 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3300.00000	69300.00	3200.00000	67200.00	4500.00000	94500.00
0545 0425 1362 INLETS, CURB, TYPE P-6, >10'	3.000 EA	3700.00000	11100.00	3700.00000	11100.00	6100.00000	18300.00
0550 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	5100.00000	20400.00	4300.00000	17200.00	10000.00000	40000.00
0555 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	5700.00000	11400.00	5000.00000	10000.00	10000.00000	20000.00
0560 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	5400.00000	21600.00	4500.00000	18000.00	10000.00000	40000.00
0565 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	6200.00000	6200.00	4800.00000	4800.00	12000.00000	12000.00
0570 0425 1481 INLETS, CURB, TYPE 8, <10'	2.000 EA	2600.00000	5200.00	3200.00000	6400.00	3300.00000	6600.00
0575 0425 1484 INLETS, CURB, TYPE 8, J BOT ,>10'	4.000 EA	3100.00000	12400.00	3500.00000	14000.00	4800.00000	19200.00
0580 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	4.000 EA	4000.00000	16000.00	4200.00000	16800.00	7200.00000	28800.00
0585 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	1.000 EA	2600.00000	2600.00	2400.00000	2400.00	6800.00000	6800.00
0590 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2700.00000	2700.00	2800.00000	2800.00	6800.00000	6800.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0595 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	3700.00000	22200.00	3000.00000	18000.00	4900.00000	29400.00
0600 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	3700.00000	37000.00	3800.00000	38000.00	5200.00000	52000.00
0605 0425 1892 INLETS, BARRIER WALL, >10'	5.000 EA	4500.00000	22500.00	4500.00000	22500.00	5700.00000	28500.00
0610 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	3900.00000	7800.00	4500.00000	9000.00	6100.00000	12200.00
0615 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	3200.00000	54400.00	3200.00000	54400.00	4900.00000	83300.00
0620 0425 2 72 MANHOLES, J-7, >10'	46.000 EA	7500.00000	345000.00	6000.00000	276000.00	9100.00000	418600.00
0625 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	1700.00000	1700.00	2600.00000	2600.00	2500.00000	2500.00
0630 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	17000.00000	34000.00	18000.00000	36000.00	16000.00000	32000.00
0635 0425 5 MANHOLE, ADJUST	13.000 EA	400.00000	5200.00	500.00000	6500.00	3100.00000	40300.00
0640 0430 94 1 DESILTING PIPE, 0 - 24"	1166.000 LF	5.00000	5830.00	4.50000	5247.00	103.00000	120098.00
0645 0430 94 2 DESILTING PIPE, 25 - 36"	328.000 LF	6.00000	1968.00	5.00000	1640.00	106.00000	34768.00
0650 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	123.000 LF	52.00000	6396.00	48.00000	5904.00	255.00000	31365.00
0655 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4857.000 LF	58.00000	281706.00	50.00000	242850.00	130.00000	631410.00
0660 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1139.000 LF	67.00000	76313.00	60.00000	68340.00	145.00000	165155.00
0665 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	227.000 LF	77.00000	17479.00	75.00000	17025.00	177.00000	40179.00
0670 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	94.00000	3760.00	120.00000	4800.00	191.00000	7640.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0675 0430175299 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD	122.000 LF	1660.00000	202520.00	1450.00000	176900.00	2100.00000	256200.00
0680 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	307.000 LF	32.00000	9824.00	20.00000	6140.00	27.90000	8565.30
0685 0443 70 6 FRENCH DRAIN, 36"	5469.000 LF	193.00000	1055517.00	220.00000	1203180.00	377.00000	2061813.00
0690 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1283.000 LF	19.00000	24377.00	35.00000	44905.00	45.50000	58376.50
0695 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	16.000 LF	25.00000	400.00	35.00000	560.00	76.90000	1230.40
0700 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	329.000 LF	25.00000	8225.00	19.00000	6251.00	45.40000	14936.60
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	24012.000 LF	11.00000	264132.00	15.00000	360180.00	11.90000	285742.80
0710 0520 2 4 CONCRETE CURB, TYPE D	962.000 LF	14.00000	13468.00	18.00000	17316.00	11.20000	10774.40
0715 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1762.000 LF	25.00000	44050.00	28.00000	49336.00	34.30000	60436.60
0720 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	119.000 SY	49.00000	5831.00	63.00000	7497.00	52.90000	6295.10
0725 0521 1 MEDIAN CONCRETE BARRIER WALL	1659.000 LF	52.00000	86268.00	35.00000	58065.00	47.20000	78304.80
0730 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1311.000 LF	120.00000	157320.00	124.00000	162564.00	142.00000	186162.00
0735 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	326.000 LF	145.00000	47270.00	170.00000	55420.00	190.00000	61940.00
0740 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	122.00000	7320.00	200.00000	12000.00	200.00000	12000.00
0745 0522 1 SIDEWALK CONCRETE, 4" THICK	5643.000 SY	30.00000	169290.00	42.00000	237006.00	33.40000	188476.20
0750 0522 2 SIDEWALK CONCRETE, 6" THICK	1030.000 SY	34.00000	35020.00	63.00000	64890.00	42.00000	43260.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0755 0530 1 RIPRAP, SAND-CEMENT	72.000 CY	400.00000	28800.00	430.00000	30960.00	729.00000	52488.00
0760 0536 1 1 GUARDRAIL -ROADWAY	1862.500 LF	16.00000	29800.00	17.00000	31662.50	18.00000	33525.00
0765 0536 2 GUARDRAIL- SHOP-BENT PANELS	191.750 LF	16.00000	3068.00	20.00000	3835.00	20.00000	3835.00
0770 0536 7 SPECIAL GUARDRAIL POST	66.000 EA	140.00000	9240.00	200.00000	13200.00	187.00000	12342.00
0775 0536 73 GUARDRAIL REMOVAL	7256.000 LF	0.50000	3628.00	1.00000	7256.00	1.50000	10884.00
0780 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	2100.00000	6300.00	2200.00000	6600.00	2500.00000	7500.00
0785 0544 75 14 CRASH CUSHION - QUADGUARD	3.000 EA	20000.00000	60000.00	18000.00000	54000.00	18000.00000	54000.00
0786 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	767.000 SY	42.00000	32214.00	52.00000	39884.00	63.00000	48321.00
0795 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	495.000 LF	10.00000	4950.00	9.00000	4455.00	8.80000	4356.00
0800 0570 1 2 PERFORMANCE TURF, SOD	17021.000 SY	3.00000	51063.00	2.00000	34042.00	1.55000	26382.55
0805 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	8290.000 EA	3.20000	26528.00	4.20000	34818.00	3.13000	25947.70
0810 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	33.760 NM	800.00000	27008.00	980.00000	33084.80	783.00000	26434.08
0815 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15070.000 LF	0.21000	3164.70	0.30000	4521.00	0.20000	3014.00
0820 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6592.000 LF	0.51000	3361.92	1.00000	6592.00	0.50000	3296.00
0825 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4332.000 LF	0.82000	3552.24	1.00000	4332.00	0.80000	3465.60
0830 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	7077.000 LF	1.22000	8633.94	1.20000	8492.40	1.20000	8492.40

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0835 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	19.196 GM	215.00000	4127.14	455.00000	8734.18	212.00000	4069.55
0840 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5776.000 LF	0.20000	1155.20	0.40000	2310.40	0.20000	1155.20
0845 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	182.000 EA	36.00000	6552.00	31.00000	5642.00	35.40000	6442.80
0850 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	942.000 EA	21.00000	19782.00	27.00000	25434.00	20.20000	19028.40
0855 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	25.680 NM	800.00000	20544.00	975.00000	25038.00	783.00000	20107.44
0860 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2586.000 LF	0.20000	517.20	0.40000	1034.40	0.20000	517.20
0865 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2206.000 LF	0.82000	1808.92	1.00000	2206.00	0.80000	1764.80
0870 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.154 GM	215.00000	33.11	2000.00000	308.00	350.00000	53.90
0875 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	7069.000 LF	0.20000	1413.80	0.40000	2827.60	0.20000	1413.80
0880 0999 16 PARTNERING, DO NOT BID 25118515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0885 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	30.000 DA	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
0890 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0895 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40566515201	LUMP	60000.00000	60000.00	60000.00000	60000.00	60000.00000	60000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0900 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515201	LUMP	90000.00000	90000.00	90000.00000	90000.00	90000.00000	90000.00
SECTION 0002 TOTALS			$ 17,809,639.57		$ 19,880,416.37		$ 22,210,955.12
SECTION 0003 SIGNING							
0905 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	72.000 AS	290.00000	20880.00	310.00000	22320.00	320.00000	23040.00
0910 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	26.000 AS	790.00000	20540.00	850.00000	22100.00	852.00000	22152.00
0915 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	250.00000	500.00	820.00000	1640.00	275.00000	550.00
0920 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	22.00000	1606.00	37.00000	2701.00	24.20000	1766.60
0925 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	8.000 AS	2800.00000	22400.00	3000.00000	24000.00	2970.00000	23760.00
0930 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	5600.00000	11200.00	6100.00000	12200.00	6100.00000	12200.00
0935 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2700.00000	2700.00	3800.00000	3800.00	2900.00000	2900.00
0940 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	540.00000	2700.00	800.00000	4000.00	587.00000	2935.00
0945 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	2.000 AS	43000.00000	86000.00	43000.00000	86000.00	47000.00000	94000.00
0950 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	44000.00000	44000.00	45000.00000	45000.00	48000.00000	48000.00
0955 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	58000.00000	58000.00	60000.00000	60000.00	63000.00000	63000.00
0960 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	75000.00000	75000.00	75000.00000	75000.00	81000.00000	81000.00
0965 0700 23131 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 100 OR <	3.000 AS	58000.00000	174000.00	60000.00000	180000.00	64000.00000	192000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0970 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	66000.00000	66000.00	66000.00000	66000.00	72000.00000	72000.00
0975 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2300.00000	2300.00	3500.00000	3500.00	2510.00000	2510.00
0976 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1800.00000	1800.00	3000.00000	3000.00	1960.00000	1960.00
0980 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	4.000 EA	2600.00000	10400.00	3000.00000	12000.00	2860.00000	11440.00
0985 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	3.000 AS	10300.00000	30900.00	11000.00000	33000.00	11000.00000	33000.00
0990 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	117.00000	468.00	150.00000	600.00	150.00000	600.00
0995 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25118515201	LUMP	50000.00000	50000.00	57000.00000	57000.00	49000.00000	49000.00
1001 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.273 NM	20000.00000	25460.00	22000.00000	28006.00	19000.00000	24187.00
1045 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	2454.000 LF	5.00000	12270.00	5.50000	13497.00	5.00000	12270.00
1046 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	591.000 LF	12.25000	7239.75	13.00000	7683.00	12.00000	7092.00
1047 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	102.000 LF	20.50000	2091.00	20.00000	2040.00	21.00000	2142.00
1050 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.686 GM	5100.00000	3498.60	11000.00000	7546.00	5080.00000	3484.88
1051 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	148.000 LF	4.10000	606.80	10.00000	1480.00	4.05000	599.40
1052 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.121 NM	20000.00000	22420.00	22000.00000	24662.00	19000.00000	21299.00
SECTION 0003 TOTALS		$	754,980.15	$	798,775.00	$	808,887.88
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	63393.000 LF	1.34000	84946.62	1.50000	95089.50	1.40000	88750.20
1065 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	405.000 LF	3.10000	1255.50	6.00000	2430.00	3.35000	1356.75
1070 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	8885.000 LF	10.20000	90627.00	10.50000	93292.50	11.10000	98623.50
1075 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	385.000 LF	12.25000	4716.25	15.00000	5775.00	13.60000	5236.00
1080 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	8.000 EA	3500.00000	28000.00	3600.00000	28800.00	3820.00000	30560.00
1085 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	45.000 EA	2500.00000	112500.00	2500.00000	112500.00	2740.00000	123300.00
1090 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	1200.00000	4800.00	1500.00000	6000.00	1290.00000	5160.00
1095 0715 4600 LIGHT POLE COMPLETE, REMOVE	31.000 EA	265.00000	8215.00	300.00000	9300.00	286.00000	8866.00
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	7500.00000	30000.00	7700.00000	30800.00	8100.00000	32400.00
1105 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	310.00000	620.00	870.00000	1740.00	339.00000	678.00
1110 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	650.00000	12350.00	700.00000	13300.00	702.00000	13338.00
1115 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	76.000 EA	360.00000	27360.00	370.00000	28120.00	390.00000	29640.00
1119 0715 50 LIGHTING, INSIDE BOX GIRDER	LUMP	82000.00000	82000.00	8100.00000	8100.00	88000.00000	88000.00
1120 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	59.000 EA	1700.00000	100300.00	1650.00000	97350.00	1760.00000	103840.00
1125 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	65.000 EA	260.00000	16900.00	271.00000	17615.00	280.00000	18200.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1130 0715513125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 25'	5.000 EA	1400.00000	7000.00	1600.00000	8000.00	1470.00000	7350.00
1135 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	10.000 EA	2100.00000	21000.00	2200.00000	22000.00	2250.00000	22500.00
1140 0715515125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 25'	42.000 EA	1600.00000	67200.00	1610.00000	67620.00	1740.00000	73080.00
1145 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	9.000 EA	2100.00000	18900.00	2200.00000	19800.00	2270.00000	20430.00
SECTION 0004 TOTALS		$	718,690.37	$	667,632.00	$	771,308.45
SECTION 0005 SIGNALIZATION							
1150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	11589.000 LF	7.50000	86917.50	7.50000	86917.50	8.15000	94450.35
1155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	6300.00000	31500.00	6400.00000	32000.00	6800.00000	34000.00
1160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	125.000 EA	590.00000	73750.00	582.00000	72750.00	633.00000	79125.00
1165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	2000.00000	10000.00	2200.00000	11000.00	2140.00000	10700.00
1170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2890.000 LF	0.92000	2658.80	1.30000	3757.00	1.00000	2890.00
1175 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	4.000 EA	19000.00000	76000.00	20000.00000	80000.00	20000.00000	80000.00
1180 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	23400.00000	46800.00	24000.00000	48000.00	25000.00000	50000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1185 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	7.000 EA	24600.00000	172200.00	25000.00000	175000.00	27000.00000	189000.00
1190 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	28100.00000	112400.00	28000.00000	112000.00	30000.00000	120000.00
1195 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	30300.00000	60600.00	31000.00000	62000.00	33000.00000	66000.00
1200 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	56.000 AS	840.00000	47040.00	340.00000	19040.00	903.00000	50568.00
1205 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	3.000 AS	1000.00000	3000.00	1400.00000	4200.00	1100.00000	3300.00
1210 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	7.000 AS	1300.00000	9100.00	1420.00000	9940.00	1390.00000	9730.00
1215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	675.00000	8100.00	760.00000	9120.00	729.00000	8748.00
1220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1500.00000	4500.00	1800.00000	5400.00	1560.00000	4680.00
1225 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	750.00000	7500.00	850.00000	8500.00	811.00000	8110.00
1230 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	26.000 EA	130.00000	3380.00	170.00000	4420.00	139.00000	3614.00
1235 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	40.000 AS	500.00000	20000.00	530.00000	21200.00	546.00000	21840.00
1240 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	105.00000	630.00	230.00000	1380.00	115.00000	690.00
1245 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	3.000 AS	20000.00000	60000.00	25000.00000	75000.00	13000.00000	39000.00
1250 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	19.00000	931.00	41.00000	2009.00	20.00000	980.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1255 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	16.000 EA	1300.00000	20800.00	1400.00000	22400.00	1440.00000	23040.00
1260 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	200.00000	800.00	480.00000	1920.00	210.00000	840.00
1265 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	19.00000	38.00	585.00000	1170.00	21.00000	42.00
1270 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	260.00000	1300.00	480.00000	2400.00	278.00000	1390.00
1275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	270.00000	1350.00	500.00000	2500.00	290.00000	1450.00
1280 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	17.000 EA	2000.00000	34000.00	2100.00000	35700.00	2180.00000	37060.00
1285 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	240.00000	3360.00	320.00000	4480.00	257.00000	3598.00
SECTION 0005 TOTALS		$	898,655.30	$	914,203.50	$	944,845.35
SECTION 0006 LANDSCAPE / PERIPHERAL							
1290 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	5815.000 SY	50.00000	290750.00	30.00000	174450.00	36.60000	212829.00
1295 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25118515201	LUMP	110000.00000	110000.00	111000.00000	111000.00	105000.00000	105000.00
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25118515201	LUMP	93000.00000	93000.00	92000.00000	92000.00	55000.00000	55000.00
SECTION 0006 TOTALS		$	493,750.00	$	377,450.00	$	372,829.00
SECTION 0007 UTILITIES							
1305 0101 1 MOBILIZATION 25118515601	LUMP	100000.00000	100000.00	25000.00000	25000.00	100000.00000	100000.00
1310 0102 1 MAINTENANCE OF TRAFFIC 25118515601	44.000 LS	50000.00000	50000.00	461175.96000	461175.96	23000.00000	23000.00
1315 0102 60 WORK ZONE SIGN	594.000 ED	0.26000	154.44	0.25000	148.50	0.20000	118.80

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1320 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	348.000 LF	14.00000	4872.00	13.00000	4524.00	25.70000	8943.60
1325 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	996.000 LF	5.00000	4980.00	6.50000	6474.00	10.30000	10258.80
1330 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2589.000 ED	0.11000	284.79	0.12000	310.68	0.10000	258.90
1335 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	530.000 ED	0.32000	169.60	0.22000	116.60	0.20000	106.00
1340 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	34.000 ED	9.00000	306.00	5.50000	187.00	5.05000	171.70
1345 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	241.000 ED	0.11000	26.51	0.12000	28.92	0.10000	24.10
1350 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	600.00000	8400.00	600.00000	8400.00	550.00000	7700.00
1355 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	50.000 ED	13.00000	650.00	11.00000	550.00	10.10000	505.00
1360 0125 1 EXCAVATION FOR STRUCTURES	50.000 CY	11.00000	550.00	8.00000	400.00	9.15000	457.50
1365 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	360.00000	1440.00	335.00000	1340.00	825.00000	3300.00
1370 0425 5 1 MANHOLE, ADJUST, UTILITIES	19.000 EA	410.00000	7790.00	1500.00000	28500.00	1420.00000	26980.00
1375 0425 6 VALVE BOXES, ADJUST	60.000 EA	310.00000	18600.00	270.00000	16200.00	408.00000	24480.00
1380 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2100.000 SF	10.00000	21000.00	24.00000	50400.00	67.60000	141960.00
1385 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7980.000 SF	0.01000	79.80	28.00000	223440.00	0.75000	5985.00
1390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12.000 LF	6.00000	72.00	22.00000	264.00	5.05000	60.60
1395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.031 GM	2100.00000	65.10	8250.00000	255.75	1950.00000	60.45

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1400 0730 76107 STEEL CASING, OPEN TRENCH, F&I, 12"	35.000 LF	480.00000	16800.00	467.00000	16345.00	2000.00000	70000.00
1405 0730 76116 STEEL CASING, OPEN TRENCH, F&I, 30"	36.000 LF	1025.00000	36900.00	1007.00000	36252.00	1730.00000	62280.00
1410 0730 76124 STEEL CASING, OPEN TRENCH, F&I, 54"	36.000 LF	1240.00000	44640.00	1213.00000	43668.00	4260.00000	153360.00
1415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515601	LUMP	118019.00000	118019.00	118019.00000	118019.00	118019.00000	118019.00
1420 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	220.000 LF	79.00000	17380.00	61.00000	13420.00	160.00000	35200.00
1425 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	318.000 LF	100.00000	31800.00	153.00000	48654.00	307.00000	97626.00
1430 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1279.000 LF	300.00000	383700.00	400.00000	511600.00	382.00000	488578.00
1435 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	130.000 LF	26.00000	3380.00	26.00000	3380.00	19.00000	2470.00
1440 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	307.000 LF	31.00000	9517.00	46.00000	14122.00	19.00000	5833.00
1445 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	856.000 LF	36.00000	30816.00	71.00000	60776.00	19.00000	16264.00
1450 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	590.000 LF	18.00000	10620.00	26.00000	15340.00	3.45000	2035.50
1455 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	361.000 LF	76.00000	27436.00	71.00000	25631.00	6.30000	2274.30
1460 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	19.000 EA	1000.00000	19000.00	1350.00000	25650.00	867.00000	16473.00
1465 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	11500.00000	218500.00	3500.00000	66500.00	10000.00000	190000.00
1470 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	2.000 EA	1800.00000	3600.00	1550.00000	3100.00	1410.00000	2820.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1475 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	15200.00000	76000.00	3600.00000	18000.00	16000.00000	80000.00
1480 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	560.00000	560.00	1600.00000	1600.00	343.00000	343.00
1485 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	4.000 EA	730.00000	2920.00	2600.00000	10400.00	331.00000	1324.00
1490 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	6700.00000	53600.00	5100.00000	40800.00	6600.00000	52800.00
1495 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	3300.00000	3300.00	1100.00000	1100.00	3300.00000	3300.00
1500 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	3800.00000	3800.00	2600.00000	2600.00	2350.00000	2350.00
1505 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	9.000 EA	3800.00000	34200.00	3100.00000	27900.00	5300.00000	47700.00
1510 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	3.000 EA	1800.00000	5400.00	2600.00000	7800.00	9200.00000	27600.00
1515 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	2000.00000	2000.00	2600.00000	2600.00	1150.00000	1150.00
1520 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	5.000 EA	3900.00000	19500.00	5100.00000	25500.00	13000.00000	65000.00
1525 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3600.00000	7200.00	5100.00000	10200.00	3500.00000	7000.00
1530 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	5.000 EA	9200.00000	46000.00	15500.00000	77500.00	16000.00000	80000.00
1535 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	90000.00000	450000.00	13000.00000	65000.00	89000.00000	445000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONDOTTE AMERICA, INC. UNIT PRICE	 AMOUNT	(5) ODEBRECHT CONSTRUCTION, INC UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1540 1644800 FIRE HYDRANT, RELOCATE	8.000 EA	2000.00000	16000.00	3600.00000	28800.00	1000.00000	8000.00
SECTION 0007 TOTALS			$ 1,912,028.24		$ 2,149,972.41		$ 2,439,170.25
CONTRACT TOTALS			$ 65,427,169.16		$ 66,932,049.00		$ 67,988,185.38

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	6879.090 CY	483.00000	3322600.47	550.00000	3783499.50	650.00000	4471408.50
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	434.500 CY	500.00000	217250.00	400.00000	173800.00	450.00000	195525.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	553.900 CY	500.00000	276950.00	300.00000	166170.00	550.00000	304645.00
0020 0400 3 20 CONC CLASS III, SEAL	445.100 CY	1.00000	445.10	310.00000	137981.00	200.00000	89020.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	2602.600 CY	850.00000	2212210.00	700.00000	1821820.00	300.00000	780780.00
0030 0400 4 8 CONC CLASS IV, BULKHEAD	1318.600 CY	650.00000	857090.00	525.00000	692265.00	625.00000	824125.00
0035 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	2485.200 CY	619.00000	1538338.80	600.00000	1491120.00	575.00000	1428990.00
0040 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	13113.000 SY	2.25000	29504.25	3.20000	41961.60	3.00000	39339.00
0045 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	12181.000 SY	5.15000	62732.15	6.10000	74304.10	6.00000	73086.00
0050 0400147 COMPOSITE NEOPRENE PADS	127.900 CF	1182.00000	151177.80	970.00000	124063.00	1200.00000	153480.00
0055 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS-STRUCTURES REHAB	90.800 CF	250.00000	22700.00	18.00000	1634.40	400.00000	36320.00
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1447989.000 LB	0.85000	1230790.65	0.85000	1230790.65	0.92000	1332149.88
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	820121.000 LB	0.75000	615090.75	0.82000	672499.22	0.92000	754511.32
0070 0415 1 8 REINFORCING STEEL- BULKHEAD	97696.000 LB	0.85000	83041.60	0.95000	92811.20	0.92000	89880.32
0075 0415 1 9 REINFORCING STEEL- APPROACH SLABS	110379.000 LB	0.85000	93822.15	0.95000	104860.05	0.92000	101548.68
0080 0450 1250 PRESTRESSED BEAMS, INVERTED T 20"	56302.000 LF	28.38000	1597850.76	51.00000	2871402.00	43.00000	2420986.00
0085 0451 70 PREST SOIL ANCHORS	94.000 EA	2000.00000	188000.00	5200.00000	488800.00	4000.00000	376000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0090 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	10.000 EA	1000.00000	10000.00	390.00000	3900.00	1250.00000	12500.00
0095 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	5.000 EA	2000.00000	10000.00	870.00000	4350.00	1875.00000	9375.00
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 40566515201	LUMP	177000.00000	177000.00	27500.00000	27500.00	30000.00000	30000.00
0105 0455 18 PROTECTION OF EXISTING STRUCTURES 25118515201	LUMP	2962525.00000	2962525.00	27500.00000	27500.00	30000.00000	30000.00
0110 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	51025.000 LF	0.01000	510.25	45.00000	2296125.00	30.00000	1530750.00
0115 0455 88 4 DRILLED SHAFT, 42" DIA	196.000 LF	185.92000	36440.32	120.00000	23520.00	100.00000	19600.00
0120 0455 88 5 DRILLED SHAFT, 48" DIA	2673.000 LF	185.92000	496964.16	190.00000	507870.00	150.00000	400950.00
0125 0455 88 8 DRILLED SHAFT, 54" DIA	859.000 LF	185.92000	159705.28	258.00000	221622.00	220.00000	188980.00
0130 0455 88 21 DRILLED SHAFT, 96" DIA	564.000 LF	600.00000	338400.00	740.00000	417360.00	800.00000	451200.00
0135 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	90.000 LF	185.92000	16732.80	220.00000	19800.00	60.00000	5400.00
0140 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1290.000 LF	185.92000	239836.80	125.00000	161250.00	70.00000	90300.00
0145 0455107 8 DRILLED SHAFT CASING, 54" DIAMETER	360.000 LF	185.92000	66931.20	145.00000	52200.00	80.00000	28800.00
0150 0455107 21 DRILLED SHAFT CASING, 96" DIAMETER	210.000 LF	200.00000	42000.00	770.00000	161700.00	400.00000	84000.00
0155 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	588.000 LF	30.00000	17640.00	24.00000	14112.00	20.00000	11760.00
0160 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	144.000 LF	185.92000	26772.48	57.00000	8208.00	75.00000	10800.00
0165 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2790.000 LF	185.92000	518716.80	64.00000	178560.00	100.00000	279000.00
0170 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	803.000 LF	185.92000	149293.76	67.00000	53801.00	120.00000	96360.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0175 0455122 21 EXCAVATION UNCLASSIFIED SHAFT, 96" DIA	571.000 LF	200.00000	114200.00	140.00000	79940.00	700.00000	399700.00
0180 0455133 3 SHEET PILING STEEL, F&I PERMANENT	320218.000 SF	29.22000	9356769.96	36.25000	11607902.50	25.00000	8005450.00
0185 0455142 CROSSHOLE SONIC LOGGING	65.000 EA	162.00000	10530.00	1400.00000	91000.00	200.00000	13000.00
0190 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	4180.000 LF	100.00000	418000.00	77.00000	321860.00	40.00000	167200.00
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	178.000 LF	395.64000	70423.92	350.00000	62300.00	337.00000	59986.00
0200 0458 1 14 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT	174.000 LF	1210.36000	210602.64	1300.00000	226200.00	995.00000	173130.00
0205 0460 2 1 STRUCT STEEL, CARBON	494452.000 LS	8696.55000	8696.55	499000.00000	499000.00	2000000.00000	2000000.00
0210 0460 2 2 STRUCT STEEL, LOW ALLOY	6447345.000 LS	10547343.81000	10547343.81	9960998.00000	9960998.00	12000000.00000	12000000.00
0215 0460 2 3 STRUCT STEEL, SHOE ASSEMBLIES 40566515201	59642.000 LS	97569.57000	97569.57	69400.00000	69400.00	250000.00000	250000.00
0220 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	117.000 LF	150.00000	17550.00	57.00000	6669.00	48.00000	5616.00
0225 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	10.000 EA	10000.00000	100000.00	10200.00000	102000.00	11400.00000	114000.00
0230 0506 2 BRIDGE DRAINAGE PIPE	1296.000 LF	90.00000	116640.00	100.00000	129600.00	113.00000	146448.00
0235 0506 3 BRIDGE DRAINS	15.000 EA	3500.00000	52500.00	2600.00000	39000.00	2900.00000	43500.00
0240 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.000 LF	75.00000	3750.00	33.00000	1650.00	40.00000	2000.00
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	4920.000 LF	65.00000	319800.00	50.00000	246000.00	68.00000	334560.00
0250 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	7568.000 LF	75.00000	567600.00	63.00000	476784.00	88.00000	665984.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0255 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE	1515.000 LF	200.00000	303000.00	210.00000	318150.00	225.00000	340875.00
0260 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	1892.000 LF	35.00000	66220.00	26.00000	49192.00	30.00000	56760.00
0265 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	18508.000 SF	23.00000	425684.00	23.00000	425684.00	30.00000	555240.00
SECTION 0001 TOTALS			$ 40,575,943.78		$ 42,862,489.22		$ 42,085,018.70
SECTION 0002 ROADWAY							
0270 0101 1 MOBILIZATION 25118515201	LUMP	4400000.00000	4400000.00	1600000.00000	1600000.00	4000000.00000	4000000.00
0275 0101 1 MOBILIZATION 40566515201	LUMP	2500000.00000	2500000.00	1600000.00000	1600000.00	3000000.00000	3000000.00
0280 0102 1 MAINTENANCE OF TRAFFIC 25118515201	1250.000 LS	3600000.00000	3600000.00	1591000.00000	1591000.00	4800000.00000	4800000.00
0285 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	615.000 CY	0.01000	6.15	42.00000	25830.00	10.00000	6150.00
0290 0102 14 TRAFFIC CONTROL OFFICER	4050.000 MH	0.01000	40.50	44.00000	178200.00	60.00000	243000.00
0295 0102 60 WORK ZONE SIGN	235343.000 ED	0.20000	47068.60	0.25000	58835.75	0.01000	2353.43
0300 0102 61 BUSINESS SIGN	84.000 EA	34.00000	2856.00	82.00000	6888.00	30.00000	2520.00
0305 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4278.000 LF	9.50000	40641.00	36.00000	154008.00	35.00000	149730.00
0310 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19428.000 LF	4.50000	87426.00	4.90000	95197.20	10.00000	194280.00
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	589232.000 ED	0.10000	58923.20	0.20000	117846.40	0.01000	5892.32
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	116930.000 ED	0.01000	1169.30	0.35000	40925.50	0.01000	1169.30

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0321 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	7053.500 TN	110.00000	775885.00	170.00000	1199095.00	100.00000	705350.00
0325 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3520.000 ED	5.00000	17600.00	6.10000	21472.00	1.00000	3520.00
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	62500.000 ED	0.20000	12500.00	0.35000	21875.00	0.01000	625.00
0335 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	201180.000 ED	0.10000	20118.00	0.14000	28165.20	0.01000	2011.80
0340 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	60.000 LO	550.00000	33000.00	870.00000	52200.00	550.00000	33000.00
0345 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6013.000 ED	5.00000	30065.00	17.00000	102221.00	1.00000	6013.00
0360 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	9611.000 LF	1.85000	17780.35	2.10000	20183.10	1.65000	15858.15
0366 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	1568.000 SF	4.50000	7056.00	5.00000	7840.00	5.50000	8624.00
0370 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	419.000 LF	3.00000	1257.00	3.40000	1424.60	1.65000	691.35
0375 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9058.000 LF	1.85000	16757.30	2.10000	19021.80	1.65000	14945.70
0380 0104 10 3 SEDIMENT BARRIER	4200.000 LF	0.80000	3360.00	7.00000	29400.00	2.00000	8400.00
0385 0104 11 FLOATING TURBIDITY BARRIER	2520.000 LF	11.50000	28980.00	53.00000	133560.00	20.00000	50400.00
0390 0104 18 INLET PROTECTION SYSTEM	107.000 EA	50.00000	5350.00	620.00000	66340.00	100.00000	10700.00
0395 0109 71 3 FIELD OFFICE, 900 SQ FT	1290.000 DA	0.01000	12.90	28.00000	36120.00	1.00000	1290.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0400 0109 71 5 FIELD OFFICE,1500 SQ FT	1290.000 DA	0.01000	12.90	28.00000	36120.00	1.00000	1290.00
0405 0110 1 1 CLEARING & GRUBBING 25118515201	29.900 LS	3000000.00000	3000000.00	1032070.00000	1032070.00	4000000.00000	4000000.00
0410 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	418.000 SY	42.00000	17556.00	12.00000	5016.00	50.00000	20900.00
0415 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25118515201	LUMP	1.00000	1.00	14600.00000	14600.00	1000.00000	1000.00
0420 0120 1 REGULAR EXCAVATION	26081.000 CY	12.00000	312972.00	8.00000	208648.00	10.00000	260810.00
0425 0120 4 SUBSOIL EXCAVATION	2363.000 CY	12.00000	28356.00	11.00000	25993.00	15.00000	35445.00
0430 0120 5 CHANNEL EXCAVATION	52100.000 CY	12.00000	625200.00	29.00000	1510900.00	10.00000	521000.00
0435 0120 6 EMBANKMENT	57928.000 CY	20.00000	1158560.00	24.00000	1390272.00	10.00000	579280.00
0440 0160 4 TYPE B STABILIZATION	85372.000 SY	0.01000	853.72	4.70000	401248.40	0.25000	21343.00
0445 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	17021.000 SY	0.01000	170.21	4.10000	69786.10	1.00000	17021.00
0450 0285704 OPTIONAL BASE, BASE GROUP 04	2073.000 SY	6.50000	13474.50	12.00000	24876.00	11.00000	22803.00
0455 0285709 OPTIONAL BASE, BASE GROUP 09	71458.000 SY	11.70000	836058.60	18.00000	1286244.00	14.00000	1000412.00
0460 0285715 OPTIONAL BASE, BASE GROUP 15	451.000 SY	72.00000	32472.00	66.00000	29766.00	60.00000	27060.00
0465 0287 1 ASPHALT TREATED PERMEABLE BASE	420.000 CY	182.00000	76440.00	160.00000	67200.00	150.00000	63000.00
0470 0288001 CEMENT TREATED PERMEABLE BASE	47.000 CY	175.00000	8225.00	280.00000	13160.00	250.00000	11750.00
0475 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8752.000 SY	3.30000	28881.60	4.10000	35883.20	5.00000	43760.00
0480 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2020.500 TN	110.00000	222255.00	27.00000	54553.50	180.00000	363690.00
0485 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13212.400 TN	91.40000	1207613.36	99.00000	1308027.60	80.00000	1056992.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0495 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	38.900 TN	250.00000	9725.00	320.00000	12448.00	200.00000	7780.00
0500 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	3755.000 SY	77.00000	289135.00	90.00000	337950.00	40.00000	150200.00
0505 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	51.000 CY	52.00000	2652.00	510.00000	26010.00	520.00000	26520.00
0510 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	14.900 CY	555.00000	8269.50	800.00000	11920.00	1000.00000	14900.00
0520 0415 1 3 REINFORCING STEEL- RETAINING WALL	862.000 LB	1.10000	948.20	0.84000	724.08	1.00000	862.00
0525 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	561.000 LB	1.10000	617.10	0.89000	499.29	1.00000	561.00
0530 0425 1351 INLETS, CURB, TYPE P-5, <10'	28.000 EA	3000.00000	84000.00	6100.00000	170800.00	4500.00000	126000.00
0535 0425 1352 INLETS, CURB, TYPE P-5, >10'	9.000 EA	3200.00000	28800.00	7400.00000	66600.00	5000.00000	45000.00
0540 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3300.00000	69300.00	6400.00000	134400.00	4900.00000	102900.00
0545 0425 1362 INLETS, CURB, TYPE P-6, >10'	3.000 EA	3700.00000	11100.00	7300.00000	21900.00	5700.00000	17100.00
0550 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	5100.00000	20400.00	6300.00000	25200.00	6600.00000	26400.00
0555 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	5700.00000	11400.00	7500.00000	15000.00	7300.00000	14600.00
0560 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	5400.00000	21600.00	6300.00000	25200.00	7400.00000	29600.00
0565 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	6200.00000	6200.00	7500.00000	7500.00	8100.00000	8100.00
0570 0425 1481 INLETS, CURB, TYPE 8, <10'	2.000 EA	2600.00000	5200.00	6300.00000	12600.00	3200.00000	6400.00
0575 0425 1484 INLETS, CURB, TYPE 8, J BOT ,>10'	4.000 EA	3100.00000	12400.00	8100.00000	32400.00	4100.00000	16400.00
0580 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	4.000 EA	4000.00000	16000.00	5600.00000	22400.00	5100.00000	20400.00
0585 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	1.000 EA	2600.00000	2600.00	8900.00000	8900.00	3700.00000	3700.00
0590 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2700.00000	2700.00	8000.00000	8000.00	3900.00000	3900.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0595 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	3700.00000	22200.00	8600.00000	51600.00	4100.00000	24600.00
0600 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	3700.00000	37000.00	6600.00000	66000.00	4600.00000	46000.00
0605 0425 1892 INLETS, BARRIER WALL, >10'	5.000 EA	4500.00000	22500.00	7400.00000	37000.00	5400.00000	27000.00
0610 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	3900.00000	7800.00	4900.00000	9800.00	4000.00000	8000.00
0615 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	3200.00000	54400.00	6600.00000	112200.00	4000.00000	68000.00
0620 0425 2 72 MANHOLES, J-7, >10'	46.000 EA	7500.00000	345000.00	7900.00000	363400.00	8300.00000	381800.00
0625 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	1700.00000	1700.00	6300.00000	6300.00	2200.00000	2200.00
0630 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	17000.00000	34000.00	6300.00000	12600.00	20300.00000	40600.00
0635 0425 5 MANHOLE, ADJUST	13.000 EA	400.00000	5200.00	1200.00000	15600.00	1000.00000	13000.00
0640 0430 94 1 DESILTING PIPE, 0 - 24"	1166.000 LF	5.00000	5830.00	2.59000	3019.94	5.00000	5830.00
0645 0430 94 2 DESILTING PIPE, 25 - 36"	328.000 LF	6.00000	1968.00	5.78000	1895.84	10.00000	3280.00
0650 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	123.000 LF	47.00000	5781.00	330.00000	40590.00	49.00000	6027.00
0655 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4857.000 LF	52.00000	252564.00	200.00000	971400.00	49.00000	237993.00
0660 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1139.000 LF	60.00000	68340.00	250.00000	284750.00	65.00000	74035.00
0665 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	227.000 LF	71.00000	16117.00	240.00000	54480.00	84.00000	19068.00
0670 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	87.00000	3480.00	240.00000	9600.00	120.00000	4800.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0675 0430175299 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD	122.000 LF	1657.00000	202154.00	3400.00000	414800.00	2500.00000	305000.00
0680 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	307.000 LF	32.00000	9824.00	130.00000	39910.00	46.00000	14122.00
0685 0443 70 6 FRENCH DRAIN, 36"	5469.000 LF	192.00000	1050048.00	300.00000	1640700.00	100.00000	546900.00
0690 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1283.000 LF	19.00000	24377.00	25.00000	32075.00	25.00000	32075.00
0695 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	16.000 LF	25.00000	400.00	130.00000	2080.00	40.00000	640.00
0700 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	329.000 LF	32.00000	10528.00	33.00000	10857.00	40.00000	13160.00
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	24012.000 LF	15.00000	360180.00	25.00000	600300.00	15.00000	360180.00
0710 0520 2 4 CONCRETE CURB, TYPE D	962.000 LF	14.00000	13468.00	19.00000	18278.00	15.00000	14430.00
0715 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1762.000 LF	30.00000	52860.00	99.00000	174438.00	30.00000	52860.00
0720 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	119.000 SY	60.00000	7140.00	310.00000	36890.00	50.00000	5950.00
0725 0521 1 MEDIAN CONCRETE BARRIER WALL	1659.000 LF	26.70000	44295.30	45.00000	74655.00	65.00000	107835.00
0730 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1311.000 LF	115.00000	150765.00	60.00000	78660.00	135.00000	176985.00
0735 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	326.000 LF	155.00000	50530.00	76.00000	24776.00	250.00000	81500.00
0740 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	160.00000	9600.00	71.00000	4260.00	140.00000	8400.00
0745 0522 1 SIDEWALK CONCRETE, 4" THICK	5643.000 SY	33.00000	186219.00	39.00000	220077.00	30.00000	169290.00
0750 0522 2 SIDEWALK CONCRETE, 6" THICK	1030.000 SY	41.50000	42745.00	50.00000	51500.00	35.00000	36050.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0755 0530 1 RIPRAP, SAND-CEMENT	72.000 CY	300.00000	21600.00	380.00000	27360.00	600.00000	43200.00
0760 0536 1 1 GUARDRAIL -ROADWAY	1862.500 LF	20.50000	38181.25	17.00000	31662.50	20.40000	37995.00
0765 0536 2 GUARDRAIL- SHOP-BENT PANELS	191.750 LF	26.75000	5129.31	19.00000	3643.25	28.60000	5484.05
0770 0536 7 SPECIAL GUARDRAIL POST	66.000 EA	130.00000	8580.00	170.00000	11220.00	200.00000	13200.00
0775 0536 73 GUARDRAIL REMOVAL	7256.000 LF	2.50000	18140.00	3.46000	25105.76	3.10000	22493.60
0780 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	1575.00000	4725.00	1200.00000	3600.00	2500.00000	7500.00
0785 0544 75 14 CRASH CUSHION - QUADGUARD	3.000 EA	18500.00000	55500.00	23600.00000	70800.00	20000.00000	60000.00
0786 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	767.000 SY	51.50000	39500.50	66.00000	50622.00	70.00000	53690.00
0795 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	495.000 LF	15.00000	7425.00	12.00000	5940.00	12.00000	5940.00
0800 0570 1 2 PERFORMANCE TURF, SOD	17021.000 SY	2.48000	42212.08	2.80000	47658.80	2.50000	42552.50
0805 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	8290.000 EA	2.90000	24041.00	4.20000	34818.00	3.00000	24870.00
0810 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	33.760 NM	445.00000	15023.20	1300.00000	43888.00	700.00000	23632.00
0815 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15070.000 LF	0.30000	4521.00	0.35000	5274.50	0.20000	3014.00
0820 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6592.000 LF	0.48000	3164.16	0.95000	6262.40	0.75000	4944.00
0825 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4332.000 LF	0.85000	3682.20	1.70000	7364.40	0.90000	3898.80
0830 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	7077.000 LF	1.00000	7077.00	0.55000	3892.35	1.20000	8492.40

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0835 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	19.196 GM	400.00000	7678.40	470.00000	9022.12	400.00000	7678.40
0840 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5776.000 LF	0.25000	1444.00	0.45000	2599.20	0.25000	1444.00
0845 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	182.000 EA	25.00000	4550.00	89.00000	16198.00	1.00000	182.00
0850 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	942.000 EA	25.00000	23550.00	39.00000	36738.00	1.00000	942.00
0855 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	25.680 NM	500.00000	12840.00	1300.00000	33384.00	700.00000	17976.00
0860 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2586.000 LF	0.30000	775.80	0.35000	905.10	0.20000	517.20
0865 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2206.000 LF	0.90000	1985.40	1.70000	3750.20	0.90000	1985.40
0870 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.154 GM	350.00000	53.90	460.00000	70.84	500.00000	77.00
0875 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	7069.000 LF	0.25000	1767.25	0.45000	3181.05	0.25000	1767.25
0880 0999 16 PARTNERING, DO NOT BID 25118515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0885 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	30.000 DA	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
0890 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0895 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40566515201	LUMP	60000.00000	60000.00	60000.00000	60000.00	60000.00000	60000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0900 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515201	LUMP	90000.00000	90000.00	90000.00000	90000.00	90000.00000	90000.00
SECTION 0002 TOTALS			$ 23,599,460.74		$ 21,879,215.97		$ 25,483,788.65
SECTION 0003 SIGNING							
0905 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	72.000 AS	288.00000	20736.00	270.00000	19440.00	179.00000	12888.00
0910 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	26.000 AS	772.00000	20072.00	670.00000	17420.00	955.00000	24830.00
0915 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	200.00000	400.00	120.00000	240.00	35.00000	70.00
0920 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	20.00000	1460.00	22.00000	1606.00	10.00000	730.00
0925 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	8.000 AS	2875.00000	23000.00	2800.00000	22400.00	3652.00000	29216.00
0930 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	5525.00000	11050.00	4100.00000	8200.00	4317.00000	8634.00
0935 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2625.00000	2625.00	1500.00000	1500.00	1575.00000	1575.00
0940 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	530.00000	2650.00	22.00000	110.00	375.00000	1875.00
0945 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	2.000 AS	42230.00000	84460.00	40000.00000	80000.00	38273.00000	76546.00
0950 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	43500.00000	43500.00	35800.00000	35800.00	40073.00000	40073.00
0955 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	57300.00000	57300.00	66200.00000	66200.00	51101.00000	51101.00
0960 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	73700.00000	73700.00	70700.00000	70700.00	61576.00000	61576.00
0965 0700 23131 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 100 OR <	3.000 AS	57500.00000	172500.00	55000.00000	165000.00	54242.00000	162726.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
0970 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	54720.00000	54720.00	57300.00000	57300.00	56276.00000	56276.00
0975 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2275.00000	2275.00	1600.00000	1600.00	3664.00000	3664.00
0976 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1700.00000	1700.00	220.00000	220.00	1466.00000	1466.00
0980 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	4.000 EA	2500.00000	10000.00	3900.00000	15600.00	3728.00000	14912.00
0985 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	3.000 AS	10150.00000	30450.00	10200.00000	30600.00	7601.00000	22803.00
0990 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	100.00000	400.00	110.00000	440.00	241.00000	964.00
0995 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25118515201	LUMP	70000.00000	70000.00	78200.00000	78200.00	55000.00000	55000.00
1001 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.273 NM	8000.00000	10184.00	21200.00000	26987.60	21000.00000	26733.00
1045 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	2454.000 LF	5.10000	12515.40	5.70000	13987.80	5.20000	12760.80
1046 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	591.000 LF	10.40000	6146.40	12.00000	7092.00	12.00000	7092.00
1047 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	102.000 LF	14.00000	1428.00	16.00000	1632.00	17.00000	1734.00
1050 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.686 GM	7500.00000	5145.00	8400.00000	5762.40	10000.00000	6860.00
1051 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	148.000 LF	4.00000	592.00	4.50000	666.00	7.57000	1120.36
1052 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.121 NM	12000.00000	13452.00	21200.00000	23765.20	21000.00000	23541.00
SECTION 0003 TOTALS		$	732,460.80	$	752,469.00	$	706,766.16
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	63393.000 LF	1.30000	82410.90	1.45000	91919.85	1.25000	79241.25
1065 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	405.000 LF	3.00000	1215.00	3.61000	1462.05	3.10000	1255.50
1070 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	8885.000 LF	10.00000	88850.00	15.36000	136473.60	13.20000	117282.00
1075 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	385.000 LF	12.00000	4620.00	14.00000	5390.00	12.40000	4774.00
1080 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	8.000 EA	3475.00000	27800.00	3700.00000	29600.00	4054.00000	32432.00
1085 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	45.000 EA	2480.00000	111600.00	3500.00000	157500.00	3556.00000	160020.00
1090 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	1167.00000	4668.00	1000.00000	4000.00	733.00000	2932.00
1095 0715 4600 LIGHT POLE COMPLETE, REMOVE	31.000 EA	260.00000	8060.00	250.00000	7750.00	367.00000	11377.00
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	7340.00000	29360.00	6400.00000	25600.00	7455.00000	29820.00
1105 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	300.00000	600.00	320.00000	640.00	611.00000	1222.00
1110 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	635.00000	12065.00	400.00000	7600.00	419.00000	7961.00
1115 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	76.000 EA	350.00000	26600.00	410.00000	31160.00	419.00000	31844.00
1119 0715 50 LIGHTING, INSIDE BOX GIRDER	LUMP	79500.00000	79500.00	44000.00000	44000.00	129920.00000	129920.00
1120 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	59.000 EA	1590.00000	93810.00	600.00000	35400.00	500.00000	29500.00
1125 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	65.000 EA	250.00000	16250.00	600.00000	39000.00	275.00000	17875.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1130 0715513125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 25'	5.000 EA	1325.00000	6625.00	5500.00000	27500.00	1798.00000	8990.00
1135 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	10.000 EA	2000.00000	20000.00	5500.00000	55000.00	2684.00000	26840.00
1140 0715515125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 25'	42.000 EA	1575.00000	66150.00	5500.00000	231000.00	1818.00000	76356.00
1145 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	9.000 EA	2100.00000	18900.00	5500.00000	49500.00	2898.00000	26082.00
SECTION 0004 TOTALS		$	699,083.90	$	980,495.50	$	795,723.75
SECTION 0005 SIGNALIZATION							
1150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	11589.000 LF	7.35000	85179.15	11.00000	127479.00	18.50000	214396.50
1155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	6100.00000	30500.00	2800.00000	14000.00	4543.00000	22715.00
1160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	125.000 EA	570.00000	71250.00	330.00000	41250.00	419.00000	52375.00
1165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	1950.00000	9750.00	1400.00000	7000.00	2078.00000	10390.00
1170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2890.000 LF	0.90000	2601.00	1.57000	4537.30	1.35000	3901.50
1175 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	4.000 EA	18275.00000	73100.00	16300.00000	65200.00	18716.00000	74864.00
1180 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	23000.00000	46000.00	19100.00000	38200.00	24586.00000	49172.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1185 0649 31103 7.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	24175.00000	169225.00	23100.00000	161700.00	25020.00000	175140.00
1190 0649 31104 4.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	27500.00000	110000.00	26200.00000	104800.00	28105.00000	112420.00
1195 0649 31105 2.000 EA MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	29700.00000	59400.00	28300.00000	56600.00	30172.00000	60344.00
1200 0650 51311 56.000 AS TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	815.00000	45640.00	760.00000	42560.00	737.00000	41272.00
1205 0650 51411 3.000 AS TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	1000.00000	3000.00	940.00000	2820.00	928.00000	2784.00
1210 0650 51511 7.000 AS TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	1250.00000	8750.00	1200.00000	8400.00	1009.00000	7063.00
1215 0653191 12.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	660.00000	7920.00	600.00000	7200.00	533.00000	6396.00
1220 0653192 3.000 AS PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1400.00000	4200.00	1400.00000	4200.00	981.00000	2943.00
1225 0659107 10.000 EA SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	730.00000	7300.00	710.00000	7100.00	561.00000	5610.00
1230 0660 1109 26.000 EA LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	125.00000	3250.00	874.70000	22742.20	168.00000	4368.00
1235 0660 2101 40.000 AS LOOP ASSEMBLY- F&I, TYPE A	500.00000	20000.00	630.00000	25200.00	947.00000	37880.00
1240 0665 11 6.000 EA PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	100.00000	600.00	150.00000	900.00	342.00000	2052.00
1245 0670 5130 3.000 AS TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	19600.00000	58800.00	20200.00000	60600.00	20362.00000	61086.00
1250 0690 10 49.000 EA SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	18.00000	882.00	40.00000	1960.00	62.00000	3038.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1255 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	16.000 EA	1300.00000	20800.00	1000.00000	16000.00	977.00000	15632.00
1260 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	190.00000	760.00	270.00000	1080.00	1466.00000	5864.00
1265 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	18.00000	36.00	24.00000	48.00	62.00000	124.00
1270 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	250.00000	1250.00	340.00000	1700.00	977.00000	4885.00
1275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	260.00000	1300.00	420.00000	2100.00	977.00000	4885.00
1280 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	17.000 EA	1970.00000	33490.00	2900.00000	49300.00	2739.00000	46563.00
1285 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	230.00000	3220.00	200.00000	2800.00	297.00000	4158.00
SECTION 0005 TOTALS		$	878,203.15	$	877,476.50	$	1,032,321.00
SECTION 0006 LANDSCAPE / PERIPHERAL							
1290 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	5815.000 SY	55.75000	324186.25	23.00000	133745.00	40.00000	232600.00
1295 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25118515201	LUMP	109000.00000	109000.00	122000.00000	122000.00	90000.00000	90000.00
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25118515201	LUMP	90500.00000	90500.00	101000.00000	101000.00	90000.00000	90000.00
SECTION 0006 TOTALS		$	523,686.25	$	356,745.00	$	412,600.00
SECTION 0007 UTILITIES							
1305 0101 1 MOBILIZATION 25118515601	LUMP	160000.00000	160000.00	1.20000	1.20	40000.00000	40000.00
1310 0102 1 MAINTENANCE OF TRAFFIC 25118515601	44.000 LS	90000.00000	90000.00	1.20000	1.20	10000.00000	10000.00
1315 0102 60 WORK ZONE SIGN	594.000 ED	0.20000	118.80	0.25000	148.50	0.20000	118.80

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1320 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	348.000 LF	9.50000	3306.00	47.00000	16356.00	40.00000	13920.00
1325 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	996.000 LF	4.50000	4482.00	6.60000	6573.60	10.00000	9960.00
1330 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2589.000 ED	0.10000	258.90	0.20000	517.80	0.15000	388.35
1335 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	530.000 ED	0.01000	5.30	0.35000	185.50	0.20000	106.00
1340 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	34.000 ED	5.00000	170.00	6.10000	207.40	5.00000	170.00
1345 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	241.000 ED	0.10000	24.10	0.14000	33.74	0.10000	24.10
1350 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	550.00000	7700.00	870.00000	12180.00	550.00000	7700.00
1355 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	50.000 ED	0.01000	0.50	17.00000	850.00	12.00000	600.00
1360 0125 1 EXCAVATION FOR STRUCTURES	50.000 CY	150.00000	7500.00	0.02000	1.00	10.00000	500.00
1365 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	550.00000	2200.00	1000.00000	4000.00	500.00000	2000.00
1370 0425 5 1 MANHOLE, ADJUST, UTILITIES	19.000 EA	400.00000	7600.00	740.00000	14060.00	1000.00000	19000.00
1375 0425 6 VALVE BOXES, ADJUST	60.000 EA	300.00000	18000.00	740.00000	44400.00	600.00000	36000.00
1380 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2100.000 SF	13.00000	27300.00	28.00000	58800.00	5.00000	10500.00
1385 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7980.000 SF	40.00000	319200.00	34.00000	271320.00	5.00000	39900.00
1390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12.000 LF	1.00000	12.00	0.55000	6.60	1.15000	13.80
1395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.031 GM	400.00000	12.40	460.00000	14.26	436.00000	13.52

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1400 0730 76107 STEEL CASING, OPEN TRENCH, F&I, 12"	35.000 LF	467.00000	16345.00	150.00000	5250.00	345.00000	12075.00
1405 0730 76116 STEEL CASING, OPEN TRENCH, F&I, 30"	36.000 LF	1007.00000	36252.00	550.00000	19800.00	590.00000	21240.00
1410 0730 76124 STEEL CASING, OPEN TRENCH, F&I, 54"	36.000 LF	1215.00000	43740.00	930.00000	33480.00	820.00000	29520.00
1415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515601	LUMP	118019.00000	118019.00	118019.00000	118019.00	118019.00000	118019.00
1420 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	220.000 LF	77.00000	16940.00	150.00000	33000.00	94.00000	20680.00
1425 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	318.000 LF	97.00000	30846.00	390.00000	124020.00	160.00000	50880.00
1430 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1279.000 LF	287.00000	367073.00	200.00000	255800.00	375.00000	479625.00
1435 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	130.000 LF	25.00000	3250.00	46.00000	5980.00	12.00000	1560.00
1440 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	307.000 LF	25.00000	7675.00	110.00000	33770.00	24.00000	7368.00
1445 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	856.000 LF	30.00000	25680.00	54.00000	46224.00	40.00000	34240.00
1450 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	590.000 LF	13.00000	7670.00	74.00000	43660.00	24.00000	14160.00
1455 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	361.000 LF	74.00000	26714.00	49.00000	17689.00	45.00000	16245.00
1460 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	19.000 EA	987.00000	18753.00	760.00000	14440.00	1750.00000	33250.00
1465 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	11300.00000	214700.00	2000.00000	38000.00	13500.00000	256500.00
1470 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	2.000 EA	1270.00000	2540.00	910.00000	1820.00	2390.00000	4780.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1475 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	14900.00000	74500.00	2400.00000	12000.00	23000.00000	115000.00
1480 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	550.00000	550.00	200.00000	200.00	855.00000	855.00
1485 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	4.000 EA	617.00000	2468.00	1300.00000	5200.00	1200.00000	4800.00
1490 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	6575.00000	52600.00	1600.00000	12800.00	8850.00000	70800.00
1495 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	3200.00000	3200.00	3500.00000	3500.00	1375.00000	1375.00
1500 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	3200.00000	3200.00	4700.00000	4700.00	1400.00000	1400.00
1505 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	9.000 EA	3200.00000	28800.00	4700.00000	42300.00	3500.00000	31500.00
1510 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	3.000 EA	1700.00000	5100.00	7300.00000	21900.00	1950.00000	5850.00
1515 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	1400.00000	1400.00	1800.00000	1800.00	2300.00000	2300.00
1520 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	5.000 EA	3775.00000	18875.00	4100.00000	20500.00	7700.00000	38500.00
1525 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3200.00000	6400.00	3600.00000	7200.00	7350.00000	14700.00
1530 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	5.000 EA	9000.00000	45000.00	20000.00000	100000.00	10000.00000	50000.00
1535 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	7700.00000	38500.00	19700.00000	98500.00	100000.00000	500000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(8) SKANSKA USA CIVIL SOUTHEAST UNIT PRICE	 AMOUNT	(9) DE MOYA GROUP INC. (THE) UNIT PRICE	 AMOUNT
1540 1644800 FIRE HYDRANT, RELOCATE	8.000 EA	2000.00000	16000.00	550.00000	4400.00	3450.00000	27600.00
SECTION 0007 TOTALS			$ 1,880,680.00		$ 1,555,608.80		$ 2,155,736.57
CONTRACT TOTALS			$ 68,889,518.62		$ 69,264,499.99		$ 72,671,954.83

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	6879.090 CY	500.00000	3439545.00	477.64000	3285728.55	724.44000	4983487.96
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	434.500 CY	300.00000	130350.00	352.33000	153087.39	514.45000	223528.53
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	553.900 CY	250.00000	138475.00	210.35000	116512.87	230.98000	127939.82
0020 0400 3 20 CONC CLASS III, SEAL	445.100 CY	170.00000	75667.00	1605.77000	714728.23	1023.67000	455635.52
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	2602.600 CY	550.00000	1431430.00	497.02000	1293544.25	524.95000	1366234.87
0030 0400 4 8 CONC CLASS IV, BULKHEAD	1318.600 CY	450.00000	593370.00	550.00000	725230.00	524.95000	692199.07
0035 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	2485.200 CY	590.00000	1466268.00	627.53000	1559537.56	524.95000	1304605.74
0040 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	13113.000 SY	2.25000	29504.25	2.32000	30422.16	2.31000	30291.03
0045 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	12181.000 SY	4.80000	58468.80	4.95000	60295.95	4.93000	60052.33
0050 0400147 COMPOSITE NEOPRENE PADS	127.900 CF	3240.00000	414396.00	927.22000	118591.44	524.95000	67141.11
0055 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS-STRUCTURES REHAB	90.800 CF	85.00000	7718.00	172.82000	15692.06	212.08000	19256.86
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1447989.000 LB	0.85000	1230790.65	1.00000	1447989.00	0.85000	1230790.65
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	820121.000 LB	1.00000	820121.00	1.00000	820121.00	0.90000	738108.90
0070 0415 1 8 REINFORCING STEEL- BULKHEAD	97696.000 LB	0.75000	73272.00	1.00000	97696.00	1.01000	98672.96
0075 0415 1 9 REINFORCING STEEL- APPROACH SLABS	110379.000 LB	0.75000	82784.25	1.00000	110379.00	0.90000	99341.10
0080 0450 1250 PRESTRESSED BEAMS, INVERTED T 20"	56302.000 LF	50.00000	2815100.00	47.79000	2690672.58	68.25000	3842611.50
0085 0451 70 PREST SOIL ANCHORS	94.000 EA	5500.00000	517000.00	3463.48000	325567.12	5622.37000	528502.78

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0090 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	10.000 EA	1150.00000	11500.00	1219.11000	12191.10	11906.74000	119067.40
0095 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	5.000 EA	2325.00000	11625.00	2438.21000	12191.05	23813.46000	119067.30
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 40566515201	LUMP	20000.00000	20000.00	200000.00000	200000.00	26247.86000	26247.86
0105 0455 18 PROTECTION OF EXISTING STRUCTURES 25118515201	LUMP	20000.00000	20000.00	200000.00000	200000.00	30752.00000	30752.00
0110 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	51025.000 LF	0.01000	510.25	50.00000	2551250.00	62.57000	3192634.25
0115 0455 88 4 DRILLED SHAFT, 42" DIA	196.000 LF	165.00000	32340.00	330.15000	64709.40	209.98000	41156.08
0120 0455 88 5 DRILLED SHAFT, 48" DIA	2673.000 LF	200.00000	534600.00	287.45000	768353.85	230.98000	617409.54
0125 0455 88 8 DRILLED SHAFT, 54" DIA	859.000 LF	275.00000	236225.00	469.96000	403695.64	293.98000	252528.82
0130 0455 88 21 DRILLED SHAFT, 96" DIA	564.000 LF	750.00000	423000.00	1236.27000	697256.28	524.95000	296071.80
0135 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	90.000 LF	110.00000	9900.00	148.60000	13374.00	157.49000	14174.10
0140 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1290.000 LF	125.00000	161250.00	128.51000	165777.90	183.74000	237024.60
0145 0455107 8 DRILLED SHAFT CASING, 54" DIAMETER	360.000 LF	140.00000	50400.00	152.27000	54817.20	209.98000	75592.80
0150 0455107 21 DRILLED SHAFT CASING, 96" DIAMETER	210.000 LF	445.00000	93450.00	516.39000	108441.90	419.96000	88191.60
0155 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	588.000 LF	23.00000	13524.00	73.59000	43270.92	52.50000	30870.00
0160 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	144.000 LF	145.00000	20880.00	141.68000	20401.92	63.00000	9072.00
0165 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2790.000 LF	200.00000	558000.00	184.52000	514810.80	63.00000	175770.00
0170 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	803.000 LF	240.00000	192720.00	233.94000	187853.82	78.74000	63228.22

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0175 0455122 21 EXCAVATION UNCLASSIFIED SHAFT, 96" DIA	571.000 LF	750.00000	428250.00	738.06000	421432.26	104.99000	59949.29
0180 0455133 3 SHEET PILING STEEL, F&I PERMANENT	320218.000 SF	35.00000	11207630.00	32.76000	10490341.68	44.01000	14092794.18
0185 0455142 CROSSHOLE SONIC LOGGING	65.000 EA	1300.00000	84500.00	1098.31000	71390.15	1889.85000	122840.25
0190 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	4180.000 LF	0.01000	41.80	96.95000	405251.00	142.79000	596862.20
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	178.000 LF	165.00000	29370.00	268.40000	47775.20	265.10000	47187.80
0200 0458 1 14 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT	174.000 LF	1075.00000	187050.00	1126.71000	196047.54	1312.39000	228355.86
0205 0460 2 1 STRUCT STEEL, CARBON	494452.000 LS	1300000.00000	1300000.00	675000.00000	675000.00	1075112.55000	1075112.55
0210 0460 2 2 STRUCT STEEL, LOW ALLOY	6447345.000 LS	9000000.00000	9000000.00	7973500.00000	7973500.00	12478950.07000	12478950.07
0215 0460 2 3 STRUCT STEEL, SHOE ASSEMBLIES 40566515201	59642.000 LS	110000.00000	110000.00	337887.86000	337887.86	524957.31000	524957.31
0220 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	117.000 LF	35.00000	4095.00	45.00000	5265.00	58.80000	6879.60
0225 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	10.000 EA	8800.00000	88000.00	8115.69000	81156.90	10499.14000	104991.40
0230 0506 2 BRIDGE DRAINAGE PIPE	1296.000 LF	120.00000	155520.00	154.78000	200594.88	136.49000	176891.04
0235 0506 3 BRIDGE DRAINS	15.000 EA	2800.00000	42000.00	1939.06000	29085.90	1378.53000	20677.95
0240 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.000 LF	19.00000	950.00	32.00000	1600.00	83.99000	4199.50
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	4920.000 LF	38.00000	186960.00	72.00000	354240.00	27.63000	135939.60
0250 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	7568.000 LF	48.00000	363264.00	97.36000	736820.48	34.59000	261777.12

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0255 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE	1515.000 LF	35.00000	53025.00	222.25000	336708.75	35.18000	53297.70
0260 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	1892.000 LF	18.00000	34056.00	21.24000	40186.08	17.08000	32315.36
0265 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	18508.000 SF	35.00000	647780.00	40.74000	754015.92	36.75000	680169.00
SECTION 0001 TOTALS			$ 39,636,676.00		$ 42,742,490.54		$ 51,961,406.88
SECTION 0002 ROADWAY							
0270 0101 1 MOBILIZATION 25118515201	LUMP	3500000.00000	3500000.00	3800000.00000	3800000.00	7865417.00000	7865417.00
0275 0101 1 MOBILIZATION 40566515201	LUMP	3500000.00000	3500000.00	2900000.00000	2900000.00	600130.00000	600130.00
0280 0102 1 MAINTENANCE OF TRAFFIC 25118515201	1250.000 LS	1531000.00000	1531000.00	5600000.00000	5600000.00	927070.00000	927070.00
0285 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	615.000 CY	40.00000	24600.00	8.92000	5485.80	104.99000	64568.85
0290 0102 14 TRAFFIC CONTROL OFFICER	4050.000 MH	38.00000	153900.00	45.00000	182250.00	44.62000	180711.00
0295 0102 60 WORK ZONE SIGN	235343.000 ED	0.20000	47068.60	0.21000	49422.03	0.21000	49422.03
0300 0102 61 BUSINESS SIGN	84.000 EA	30.00000	2520.00	30.88000	2593.92	38.06000	3197.04
0305 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4278.000 LF	25.00000	106950.00	19.67000	84148.26	36.55000	156360.90
0310 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19428.000 LF	3.00000	58284.00	4.65000	90340.20	4.04000	78489.12
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	589232.000 ED	0.10000	58923.20	0.10000	58923.20	0.11000	64815.52
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	116930.000 ED	0.20000	23386.00	0.21000	24555.30	0.21000	24555.30

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0321 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	7053.500 TN	115.00000	811152.50	116.56000	822155.96	120.74000	851639.59
0325 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3520.000 ED	5.00000	17600.00	5.15000	18128.00	5.41000	19043.20
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	62500.000 ED	0.20000	12500.00	0.21000	13125.00	0.22000	13750.00
0335 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	201180.000 ED	0.10000	20118.00	0.10000	20118.00	0.11000	22129.80
0340 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	60.000 LO	550.00000	33000.00	566.12000	33967.20	586.64000	35198.40
0345 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6013.000 ED	10.00000	60130.00	10.29000	61873.77	10.59000	63677.67
0360 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	9611.000 LF	1.30000	12494.30	1.31000	12590.41	1.38000	13263.18
0366 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	1568.000 SF	3.75000	5880.00	3.77000	5911.36	4.02000	6303.36
0370 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	419.000 LF	1.50000	628.50	1.51000	632.69	1.87000	783.53
0375 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9058.000 LF	1.30000	11775.40	1.31000	11865.98	1.38000	12500.04
0380 0104 10 3 SEDIMENT BARRIER	4200.000 LF	3.60000	15120.00	0.75000	3150.00	1.20000	5040.00
0385 0104 11 FLOATING TURBIDITY BARRIER	2520.000 LF	8.60000	21672.00	7.75000	19530.00	16.83000	42411.60
0390 0104 18 INLET PROTECTION SYSTEM	107.000 EA	35.00000	3745.00	75.00000	8025.00	74.72000	7995.04
0395 0109 71 3 FIELD OFFICE, 900 SQ FT	1290.000 DA	100.00000	129000.00	79.98000	103174.20	128.63000	165932.70

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0400 0109 71 5 FIELD OFFICE,1500 SQ FT	1290.000 DA	150.00000	193500.00	79.98000	103174.20	132.46000	170873.40
0405 0110 1 1 CLEARING & GRUBBING 25118515201	29.900 LS	9249416.00000	9249416.00	4770000.00000	4770000.00	800179.87000	800179.87
0410 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	418.000 SY	35.00000	14630.00	25.00000	10450.00	93.49000	39078.82
0415 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25118515201	LUMP	5000.00000	5000.00	5000.00000	5000.00	1574.87000	1574.87
0420 0120 1 REGULAR EXCAVATION	26081.000 CY	5.00000	130405.00	4.82000	125710.42	6.73000	175525.13
0425 0120 4 SUBSOIL EXCAVATION	2363.000 CY	13.00000	30719.00	10.00000	23630.00	14.95000	35326.85
0430 0120 5 CHANNEL EXCAVATION	52100.000 CY	16.00000	833600.00	7.71000	401691.00	18.74000	976354.00
0435 0120 6 EMBANKMENT	57928.000 CY	18.00000	1042704.00	20.00000	1158560.00	6.01000	348147.28
0440 0160 4 TYPE B STABILIZATION	85372.000 SY	0.01000	853.72	1.85000	157938.20	1.97000	168182.84
0445 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	17021.000 SY	3.00000	51063.00	0.10000	1702.10	7.30000	124253.30
0450 0285704 OPTIONAL BASE, BASE GROUP 04	2073.000 SY	9.00000	18657.00	5.64000	11691.72	11.07000	22948.11
0455 0285709 OPTIONAL BASE, BASE GROUP 09	71458.000 SY	12.85000	918235.30	7.62000	544509.96	10.48000	748879.84
0460 0285715 OPTIONAL BASE, BASE GROUP 15	451.000 SY	47.00000	21197.00	84.62000	38163.62	34.77000	15681.27
0465 0287 1 ASPHALT TREATED PERMEABLE BASE	420.000 CY	125.00000	52500.00	131.77000	55343.40	136.49000	57325.80
0470 0288001 CEMENT TREATED PERMEABLE BASE	47.000 CY	250.00000	11750.00	300.00000	14100.00	548.87000	25796.89
0475 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8752.000 SY	2.50000	21880.00	3.04000	26606.08	3.15000	27568.80
0480 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2020.500 TN	85.00000	171742.50	100.00000	202050.00	104.99000	212132.30
0485 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13212.400 TN	90.00000	1189116.00	110.00000	1453364.00	110.24000	1456534.98

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0495 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	38.900 TN	175.00000	6807.50	206.00000	8013.40	209.98000	8168.22
0500 0350 1 12 PLAIN CEMENT CONCRETE PAVEMENT, 11"	3755.000 SY	70.00000	262850.00	121.55000	456420.25	85.76000	322028.80
0505 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	51.000 CY	500.00000	25500.00	503.18000	25662.18	406.73000	20743.23
0510 0400 2 11 CONCRETE CLASS II, RETAINING WALLS	14.900 CY	450.00000	6705.00	722.21000	10760.93	657.61000	9798.39
0520 0415 1 3 REINFORCING STEEL- RETAINING WALL	862.000 LB	0.70000	603.40	0.81000	698.22	1.57000	1353.34
0525 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	561.000 LB	0.70000	392.70	0.81000	454.41	1.57000	880.77
0530 0425 1351 INLETS, CURB, TYPE P-5, <10'	28.000 EA	3900.00000	109200.00	2621.00000	73388.00	4054.29000	113520.12
0535 0425 1352 INLETS, CURB, TYPE P-5, >10'	9.000 EA	5000.00000	45000.00	4437.00000	39933.00	4724.61000	42521.49
0540 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	4100.00000	86100.00	2970.00000	62370.00	4269.98000	89669.58
0545 0425 1362 INLETS, CURB, TYPE P-6, >10'	3.000 EA	5500.00000	16500.00	3158.00000	9474.00	4882.10000	14646.30
0550 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	5900.00000	23600.00	4225.00000	16900.00	5024.92000	20099.68
0555 0425 1452 INLETS, CURB, TYPE J-5, >10'	2.000 EA	6640.00000	13280.00	4461.00000	8922.00	6299.48000	12598.96
0560 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	7270.00000	29080.00	4284.00000	17136.00	5322.62000	21290.48
0565 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	6640.00000	6640.00	5067.00000	5067.00	6509.47000	6509.47
0570 0425 1481 INLETS, CURB, TYPE 8, <10'	2.000 EA	3800.00000	7600.00	2690.00000	5380.00	4008.22000	8016.44
0575 0425 1484 INLETS, CURB, TYPE 8, J BOT ,>10'	4.000 EA	6200.00000	24800.00	3960.00000	15840.00	5249.57000	20998.28
0580 0425 1571 INLETS, DITCH BOTTOM, TYPE G, <10'	4.000 EA	4100.00000	16400.00	3703.00000	14812.00	4809.42000	19237.68
0585 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	1.000 EA	4750.00000	4750.00	2079.00000	2079.00	3295.98000	3295.98
0590 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	4850.00000	4850.00	2172.00000	2172.00	4362.09000	4362.09

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0595 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	5060.00000	30360.00	3438.00000	20628.00	3317.33000	19903.98
0600 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	3480.00000	34800.00	3423.00000	34230.00	4194.71000	41947.10
0605 0425 1892 INLETS, BARRIER WALL, >10'	5.000 EA	5160.00000	25800.00	4575.00000	22875.00	5354.56000	26772.80
0610 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	2425.00000	4850.00	3611.00000	7222.00	3512.81000	7025.62
0615 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	3580.00000	60860.00	2686.00000	45662.00	3481.35000	59182.95
0620 0425 2 72 MANHOLES, J-7, >10'	46.000 EA	8850.00000	407100.00	7144.00000	328624.00	7349.40000	338072.40
0625 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	1685.00000	1685.00	1517.00000	1517.00	2663.51000	2663.51
0630 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	17900.00000	35800.00	15373.00000	30746.00	13648.88000	27297.76
0635 0425 5 MANHOLE, ADJUST	13.000 EA	315.00000	4095.00	170.00000	2210.00	419.96000	5459.48
0640 0430 94 1 DESILTING PIPE, 0 - 24"	1166.000 LF	4.00000	4664.00	4.50000	5247.00	7.87000	9176.42
0645 0430 94 2 DESILTING PIPE, 25 - 36"	328.000 LF	4.75000	1558.00	6.50000	2132.00	15.75000	5166.00
0650 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	123.000 LF	95.00000	11685.00	49.00000	6027.00	145.81000	17934.63
0655 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4857.000 LF	45.30000	220022.10	51.00000	247707.00	48.25000	234350.25
0660 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1139.000 LF	58.00000	66062.00	64.40000	73351.60	56.13000	63932.07
0665 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	227.000 LF	90.00000	20430.00	85.70000	19453.90	105.17000	23873.59
0670 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	200.00000	8000.00	98.30000	3932.00	144.92000	5796.80

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0675 0430175299 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD	122.000 LF	1650.00000	201300.00	2400.00000	292800.00	1872.32000	228423.04
0680 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	307.000 LF	26.50000	8135.50	28.30000	8688.10	61.31000	18822.17
0685 0443 70 6 FRENCH DRAIN, 36"	5469.000 LF	225.00000	1230525.00	250.00000	1367250.00	238.63000	1305067.47
0690 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1283.000 LF	26.50000	33999.50	20.00000	25660.00	103.20000	132405.60
0695 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	16.000 LF	100.00000	1600.00	25.00000	400.00	117.21000	1875.36
0700 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	329.000 LF	19.00000	6251.00	28.00000	9212.00	58.80000	19345.20
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	24012.000 LF	14.00000	336168.00	9.98000	239639.76	15.32000	367863.84
0710 0520 2 4 CONCRETE CURB, TYPE D	962.000 LF	13.00000	12506.00	8.45000	8128.90	15.92000	15315.04
0715 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1762.000 LF	55.00000	96910.00	29.10000	51274.20	22.64000	39891.68
0720 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	119.000 SY	71.00000	8449.00	58.50000	6961.50	59.32000	7059.08
0725 0521 1 MEDIAN CONCRETE BARRIER WALL	1659.000 LF	36.00000	59724.00	140.51000	233106.09	28.71000	47629.89
0730 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1311.000 LF	126.00000	165186.00	127.47000	167113.17	118.92000	155904.12
0735 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	326.000 LF	175.00000	57050.00	170.16000	55472.16	164.66000	53679.16
0740 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	192.00000	11520.00	175.94000	10556.40	187.14000	11228.40
0745 0522 1 SIDEWALK CONCRETE, 4" THICK	5643.000 SY	24.00000	135432.00	24.79000	139889.97	32.58000	183848.94
0750 0522 2 SIDEWALK CONCRETE, 6" THICK	1030.000 SY	33.50000	34505.00	26.98000	27789.40	45.01000	46360.30

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0755 0530 1 RIPRAP, SAND-CEMENT	72.000 CY	465.00000	33480.00	350.00000	25200.00	466.04000	33554.88
0760 0536 1 1 GUARDRAIL -ROADWAY	1862.500 LF	17.00000	31662.50	16.95000	31569.38	17.80000	33152.50
0765 0536 2 GUARDRAIL- SHOP-BENT PANELS	191.750 LF	19.50000	3739.13	19.50000	3739.13	20.47000	3925.12
0770 0536 7 SPECIAL GUARDRAIL POST	66.000 EA	185.00000	12210.00	185.00000	12210.00	194.24000	12819.84
0775 0536 73 GUARDRAIL REMOVAL	7256.000 LF	0.65000	4716.40	0.65000	4716.40	0.68000	4934.08
0780 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	2100.00000	6300.00	2100.00000	6300.00	1522.37000	4567.11
0785 0544 75 14 CRASH CUSHION - QUADGUARD	3.000 EA	550.00000	1650.00	18000.00000	54000.00	17913.67000	53741.01
0786 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	767.000 SY	41.50000	31830.50	51.48000	39485.16	64.21000	49249.07
0795 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	495.000 LF	10.35000	5123.25	8.75000	4331.25	9.19000	4549.05
0800 0570 1 2 PERFORMANCE TURF, SOD	17021.000 SY	2.00000	34042.00	1.62000	27574.02	3.78000	64339.38
0805 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	8290.000 EA	3.00000	24870.00	3.12000	25864.80	3.27000	27108.30
0810 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	33.760 NM	780.00000	26332.80	779.09000	26302.08	817.30000	27592.05
0815 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15070.000 LF	0.20000	3014.00	0.20000	3014.00	0.22000	3315.40
0820 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6592.000 LF	0.50000	3296.00	0.50000	3296.00	0.54000	3559.68
0825 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4332.000 LF	0.80000	3465.60	0.80000	3465.60	0.87000	3768.84
0830 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	7077.000 LF	1.20000	8492.40	1.21000	8563.17	1.28000	9058.56

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0835 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	19.196 GM	200.00000	3839.20	211.15000	4053.24	226.85000	4354.61
0840 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5776.000 LF	0.20000	1155.20	0.20000	1155.20	0.23000	1328.48
0845 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	182.000 EA	35.00000	6370.00	35.18000	6402.76	16.42000	2988.44
0850 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	942.000 EA	20.00000	18840.00	20.11000	18943.62	21.13000	19904.46
0855 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	25.680 NM	780.00000	20030.40	779.09000	20007.03	818.44000	21017.54
0860 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2586.000 LF	0.20000	517.20	0.20000	517.20	0.26000	672.36
0865 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2206.000 LF	0.80000	1764.80	0.80000	1764.80	0.90000	1985.40
0870 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.154 GM	210.00000	32.34	205.65000	31.67	1014.60000	156.25
0875 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	7069.000 LF	0.20000	1413.80	0.20000	1413.80	0.23000	1625.87
0880 0999 16 PARTNERING, DO NOT BID 25118515201	LUMP	15000.00000	15000.00	15000.00000	15000.00	15000.00000	15000.00
0885 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	30.000 DA	3300.00000	99000.00	3300.00000	99000.00	3300.00000	99000.00
0890 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0895 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40566515201	LUMP	60000.00000	60000.00	60000.00000	60000.00	60000.00000	60000.00

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0900 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515201	LUMP	90000.00000	90000.00	90000.00000	90000.00	90000.00000	90000.00
SECTION 0002 TOTALS			$ 28,701,594.24		$ 27,907,859.83		$ 21,604,351.45
SECTION 0003 SIGNING							
0905 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	72.000 AS	288.00000	20736.00	293.16000	21107.52	257.23000	18520.56
0910 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	26.000 AS	775.00000	20150.00	785.83000	20431.58	839.93000	21838.18
0915 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	250.00000	500.00	253.46000	506.92	89.24000	178.48
0920 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	21.50000	1569.50	21.89000	1597.97	10.50000	766.50
0925 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	8.000 AS	2690.00000	21520.00	2734.11000	21872.88	3595.96000	28767.68
0930 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	5525.00000	11050.00	5619.88000	11239.76	3989.67000	7979.34
0935 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2626.00000	2626.00	2673.03000	2673.03	1574.87000	1574.87
0940 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	530.00000	2650.00	540.51000	2702.55	629.94000	3149.70
0945 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	2.000 AS	42000.00000	84000.00	42986.33000	85972.66	55802.96000	111605.92
0950 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	43000.00000	43000.00	44294.35000	44294.35	57981.54000	57981.54
0955 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	57000.00000	57000.00	58331.32000	58331.32	8241.83000	8241.83
0960 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	73000.00000	73000.00	75014.86000	75014.86	71399.44000	71399.44
0965 0700 23131 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 100 OR <	3.000 AS	57000.00000	171000.00	58687.59000	176062.77	63231.10000	189693.30

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
0970 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	64000.00000	64000.00	65879.12000	65879.12	69649.24000	69649.24
0975 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2274.00000	2274.00	2314.73000	2314.73	2729.78000	2729.78
0976 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1770.00000	1770.00	1801.70000	1801.70	1527.62000	1527.62
0980 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	4.000 EA	2500.00000	10000.00	2631.30000	10525.20	6462.22000	25848.88
0985 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	3.000 AS	10000.00000	30000.00	10321.61000	30964.83	13657.28000	40971.84
0990 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	75.00000	300.00	265.00000	1060.00	167.06000	668.24
0995 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25118515201	LUMP	35000.00000	35000.00	52938.22000	52938.22	48964.32000	48964.32
1001 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.273 NM	2275.00000	2896.08	19055.37000	24257.49	20044.44000	25516.57
1045 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	2454.000 LF	4.85000	11901.90	4.88000	11975.52	5.14000	12613.56
1046 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	591.000 LF	12.00000	7092.00	12.06000	7127.46	12.81000	7570.71
1047 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	102.000 LF	20.00000	2040.00	20.11000	2051.22	22.20000	2264.40
1050 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.686 GM	4985.00000	3419.71	5055.73000	3468.23	5427.85000	3723.51
1051 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	148.000 LF	4.00000	592.00	4.02000	594.96	5.03000	744.44
1052 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.121 NM	15000.00000	16815.00	19083.35000	21392.44	20057.47000	22484.42
SECTION 0003 TOTALS		$	696,902.19	$	758,159.29	$	786,974.87
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	63393.000 LF	1.25000	79241.25	1.32000	83678.76	1.07000	67830.51
1065 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	405.000 LF	3.00000	1215.00	3.05000	1235.25	12.41000	5026.05
1070 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	8885.000 LF	10.00000	88850.00	10.18000	90449.30	12.04000	106975.40
1075 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	385.000 LF	12.00000	4620.00	12.21000	4700.85	24.44000	9409.40
1080 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	8.000 EA	3600.00000	28800.00	3522.99000	28183.92	4431.95000	35455.60
1085 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	45.000 EA	2550.00000	114750.00	2523.40000	113553.00	3765.81000	169461.45
1090 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	1200.00000	4800.00	1187.90000	4751.60	1976.47000	7905.88
1095 0715 4600 LIGHT POLE COMPLETE, REMOVE	31.000 EA	265.00000	8215.00	263.64000	8172.84	612.34000	18982.54
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	7550.00000	30200.00	7479.60000	29918.40	9719.85000	38879.40
1105 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	315.00000	630.00	312.50000	625.00	2540.80000	5081.60
1110 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	650.00000	12350.00	647.39000	12300.41	553.69000	10520.11
1115 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	76.000 EA	365.00000	27740.00	359.32000	27308.32	309.04000	23487.04
1119 0715 50 LIGHTING, INSIDE BOX GIRDER	LUMP	50000.00000	50000.00	80934.01000	80934.01	30655.87000	30655.87
1120 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	59.000 EA	1625.00000	95875.00	1622.55000	95730.45	299.23000	17654.57
1125 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	65.000 EA	300.00000	19500.00	257.53000	16739.45	255.69000	16619.85

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1130 0715513125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 25'	5.000 EA	1365.00000	6825.00	1350.77000	6753.85	3495.48000	17477.40
1135 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	10.000 EA	2100.00000	21000.00	2070.43000	20704.30	4119.23000	41192.30
1140 0715515125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 25'	42.000 EA	1600.00000	67200.00	1603.21000	67334.82	2726.16000	114498.72
1145 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	9.000 EA	2100.00000	18900.00	2086.72000	18780.48	3199.60000	28796.40
SECTION 0004 TOTALS		$	680,711.25	$	711,855.01	$	765,910.09
SECTION 0005 SIGNALIZATION							
1150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	11589.000 LF	7.50000	86917.50	7.48000	86685.72	11.71000	135707.19
1155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	6260.00000	31300.00	6226.55000	31132.75	3055.16000	15275.80
1160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	125.000 EA	585.00000	73125.00	583.26000	72907.50	263.10000	32887.50
1165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	1985.00000	9925.00	1974.75000	9873.75	1275.45000	6377.25
1170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2890.000 LF	0.90000	2601.00	0.92000	2658.80	1.18000	3410.20
1175 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	4.000 EA	18750.00000	75000.00	18597.21000	74388.84	21752.68000	87010.72
1180 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	23000.00000	46000.00	23432.29000	46864.58	23404.74000	46809.48

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1185 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	7.000 EA	24500.00000	171500.00	24607.97000	172255.79	28448.05000	199136.35
1190 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	28000.00000	112000.00	28068.86000	112275.44	31984.10000	127936.40
1195 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	30500.00000	61000.00	30242.10000	60484.20	34859.31000	69718.62
1200 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	56.000 AS	850.00000	47600.00	831.63000	46571.28	720.58000	40352.48
1205 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	3.000 AS	1020.00000	3060.00	1014.86000	3044.58	1102.08000	3306.24
1210 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	7.000 AS	1290.00000	9030.00	1280.53000	8963.71	1276.26000	8933.82
1215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	675.00000	8100.00	671.82000	8061.84	620.68000	7448.16
1220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1450.00000	4350.00	1440.34000	4321.02	1070.58000	3211.74
1225 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	750.00000	7500.00	747.15000	7471.50	737.47000	7374.70
1230 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	26.000 EA	130.00000	3380.00	128.26000	3334.76	207.72000	5400.72
1235 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	40.000 AS	500.00000	20000.00	503.87000	20154.80	631.89000	25275.60
1240 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	105.00000	630.00	105.86000	635.16	133.70000	802.20
1245 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	3.000 AS	19950.00000	59850.00	19864.51000	59593.53	25292.12000	75876.36
1250 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	18.50000	906.50	18.32000	897.68	22.59000	1106.91

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1255 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	16.000 EA	1330.00000	21280.00	1322.27000	21156.32	1002.28000	16036.48
1260 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	195.00000	780.00	193.40000	773.60	124.43000	497.72
1265 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	18.50000	37.00	18.32000	36.64	44.14000	88.28
1270 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	260.00000	1300.00	256.51000	1282.55	356.77000	1783.85
1275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	270.00000	1350.00	266.69000	1333.45	435.52000	2177.60
1280 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	17.000 EA	2000.00000	34000.00	2006.30000	34107.10	3842.01000	65314.17
1285 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	240.00000	3360.00	236.16000	3306.24	288.73000	4042.22
SECTION 0005 TOTALS		$	895,882.00	$	894,573.13	$	993,298.76
SECTION 0006 LANDSCAPE / PERIPHERAL							
1290 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	5815.000 SY	45.00000	261675.00	49.85000	289877.75	70.34000	409027.10
1295 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25118515201	LUMP	108000.00000	108000.00	108925.50000	108925.50	114362.47000	114362.47
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25118515201	LUMP	90000.00000	90000.00	90420.00000	90420.00	94855.06000	94855.06
SECTION 0006 TOTALS		$	459,675.00	$	489,223.25	$	618,244.63
SECTION 0007 UTILITIES							
1305 0101 1 MOBILIZATION 25118515601	LUMP	115000.00000	115000.00	180000.00000	180000.00	209982.91000	209982.91
1310 0102 1 MAINTENANCE OF TRAFFIC 25118515601	44.000 LS	50000.00000	50000.00	500000.00000	500000.00	104991.46000	104991.46
1315 0102 60 WORK ZONE SIGN	594.000 ED	0.20000	118.80	0.21000	124.74	1.14000	677.16

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1320 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	348.000 LF	25.00000	8700.00	10.67000	3713.16	36.55000	12719.40
1325 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	996.000 LF	4.50000	4482.00	6.80000	6772.80	4.04000	4023.84
1330 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2589.000 ED	0.10000	258.90	0.10000	258.90	0.32000	828.48
1335 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	530.000 ED	0.20000	106.00	0.21000	111.30	1.25000	662.50
1340 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	34.000 ED	5.00000	170.00	5.15000	175.10	21.46000	729.64
1345 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	241.000 ED	0.10000	24.10	0.10000	24.10	2.39000	575.99
1350 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	550.00000	7700.00	566.12000	7925.68	616.83000	8635.62
1355 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	50.000 ED	10.00000	500.00	10.29000	514.50	21.52000	1076.00
1360 0125 1 EXCAVATION FOR STRUCTURES	50.000 CY	175.00000	8750.00	10.00000	500.00	86.09000	4304.50
1365 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	1000.00000	4000.00	600.00000	2400.00	524.95000	2099.80
1370 0425 5 1 MANHOLE, ADJUST, UTILITIES	19.000 EA	400.00000	7600.00	790.00000	15010.00	419.96000	7979.24
1375 0425 6 VALVE BOXES, ADJUST	60.000 EA	400.00000	24000.00	525.00000	31500.00	183.74000	11024.40
1380 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2100.000 SF	16.00000	33600.00	10.99000	23079.00	21.00000	44100.00
1385 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7980.000 SF	35.50000	283290.00	28.83000	230063.40	47.25000	377055.00
1390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12.000 LF	5.00000	60.00	5.03000	60.36	15.44000	185.28
1395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.031 GM	2000.00000	62.00	1945.81000	60.32	6044.80000	187.39

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1400 0730 76107 STEEL CASING, OPEN TRENCH, F&I, 12"	35.000 LF	820.00000	28700.00	467.00000	16345.00	150.23000	5258.05
1405 0730 76116 STEEL CASING, OPEN TRENCH, F&I, 30"	36.000 LF	820.00000	29520.00	1077.00000	38772.00	398.99000	14363.64
1410 0730 76124 STEEL CASING, OPEN TRENCH, F&I, 54"	36.000 LF	1080.00000	38880.00	1313.00000	47268.00	607.20000	21859.20
1415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515601	LUMP	118019.00000	118019.00	118019.00000	118019.00	118019.00000	118019.00
1420 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	220.000 LF	98.00000	21560.00	81.00000	17820.00	70.97000	15613.40
1425 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	318.000 LF	120.00000	38160.00	90.40000	28747.20	97.95000	31148.10
1430 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1279.000 LF	290.00000	370910.00	193.00000	246847.00	282.29000	361048.91
1435 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	130.000 LF	46.00000	5980.00	17.00000	2210.00	33.92000	4409.60
1440 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	307.000 LF	26.00000	7982.00	20.30000	6232.10	28.73000	8820.11
1445 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	856.000 LF	30.00000	25680.00	22.60000	19345.60	21.22000	18164.32
1450 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	590.000 LF	5.50000	3245.00	34.00000	20060.00	25.48000	15033.20
1455 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	361.000 LF	70.00000	25270.00	45.20000	16317.20	27.25000	9837.25
1460 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	19.000 EA	1250.00000	23750.00	1191.00000	22629.00	1653.36000	31413.84
1465 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	11700.00000	222300.00	6570.00000	124830.00	13444.55000	255446.45
1470 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	2.000 EA	1950.00000	3900.00	2238.00000	4476.00	3326.66000	6653.32

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1475 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	17900.00000	89500.00	5808.00000	29040.00	18988.31000	94941.55
1480 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	520.00000	520.00	820.40000	820.40	602.73000	602.73
1485 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	4.000 EA	800.00000	3200.00	967.00000	3868.00	957.16000	3828.64
1490 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	6400.00000	51200.00	3390.00000	27120.00	6758.33000	54066.64
1495 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	3100.00000	3100.00	574.00000	574.00	1114.69000	1114.69
1500 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	1300.00000	1300.00	597.00000	597.00	985.50000	985.50
1505 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	9.000 EA	3000.00000	27000.00	1654.00000	14886.00	1861.41000	16752.69
1510 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	3.000 EA	1800.00000	5400.00	2975.00000	8925.00	6064.10000	18192.30
1515 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	1000.00000	1000.00	1126.00000	1126.00	1057.78000	1057.78
1520 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	5.000 EA	3600.00000	18000.00	3897.00000	19485.00	3593.25000	17966.25
1525 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	3200.00000	6400.00	3190.00000	6380.00	3998.19000	7996.38
1530 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	5.000 EA	8100.00000	40500.00	7676.00000	38380.00	9684.41000	48422.05
1535 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	92000.00000	460000.00	105700.00000	528500.00	98526.90000	492634.50

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(11) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(12) CENTRAL FLORIDA EQUIPMENT RENTA UNIT PRICE	 AMOUNT
1540 1644800 FIRE HYDRANT, RELOCATE	8.000 EA	880.00000	7040.00	2130.00000	17040.00	1942.35000	15538.80
SECTION 0007 TOTALS			$ 2,226,437.80		$ 2,428,952.86		$ 2,483,027.50
CONTRACT TOTALS			$ 73,297,878.48		$ 75,933,113.91		$ 79,213,214.18

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	6879.090 CY	800.00000	5503272.00				
0010 0400 2 5 CONCRETE CLASS II, SUBSTRUCTURE	434.500 CY	550.00000	238975.00				
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	553.900 CY	400.00000	221560.00				
0020 0400 3 20 CONC CLASS III, SEAL	445.100 CY	220.00000	97922.00				
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	2602.600 CY	1200.00000	3123120.00				
0030 0400 4 8 CONC CLASS IV, BULKHEAD	1318.600 CY	1230.00000	1621878.00				
0035 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	2485.200 CY	1200.00000	2982240.00				
0040 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	13113.000 SY	2.50000	32782.50				
0045 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	12181.000 SY	4.50000	54814.50				
0050 0400147 COMPOSITE NEOPRENE PADS	127.900 CF	2000.00000	255800.00				
0055 0400153 NON SHRINK GROUT, F&I, MISCELLANEOUS- STRUCTURES REHAB	90.800 CF	440.00000	39952.00				
0060 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	1447989.000 LB	0.90000	1303190.10				
0065 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	820121.000 LB	0.90000	738108.90				
0070 0415 1 8 REINFORCING STEEL- BULKHEAD	97696.000 LB	0.90000	87926.40				
0075 0415 1 9 REINFORCING STEEL- APPROACH SLABS	110379.000 LB	0.90000	99341.10				
0080 0450 1250 PRESTRESSED BEAMS, INVERTED T 20"	56302.000 LF	55.00000	3096610.00				
0085 0451 70 PREST SOIL ANCHORS	94.000 EA	3400.00000	319600.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0090 0451 70 1 PRESTRESSED SOIL ANCHOR, PERFORMANCE TEST	10.000 EA	1200.00000	12000.00				
0095 0451 70 2 PRESTRESSED SOIL ANCHOR, CREEP TEST	5.000 EA	1200.00000	6000.00				
0100 0455 18 PROTECTION OF EXISTING STRUCTURES 40566515201	LUMP	5000.00000	5000.00				
0105 0455 18 PROTECTION OF EXISTING STRUCTURES 25118515201	LUMP	15000.00000	15000.00				
0110 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	51025.000 LF	1.00000	51025.00				
0115 0455 88 4 DRILLED SHAFT, 42" DIA	196.000 LF	250.00000	49000.00				
0120 0455 88 5 DRILLED SHAFT, 48" DIA	2673.000 LF	320.00000	855360.00				
0125 0455 88 8 DRILLED SHAFT, 54" DIA	859.000 LF	350.00000	300650.00				
0130 0455 88 21 DRILLED SHAFT, 96" DIA	564.000 LF	1100.00000	620400.00				
0135 0455107 4 DRILLED SHAFT CASING, 42" DIAMETER	90.000 LF	250.00000	22500.00				
0140 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1290.000 LF	270.00000	348300.00				
0145 0455107 8 DRILLED SHAFT CASING, 54" DIAMETER	360.000 LF	290.00000	104400.00				
0150 0455107 21 DRILLED SHAFT CASING, 96" DIAMETER	210.000 LF	550.00000	115500.00				
0155 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	588.000 LF	40.00000	23520.00				
0160 0455122 4 EXCAVATION UNCLASSIFIED SHAFT, 42" DIA	144.000 LF	340.00000	48960.00				
0165 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2790.000 LF	160.00000	446400.00				
0170 0455122 8 EXCAVATION UNCLASSIFIED SHAFT, 54" DIA	803.000 LF	190.00000	152570.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0175 0455122 21 EXCAVATION UNCLASSIFIED SHAFT, 96" DIA	571.000 LF	400.00000	228400.00				
0180 0455133 3 SHEET PILING STEEL, F&I PERMANENT	320218.000 SF	39.00000	12488502.00				
0185 0455142 CROSSHOLE SONIC LOGGING	65.000 EA	1550.00000	100750.00				
0190 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	4180.000 LF	1.00000	4180.00				
0195 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	178.000 LF	220.00000	39160.00				
0200 0458 1 14 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I FINGER JOINT	174.000 LF	1000.00000	174000.00				
0205 0460 2 1 STRUCT STEEL, CARBON	494452.000 LS	1000000.00000	1000000.00				
0210 0460 2 2 STRUCT STEEL, LOW ALLOY	6447345.000 LS	11077000.00000	11077000.00				
0215 0460 2 3 STRUCT STEEL, SHOE ASSEMBLIES 40566515201	59642.000 LS	150000.00000	150000.00				
0220 0460 70 3 ALUMINUM BULLET RAILINGS, TRIPLE RAIL	117.000 LF	40.00000	4680.00				
0225 0461114 14 MULTIROTATIONAL BEARING ASSEM EXP, F&I, 751- 1000KIPS	10.000 EA	7000.00000	70000.00				
0230 0506 2 BRIDGE DRAINAGE PIPE	1296.000 LF	120.00000	155520.00				
0235 0506 3 BRIDGE DRAINS	15.000 EA	3500.00000	52500.00				
0240 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	50.000 LF	25.00000	1250.00				
0245 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	4920.000 LF	95.00000	467400.00				
0250 0521 5 2 CONCRETE TRAFFIC RAILING, BRIDGE 42" F - SHAPE	7568.000 LF	95.00000	718960.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0521 8 2 CONCRETE TRAFFIC RAILING BARRIER, WITH JUNCTION SLAB, 42" F SHAPE	1515.000 LF	275.00000	416625.00				
0260 0539 80111 OPAQUE VISUAL BARRIER, F&I, CONCRETE, 2'3" HT	1892.000 LF	27.00000	51084.00				
0265 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	18508.000 SF	29.00000	536732.00				
SECTION 0001 TOTALS			$ 50,730,420.50		$		$
SECTION 0002 ROADWAY							
0270 0101 1 MOBILIZATION 25118515201	LUMP	5600000.00000	5600000.00				
0275 0101 1 MOBILIZATION 40566515201	LUMP	2750000.00000	2750000.00				
0280 0102 1 MAINTENANCE OF TRAFFIC 25118515201	1250.000 LS	862000.00000	862000.00				
0285 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	615.000 CY	50.00000	30750.00				
0290 0102 14 TRAFFIC CONTROL OFFICER	4050.000 MH	45.00000	182250.00				
0295 0102 60 WORK ZONE SIGN	235343.000 ED	0.25000	58835.75				
0300 0102 61 BUSINESS SIGN	84.000 EA	70.00000	5880.00				
0305 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	4278.000 LF	36.00000	154008.00				
0310 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	19428.000 LF	4.50000	87426.00				
0315 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	589232.000 ED	0.20000	117846.40				
0320 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	116930.000 ED	0.30000	35079.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0321 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	7053.500 TN	120.00000	846420.00				
0325 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	3520.000 ED	8.00000	28160.00				
0330 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	62500.000 ED	0.30000	18750.00				
0335 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	201180.000 ED	0.20000	40236.00				
0340 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	60.000 LO	1000.00000	60000.00				
0345 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	6013.000 ED	20.00000	120260.00				
0360 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	9611.000 LF	2.00000	19222.00				
0366 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	1568.000 SF	5.00000	7840.00				
0370 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	419.000 LF	3.00000	1257.00				
0375 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	9058.000 LF	2.00000	18116.00				
0380 0104 10 3 SEDIMENT BARRIER	4200.000 LF	3.00000	12600.00				
0385 0104 11 FLOATING TURBIDITY BARRIER	2520.000 LF	8.00000	20160.00				
0390 0104 18 INLET PROTECTION SYSTEM	107.000 EA	40.00000	4280.00				
0395 0109 71 3 FIELD OFFICE, 900 SQ FT	1290.000 DA	43.00000	55470.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0400 0109 71 5 FIELD OFFICE,1500 SQ FT	1290.000 DA	72.00000	92880.00				
0405 0110 1 1 CLEARING & GRUBBING 25118515201	29.900 LS	1095000.00000	1095000.00				
0410 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	418.000 SY	43.00000	17974.00				
0415 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 25118515201	LUMP	5400.00000	5400.00				
0420 0120 1 REGULAR EXCAVATION	26081.000 CY	7.00000	182567.00				
0425 0120 4 SUBSOIL EXCAVATION	2363.000 CY	14.00000	33082.00				
0430 0120 5 CHANNEL EXCAVATION	52100.000 CY	12.00000	625200.00				
0435 0120 6 EMBANKMENT	57928.000 CY	25.00000	1448200.00				
0440 0160 4 TYPE B STABILIZATION	85372.000 SY	4.20000	358562.40				
0445 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	17021.000 SY	2.00000	34042.00				
0450 0285704 OPTIONAL BASE, BASE GROUP 04	2073.000 SY	18.00000	37314.00				
0455 0285709 OPTIONAL BASE, BASE GROUP 09	71458.000 SY	20.00000	1429160.00				
0460 0285715 OPTIONAL BASE, BASE GROUP 15	451.000 SY	45.00000	20295.00				
0465 0287 1 ASPHALT TREATED PERMEABLE BASE	420.000 CY	200.00000	84000.00				
0470 0288001 CEMENT TREATED PERMEABLE BASE	47.000 CY	90.00000	4230.00				
0475 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8752.000 SY	2.00000	17504.00				
0480 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2020.500 TN	345.00000	697072.50				
0485 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	13212.400 TN	95.00000	1255178.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0495 0339 1	38.900 TN	200.00000	7780.00				
MISCELLANEOUS ASPHALT PAVEMENT							
0500 0350 1 12	3755.000 SY	106.00000	398030.00				
PLAIN CEMENT CONCRETE PAVEMENT, 11"							
0505 0400 0 11	51.000 CY	1000.00000	51000.00				
CONCRETE CLASS NS, GRAVITY WALL							
0510 0400 2 11	14.900 CY	800.00000	11920.00				
CONCRETE CLASS II, RETAINING WALLS							
0520 0415 1 3	862.000 LB	1.00000	862.00				
REINFORCING STEEL- RETAINING WALL							
0525 0415 1 6	561.000 LB	1.00000	561.00				
REINFORCING STEEL- MISCELLANEOUS							
0530 0425 1351	28.000 EA	6400.00000	179200.00				
INLETS, CURB, TYPE P-5, <10'							
0535 0425 1352	9.000 EA	8700.00000	78300.00				
INLETS, CURB, TYPE P-5, >10'							
0540 0425 1361	21.000 EA	6700.00000	140700.00				
INLETS, CURB, TYPE P-6, <10'							
0545 0425 1362	3.000 EA	9600.00000	28800.00				
INLETS, CURB, TYPE P-6, >10'							
0550 0425 1451	4.000 EA	8700.00000	34800.00				
INLETS, CURB, TYPE J-5, <10'							
0555 0425 1452	2.000 EA	10600.00000	21200.00				
INLETS, CURB, TYPE J-5, >10'							
0560 0425 1461	4.000 EA	8600.00000	34400.00				
INLETS, CURB, TYPE J-6, <10'							
0565 0425 1462	1.000 EA	10800.00000	10800.00				
INLETS, CURB, TYPE J-6, >10'							
0570 0425 1481	2.000 EA	6300.00000	12600.00				
INLETS, CURB, TYPE 8, <10'							
0575 0425 1484	4.000 EA	9300.00000	37200.00				
INLETS, CURB, TYPE 8, J BOT ,>10'							
0580 0425 1571	4.000 EA	6900.00000	27600.00				
INLETS, DITCH BOTTOM, TYPE G, <10'							
0585 0425 1801	1.000 EA	9700.00000	9700.00				
INLETS, MEDIAN BARRIER, TYPE 1, <10'							
0590 0425 1811	1.000 EA	9400.00000	9400.00				
INLETS, MEDIAN BARRIER, TYPE 2, <10'							

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0595 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	6.000 EA	8800.00000	52800.00				
0600 0425 1891 INLETS, BARRIER WALL, <10'	10.000 EA	7300.00000	73000.00				
0605 0425 1892 INLETS, BARRIER WALL, >10'	5.000 EA	10300.00000	51500.00				
0610 0425 1901 INLETS, SPECIAL, <10'	2.000 EA	8100.00000	16200.00				
0615 0425 2 71 MANHOLES, J-7, <10'	17.000 EA	7800.00000	132600.00				
0620 0425 2 72 MANHOLES, J-7, >10'	46.000 EA	14500.00000	667000.00				
0625 0425 2 73 MANHOLES, J-7, PARTIAL	1.000 EA	4100.00000	4100.00				
0630 0425 2102 MANHOLES, SPECIAL, >10'	2.000 EA	34300.00000	68600.00				
0635 0425 5 MANHOLE, ADJUST	13.000 EA	500.00000	6500.00				
0640 0430 94 1 DESILTING PIPE, 0 - 24"	1166.000 LF	4.00000	4664.00				
0645 0430 94 2 DESILTING PIPE, 25 - 36"	328.000 LF	9.00000	2952.00				
0650 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	123.000 LF	160.00000	19680.00				
0655 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4857.000 LF	158.00000	767406.00				
0660 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1139.000 LF	160.00000	182240.00				
0665 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	227.000 LF	214.00000	48578.00				
0670 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	40.000 LF	217.00000	8680.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0675 0430175299 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 99" OR >, S/CD	122.000 LF	2500.00000	305000.00				
0680 0430963 2 PVC PIPE FOR BACK OF SIDEWALK, NON STANDARD DIAMETER	307.000 LF	90.00000	27630.00				
0685 0443 70 6 FRENCH DRAIN, 36"	5469.000 LF	442.00000	2417298.00				
0690 0446 1 1 EDGEDRAIN DRAINCRETE, STANDARD	1283.000 LF	20.00000	25660.00				
0695 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	16.000 LF	65.00000	1040.00				
0700 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	329.000 LF	25.00000	8225.00				
0705 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	24012.000 LF	19.00000	456228.00				
0710 0520 2 4 CONCRETE CURB, TYPE D	962.000 LF	18.00000	17316.00				
0715 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	1762.000 LF	29.00000	51098.00				
0720 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	119.000 SY	65.00000	7735.00				
0725 0521 1 MEDIAN CONCRETE BARRIER WALL	1659.000 LF	72.00000	119448.00				
0730 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	1311.000 LF	150.00000	196650.00				
0735 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	326.000 LF	260.00000	84760.00				
0740 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	215.00000	12900.00				
0745 0522 1 SIDEWALK CONCRETE, 4" THICK	5643.000 SY	40.00000	225720.00				
0750 0522 2 SIDEWALK CONCRETE, 6" THICK	1030.000 SY	43.00000	44290.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0755 0530 1 RIPRAP, SAND-CEMENT	72.000 CY	500.00000	36000.00				
0760 0536 1 1 GUARDRAIL -ROADWAY	1862.500 LF	25.00000	46562.50				
0765 0536 2 GUARDRAIL- SHOP-BENT PANELS	191.750 LF	30.00000	5752.50				
0770 0536 7 SPECIAL GUARDRAIL POST	66.000 EA	170.00000	11220.00				
0775 0536 73 GUARDRAIL REMOVAL	7256.000 LF	4.00000	29024.00				
0780 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	3.000 EA	5000.00000	15000.00				
0785 0544 75 14 CRASH CUSHION - QUADGUARD	3.000 EA	23000.00000	69000.00				
0786 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	767.000 SY	70.00000	53690.00				
0795 0550 10110 FENCING, TYPE A, 0.0-5.0', STANDARD	495.000 LF	15.00000	7425.00				
0800 0570 1 2 PERFORMANCE TURF, SOD	17021.000 SY	3.00000	51063.00				
0805 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	8290.000 EA	4.00000	33160.00				
0810 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	33.760 NM	1200.00000	40512.00				
0815 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	15070.000 LF	0.30000	4521.00				
0820 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	6592.000 LF	0.90000	5932.80				
0825 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	4332.000 LF	1.60000	6931.20				
0830 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	7077.000 LF	0.50000	3538.50				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0835 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	19.196 GM	450.00000	8638.20				
0840 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5776.000 LF	0.40000	2310.40				
0845 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	182.000 EA	80.00000	14560.00				
0850 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	942.000 EA	35.00000	32970.00				
0855 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	25.680 NM	1200.00000	30816.00				
0860 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	2586.000 LF	0.30000	775.80				
0865 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	2206.000 LF	1.50000	3309.00				
0870 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.154 GM	450.00000	69.30				
0875 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	7069.000 LF	0.40000	2827.60				
0880 0999 16 PARTNERING, DO NOT BID 25118515201	LUMP	15000.00000	15000.00				
0885 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	30.000 DA	3300.00000	99000.00				
0890 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	3300.00000	3300.00				
0895 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40566515201	LUMP	60000.00000	60000.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0900 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515201	LUMP	90000.00000	90000.00				
SECTION 0002 TOTALS			$ 26,559,766.85		$		$
SECTION 0003 SIGNING							
0905 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	72.000 AS	440.00000	31680.00				
0910 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	26.000 AS	1000.00000	26000.00				
0915 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	240.00000	480.00				
0920 0700 20 60 SINGLE POST SIGN, REMOVE	73.000 AS	80.00000	5840.00				
0925 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	8.000 AS	5000.00000	40000.00				
0930 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	6000.00000	12000.00				
0935 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	4000.00000	4000.00				
0940 0700 21 60 MULTI- POST SIGN, REMOVE	5.000 AS	700.00000	3500.00				
0945 0700 23111 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 100 OR <	2.000 AS	32000.00000	64000.00				
0950 0700 23112 OVERHEAD TRUSS CANTILEVER SIGN,F&I,T 30 OR <,S 101-200	1.000 AS	35000.00000	35000.00				
0955 0700 23121 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 100 OR LESS	1.000 AS	50000.00000	50000.00				
0960 0700 23122 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 31-40, S 101-200	1.000 AS	55000.00000	55000.00				
0965 0700 23131 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 100 OR <	3.000 AS	60000.00000	180000.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0970 0700 23132 OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 101-200	1.000 AS	70000.00000	70000.00				
0975 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	1.000 AS	2000.00000	2000.00				
0976 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1000.00000	1000.00				
0980 0700 48 52 SIGN PANELS, REPLACE, 101 - 200	4.000 EA	3500.00000	14000.00				
0985 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	3.000 AS	9000.00000	27000.00				
0990 0705 10 1 OBJECT MARKER, TYPE 1	4.000 EA	175.00000	700.00				
0995 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25118515201	LUMP	70000.00000	70000.00				
1001 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.273 NM	20000.00000	25460.00				
1045 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	2454.000 LF	5.50000	13497.00				
1046 0713102125 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 18"	591.000 LF	11.00000	6501.00				
1047 0713102126 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 24"	102.000 LF	15.00000	1530.00				
1050 0713102131 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SKIP, 6"	0.686 GM	8000.00000	5488.00				
1051 0713102151 PREFORMED TAPE, HIGH PERFORMANCE, WHITE DOT/GUIDELINE/ 6-10 GAP EXTENSION, 6"	148.000 LF	4.00000	592.00				
1052 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.121 NM	20000.00000	22420.00				
SECTION 0003 TOTALS		$	767,688.00	$		$	
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1060 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	63393.000 LF	1.20000	76071.60				
1065 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	405.000 LF	2.00000	810.00				
1070 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	8885.000 LF	9.00000	79965.00				
1075 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	385.000 LF	30.00000	11550.00				
1080 0715 4111 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 40'	8.000 EA	3300.00000	26400.00				
1085 0715 4119 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, CUSTOM HEIGHT	45.000 EA	3300.00000	148500.00				
1090 0715 4400 LIGHT POLE COMPLETE, RELOCATE	4.000 EA	1400.00000	5600.00				
1095 0715 4600 LIGHT POLE COMPLETE, REMOVE	31.000 EA	500.00000	15500.00				
1100 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	9000.00000	36000.00				
1105 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	2.000 EA	400.00000	800.00				
1110 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	19.000 EA	400.00000	7600.00				
1115 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	76.000 EA	360.00000	27360.00				
1119 0715 50 LIGHTING, INSIDE BOX GIRDER	LUMP	130000.00000	130000.00				
1120 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	59.000 EA	1300.00000	76700.00				
1125 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	65.000 EA	1300.00000	84500.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1130 0715513125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 25'	5.000 EA	2400.00000	12000.00				
1135 0715513140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM WALL MOUNT, ALUMINUM, 40'	10.000 EA	3000.00000	30000.00				
1140 0715515125 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM, 25'	42.000 EA	2500.00000	105000.00				
1145 0715515140 LIGHT POLE COMPLETE- SEPCIAL DESIGN, F&I, SINGLE ARM BRIDGE MOUNT, NON-STD ALUMINUM, 40'	9.000 EA	3000.00000	27000.00				
SECTION 0004 TOTALS		$	901,356.60	$		$	
SECTION 0005 SIGNALIZATION							
1150 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	11589.000 LF	31.00000	359259.00				
1155 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	5.000 PI	3300.00000	16500.00				
1160 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	125.000 EA	670.00000	83750.00				
1165 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	1000.00000	5000.00				
1170 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2890.000 LF	1.50000	4335.00				
1175 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	4.000 EA	15000.00000	60000.00				
1180 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	17000.00000	34000.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1185 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	7.000 EA	21000.00000	147000.00				
1190 0649 31104 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-70.5	4.000 EA	25000.00000	100000.00				
1195 0649 31105 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-78	2.000 EA	26000.00000	52000.00				
1200 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	56.000 AS	700.00000	39200.00				
1205 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	3.000 AS	900.00000	2700.00				
1210 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	7.000 AS	1100.00000	7700.00				
1215 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	12.000 AS	500.00000	6000.00				
1220 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1000.00000	3000.00				
1225 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	10.000 EA	1000.00000	10000.00				
1230 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	26.000 EA	175.00000	4550.00				
1235 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	40.000 AS	1100.00000	44000.00				
1240 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	6.000 EA	200.00000	1200.00				
1245 0670 5130 TRAFFIC CONTROLLER ASSEMBLY, F&I, SPECIAL	3.000 AS	19000.00000	57000.00				
1250 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	49.000 EA	80.00000	3920.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1255 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	16.000 EA	800.00000	12800.00				
1260 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	4.000 EA	350.00000	1400.00				
1265 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	2.000 EA	80.00000	160.00				
1270 0690 90 CONDUIT & CABLING REMOVE	5.000 PI	2500.00000	12500.00				
1275 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	5.000 PI	2500.00000	12500.00				
1280 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	17.000 EA	2500.00000	42500.00				
1285 0700 48 18 SIGN PANELS, F & I, 15 OR <	14.000 EA	400.00000	5600.00				
SECTION 0005 TOTALS		$ 1,128,574.00		$		$	
SECTION 0006 LANDSCAPE / PERIPHERAL							
1290 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	5815.000 SY	75.00000	436125.00				
1295 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 25118515201	LUMP	130000.00000	130000.00				
1300 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 25118515201	LUMP	81000.00000	81000.00				
SECTION 0006 TOTALS		$ 647,125.00		$		$	
SECTION 0007 UTILITIES							
1305 0101 1 MOBILIZATION 25118515601	LUMP	100000.00000	100000.00				
1310 0102 1 MAINTENANCE OF TRAFFIC 25118515601	44.000 LS	20000.00000	20000.00				
1315 0102 60 WORK ZONE SIGN	594.000 ED	0.25000	148.50				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1320 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	348.000 LF	36.00000	12528.00				
1325 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	996.000 LF	4.50000	4482.00				
1330 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	2589.000 ED	0.20000	517.80				
1335 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	530.000 ED	0.30000	159.00				
1340 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	34.000 ED	8.00000	272.00				
1345 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	241.000 ED	0.20000	48.20				
1350 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	14.000 LO	1000.00000	14000.00				
1355 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	50.000 ED	20.00000	1000.00				
1360 0125 1 EXCAVATION FOR STRUCTURES	50.000 CY	90.00000	4500.00				
1365 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	4.000 CY	7200.00000	28800.00				
1370 0425 5 1 MANHOLE, ADJUST, UTILITIES	19.000 EA	1000.00000	19000.00				
1375 0425 6 VALVE BOXES, ADJUST	60.000 EA	500.00000	30000.00				
1380 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	2100.000 SF	38.00000	79800.00				
1385 0455133 3 SHEET PILING STEEL, F&I PERMANENT	7980.000 SF	40.00000	319200.00				
1390 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	12.000 LF	0.50000	6.00				
1395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.031 GM	450.00000	13.95				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1400 0730 76107 STEEL CASING, OPEN TRENCH, F&I, 12"	35.000 LF	4500.00000	157500.00				
1405 0730 76116 STEEL CASING, OPEN TRENCH, F&I, 30"	36.000 LF	2000.00000	72000.00				
1410 0730 76124 STEEL CASING, OPEN TRENCH, F&I, 54"	36.000 LF	3000.00000	108000.00				
1415 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25118515601	LUMP	118019.00000	118019.00				
1420 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	220.000 LF	220.00000	48400.00				
1425 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	318.000 LF	300.00000	95400.00				
1430 1050 11425 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 20 - 49.9"	1279.000 LF	450.00000	575550.00				
1435 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	130.000 LF	25.00000	3250.00				
1440 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	307.000 LF	30.00000	9210.00				
1445 1050 16005 UTILITY PIPE,REMOVE & DISPOSE & DISPOSE 20-49.9"	856.000 LF	50.00000	42800.00				
1450 1050 18003 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 5- 7.9"	590.000 LF	15.00000	8850.00				
1455 1050 18005 UTILITY PIPE,PLUG & PLACE OUT OF SERVICE, 20-49.9"	361.000 LF	25.00000	9025.00				
1460 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	19.000 EA	1000.00000	19000.00				
1465 1055 11415 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 20 - 49.9"	19.000 EA	8500.00000	161500.00				
1470 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	2.000 EA	1550.00000	3100.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1475 1055 11425 UTILITY FITTINGS, F&I, DI/CI, TEE, 20 - 49.9"	5.000 EA	9000.00000	45000.00				
1480 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	1.000 EA	1700.00000	1700.00				
1485 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	4.000 EA	900.00000	3600.00				
1490 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	8.000 EA	3900.00000	31200.00				
1495 1080 11105 UTILITY FIXTURES, F&I, 0-1.9", BLOWOFF ASSEMBLY	1.000 EA	3200.00000	3200.00				
1500 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	1.000 EA	2700.00000	2700.00				
1505 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	9.000 EA	1750.00000	15750.00				
1510 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	3.000 EA	2000.00000	6000.00				
1515 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	1.000 EA	2500.00000	2500.00				
1520 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	5.000 EA	6500.00000	32500.00				
1525 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	2.000 EA	5100.00000	10200.00				
1530 1080 11503 UTILITY FIXTURES, F&I, 20-49.9", TAPPING SADDLE/SLEEVE	5.000 EA	33000.00000	165000.00				
1535 1080 11504 UTILITY FIXTURES, F&I, 20-49.9", VALVE ASSEMBLY	5.000 EA	57000.00000	285000.00				

CALL ORDER: 001 PROPOSAL ID: T6127 LETTING DATE: 09/07/11 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(13) KIEWIT INFRASTRUCTURE SOUTH UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1540 1644800 FIRE HYDRANT, RELOCATE	8.000 EA	2700.00000	21600.00				
SECTION 0007 TOTALS			$ 2,692,029.45		$		$
CONTRACT TOTALS			$ 83,426,960.40		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.