VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1477 PROPOSAL DESC :
LETTING DATE : 04/25/12 10:30 A.M. DISTRICT : 01 Award is contingent upon receipt of local funds.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of adding lanes and reconstruction, milling and resurfacing, guardrail, concrete sound barriers, drainage improvements, sidewalks, lighting, landscaping and signing and pavement marking on SR 84.

FINPROJ(S) : 19541645201 (*) F.A. NO. : 0581011P COUNTIES : COLLIER

LOCAL NAME : SR 84 (DAVIS BLVD) ROAD NAME : SR 84
PROJ LIMITS : FROM E OF SANTA BARBARA BLVD TO W OF RADIO ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GUYMANN CONSTRUCTION OF FLORIDA, INC.	Responsive	Winning bid	$ 10,956,198.12	0.00%
2	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 10,998,745.43	0.38%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 11,613,757.03	6.00%
4	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 11,772,029.20	7.44%
5	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 12,000,565.58	9.53%
6	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 12,313,090.01	12.38%
7	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 13,415,986.33	22.45%

CALL ORDER : 002 PROPOSAL ID : T1477 PROPOSAL DESC :
LETTING DATE : 04/25/12 10:30 A.M. DISTRICT : 01 Award is contingent upon receipt of local funds.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) The improvements under this contract consist of adding lanes and reconstruction, milling and resurfacing, guardrail, concrete sound barriers, drainage improvements, sidewalks, lighting, landscaping and signing and pavement marking on SR 84.

FINPROJ(S) : 19541645201 (*) F.A. NO. : 0581011P COUNTIES : COLLIER

LOCAL NAME : SR 84 (DAVIS BLVD) ROAD NAME : SR 84
PROJ LIMITS : FROM E OF SANTA BARBARA BLVD TO W OF RADIO ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19541645201	LUMP	483934.00000	483934.00	930447.00000	930447.00	775000.00000	775000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 19541645201	450.000 LS	129135.71000	129135.71	200486.20000	200486.20	93800.00000	93800.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	704.500 CY	15.52000	10933.84	16.04000	11300.18	10.50000	7397.25
0020 0102 60 WORK ZONE SIGN	20250.000 ED	0.26300	5325.75	0.24000	4860.00	0.26000	5265.00
0025 0102 61 BUSINESS SIGN	4.000 EA	91.55000	366.20	32.09000	128.36	205.00000	820.00
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6470.000 LF	27.46000	177666.20	21.39000	138393.30	25.20000	163044.00
0035 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	751.000 LF	5.72000	4295.72	8.13000	6105.63	5.25000	3942.75
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	122150.000 ED	0.16400	20032.60	0.15000	18322.50	0.10000	12215.00
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	950.000 ED	0.34000	323.00	0.24000	228.00	0.15000	142.50
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	400.000 ED	5.72000	2288.00	6.42000	2568.00	4.20000	1680.00

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5750.000 ED	0.31800	1828.50	0.27000	1552.50	0.20000	1150.00
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3305.000 EA	3.43000	11336.15	2.89000	9551.45	2.85000	9419.25
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10900.000 ED	0.14200	1547.80	0.13000	1417.00	0.16000	1744.00
0070 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	5.000 LO	915.46000	4577.30	855.63000	4278.15	1565.00000	7825.00
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	900.000 ED	15.45000	13905.00	12.83000	11547.00	11.55000	10395.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	450.000 ED	22.89000	10300.50	21.39000	9625.50	13.65000	6142.50
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	315.000 SY	2.00500	631.58	0.96000	302.40	1.85000	582.75
0090 0104 10 3 SEDIMENT BARRIER	23257.800 LF	0.69000	16047.88	0.64000	14884.99	0.55000	12791.79
0095 0104 11 FLOATING TURBIDITY BARRIER	127.000 LF	13.73000	1743.71	7.49000	951.23	7.85000	996.95
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2080.60000	4161.20	2673.83000	5347.66	6300.00000	12600.00
0105 0104 18 INLET PROTECTION SYSTEM	51.000 EA	143.04000	7295.04	133.69000	6818.19	57.75000	2945.25
0110 0107 1 LITTER REMOVAL	42.700 AC	68.66000	2931.78	64.17000	2740.06	63.00000	2690.10
0115 0107 2 MOWING	42.700 AC	45.77000	1954.38	42.78000	1826.71	42.00000	1793.40
0120 0110 1 1 CLEARING & GRUBBING 19541645201	23.380 LS	261032.35000	261032.35	158535.94000	158535.94	63070.00000	63070.00
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1354.400 SY	11.08000	15006.75	34.82000	47160.21	12.25000	16591.40
0130 0120 1 REGULAR EXCAVATION	13157.000 CY	3.62000	47628.34	5.20000	68416.40	5.50000	72363.50

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0135 0120 6 EMBANKMENT	39688.000 CY	10.11000	401245.68	8.68000	344491.84	12.35000	490146.80
0140 0160 4 TYPE B STABILIZATION	75274.000 SY	2.29000	172377.46	3.45000	259695.30	1.70000	127965.80
0145 0285709 OPTIONAL BASE, BASE GROUP 09	69085.000 SY	9.06000	625910.10	7.62000	526427.70	10.20000	704667.00
0150 0286 1 TURNOUT CONSTRUCTION	299.000 SY	20.27000	6060.73	22.97000	6868.03	70.95000	21214.05
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	10210.000 SY	0.97500	9954.75	1.71000	17459.10	3.50000	35735.00
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7599.300 TN	100.69000	765173.52	94.12000	715246.12	80.20000	609463.86
0165 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6570.800 TN	114.42000	751830.94	106.95000	702747.06	118.25000	776997.10
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	72.000 TN	230.11000	16567.92	215.08000	15485.76	225.50000	16236.00
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	289.800 CY	444.17000	128720.47	412.84000	119641.03	360.00000	104328.00
0180 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.200 CY	1362.68000	7085.94	706.09000	3671.67	1255.00000	6526.00
0185 0425 1351 INLETS, CURB, TYPE P-5, <10'	10.000 EA	2876.20000	28762.00	3429.66000	34296.60	3400.00000	34000.00
0190 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	3281.88000	39382.56	3387.59000	40651.08	3825.00000	45900.00
0195 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	4156.71000	37410.39	4302.28000	38720.52	5350.00000	48150.00
0200 0425 1461 INLETS, CURB, TYPE J-6, <10'	12.000 EA	4684.10000	56209.20	4592.12000	55105.44	6125.00000	73500.00
0205 0425 1581 INLETS, DT BOT, TYPE H, <10'	8.000 EA	5296.79000	42374.32	5293.69000	42349.52	8075.00000	64600.00
0210 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2012.82000	4025.64	2706.13000	5412.26	2385.00000	4770.00
0215 0425 2 71 MANHOLES, J-7, <10'	9.000 EA	11848.07000	106632.63	9270.12000	83431.08	12710.00000	114390.00
0220 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	5393.53000	43148.24	4618.87000	36950.96	4465.00000	35720.00

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0225 0425 2101 MANHOLES, SPECIAL, <10'	41.000 EA	5650.11000	231654.51	6506.06000	266748.46	5005.00000	205205.00
0230 0425 2102 MANHOLES, SPECIAL, >10'	13.000 EA	20022.10000	260287.30	24212.36000	314760.68	21100.00000	274300.00
0235 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	16.000 EA	3667.45000	58679.20	9078.43000	145254.88	4765.00000	76240.00
0240 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	20.000 LF	55.45000	1109.00	173.66000	3473.20	43.35000	867.00
0245 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	27.000 LF	113.74000	3070.98	109.55000	2957.85	42.00000	1134.00
0250 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	192.000 LF	61.19000	11748.48	58.21000	11176.32	56.50000	10848.00
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	390.000 LF	44.17000	17226.30	38.14000	14874.60	43.90000	17121.00
0260 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1167.000 LF	69.36000	80943.12	53.30000	62201.10	61.75000	72062.25
0265 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	103.000 LF	114.95000	11839.85	99.03000	10200.09	105.00000	10815.00
0270 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	3758.000 LF	61.19000	229952.02	55.30000	207817.40	58.60000	220218.80
0275 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	5317.000 LF	77.20000	410472.40	64.28000	341776.76	91.75000	487834.75
0280 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	8033.000 LF	134.82000	1083009.06	119.64000	961068.12	145.95000	1172416.35
0285 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	160.000 LF	160.05000	25608.00	148.81000	23809.60	182.70000	29232.00
0290 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	8119.000 LF	196.41000	1594652.79	163.74000	1329405.06	235.30000	1910400.70

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0295 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	796.81000	796.81	1353.74000	1353.74	945.00000	945.00
0300 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	6056.15000	12112.30	2254.22000	4508.44	5532.39000	11064.78
0305 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	847.78000	1695.56	2156.32000	4312.64	893.54000	1787.08
0310 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	3142.50000	6285.00	2256.08000	4512.16	1065.74000	2131.48
0315 0436 1 1 TRENCH DRAIN, STANDARD	75.000 LF	116.50000	8737.50	133.69000	10026.75	144.90000	10867.50
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	150.000 SY	12.48000	1872.00	9.63000	1444.50	3.50000	525.00
0325 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1110.000 LF	20.69000	22965.90	28.61000	31757.10	35.07000	38927.70
0330 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	119.000 LF	57.59000	6853.21	47.92000	5702.48	58.80000	6997.20
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	23371.000 LF	8.06500	188487.12	7.54000	176217.34	7.40000	172945.40
0340 0520 3 VALLEY GUTTER- CONCRETE	504.000 LF	18.19000	9167.76	17.01000	8573.04	16.70000	8416.80
0345 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	43.000 LF	19.68000	846.24	18.40000	791.20	18.05000	776.15
0350 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	729.000 SY	19.68000	14346.72	41.39000	30173.31	40.63000	29619.27
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	9488.000 SY	19.36200	183706.66	18.10000	171732.80	17.75000	168412.00
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	157.000 SY	28.73100	4510.77	26.86000	4217.02	26.35000	4136.95
0365 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.400 TN	121.71000	6742.73	104.02000	5762.71	38.15000	2113.51
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	39140.000 SF	26.60900	1041476.26	27.03000	1057954.20	26.25000	1027425.00

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0375 0536 1 1 GUARDRAIL -ROADWAY	1537.500 LF	22.71500	34924.31	25.94000	39882.75	25.45000	39129.38
0380 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	28.61000	1072.88	18.72000	702.00	18.35000	688.13
0385 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	228.85000	915.40	144.39000	577.56	141.75000	567.00
0390 0536 73 GUARDRAIL REMOVAL	790.000 LF	1.72000	1358.80	2.14000	1690.60	2.10000	1659.00
0395 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1945.21000	1945.21	1764.73000	1764.73	1733.00000	1733.00
0400 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	1556.16000	1556.16	614.98000	614.98	605.00000	605.00
0405 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	2305.64000	4611.28	1711.25000	3422.50	1680.00000	3360.00
0410 0570 1 2 PERFORMANCE TURF, SOD	31485.000 SY	1.72000	54154.20	1.70000	53524.50	1.55000	48801.75
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.630 NM	892.51000	9487.38	834.23000	8867.86	819.00000	8705.97
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	845.000 LF	0.31800	268.71	0.30000	253.50	0.30000	253.50
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	256.000 LF	1.03000	263.68	0.96000	245.76	0.95000	243.20
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	740.000 LF	1.60000	1184.00	1.50000	1110.00	1.50000	1110.00
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.713 GM	383.32000	273.31	358.29000	255.46	351.75000	250.80
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1479.000 LF	0.31800	470.32	0.30000	443.70	0.30000	443.70
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	34.33000	1167.22	32.09000	1091.06	31.50000	1071.00

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	126.000 EA	21.74000	2739.24	20.32000	2560.32	19.95000	2513.70
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.532 NM	892.51000	11184.94	834.23000	10454.57	819.00000	10263.71
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3740.000 LF	1.03000	3852.20	0.96000	3590.40	0.95000	3553.00
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	941.000 LF	0.31800	299.24	0.30000	282.30	0.30000	282.30
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19541645201	LUMP	94197.00000	94197.00	94197.00000	94197.00	94197.00000	94197.00
SECTION 0001 TOTALS			$ 10,235,882.80		$ 10,146,540.73		$ 10,795,933.81
SECTION 0002 SIGNING							
0475 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	359.99000	5759.84	363.64000	5818.24	310.80000	4972.80
0480 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	979.41000	4897.05	962.58000	4812.90	778.05000	3890.25
0485 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	8.000 AS	2130.25000	17042.00	1203.22000	9625.76	1365.00000	10920.00
0490 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	142.86000	285.72	96.26000	192.52	78.75000	157.50
0495 0700 20 60 SINGLE POST SIGN, REMOVE	51.000 AS	28.57000	1457.07	10.70000	545.70	19.95000	1017.45
0500 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4469.64000	4469.64	4919.84000	4919.84	4390.00000	4390.00
0505 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	291.42000	291.42	235.30000	235.30	262.50000	262.50
0510 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	80.62500	1048.13	42.78000	556.14	43.05000	559.65
0515 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1150.000 EA	3.43000	3944.50	0.01000	11.50	0.01000	11.50

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GUYMANN CONSTRUCTION OF FLO UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 19541645201	LUMP	33892.37200	33892.37	19029.10000	19029.10	18680.00000	18680.00
SECTION 0002 TOTALS			$ 73,087.74		$ 45,747.00		$ 44,861.65
SECTION 0003 LIGHTING							
0525 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	41256.000 LF	1.17300	48393.29	1.39000	57345.84	1.35000	55695.60
0530 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	14182.000 LF	4.17500	59209.85	3.37000	47793.34	3.30000	46800.60
0535 0715 4012 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 45'	10.000 EA	5045.58000	50455.80	5382.95000	53829.50	5285.00000	52850.00
0540 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	40.000 EA	4054.75000	162190.00	4671.71000	186868.40	4585.00000	183400.00
0545 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	9434.04000	18868.08	8128.44000	16256.88	7980.00000	15960.00
0550 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	70.000 EA	217.14000	15199.80	291.98000	20438.60	286.65000	20065.50
SECTION 0003 TOTALS			$ 354,316.82		$ 382,532.56		$ 374,771.70
SECTION 0004 LANDSCAPE / PERIPHERAL							
0555 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	7820.000 SY	9.14000	71474.80	12.59000	98453.80	12.35000	96577.00
0560 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	156.600 SY	64.00000	10022.40	38.55000	6036.93	39.45000	6177.87
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 19541645201	LUMP	125705.36000	125705.36	140914.41000	140914.41	120175.00000	120175.00
0570 0590 70 IRRIGATION SYSTEM 19541645201	LUMP	85708.20000	85708.20	178520.00000	178520.00	175260.00000	175260.00
SECTION 0004 TOTALS			$ 292,910.76		$ 423,925.14		$ 398,189.87
CONTRACT TOTALS			$ 10,956,198.12		$ 10,998,745.43		$ 11,613,757.03

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19541645201	LUMP	821400.00000	821400.00	771800.40000	771800.40	614712.58000	614712.58
0010 0102 1 MAINTENANCE OF TRAFFIC 19541645201	450.000 LS	166120.00000	166120.00	436000.00000	436000.00	164370.89000	164370.89
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	704.500 CY	22.52000	15865.34	20.75000	14618.38	10.97000	7728.37
0020 0102 60 WORK ZONE SIGN	20250.000 ED	0.24000	4860.00	0.26000	5265.00	0.27000	5467.50
0025 0102 61 BUSINESS SIGN	4.000 EA	35.47000	141.88	82.92000	331.68	213.86000	855.44
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6470.000 LF	10.92000	70652.40	24.88000	160973.60	27.20000	175984.00
0035 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	751.000 LF	5.86000	4400.86	5.18000	3890.18	11.85000	8899.35
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	122150.000 ED	0.15000	18322.50	0.16000	19544.00	0.10000	12215.00
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	950.000 ED	0.24000	228.00	0.31000	294.50	0.15000	142.50
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	400.000 ED	7.09000	2836.00	5.18000	2072.00	4.39000	1756.00
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5750.000 ED	0.28000	1610.00	0.29000	1667.50	0.19000	1092.50
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3305.000 EA	3.03000	10014.15	2.80000	9254.00	2.74000	9055.70
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10900.000 ED	0.13000	1417.00	0.12000	1308.00	0.17000	1853.00
0070 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	5.000 LO	745.74000	3728.70	974.34000	4871.70	1030.91000	5154.55

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	900.000 ED	13.26000	11934.00	13.99000	12591.00	12.06000	10854.00
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	450.000 ED	14.36000	6462.00	20.73000	9328.50	21.93000	9868.50
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	315.000 SY	15.49000	4879.35	1.81000	570.15	1.92000	604.80
0090 0104 10 3 SEDIMENT BARRIER	23257.800 LF	0.95000	22094.91	0.75000	17443.35	0.60000	13954.68
0095 0104 11 FLOATING TURBIDITY BARRIER	127.000 LF	42.48000	5394.96	7.77000	986.79	8.23000	1045.21
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	11100.45000	22200.90	973.69000	1947.38	548.35000	1096.70
0105 0104 18 INLET PROTECTION SYSTEM	51.000 EA	130.25000	6642.75	129.57000	6608.07	82.25000	4194.75
0110 0107 1 LITTER REMOVAL	42.700 AC	72.24000	3084.65	62.19000	2655.51	43.87000	1873.25
0115 0107 2 MOWING	42.700 AC	279.44000	11932.09	41.46000	1770.34	43.87000	1873.25
0120 0110 1 1 CLEARING & GRUBBING 19541645201	23.380 LS	113190.00000	113190.00	185193.98000	185193.98	143725.76000	143725.76
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1354.400 SY	24.56000	33264.06	26.14000	35404.02	12.67000	17160.25
0130 0120 1 REGULAR EXCAVATION	13157.000 CY	2.32000	30524.24	6.72000	88415.04	5.75000	75652.75
0135 0120 6 EMBANKMENT	39688.000 CY	2.08000	82551.04	15.36000	609607.68	12.76000	506418.88
0140 0160 4 TYPE B STABILIZATION	75274.000 SY	1.98000	149042.52	3.14000	236360.36	1.76000	132482.24
0145 0285709 OPTIONAL BASE, BASE GROUP 09	69085.000 SY	9.19000	634891.15	8.70000	601039.50	10.93000	755099.05
0150 0286 1 TURNOUT CONSTRUCTION	299.000 SY	8.89000	2658.11	42.64000	12749.36	36.98000	11057.02
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	10210.000 SY	1.79000	18275.90	2.96000	30221.60	1.76000	17969.60

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7599.300 TN	98.70000	750050.91	80.62000	612655.57	96.50000	733332.45
0165 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6570.800 TN	112.16000	736980.93	126.08000	828446.46	109.67000	720619.64
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	72.000 TN	225.56000	16240.32	158.52000	11413.44	220.55000	15879.60
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	289.800 CY	444.64000	128856.67	482.28000	139764.74	423.33000	122681.03
0180 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.200 CY	785.14000	4082.73	1238.66000	6441.03	767.70000	3992.04
0185 0425 1351 INLETS, CURB, TYPE P-5, <10'	10.000 EA	5047.30000	50473.00	3357.33000	33573.30	4935.21000	49352.10
0190 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	5047.30000	60567.60	3778.17000	45338.04	4935.21000	59222.52
0195 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	5383.79000	48454.11	5280.10000	47520.90	5264.22000	47377.98
0200 0425 1461 INLETS, CURB, TYPE J-6, <10'	12.000 EA	5383.79000	64605.48	6046.10000	72553.20	5264.22000	63170.64
0205 0425 1581 INLETS, DT BOT, TYPE H, <10'	8.000 EA	5608.12000	44864.96	7970.95000	63767.60	5483.56000	43868.48
0210 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	4486.50000	8973.00	2355.01000	4710.02	4386.84000	8773.68
0215 0425 2 71 MANHOLES, J-7, <10'	9.000 EA	10318.93000	92870.37	12546.21000	112915.89	10089.75000	90807.75
0220 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	4710.82000	37686.56	4407.34000	35258.72	4606.19000	36849.52
0225 0425 2101 MANHOLES, SPECIAL, <10'	41.000 EA	4822.98000	197742.18	4940.12000	202544.92	4715.86000	193350.26
0230 0425 2102 MANHOLES, SPECIAL, >10'	13.000 EA	24675.71000	320784.23	20832.26000	270819.38	24127.68000	313659.84
0235 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	16.000 EA	2916.22000	46659.52	4701.72000	75227.52	2851.45000	45623.20
0240 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	20.000 LF	112.16000	2243.20	42.81000	856.20	109.67000	2193.40
0245 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	27.000 LF	100.95000	2725.65	41.46000	1119.42	98.70000	2664.90

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0250 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	192.000 LF	123.38000	23688.96	55.77000	10707.84	120.64000	23162.88
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	390.000 LF	89.73000	34994.70	43.33000	16898.70	87.74000	34218.60
0260 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1167.000 LF	89.73000	104714.91	60.95000	71128.65	93.22000	108787.74
0265 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	103.000 LF	134.59000	13862.77	103.65000	10675.95	131.60000	13554.80
0270 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	3758.000 LF	84.12000	316122.96	57.84000	217362.72	82.25000	309095.50
0275 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	5317.000 LF	100.95000	536751.15	90.59000	481667.03	104.19000	553978.23
0280 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	8033.000 LF	173.85000	1396537.05	144.08000	1157394.64	175.47000	1409550.51
0285 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	160.000 LF	201.89000	32302.40	180.36000	28857.60	197.41000	31585.60
0290 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	8119.000 LF	246.76000	2003444.44	232.30000	1886043.70	252.24000	2047936.56
0295 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	841.22000	841.22	933.92000	933.92	822.54000	822.54
0300 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	5047.31000	10094.62	5461.50000	10923.00	4935.21000	9870.42
0305 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	729.06000	1458.12	882.09000	1764.18	712.87000	1425.74
0310 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	953.38000	1906.76	1052.08000	2104.16	932.20000	1864.40

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0315 0436 1 1 TRENCH DRAIN, STANDARD	75.000 LF	112.16000	8412.00	143.04000	10728.00	109.67000	8225.25
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	150.000 SY	9.54000	1431.00	6.22000	933.00	10.97000	1645.50
0325 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1110.000 LF	20.63000	22899.30	33.17000	36818.70	34.41000	38195.10
0330 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	119.000 LF	54.77000	6517.63	55.71000	6629.49	59.61000	7093.59
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	23371.000 LF	8.97000	209637.87	8.60000	200990.60	7.73000	180657.83
0340 0520 3 VALLEY GUTTER- CONCRETE	504.000 LF	11.22000	5654.88	21.94000	11057.76	17.44000	8789.76
0345 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	43.000 LF	56.08000	2411.44	17.83000	766.69	18.86000	810.98
0350 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	729.000 SY	35.33000	25755.57	48.34000	35239.86	42.44000	30938.76
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	9488.000 SY	19.63000	186249.44	18.90000	179323.20	18.55000	176002.40
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	157.000 SY	27.76000	4358.32	44.67000	7013.19	27.54000	4323.78
0365 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.400 TN	75.99000	4209.85	135.08000	7483.43	54.84000	3038.14
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	39140.000 SF	26.55000	1039167.00	24.62000	963626.80	25.77000	1008637.80
0375 0536 1 1 GUARDRAIL -ROADWAY	1537.500 LF	23.71000	36454.13	20.58000	31641.75	21.78000	33486.75
0380 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	29.09000	1090.88	25.91000	971.63	27.41000	1027.88
0385 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	319.66000	1278.64	207.31000	829.24	219.35000	877.40
0390 0536 73 GUARDRAIL REMOVAL	790.000 LF	1.53000	1208.70	1.55000	1224.50	1.64000	1295.60
0395 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1938.16000	1938.16	1762.11000	1762.11	1864.41000	1864.41
0400 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	767.20000	767.20	528.63000	528.63	559.32000	559.32

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0405 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	2035.75000	4071.50	2088.62000	4177.24	2209.88000	4419.76
0410 0570 1 2 PERFORMANCE TURF, SOD	31485.000 SY	1.49000	46912.65	2.49000	78397.65	1.59000	50061.15
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.630 NM	874.87000	9299.87	808.50000	8594.36	855.44000	9093.33
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	845.000 LF	0.31000	261.95	0.29000	245.05	0.30000	253.50
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	256.000 LF	1.01000	258.56	0.93000	238.08	0.98000	250.88
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	740.000 LF	1.57000	1161.80	1.45000	1073.00	1.54000	1139.60
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.713 GM	374.15000	266.77	347.25000	247.59	367.40000	261.96
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1479.000 LF	0.31000	458.49	0.29000	428.91	0.30000	443.70
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	33.65000	1144.10	31.10000	1057.40	32.90000	1118.60
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	126.000 EA	21.31000	2685.06	19.69000	2480.94	20.83000	2624.58
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.532 NM	874.73000	10962.12	808.50000	10132.12	855.44000	10720.37
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3740.000 LF	1.01000	3777.40	0.93000	3478.20	0.98000	3665.20
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	941.000 LF	0.31000	291.71	0.29000	272.89	0.30000	282.30

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19541645201	LUMP	94197.00000	94197.00	94197.00000	94197.00	94197.00000	94197.00
SECTION 0001 TOTALS			$ 11,107,391.93		$ 11,448,761.02		$ 11,499,492.80
SECTION 0002 SIGNING							
0475 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	327.02000	5232.32	481.99000	7711.84	324.63000	5194.08
0480 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	818.66000	4093.30	777.40000	3887.00	812.67000	4063.35
0485 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	8.000 AS	1436.24000	11489.92	995.07000	7960.56	1425.73000	11405.84
0490 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	82.86000	165.72	378.34000	756.68	82.25000	164.50
0495 0700 20 60 SINGLE POST SIGN, REMOVE	51.000 AS	20.99000	1070.49	23.22000	1184.22	20.83000	1062.33
0500 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	4618.06000	4618.06	3726.34000	3726.34	4584.26000	4584.26
0505 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	276.20000	276.20	176.21000	176.21	274.19000	274.19
0510 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	45.30000	588.90	59.60000	774.80	44.97000	584.61
0515 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1150.000 EA	0.01000	11.50	0.01000	11.50	3.29000	3783.50
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 19541645201	LUMP	19955.91000	19955.91	18442.01000	18442.01	19512.71000	19512.71
SECTION 0002 TOTALS			$ 47,502.32		$ 44,631.16		$ 50,629.37
SECTION 0003 LIGHTING							
0525 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	41256.000 LF	1.44000	59408.64	1.04000	42906.24	1.09000	44969.04
0530 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	14182.000 LF	3.48000	49353.36	3.78000	53607.96	4.00000	56728.00
0535 0715 4012 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 45'	10.000 EA	5560.45000	55604.50	4576.30000	45763.00	4841.99000	48419.90

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(6) WRIGHT CONSTRUCTION GROUP, INC. UNIT PRICE	 AMOUNT
0540 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	40.000 EA	4825.76000	193030.40	3677.62000	147104.80	3891.14000	155645.60
0545 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8396.47000	16792.94	8556.59000	17113.18	9053.37000	18106.74
0550 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	70.000 EA	301.61000	21112.70	523.45000	36641.50	329.01000	23030.70
SECTION 0003 TOTALS			$ 395,302.54		$ 343,136.68		$ 346,899.98
SECTION 0004 LANDSCAPE / PERIPHERAL							
0555 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	7820.000 SY	0.72000	5630.40	3.37000	26353.40	12.92000	101034.40
0560 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	156.600 SY	123.74000	19377.68	51.83000	8116.58	41.19000	6450.35
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 19541645201	LUMP	128326.80000	128326.80	93288.05000	93288.05	125525.34000	125525.34
0570 0590 70 IRRIGATION SYSTEM 19541645201	LUMP	68497.53000	68497.53	36278.69000	36278.69	183057.77000	183057.77
SECTION 0004 TOTALS			$ 221,832.41		$ 164,036.72		$ 416,067.86
CONTRACT TOTALS			$ 11,772,029.20		$ 12,000,565.58		$ 12,313,090.01

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 19541645201	LUMP	1340000.00000	1340000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 19541645201	450.000 LS	500000.00000	500000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	704.500 CY	18.52000	13047.34				
0020 0102 60 WORK ZONE SIGN	20250.000 ED	0.28000	5670.00				
0025 0102 61 BUSINESS SIGN	4.000 EA	212.00000	848.00				
0030 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	6470.000 LF	18.25000	118077.50				
0035 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	751.000 LF	5.50000	4130.50				
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	122150.000 ED	0.10000	12215.00				
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	950.000 ED	0.14000	133.00				
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	400.000 ED	4.35000	1740.00				
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	5750.000 ED	0.19000	1092.50				
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3305.000 EA	3.00000	9915.00				
0065 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	10900.000 ED	0.16000	1744.00				
0070 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	5.000 LO	1296.00000	6480.00				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	900.000 ED	12.00000	10800.00				
0080 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	450.000 ED	20.00000	9000.00				
0085 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	315.000 SY	2.90000	913.50				
0090 0104 10 3 SEDIMENT BARRIER	23257.800 LF	1.03000	23955.53				
0095 0104 11 FLOATING TURBIDITY BARRIER	127.000 LF	8.38000	1064.26				
0100 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	750.00000	1500.00				
0105 0104 18 INLET PROTECTION SYSTEM	51.000 EA	96.00000	4896.00				
0110 0107 1 LITTER REMOVAL	42.700 AC	25.00000	1067.50				
0115 0107 2 MOWING	42.700 AC	51.00000	2177.70				
0120 0110 1 1 CLEARING & GRUBBING 19541645201	23.380 LS	807429.00000	807429.00				
0125 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1354.400 SY	15.72000	21291.17				
0130 0120 1 REGULAR EXCAVATION	13157.000 CY	6.24000	82099.68				
0135 0120 6 EMBANKMENT	39688.000 CY	11.02000	437361.76				
0140 0160 4 TYPE B STABILIZATION	75274.000 SY	2.42000	182163.08				
0145 0285709 OPTIONAL BASE, BASE GROUP 09	69085.000 SY	10.09000	697067.65				
0150 0286 1 TURNOUT CONSTRUCTION	299.000 SY	15.35000	4589.65				
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	10210.000 SY	2.96000	30221.60				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	7599.300 TN	80.62000	612655.57				
0165 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6570.800 TN	126.00000	827920.80				
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	72.000 TN	190.00000	13680.00				
0175 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	289.800 CY	427.00000	123744.60				
0180 0400 1 2 CONCRETE CLASS I, ENDWALLS	5.200 CY	922.00000	4794.40				
0185 0425 1351 INLETS, CURB, TYPE P-5, <10'	10.000 EA	3294.00000	32940.00				
0190 0425 1361 INLETS, CURB, TYPE P-6, <10'	12.000 EA	3431.00000	41172.00				
0195 0425 1451 INLETS, CURB, TYPE J-5, <10'	9.000 EA	4506.00000	40554.00				
0200 0425 1461 INLETS, CURB, TYPE J-6, <10'	12.000 EA	4435.00000	53220.00				
0205 0425 1581 INLETS, DT BOT, TYPE H, <10'	8.000 EA	5353.00000	42824.00				
0210 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	3367.00000	6734.00				
0215 0425 2 71 MANHOLES, J-7, <10'	9.000 EA	9709.00000	87381.00				
0220 0425 2 91 MANHOLES, J-8, <10'	8.000 EA	4740.00000	37920.00				
0225 0425 2101 MANHOLES, SPECIAL, <10'	41.000 EA	6468.00000	265188.00				
0230 0425 2102 MANHOLES, SPECIAL, >10'	13.000 EA	22016.00000	286208.00				
0235 0425 3 81 JUNCTION BOX, DRAINAGE, SPECIAL, < 10'	16.000 EA	3793.00000	60688.00				
0240 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	20.000 LF	91.17000	1823.40				
0245 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	27.000 LF	139.90000	3777.30				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	192.000 LF	55.61000	10677.12				
0255 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	390.000 LF	51.37000	20034.30				
0260 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1167.000 LF	70.03000	81725.01				
0265 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	103.000 LF	133.50000	13750.50				
0270 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	3758.000 LF	63.05000	236941.90				
0275 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	5317.000 LF	73.71000	391916.07				
0280 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	8033.000 LF	159.16000	1278532.28				
0285 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	160.000 LF	245.38000	39260.80				
0290 0430175260 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 60"S/CD	8119.000 LF	276.56000	2245390.64				
0295 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	952.00000	952.00				
0300 0430984141 MITERED END SECTION , OPTIONAL ROUND, 48" SD	2.000 EA	4687.00000	9374.00				
0305 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	937.00000	1874.00				
0310 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	2.000 EA	1820.00000	3640.00				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0315 0436 1 1 TRENCH DRAIN, STANDARD	75.000 LF	145.46000	10909.50				
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	150.000 SY	2.90000	435.00				
0325 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	1110.000 LF	28.00000	31080.00				
0330 0515 2201 PEDESTRIAN/ BICYCLE RAILING, STEEL,42" PICKET RAIL	119.000 LF	47.00000	5593.00				
0335 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	23371.000 LF	8.67000	202626.57				
0340 0520 3 VALLEY GUTTER- CONCRETE	504.000 LF	17.52000	8830.08				
0345 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	43.000 LF	28.42000	1222.06				
0350 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	729.000 SY	38.70000	28212.30				
0355 0522 1 SIDEWALK CONCRETE, 4" THICK	9488.000 SY	20.02000	189949.76				
0360 0522 2 SIDEWALK CONCRETE, 6" THICK	157.000 SY	29.54000	4637.78				
0365 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	55.400 TN	109.00000	6038.60				
0370 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	39140.000 SF	23.87000	934271.80				
0375 0536 1 1 GUARDRAIL -ROADWAY	1537.500 LF	19.85000	30519.38				
0380 0536 2 GUARDRAIL- SHOP-BENT PANELS	37.500 LF	25.00000	937.50				
0385 0536 7 SPECIAL GUARDRAIL POST	4.000 EA	200.00000	800.00				
0390 0536 73 GUARDRAIL REMOVAL	790.000 LF	1.50000	1185.00				
0395 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	1.000 EA	1700.00000	1700.00				
0400 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	510.00000	510.00				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0405 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	2.000 EA	2015.00000	4030.00				
0410 0570 1 2 PERFORMANCE TURF, SOD	31485.000 SY	1.75000	55098.75				
0415 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	10.630 NM	750.00000	7972.50				
0420 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	845.000 LF	0.30000	253.50				
0425 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	256.000 LF	1.25000	320.00				
0430 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	740.000 LF	1.35000	999.00				
0435 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.713 GM	500.00000	356.50				
0440 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	1479.000 LF	0.25000	369.75				
0445 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	34.000 EA	35.00000	1190.00				
0450 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	126.000 EA	30.00000	3780.00				
0455 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	12.532 NM	750.00000	9399.00				
0460 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	3740.000 LF	1.25000	4675.00				
0465 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	941.000 LF	0.25000	235.25				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19541645201	LUMP	94197.00000	94197.00				
SECTION 0001 TOTALS			$ 12,852,319.19		$		$
SECTION 0002 SIGNING							
0475 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	245.00000	3920.00				
0480 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	5.000 AS	750.00000	3750.00				
0485 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	8.000 AS	1050.00000	8400.00				
0490 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	187.00000	374.00				
0495 0700 20 60 SINGLE POST SIGN, REMOVE	51.000 AS	10.00000	510.00				
0500 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	3500.00000	3500.00				
0505 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	750.00000	750.00				
0510 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	13.000 EA	45.00000	585.00				
0515 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1150.000 EA	3.00000	3450.00				
0520 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 19541645201	LUMP	27250.00000	27250.00				
SECTION 0002 TOTALS			$ 52,489.00		$		$
SECTION 0003 LIGHTING							
0525 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	41256.000 LF	1.00000	41256.00				
0530 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	14182.000 LF	3.65000	51764.30				
0535 0715 4012 LIGHT POLE COMPLETE,F&I, SPECIAL FOUNDATION,WIND SPEED 150, POLE HEIGHT 45'	10.000 EA	4415.00000	44150.00				

CALL ORDER: 002 PROPOSAL ID: T1477 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 0715 4112 LIGHT POLE COMPLETE, F&I, WIND SPEED 150, POLE - 45'	40.000 EA	3548.00000	141920.00				
0545 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8255.00000	16510.00				
0550 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	70.000 EA	290.00000	20300.00				
SECTION 0003 TOTALS		$	315,900.30	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0555 0162 1 12 PREPARED SOIL LAYER, FINISH SOIL LAYER, 12"	7820.000 SY	2.69000	21035.80				
0560 0526 1 2 PAVERS, ARCHITECTURAL, SIDEWALK	156.600 SY	70.46000	11034.04				
0565 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 19541645201	LUMP	114456.00000	114456.00				
0570 0590 70 IRRIGATION SYSTEM 19541645201	LUMP	48752.00000	48752.00				
SECTION 0004 TOTALS		$	195,277.84	$		$	
CONTRACT TOTALS		$	13,415,986.33	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.