VENDOR RANKING

CALL ORDER : 008 PROPOSAL ID : T2418 PROPOSAL DESC :
LETTING DATE : 04/25/12 10:30 A.M. DISTRICT : 02 Award is contingent upon receipt of local funds.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 275 WORKING DAYS (AVAILABLE DAYS)

The Technical Special Provision requires the JEA Standards, Table A - Schedule of Values be provided to bidders. Per the TSP, Table A is required to be returned with the bid. Table A is located within the Bid Document for this proposal. Please see the TSP for further information.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, highway signing, guardrail, sidewalks/bicycle path, utility relocations for water and sewer, intelligent transportation systems and other incidental construction on SR 5.

FINPROJ(S) : 42340815201 (*) F.A. NO. : 4859067P COUNTIES : DUVAL
42340815601 N/A
LOCAL NAME : SR 5 (US 1/PHILIPS) ROAD NAME : SR 5
PROJ LIMITS : FROM BUSINESS PARK BLVD TO BAYMEADOWS ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 8,862,592.81	0.00%
2	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 9,337,696.03	5.36%
3	DUVAL ASPHALT PRODUCTS, INC.	Responsive	Non-Winning Bid	$ 10,523,276.87	18.73%
4	CALLAWAY CONTRACTING INC.	Responsive	Non-Winning Bid	$ 11,080,023.05	25.02%

CALL ORDER : 008 PROPOSAL ID : T2418 PROPOSAL DESC :
LETTING DATE : 04/25/12 10:30 A.M. DISTRICT : 02 Award is contingent upon receipt of local funds.
SET-ASIDE : U/R CODE :
CONTRACT TIME : 275 WORKING DAYS (AVAILABLE DAYS)

The Technical Special Provision requires the JEA Standards, Table A - Schedule of Values be provided to bidders. Per the TSP, Table A is required to be returned with the bid. Table A is located within the Bid Document for this proposal. Please see the TSP for further information.

Please upload completed Table A as a zip file within your EBS File using the "File Attachment Upload" folder before submitting your bid.

The improvements under this contract consist of milling and resurfacing, base work, drainage improvements, curb and gutter, traffic signals, highway signing, guardrail, sidewalks/bicycle path, utility relocations for water and sewer, intelligent transportation systems and other incidental construction on SR 5.

FINPROJ(S) : 42340815201 (*) F.A. NO. : 4859067P COUNTIES : DUVAL
42340815601 N/A
LOCAL NAME : SR 5 (US 1/PHILIPS) ROAD NAME : SR 5
PROJ LIMITS : FROM BUSINESS PARK BLVD TO BAYMEADOWS ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42340815201	LUMP	593100.00000	593100.00	213459.29000	213459.29	460023.84000	460023.84
0010 0102 1 MAINTENANCE OF TRAFFIC 42340815201	275.000 LS	112770.05000	112770.05	264471.17000	264471.17	291994.20000	291994.20
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2530.000 CY	10.00000	25300.00	5.00000	12650.00	18.36000	46450.80
0020 0102 14 TRAFFIC CONTROL OFFICER	832.000 MH	38.00000	31616.00	45.00000	37440.00	34.51000	28712.32
0025 0102 60 WORK ZONE SIGN	38510.000 ED	0.25000	9627.50	0.22000	8472.20	0.21000	8087.10
0030 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1690.000 LF	9.08000	15345.20	33.00000	55770.00	33.99000	57443.10

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	351840.000 ED	0.10000	35184.00	0.15000	52776.00	0.14000	49257.60
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	630.000 ED	0.25000	157.50	0.30000	189.00	0.23000	144.90
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1550.000 ED	5.00000	7750.00	4.50000	6975.00	5.15000	7982.50
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15405.000 ED	0.15000	2310.75	0.30000	4621.50	0.26000	4005.30
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5184.000 EA	3.00000	15552.00	3.00000	15552.00	3.09000	16018.56
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	778.000 ED	12.00000	9336.00	11.00000	8558.00	10.30000	8013.40
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3025.000 ED	1.00000	3025.00	1.00000	3025.00	1.03000	3115.75
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3025.000 ED	2.50000	7562.50	2.50000	7562.50	2.58000	7804.50
0075 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	445.000 SY	1.75000	778.75	2.60000	1157.00	2.68000	1192.60
0080 0104 10 3 SEDIMENT BARRIER	14726.000 LF	0.60000	8835.60	1.00000	14726.00	1.03000	15167.78
0085 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	1500.00000	7500.00	1935.40000	9677.00	1993.46000	9967.30
0090 0104 18 INLET PROTECTION SYSTEM	86.000 EA	55.00000	4730.00	50.00000	4300.00	59.23000	5093.78
0095 0107 1 LITTER REMOVAL	150.000 AC	60.00000	9000.00	50.00000	7500.00	66.95000	10042.50
0100 0107 2 MOWING	150.000 AC	60.00000	9000.00	100.00000	15000.00	66.95000	10042.50
0105 0110 1 1 CLEARING & GRUBBING 42340815201	13.850 LS	274822.90000	274822.90	148887.75000	148887.75	84563.00000	84563.00

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1723.000 SY	20.00000	34460.00	6.55000	11285.65	6.75000	11630.25
0115 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	135.65000	542.60	130.00000	520.00	257.50000	1030.00
0120 0120 1 REGULAR EXCAVATION	4054.000 CY	11.27000	45688.58	3.50000	14189.00	3.61000	14634.94
0125 0120 6 EMBANKMENT	3797.000 CY	11.03000	41880.91	1.90000	7214.30	1.96000	7442.12
0130 0160 4 TYPE B STABILIZATION	5348.000 SY	3.00000	16044.00	2.60000	13904.80	2.68000	14332.64
0135 0285701 OPTIONAL BASE, BASE GROUP 01	4620.000 SY	16.09000	74335.80	30.67000	141695.40	28.37000	131069.40
0140 0285709 OPTIONAL BASE, BASE GROUP 09	2697.000 SY	24.68000	66561.96	40.85000	110172.45	41.59000	112168.23
0145 0285712 OPTIONAL BASE, BASE GROUP 12	10207.000 SY	28.89000	294880.23	42.78000	436655.46	51.67000	527395.69
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	257285.000 SY	1.10000	283013.50	1.01000	259857.85	1.57000	403937.45
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18904.000 SY	0.97000	18336.88	1.15000	21739.60	1.52000	28734.08
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	23112.000 TN	80.09000	1851040.08	90.87000	2100187.44	94.85000	2192173.20
0165 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	24122.000 TN	80.66000	1945680.52	88.06000	2124183.32	93.07000	2245034.54
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	23.000 TN	247.93000	5702.39	222.71000	5122.33	318.30000	7320.90
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.890 CY	502.65000	950.01	845.00000	1597.05	870.35000	1644.96
0180 0425 1311 INLETS, CURB, TYPE P-1, <10'	5.000 EA	3225.00000	16125.00	3952.00000	19760.00	4070.56000	20352.80
0185 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	3917.00000	3917.00	3976.85000	3976.85	4096.16000	4096.16
0190 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	2925.00000	17550.00	3716.15000	22296.90	3827.63000	22965.78
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3363.00000	16815.00	3895.90000	19479.50	4012.78000	20063.90

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	3749.00000	14996.00	4358.50000	17434.00	4489.26000	17957.04
0205 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5004.00000	5004.00	5539.30000	5539.30	5705.48000	5705.48
0210 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	2470.00000	2470.00	1839.25000	1839.25	1894.43000	1894.43
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	8.000 EA	2297.00000	18376.00	1361.15000	10889.20	1401.98000	11215.84
0220 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3566.00000	7132.00	3105.60000	6211.20	3198.77000	6397.54
0225 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	1.000 EA	2407.00000	2407.00	1292.00000	1292.00	1330.76000	1330.76
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	18.000 EA	2789.00000	50202.00	2131.30000	38363.40	2195.24000	39514.32
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	5.000 EA	2945.00000	14725.00	2332.00000	11660.00	2402.37000	12011.85
0240 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	2309.00000	13854.00	2723.50000	16341.00	2805.21000	16831.26
0245 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	858.00000	858.00	2168.85000	2168.85	2233.92000	2233.92
0250 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	2947.00000	11788.00	5310.55000	21242.20	5469.87000	21879.48
0255 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	1600.00000	1600.00	2675.20000	2675.20	2755.46000	2755.46
0260 0425 3 61 JUNCTION BOXES, J-7, <10'	1.000 EA	2500.00000	2500.00	3488.75000	3488.75	3593.41000	3593.41
0265 0425 5 1 MANHOLE, ADJUST, UTILITIES	23.000 EA	850.00000	19550.00	371.35000	8541.05	382.49000	8797.27
0270 0425 6 VALVE BOXES, ADJUST	55.000 EA	350.00000	19250.00	61.40000	3377.00	63.24000	3478.20
0275 0430 94 1 DESILTING PIPE, 0 - 24"	731.000 LF	4.75000	3472.25	2.95000	2156.45	3.04000	2222.24
0280 0430 94 2 DESILTING PIPE, 25 - 36"	127.000 LF	5.55000	704.85	4.00000	508.00	4.12000	523.24
0285 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	108.000 LF	37.50000	4050.00	51.30000	5540.40	52.84000	5706.72

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0290 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	135.000 LF	52.50000	7087.50	47.85000	6459.75	49.29000	6654.15
0295 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	74.000 LF	34.50000	2553.00	40.60000	3004.40	41.82000	3094.68
0300 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2630.000 LF	37.50000	98625.00	46.25000	121637.50	47.64000	125293.20
0305 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	387.000 LF	52.50000	20317.50	56.10000	21710.70	57.78000	22360.86
0310 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1815.000 LF	60.50000	109807.50	60.65000	110079.75	62.47000	113383.05
0315 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1314.000 LF	69.50000	91323.00	74.00000	97236.00	76.22000	100153.08
0320 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	288.000 LF	37.50000	10800.00	62.20000	17913.60	64.07000	18452.16
0325 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1241.000 LF	52.50000	65152.50	61.50000	76321.50	63.35000	78617.35
0330 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	605.00000	605.00	625.90000	625.90	644.68000	644.68
0335 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	762.00000	1524.00	674.90000	1349.80	695.15000	1390.30
0340 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	905.00000	1810.00	795.90000	1591.80	819.78000	1639.56
0345 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1.000 EA	1251.00000	1251.00	2089.60000	2089.60	2152.29000	2152.29
0350 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	741.00000	1482.00	661.00000	1322.00	680.83000	1361.66

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0355 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	970.00000	2910.00	1588.00000	4764.00	1635.64000	4906.92
0360 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	29.000 LF	52.00000	1508.00	110.00000	3190.00	113.30000	3285.70
0365 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	6299.000 LF	9.54000	60092.46	16.65000	104878.35	47.70000	300462.30
0370 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7763.000 LF	8.49000	65907.87	16.55000	128477.65	40.45000	314013.35
0375 0520 2 4 CONCRETE CURB, TYPE D	90.000 LF	10.00000	900.00	8.00000	720.00	8.34000	750.60
0380 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	320.000 LF	16.00000	5120.00	35.65000	11408.00	36.72000	11750.40
0385 0522 1 SIDEWALK CONCRETE, 4" THICK	1025.000 SY	26.82000	27490.50	23.50000	24087.50	24.21000	24815.25
0390 0522 2 SIDEWALK CONCRETE, 6" THICK	816.000 SY	26.81000	21876.96	31.20000	25459.20	32.14000	26226.24
0395 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	306.020 SY	27.10000	8293.14	21.00000	6426.42	21.63000	6619.21
0400 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	29.000 EA	265.00000	7685.00	805.00000	23345.00	829.15000	24045.35
0405 0530 1 RIPRAP, SAND-CEMENT	18.000 CY	350.00000	6300.00	517.20000	9309.60	532.72000	9588.96
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	25.920 TN	242.27000	6279.64	155.50000	4030.56	160.17000	4151.61
0415 0536 1 1 GUARDRAIL -ROADWAY	157.000 LF	22.00000	3454.00	21.00000	3297.00	21.63000	3395.91
0420 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	106.000 LF	9.00000	954.00	30.00000	3180.00	30.90000	3275.40
0425 0536 73 GUARDRAIL REMOVAL	113.000 LF	2.00000	226.00	3.00000	339.00	3.09000	349.17
0430 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	1.000 EA	14149.34000	14149.34	9875.00000	9875.00	10171.25000	10171.25
0435 0570 1 2 PERFORMANCE TURF, SOD	44467.000 SY	1.97000	87599.99	2.75000	122284.25	2.83000	125841.61

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0440 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.538 NM	750.00000	13153.50	750.09000	13155.08	772.50000	13548.11
0445 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21962.000 LF	0.15000	3294.30	0.15000	3294.30	0.15000	3294.30
0450 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3578.000 LF	1.00000	3578.00	1.00000	3578.00	1.03000	3685.34
0455 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2114.000 LF	2.00000	4228.00	2.00000	4228.00	2.06000	4354.84
0460 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.251 GM	400.00000	1300.40	399.88000	1300.01	412.00000	1339.41
0465 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	22922.000 LF	0.15000	3438.30	0.15000	3438.30	0.15000	3438.30
0470 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	176.000 EA	10.00000	1760.00	10.00000	1760.00	10.30000	1812.80
0475 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	528.000 EA	20.00000	10560.00	20.00000	10560.00	20.60000	10876.80
0480 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	9.826 NM	750.00000	7369.50	750.31000	7372.55	772.50000	7590.59
0485 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1550.000 LF	0.15000	232.50	0.15000	232.50	0.15000	232.50
0490 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4430.000 LF	0.15000	664.50	0.15000	664.50	0.15000	664.50
0495 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42340815201	LUMP	89108.91000	89108.91	89108.91000	89108.91	89108.91000	89108.91
SECTION 0001 TOTALS			$ 6,981,540.12		$ 7,450,980.54		$ 8,543,991.48
SECTION 0002 SIGNING							

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0500 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	110.000 AS	250.00000	27500.00	250.00000	27500.00	304.88000	33536.80
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	37.000 AS	400.00000	14800.00	400.00000	14800.00	1038.24000	38414.88
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	50.00000	1100.00	50.00000	1100.00	189.52000	4169.44
0515 0700 20 60 SINGLE POST SIGN, REMOVE	33.000 AS	1.00000	33.00	1.00000	33.00	10.30000	339.90
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	2545.00000	7635.00	2545.00000	7635.00	4063.35000	12190.05
0525 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	2.000 AS	6174.00000	12348.00	6174.00000	12348.00	6942.20000	13884.40
0530 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	10.000 EA	175.00000	1750.00	175.00000	1750.00	153.47000	1534.70
0535 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	0.50000	1.00	0.50000	1.00	10.30000	20.60
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	33.000 EA	50.00000	1650.00	50.00000	1650.00	55.62000	1835.46
0545 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	118.000 SF	5.00000	590.00	5.00000	590.00	5.15000	607.70
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	568.000 SF	5.00000	2840.00	5.00000	2840.00	5.15000	2925.20
0555 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42340815201	LUMP	128400.00000	128400.00	128651.90000	128651.90	132511.46000	132511.46
SECTION 0002 TOTALS			$ 198,647.00		$ 198,898.90		$ 241,970.59
SECTION 0003 SIGNALIZATION							
0560 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	5.000 LF	25.00000	125.00	25.00000	125.00	25.75000	128.75
0565 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	8985.000 LF	4.30000	38635.50	4.30000	38635.50	4.43000	39803.55
0570 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	110.000 LF	15.00000	1650.00	15.00000	1650.00	15.45000	1699.50

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0575 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	6822.000 LF	10.00000	68220.00	10.00000	68220.00	10.30000	70266.60
0580 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	1706.000 LF	1.25000	2132.50	1.25000	2132.50	1.29000	2200.74
0585 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	8.000 PI	1895.00000	15160.00	1895.00000	15160.00	1951.85000	15614.80
0590 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	108.000 EA	250.00000	27000.00	250.00000	27000.00	257.50000	27810.00
0595 0635 1 30 PULL & JUNCTION BOXES, INSTALL	5.000 EA	185.00000	925.00	185.00000	925.00	190.55000	952.75
0600 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	895.00000	4475.00	895.00000	4475.00	921.85000	4609.25
0605 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1320.000 LF	1.35000	1782.00	1.35000	1782.00	1.39000	1834.80
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	942.00000	4710.00	942.00000	4710.00	970.26000	4851.30
0615 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	29.000 EA	895.00000	25955.00	895.00000	25955.00	921.85000	26733.65
0620 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	18257.00000	18257.00	18257.00000	18257.00	18804.71000	18804.71
0625 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	5.000 EA	23318.00000	116590.00	23318.00000	116590.00	24017.54000	120087.70
0630 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	5.000 EA	27292.00000	136460.00	27292.00000	136460.00	28110.76000	140553.80
0635 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	5.000 EA	26398.00000	131990.00	26398.00000	131990.00	27189.94000	135949.70
0640 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	33011.00000	99033.00	33011.00000	99033.00	34001.33000	102003.99
0645 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	57.000 AS	920.00000	52440.00	920.00000	52440.00	947.60000	54013.20

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0650 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1495.00000	11960.00	1495.00000	11960.00	1539.85000	12318.80
0655 0650 54 TRAFFIC SIGNAL, RELOCATE	1.000 AS	350.00000	350.00	350.00000	350.00	360.50000	360.50
0660 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	495.00000	12870.00	495.00000	12870.00	509.85000	13256.10
0665 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	988.00000	3952.00	988.00000	3952.00	1017.64000	4070.56
0670 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	228.00000	2508.00	228.00000	2508.00	234.84000	2583.24
0675 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	99.000 AS	350.00000	34650.00	350.00000	34650.00	360.50000	35689.50
0680 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	27.000 AS	395.00000	10665.00	395.00000	10665.00	406.85000	10984.95
0685 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	36.000 EA	4326.00000	155736.00	4326.00000	155736.00	4455.78000	160408.08
0690 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	34.000 EA	158.00000	5372.00	158.00000	5372.00	162.74000	5533.16
0695 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	1.000 EA	358.00000	358.00	358.00000	358.00	368.74000	368.74
0700 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	18956.00000	37912.00	18956.00000	37912.00	19524.68000	39049.36
0705 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	3.000 AS	19856.00000	59568.00	19856.00000	59568.00	20451.68000	61355.04
0710 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	55.000 EA	28.00000	1540.00	28.00000	1540.00	28.84000	1586.20
0715 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	31.000 EA	18.00000	558.00	18.00000	558.00	18.54000	574.74
0720 0690 31 SIGNAL PEDESTAL REMOVAL	14.000 EA	175.00000	2450.00	175.00000	2450.00	180.25000	2523.50

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0725 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	800.00000	1600.00	800.00000	1600.00	824.00000	1648.00
0730 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	14.000 EA	1750.00000	24500.00	1750.00000	24500.00	1802.50000	25235.00
0735 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	350.00000	1750.00	350.00000	1750.00	360.50000	1802.50
0740 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	48.000 EA	5.00000	240.00	5.00000	240.00	5.15000	247.20
0745 0690 90 CONDUIT & CABLING REMOVE	10.000 PI	350.00000	3500.00	350.00000	3500.00	360.50000	3605.00
0750 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	350.00000	2100.00	350.00000	2100.00	360.50000	2163.00
0755 0700 48 18 SIGN PANELS, F & I, 15 OR <	19.000 EA	438.00000	8322.00	438.00000	8322.00	451.14000	8571.66
0760 0700 48 19 SIGN PANELS, F & I, 16 - 100	12.000 EA	495.00000	5940.00	495.00000	5940.00	509.85000	6118.20
0765 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	28.00000	420.00	28.00000	420.00	28.84000	432.60
0770 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	2.000 AS	2850.00000	5700.00	2850.00000	5700.00	2935.50000	5871.00
0775 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	600.00000	4800.00	600.00000	4800.00	618.00000	4944.00
SECTION 0003 TOTALS			$ 1,144,861.00		$ 1,144,861.00		$ 1,179,219.42
SECTION 0004 UTILITIES							
0780 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42340815601(LOCAL FUNDS ONLY)	LUMP	44483.90000	44483.90	44483.90000	44483.90	44483.90000	44483.90
0785 1000 5 UTILITY WORK- JPA ONLY, SEWER 42340815601	LUMP	18089.00000	18089.00	16320.95000	16320.95	16810.58000	16810.58
0790 1000 6 UTILITY WORK- JPA ONLY, WATER 42340815601	LUMP	320520.00000	320520.00	327698.95000	327698.95	337529.92000	337529.92
SECTION 0004 TOTALS			$ 383,092.90		$ 388,503.80		$ 398,824.40

SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) DUVAL ASPHALT PRODUCTS, INC. UNIT PRICE	 AMOUNT
0795 0782 1 40 ITS CCTV CAMERA, RELOCATE	3.000 EA	1500.00000	4500.00	1500.00000	4500.00	1545.00000	4635.00
0800 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	22029.000 LF	2.51000	55292.79	2.51000	55292.79	2.59000	57055.11
0805 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	14885.000 LF	0.30000	4465.50	0.30000	4465.50	0.31000	4614.35
0810 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	3500.00000	3500.00	3500.00000	3500.00	3605.00000	3605.00
0815 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	5.000 EA	2300.00000	11500.00	2300.00000	11500.00	2369.00000	11845.00
0820 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	13443.000 LF	4.50000	60493.50	4.50000	60493.50	4.64000	62375.52
0825 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	35.000 EA	250.00000	8750.00	250.00000	8750.00	257.50000	9012.50
0830 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2450.00000	2450.00	2450.00000	2450.00	2523.50000	2523.50
0835 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	4.000 EA	650.00000	2600.00	650.00000	2600.00	669.50000	2678.00
0840 0784 2 5 ITS DEVICE SERVER, RELOCATE	1.000 EA	400.00000	400.00	400.00000	400.00	412.00000	412.00
0845 0784 6 60 ITS WIRELESS COMMUNICATION DEVICE, REMOVE & DISPOSE	2.000 EA	250.00000	500.00	250.00000	500.00	257.50000	515.00
SECTION 0005 TOTALS			$ 154,451.79		$ 154,451.79		$ 159,270.98
CONTRACT TOTALS			$ 8,862,592.81		$ 9,337,696.03		$ 10,523,276.87

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42340815201	LUMP	356543.50000	356543.50				
0010 0102 1 MAINTENANCE OF TRAFFIC 42340815201	275.000 LS	191735.00000	191735.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	2530.000 CY	33.12000	83793.60				
0020 0102 14 TRAFFIC CONTROL OFFICER	832.000 MH	36.35000	30243.20				
0025 0102 60 WORK ZONE SIGN	38510.000 ED	0.36000	13863.60				
0030 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1690.000 LF	35.64000	60231.60				
0035 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	351840.000 ED	0.19000	66849.60				
0040 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	630.000 ED	0.81000	510.30				
0045 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1550.000 ED	9.18000	14229.00				
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15405.000 ED	0.49000	7548.45				
0055 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	5184.000 EA	3.24000	16796.16				
0060 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	778.000 ED	20.82000	16197.96				
0065 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	3025.000 ED	1.08000	3267.00				
0070 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	3025.000 ED	2.70000	8167.50				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0075 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	445.000 SY	2.75000	1223.75				
0080 0104 10 3 SEDIMENT BARRIER	14726.000 LF	0.92000	13547.92				
0085 0104 15 SOIL TRACKING PREVENTION DEVICE	5.000 EA	756.00000	3780.00				
0090 0104 18 INLET PROTECTION SYSTEM	86.000 EA	108.00000	9288.00				
0095 0107 1 LITTER REMOVAL	150.000 AC	57.60000	8640.00				
0100 0107 2 MOWING	150.000 AC	64.80000	9720.00				
0105 0110 1 1 CLEARING & GRUBBING 42340815201	13.850 LS	194681.30000	194681.30				
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1723.000 SY	21.76000	37492.48				
0115 0110 7 1 MAILBOX, F&I SINGLE	4.000 EA	196.80000	787.20				
0120 0120 1 REGULAR EXCAVATION	4054.000 CY	11.76000	47675.04				
0125 0120 6 EMBANKMENT	3797.000 CY	15.69000	59574.93				
0130 0160 4 TYPE B STABILIZATION	5348.000 SY	5.78000	30911.44				
0135 0285701 OPTIONAL BASE, BASE GROUP 01	4620.000 SY	31.29000	144559.80				
0140 0285709 OPTIONAL BASE, BASE GROUP 09	2697.000 SY	45.70000	123252.90				
0145 0285712 OPTIONAL BASE, BASE GROUP 12	10207.000 SY	54.73000	558629.11				
0150 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	257285.000 SY	1.50000	385927.50				
0155 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	18904.000 SY	1.42000	26843.68				
0160 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	23112.000 TN	100.30000	2318133.60				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0165 0337 7 45 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC D, FC-12.5, PG 76-22	24122.000 TN	98.08000	2365885.76				
0170 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	23.000 TN	392.21000	9020.83				
0175 0400 1 2 CONCRETE CLASS I, ENDWALLS	1.890 CY	670.62000	1267.47				
0180 0425 1311 INLETS, CURB, TYPE P-1, <10'	5.000 EA	3776.09000	18880.45				
0185 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	4650.59000	4650.59				
0190 0425 1351 INLETS, CURB, TYPE P-5, <10'	6.000 EA	3405.91000	20435.46				
0195 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3955.82000	19779.10				
0200 0425 1451 INLETS, CURB, TYPE J-5, <10'	4.000 EA	4288.45000	17153.80				
0205 0425 1461 INLETS, CURB, TYPE J-6, <10'	1.000 EA	5863.07000	5863.07				
0210 0425 1471 INLETS, CURB, TYPE 7, <10'	1.000 EA	2883.95000	2883.95				
0215 0425 1521 INLETS, DT BOT, TYPE C,<10'	8.000 EA	1846.26000	14770.08				
0220 0425 1523 INLETS, DT BOT, TYPE C,JBOT, <10'	2.000 EA	3684.89000	7369.78				
0225 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED-BACK OF SIDEWALK, <10'	1.000 EA	2155.87000	2155.87				
0230 0425 1541 INLETS, DT BOT, TYPE D, <10'	18.000 EA	2535.44000	45637.92				
0235 0425 1551 INLETS, DT BOT, TYPE E, <10'	5.000 EA	2678.96000	13394.80				
0240 0425 2 41 MANHOLES, P-7, <10'	6.000 EA	2535.44000	15212.64				
0245 0425 2 43 MANHOLES, P-7, PARTIAL	1.000 EA	1549.84000	1549.84				
0250 0425 2 71 MANHOLES, J-7, <10'	4.000 EA	4207.97000	16831.88				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0255 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	1.000 EA	1689.33000	1689.33				
0260 0425 3 61 JUNCTION BOXES, J-7, <10'	1.000 EA	3644.44000	3644.44				
0265 0425 5 1 MANHOLE, ADJUST, UTILITIES	23.000 EA	687.84000	15820.32				
0270 0425 6 VALVE BOXES, ADJUST	55.000 EA	228.39000	12561.45				
0275 0430 94 1 DESILTING PIPE, 0 - 24"	731.000 LF	11.82000	8640.42				
0280 0430 94 2 DESILTING PIPE, 25 - 36"	127.000 LF	17.01000	2160.27				
0285 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	108.000 LF	46.60000	5032.80				
0290 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	135.000 LF	52.62000	7103.70				
0295 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	74.000 LF	54.23000	4013.02				
0300 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2630.000 LF	59.84000	157379.20				
0305 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	387.000 LF	42.09000	16288.83				
0310 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1815.000 LF	63.43000	115125.45				
0315 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	1314.000 LF	75.21000	98825.94				
0320 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	288.000 LF	54.37000	15658.56				
0325 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	1241.000 LF	75.76000	94018.16				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 0430982121 MITERED END SECTION, OPTIONAL ROUND, 12" CD	1.000 EA	1741.20000	1741.20				
0335 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	2.000 EA	1811.44000	3622.88				
0340 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	2.000 EA	2881.64000	5763.28				
0345 0430984133 MITERED END SECTION , OPTIONAL ROUND, 30" SD	1.000 EA	3816.87000	3816.87				
0350 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	2.000 EA	2593.07000	5186.14				
0355 0430984629 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 24" SD	3.000 EA	2873.82000	8621.46				
0360 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	29.000 LF	118.80000	3445.20				
0365 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	6299.000 LF	31.19000	196465.81				
0370 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	7763.000 LF	39.18000	304154.34				
0375 0520 2 4 CONCRETE CURB, TYPE D	90.000 LF	15.29000	1376.10				
0380 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	320.000 LF	20.26000	6483.20				
0385 0522 1 SIDEWALK CONCRETE, 4" THICK	1025.000 SY	29.44000	30176.00				
0390 0522 2 SIDEWALK CONCRETE, 6" THICK	816.000 SY	36.74000	29979.84				
0395 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	306.020 SY	39.65000	12133.69				
0400 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	29.000 EA	286.20000	8299.80				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0530 1 RIPRAP, SAND-CEMENT	18.000 CY	360.52000	6489.36				
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	25.920 TN	198.09000	5134.49				
0415 0536 1 1 GUARDRAIL -ROADWAY	157.000 LF	22.68000	3560.76				
0420 0536 1 8 GUARDRAIL, ROADWAY, WITH RUB RAIL	106.000 LF	32.40000	3434.40				
0425 0536 73 GUARDRAIL REMOVAL	113.000 LF	3.24000	366.12				
0430 0544 75140 CRASH CUSHION - OPTIONAL, LESS THAN 50	1.000 EA	10665.00000	10665.00				
0435 0570 1 2 PERFORMANCE TURF, SOD	44467.000 SY	2.32000	103163.44				
0440 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	17.538 NM	810.03000	14206.31				
0445 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	21962.000 LF	0.16000	3513.92				
0450 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	3578.000 LF	1.08000	3864.24				
0455 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2114.000 LF	2.16000	4566.24				
0460 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	3.251 GM	431.87000	1404.01				
0465 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	22922.000 LF	0.16000	3667.52				
0470 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	176.000 EA	10.80000	1900.80				
0475 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	528.000 EA	21.60000	11404.80				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	9.826 NM	810.05000	7959.55				
0485 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1550.000 LF	0.16000	248.00				
0490 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	4430.000 LF	0.16000	708.80				
0495 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42340815201	LUMP	89108.91000	89108.91				
SECTION 0001 TOTALS		$	8,881,982.78	$		$	
SECTION 0002 SIGNING							
0500 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	110.000 AS	319.68000	35164.80				
0505 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	37.000 AS	1088.64000	40279.68				
0510 0700 20 40 SINGLE POST SIGN, RELOCATE	22.000 AS	198.72000	4371.84				
0515 0700 20 60 SINGLE POST SIGN, REMOVE	33.000 AS	10.80000	356.40				
0520 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	3.000 AS	4260.60000	12781.80				
0525 0700 21 13 MULTI- POST SIGN, F&I, 101 - 150 SF	2.000 AS	7279.20000	14558.40				
0530 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	10.000 EA	160.92000	1609.20				
0535 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	10.80000	21.60				
0540 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	33.000 EA	58.32000	1924.56				
0545 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	118.000 SF	5.40000	637.20				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0550 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	568.000 SF	5.40000	3067.20				
0555 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42340815201	LUMP	138944.16000	138944.16				
SECTION 0002 TOTALS		$	253,716.84	$		$	
SECTION 0003 SIGNALIZATION							
0560 0630 1 11 CONDUIT - SIGNALS, FURNISH & INSTALL, ABOVEGROUND	5.000 LF	27.00000	135.00				
0565 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	8985.000 LF	4.64000	41690.40				
0570 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	110.000 LF	16.20000	1782.00				
0575 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	6822.000 LF	10.80000	73677.60				
0580 0632 6 1 CABLE - SIGNAL, FURNISH & INSTALL	1706.000 LF	1.35000	2303.10				
0585 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	8.000 PI	2046.60000	16372.80				
0590 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	108.000 EA	270.00000	29160.00				
0595 0635 1 30 PULL & JUNCTION BOXES, INSTALL	5.000 EA	199.80000	999.00				
0600 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	5.000 AS	966.60000	4833.00				
0605 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1320.000 LF	1.46000	1927.20				
0610 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	1017.36000	5086.80				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0615 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	29.000 EA	966.60000	28031.40				
0620 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	19717.56000	19717.56				
0625 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	5.000 EA	25183.44000	125917.20				
0630 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	5.000 EA	29475.36000	147376.80				
0635 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	5.000 EA	28509.84000	142549.20				
0640 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	3.000 EA	35651.88000	106955.64				
0645 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	57.000 AS	993.60000	56635.20				
0650 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	8.000 AS	1614.60000	12916.80				
0655 0650 54 TRAFFIC SIGNAL, RELOCATE	1.000 AS	378.00000	378.00				
0660 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	534.60000	13899.60				
0665 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	4.000 AS	1067.04000	4268.16				
0670 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	11.000 EA	246.24000	2708.64				
0675 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	99.000 AS	378.00000	37422.00				
0680 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	27.000 AS	426.60000	11518.20				
0685 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	36.000 EA	4672.08000	168194.88				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0690 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	34.000 EA	170.64000	5801.76				
0695 0665 12 PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST & SIGN	1.000 EA	386.64000	386.64				
0700 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	20472.48000	40944.96				
0705 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	3.000 AS	21444.48000	64333.44				
0710 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	55.000 EA	30.24000	1663.20				
0715 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	31.000 EA	19.44000	602.64				
0720 0690 31 SIGNAL PEDESTAL REMOVAL	14.000 EA	189.00000	2646.00				
0725 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	864.00000	1728.00				
0730 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	14.000 EA	1890.00000	26460.00				
0735 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	5.000 EA	378.00000	1890.00				
0740 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	48.000 EA	5.40000	259.20				
0745 0690 90 CONDUIT & CABLING REMOVE	10.000 PI	378.00000	3780.00				
0750 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	378.00000	2268.00				
0755 0700 48 18 SIGN PANELS, F & I, 15 OR <	19.000 EA	473.04000	8987.76				
0760 0700 48 19 SIGN PANELS, F & I, 16 - 100	12.000 EA	534.60000	6415.20				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0765 0700 48 60 SIGN PANELS, REMOVE	15.000 EA	30.24000	453.60				
0770 0700 89143 ELECTRONIC DISPLAY SIGN, FURNISH & INSTALL, BLANK OUT, OVERHEAD ATTACHMENT	2.000 AS	3078.00000	6156.00				
0775 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	8.000 AS	648.00000	5184.00				
SECTION 0003 TOTALS		$	1,236,416.58	$		$	
SECTION 0004 UTILITIES							
0780 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42340815601(LOCAL FUNDS ONLY)	LUMP	44483.90000	44483.90				
0785 1000 5 UTILITY WORK- JPA ONLY, SEWER 42340815601	LUMP	21969.66000	21969.66				
0790 1000 6 UTILITY WORK- JPA ONLY, WATER 42340815601	LUMP	474722.52000	474722.52				
SECTION 0004 TOTALS		$	541,176.08	$		$	
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0795 0782 1 40 ITS CCTV CAMERA, RELOCATE	3.000 EA	1620.00000	4860.00				
0800 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	22029.000 LF	2.71000	59698.59				
0805 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	14885.000 LF	0.32000	4763.20				
0810 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	3780.00000	3780.00				
0815 0783 3 46 ITS FIBER OPTIC CONNECTION HARDWARE, RELOCATE PATCH PANEL. FIELD TERMINATED	5.000 EA	2484.00000	12420.00				

CALL ORDER: 008 PROPOSAL ID: T2418 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CALLAWAY CONTRACTING INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0820 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	13443.000 LF	4.86000	65332.98				
0825 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	35.000 EA	270.00000	9450.00				
0830 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2646.00000	2646.00				
0835 0784 1 4 ITS MANAGED FIELD ETHERNET SWITCH, RELOCATE	4.000 EA	702.00000	2808.00				
0840 0784 2 5 ITS DEVICE SERVER, RELOCATE	1.000 EA	432.00000	432.00				
0845 0784 6 60 ITS WIRELESS COMMUNICATION DEVICE, REMOVE & DISPOSE	2.000 EA	270.00000	540.00				
SECTION 0005 TOTALS		$	166,730.77	$		$	
CONTRACT TOTALS		$	11,080,023.05	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.