VENDOR RANKING

CALL ORDER : 014 PROPOSAL ID : T5413 PROPOSAL DESC :
LETTING DATE : 04/25/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstructing SR 50. The work consists of pavement
CONTRACT TIME : 560 WORKING DAYS (AVAILABLE DAYS) widening, milling and resurfacing, curb & gutters, sidewalks, drainage improvements, fencing, traffic signals, highway signing, pavement markings, Intelligent Transportation Systems and other incidental work.

FINPROJ(S) : 23953525201 (*) F.A. NO. : 4043100C COUNTIES : ORANGE

LOCAL NAME : SR 50 ROAD NAME : SR 50
PROJ LIMITS : FROM E RAMPS TPK TO AVALON RD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DEWITT EXCAVATING, INC.	Responsive	Winning bid	$ 7,288,561.75	0.00%
2	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 7,644,917.51	4.88%
3	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 8,197,302.94	12.46%
4	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 8,787,211.00	20.56%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 8,819,802.79	21.00%
6	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 9,211,571.00	26.38%
7	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 9,231,952.82	26.66%

CALL ORDER : 014 PROPOSAL ID : T5413 PROPOSAL DESC :
LETTING DATE : 04/25/12 10:30 A.M. DISTRICT : 05 The improvements under this contract consist of
SET-ASIDE : U/R CODE : reconstructing SR 50. The work consists of pavement
CONTRACT TIME : 560 WORKING DAYS (AVAILABLE DAYS) widening, milling and resurfacing, curb & gutters, sidewalks, drainage improvements, fencing, traffic signals, highway signing, pavement markings, Intelligent Transportation Systems and other incidental work.

FINPROJ(S) : 23953525201 (*) F.A. NO. : 4043100C COUNTIES : ORANGE

LOCAL NAME : SR 50 ROAD NAME : SR 50
PROJ LIMITS : FROM E RAMPS TPK TO AVALON RD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23953525201	LUMP	442054.00000	442054.00	607963.79000	607963.79	819000.00000	819000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23953525201	560.000 LS	313374.00000	313374.00	51990.95000	51990.95	167735.55000	167735.55
0015 0102 2 1 SPECIAL DETOUR 1 23953525201	LUMP	269194.00000	269194.00	387852.11000	387852.11	371433.87000	371433.87
0020 0102 2 2 SPECIAL DETOUR 2 23953525201	LUMP	26871.00000	26871.00	156867.00000	156867.00	31820.30000	31820.30
0025 0102 2 3 SPECIAL DETOUR 3 23953525201	LUMP	232156.00000	232156.00	279257.66000	279257.66	320453.51000	320453.51
0030 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	83.00000	26560.00	51.85000	16592.00	55.00000	17600.00
0035 0102 60 WORK ZONE SIGN	48435.000 ED	0.26000	12593.10	0.22000	10655.70	0.20000	9687.00
0040 0102 61 BUSINESS SIGN	7.000 EA	77.00000	539.00	32.41000	226.87	7.00000	49.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10500.000 LF	12.76000	133980.00	0.01000	105.00	16.84000	176820.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5640.000 LF	4.40000	24816.00	0.01000	56.40	7.13000	40213.20
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	174319.000 ED	0.17000	29634.23	0.15000	26147.85	0.07000	12202.33

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	690.000 ED	0.33000	227.70	0.27000	186.30	0.15000	103.50
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	455.000 ED	5.50000	2502.50	6.48000	2948.40	5.00000	2275.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3360.000 ED	0.31000	1041.60	0.27000	907.20	0.10000	336.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1650.000 EA	3.08000	5082.00	3.35000	5527.50	2.80000	4620.00
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	60019.000 ED	0.13000	7802.47	0.01000	600.19	0.05000	3000.95
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	65.000 LO	902.00000	58630.00	0.01000	0.65	935.38000	60799.70
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1134.000 ED	14.30000	16216.20	12.96000	14696.64	13.00000	14742.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1120.000 ED	4.07000	4558.40	4.00000	4480.00	3.74000	4188.80
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1120.000 ED	3.30000	3696.00	3.24000	3628.80	3.03000	3393.60
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	860.000 LF	3.30000	2838.00	1.84000	1582.40	3.00000	2580.00
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	11136.000 LF	2.20000	24499.20	1.62000	18040.32	2.00000	22272.00
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	449.000 SF	7.70000	3457.30	3.24000	1454.76	7.00000	3143.00
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5590.000 LF	2.20000	12298.00	1.62000	9055.80	2.00000	11180.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0125 0104 10 3 SEDIMENT BARRIER	18250.000 LF	0.72000	13140.00	0.43000	7847.50	0.40000	7300.00
0130 0104 11 FLOATING TURBIDITY BARRIER	230.000 LF	11.00000	2530.00	7.29000	1676.70	6.75000	1552.50
0135 0104 18 INLET PROTECTION SYSTEM	53.000 EA	275.00000	14575.00	54.01000	2862.53	65.00000	3445.00
0140 0107 1 LITTER REMOVAL	317.100 AC	25.00000	7927.50	53.69000	17025.10	20.00000	6342.00
0145 0107 2 MOWING	317.100 AC	60.00000	19026.00	80.61000	25561.43	25.00000	7927.50
0150 0110 1 1 CLEARING & GRUBBING 23953525201	30.180 LS	55250.00000	55250.00	115587.11000	115587.11	407143.00000	407143.00
0155 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	99.00000	990.00	81.02000	810.20	170.61000	1706.10
0160 0120 1 REGULAR EXCAVATION	70653.000 CY	2.00000	141306.00	3.63000	256470.39	2.72000	192176.16
0165 0120 4 SUBSOIL EXCAVATION	4714.000 CY	10.07000	47469.98	5.66000	26681.24	7.21000	33987.94
0170 0120 6 EMBANKMENT	47961.000 CY	3.25000	155873.25	1.77000	84890.97	5.74000	275296.14
0175 0160 4 TYPE B STABILIZATION	76763.000 SY	1.50000	115144.50	2.67000	204957.21	3.03000	232591.89
0180 0285710 OPTIONAL BASE, BASE GROUP 10	52251.000 SY	9.41000	491681.91	8.43000	440475.93	9.02000	471304.02
0185 0285715 OPTIONAL BASE, BASE GROUP 15	17921.000 SY	39.14000	701427.94	33.98000	608955.58	38.58000	691392.18
0190 0286 1 TURNOUT CONSTRUCTION	426.000 SY	7.57000	3224.82	19.01000	8098.26	55.00000	23430.00
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8665.000 SY	2.20000	19063.00	2.28000	19756.20	2.03000	17589.95
0200 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6798.300 TN	78.28000	532170.92	71.59000	486690.30	77.16000	524556.83
0205 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6503.900 TN	92.70000	602911.53	98.31000	639398.41	91.37000	594261.34
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	115.600 CY	383.13000	44289.83	545.12000	63015.87	420.82000	48646.79

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.880 CY	659.07000	9806.96	814.53000	12120.21	675.00000	10044.00
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	252.000 CY	681.65000	171775.80	776.07000	195569.64	604.81000	152412.12
0225 0401 70 RESTORE SPALLED AREAS, GUNITE	978.200 CF	140.37000	137309.93	129.63000	126804.07	117.58000	115016.76
0230 0415 1 1 REINF STEEL- ROADWAY	54052.000 LB	1.03000	55673.56	0.81000	43782.12	0.95000	51349.40
0235 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	3960.00000	91080.00	4083.44000	93919.12	2039.95000	46918.85
0240 0425 1321 INLETS, CURB, TYPE P-2, <10'	7.000 EA	3907.00000	27349.00	4008.90000	28062.30	1933.45000	13534.15
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	2841.00000	22728.00	2843.29000	22746.32	2639.55000	21116.40
0250 0425 1411 INLETS, CURB TYPE J-1, <10'	3.000 EA	5908.00000	17724.00	5479.16000	16437.48	2891.96000	8675.88
0255 0425 1421 INLETS, CURB, TYPE J-2, <10'	3.000 EA	6142.00000	18426.00	5639.04000	16917.12	2891.96000	8675.88
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	29.000 EA	1645.00000	47705.00	2224.29000	64504.41	1858.06000	53883.74
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2059.00000	4118.00	2623.99000	5247.98	2176.51000	4353.02
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	7319.00000	14638.00	6613.45000	13226.90	7434.88000	14869.76
0275 0425 2 41 MANHOLES, P-7, <10'	5.000 EA	1818.00000	9090.00	2667.20000	13336.00	1768.58000	8842.90
0280 0425 2 61 MANHOLES, P-8, <10'	29.000 EA	1839.00000	53331.00	2738.50000	79416.50	1624.56000	47112.24
0285 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	3595.00000	10785.00	3707.50000	11122.50	1847.38000	5542.14
0290 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	4893.00000	4893.00	4289.77000	4289.77	1953.88000	1953.88
0295 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	4581.00000	9162.00	4752.13000	9504.26	2326.64000	4653.28
0300 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5861.00000	17583.00	5597.99000	16793.97	2566.26000	7698.78
0305 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	64.000 LF	41.91000	2682.24	50.77000	3249.28	51.89000	3320.96

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0310 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	25.000 LF	51.90000	1297.50	58.93000	1473.25	106.42000	2660.50
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10335.000 LF	31.93000	329996.55	41.00000	423735.00	34.52000	356764.20
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2579.000 LF	37.55000	96841.45	49.44000	127505.76	41.40000	106770.60
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1777.000 LF	44.53000	79129.81	61.63000	109516.51	50.53000	89791.81
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	658.000 LF	55.87000	36762.46	73.26000	48205.08	57.57000	37881.06
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1835.000 LF	78.81000	144616.35	105.86000	194253.10	80.43000	147589.05
0340 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	128.000 LF	158.90000	20339.20	84.24000	10782.72	87.46000	11194.88
0345 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	126.000 LF	169.46000	21351.96	95.00000	11970.00	84.28000	10619.28
0350 0430950 DESILTING CONCRETE BOX CULVERT,	128.000 CY	100.00000	12800.00	82.10000	10508.80	52.83000	6762.24
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1724.00000	8620.00	877.18000	4385.90	957.34000	4786.70
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	4111.00000	8222.00	3359.66000	6719.32	2668.90000	5337.80
0365 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1830.00000	1830.00	971.17000	971.17	1158.46000	1158.46
0370 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	1704.00000	6816.00	877.18000	3508.72	1016.98000	4067.92

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0375 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	405.000 LF	82.50000	33412.50	38.67000	15661.35	35.80000	14499.00
0380 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7070.000 LF	9.85000	69639.50	14.48000	102373.60	11.26000	79608.20
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13635.000 LF	8.64000	117806.40	11.48000	156529.80	8.50000	115897.50
0390 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	3191.000 LF	35.38000	112897.58	58.73000	187407.43	51.85000	165453.35
0395 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	224.000 SY	39.41000	8827.84	59.31000	13285.44	54.90000	12297.60
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	7043.000 SY	23.31000	164172.33	26.66000	187766.38	23.73000	167130.39
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	307.000 SY	28.29000	8685.03	41.92000	12869.44	25.75000	7905.25
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	11.200 TN	204.93000	2295.22	129.63000	1451.86	93.51000	1047.31
0415 0536 73 GUARDRAIL REMOVAL	480.000 LF	4.00000	1920.00	3.24000	1555.20	1.50000	720.00
0420 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	679.000 SY	57.30000	38906.70	48.61000	33006.19	50.00000	33950.00
0425 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3317.000 LF	11.03000	36586.51	11.07000	36719.19	8.64000	28658.88
0430 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	70.000 LF	12.60000	882.00	16.64000	1164.80	13.46000	942.20
0435 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	5.000 EA	2520.00000	12600.00	2041.72000	10208.60	1730.00000	8650.00
0440 0570 1 2 PERFORMANCE TURF, SOD	59755.000 SY	2.10000	125485.50	2.04000	121900.20	2.00000	119510.00
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.818 NM	1029.00000	9073.72	863.44000	7613.81	980.00000	8641.64
0450 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	421.000 LF	1.73000	728.33	1.08000	454.68	1.65000	694.65

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0455 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.263 GM	378.00000	2367.41	242.95000	1521.60	360.00000	2254.68
0460 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	898.000 LF	0.47000	422.06	0.22000	197.56	0.45000	404.10
0465 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	105.00000	315.00	48.61000	145.83	100.00000	300.00
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	128.000 EA	27.00000	3456.00	27.01000	3457.28	26.00000	3328.00
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.121 NM	1029.00000	7327.51	864.10000	6153.26	980.00000	6978.58
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	130.000 LF	1.58000	205.40	0.65000	84.50	1.50000	195.00
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.354 GM	378.00000	1645.81	242.84000	1057.33	360.00000	1567.44
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953525201	LUMP	76000.00000	76000.00	76000.00000	76000.00	76000.00000	76000.00
SECTION 0001 TOTALS		$	6,952,765.00	$	7,320,755.83	$	7,862,291.06
SECTION 0002 SIGNING							
0495 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	281.00000	2248.00	340.29000	2722.32	270.71000	2165.68
0500 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	1150.00000	17250.00	848.02000	12720.30	1106.06000	16590.90
0505 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	118.00000	1298.00	81.02000	891.22	113.13000	1244.43
0510 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	40.00000	1160.00	10.80000	313.20	38.38000	1113.02
0515 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3371.00000	6742.00	3435.28000	6870.56	3242.43000	6484.86

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0520 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	315.00000	315.00	324.08000	324.08	303.03000	303.03
0525 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	58.00000	696.00	70.22000	842.64	55.56000	666.72
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	42000.00000	42000.00	28984.68000	28984.68	40000.00000	40000.00
0535 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	335.000 SF	5.67000	1899.45	7.42000	2485.70	5.40000	1809.00
SECTION 0002 TOTALS		$	73,608.45	$	56,154.70	$	70,377.64
SECTION 0003 SIGNALIZATION							
0540 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	921.000 LF	3.15000	2901.15	3.24000	2984.04	3.03000	2790.63
0545 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	420.000 LF	9.24000	3880.80	9.51000	3994.20	8.89000	3733.80
0550 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3619.35000	3619.35	3723.71000	3723.71	3481.82000	3481.82
0555 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	4746.00000	4746.00	4882.84000	4882.84	4565.66000	4565.66
0560 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	40.000 LF	22.05000	882.00	22.69000	907.60	21.21000	848.40
0565 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	13.000 EA	420.00000	5460.00	432.11000	5617.43	404.04000	5252.52
0570 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1270.50000	1270.50	1307.13000	1307.13	1222.22000	1222.22
0575 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	570.000 LF	1.05000	598.50	1.08000	615.60	1.01000	575.70
0580 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	6888.00000	27552.00	7086.61000	28346.44	6626.26000	26505.04
0585 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	845.00000	3380.00	869.62000	3478.48	813.13000	3252.52

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0590 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	887.00000	8870.00	912.83000	9128.30	853.54000	8535.40
0595 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1045.00000	2090.00	1074.88000	2149.76	1005.05000	2010.10
0600 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	588.00000	1176.00	604.96000	1209.92	565.66000	1131.32
0605 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1171.00000	3513.00	1204.51000	3613.53	1126.26000	3378.78
0610 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	4.000 EA	1943.00000	7772.00	1998.51000	7994.04	1868.69000	7474.76
0615 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	7907.00000	31628.00	8134.47000	32537.88	7606.06000	30424.24
0620 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	154.00000	1232.00	158.80000	1270.40	148.49000	1187.92
0625 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	17105.00000	17105.00	17597.68000	17597.68	16454.55000	16454.55
0630 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	462.00000	462.00	475.32000	475.32	444.44000	444.44
0635 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	26.00000	208.00	27.01000	216.08	25.25000	202.00
0640 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1218.00000	2436.00	1253.12000	2506.24	1171.72000	2343.44
0645 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	214.00000	214.00	220.38000	220.38	206.06000	206.06
0650 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	259.00000	259.00	266.83000	266.83	249.49000	249.49
0655 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	259.00000	259.00	266.83000	266.83	249.49000	249.49

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	310.00000	310.00	318.68000	318.68	297.98000	297.98
0665 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	542.00000	2168.00	557.42000	2229.68	521.21000	2084.84
0670 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	821.00000	1642.00	844.78000	1689.56	789.90000	1579.80
0675 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	441.00000	882.00	453.72000	907.44	424.24000	848.48
0680 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	704.00000	4224.00	723.79000	4342.74	676.77000	4060.62
0685 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2646.00000	2646.00	2722.29000	2722.29	2545.45000	2545.45
SECTION 0003 TOTALS		$	143,386.30	$	147,521.05	$	137,937.47
SECTION 0004 LANDSCAPE / PERIPHERAL							
0690 0590 70 IRRIGATION SYSTEM 23953525201	LUMP	8250.00000	8250.00	1080.28000	1080.28	15000.00000	15000.00
SECTION 0004 TOTALS		$	8,250.00	$	1,080.28	$	15,000.00
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0695 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	5840.000 LF	9.00000	52560.00	9.72000	56764.80	9.09000	53085.60
0700 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	597.000 LF	2.00000	1194.00	2.16000	1289.52	2.02000	1205.94
0705 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6260.000 LF	2.50000	15650.00	2.70000	16902.00	2.53000	15837.80
0710 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	260.000 LF	2.70000	702.00	2.92000	759.20	2.73000	709.80
0715 0783 1512 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, OVERHEAD, 13-48 FIBERS	15.000 LF	22.50000	337.50	24.31000	364.65	22.73000	340.95

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DEWITT EXCAVATING, INC. UNIT PRICE	 AMOUNT	(2) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0720 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	1311.000 LF	0.60000	786.60	0.65000	852.15	0.61000	799.71
0725 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	98.000 EA	39.00000	3822.00	42.13000	4128.74	39.39000	3860.22
0730 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	638.00000	638.00	689.22000	689.22	644.44000	644.44
0735 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	9.000 EA	50.00000	450.00	54.01000	486.09	50.51000	454.59
0740 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	1690.00000	1690.00	1825.67000	1825.67	1707.07000	1707.07
0745 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	636.90000	636.90	688.03000	688.03	643.33000	643.33
0750 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	20.000 LF	18.40000	368.00	19.88000	397.60	18.59000	371.80
0755 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	6209.000 LF	3.00000	18627.00	3.24000	20117.16	3.03000	18813.27
0760 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	1340.00000	6700.00	1447.57000	7237.85	1353.54000	6767.70
0765 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1950.00000	3900.00	2106.54000	4213.08	1969.70000	3939.40
0770 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2490.00000	2490.00	2689.89000	2689.89	2515.15000	2515.15
SECTION 0005 TOTALS			$ 110,552.00		$ 119,405.65		$ 111,696.77
CONTRACT TOTALS			$ 7,288,561.75		$ 7,644,917.51		$ 8,197,302.94

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23953525201	LUMP	830000.00000	830000.00	825000.00000	825000.00	900000.00000	900000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23953525201	560.000 LS	230000.00000	230000.00	278780.00000	278780.00	350000.00000	350000.00
0015 0102 2 1 SPECIAL DETOUR 1 23953525201	LUMP	420000.00000	420000.00	305653.00000	305653.00	584000.00000	584000.00
0020 0102 2 2 SPECIAL DETOUR 2 23953525201	LUMP	25000.00000	25000.00	11780.00000	11780.00	100000.00000	100000.00
0025 0102 2 3 SPECIAL DETOUR 3 23953525201	LUMP	240000.00000	240000.00	245162.00000	245162.00	400000.00000	400000.00
0030 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	37.00000	11840.00	50.00000	16000.00	45.00000	14400.00
0035 0102 60 WORK ZONE SIGN	48435.000 ED	0.22000	10655.70	0.20000	9687.00	0.24000	11624.40
0040 0102 61 BUSINESS SIGN	7.000 EA	54.00000	378.00	30.00000	210.00	70.00000	490.00
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10500.000 LF	13.00000	136500.00	22.00000	231000.00	13.60000	142800.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5640.000 LF	5.00000	28200.00	5.20000	29328.00	4.00000	22560.00
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	174319.000 ED	0.11000	19175.09	0.14000	24404.66	0.15000	26147.85
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	690.000 ED	0.24000	165.60	0.25000	172.50	0.30000	207.00
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	455.000 ED	5.10000	2320.50	6.00000	2730.00	5.00000	2275.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3360.000 ED	0.40000	1344.00	0.25000	840.00	0.28000	940.80
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1650.000 EA	3.10000	5115.00	3.10000	5115.00	2.75000	4537.50
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	60019.000 ED	0.08000	4801.52	0.10000	6001.90	0.12000	7202.28

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	65.000 LO	750.00000	48750.00	675.00000	43875.00	954.13000	62018.45
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1134.000 ED	13.00000	14742.00	12.00000	13608.00	13.00000	14742.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1120.000 ED	3.80000	4256.00	3.70000	4144.00	3.70000	4144.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1120.000 ED	3.20000	3584.00	3.70000	4144.00	3.00000	3360.00
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	860.000 LF	1.80000	1548.00	1.70000	1462.00	1.70000	1462.00
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	11136.000 LF	1.60000	17817.60	1.50000	16704.00	1.65000	18374.40
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	449.000 SF	3.25000	1459.25	3.00000	1347.00	3.35000	1504.15
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5590.000 LF	1.60000	8944.00	1.50000	8385.00	1.65000	9223.50
0125 0104 10 3 SEDIMENT BARRIER	18250.000 LF	1.05000	19162.50	0.83000	15147.50	0.77000	14052.50
0130 0104 11 FLOATING TURBIDITY BARRIER	230.000 LF	10.00000	2300.00	8.65000	1989.50	6.75000	1552.50
0135 0104 18 INLET PROTECTION SYSTEM	53.000 EA	100.00000	5300.00	140.00000	7420.00	50.00000	2650.00
0140 0107 1 LITTER REMOVAL	317.100 AC	14.00000	4439.40	64.00000	20294.40	50.00000	15855.00
0145 0107 2 MOWING	317.100 AC	23.00000	7293.30	49.00000	15537.90	100.00000	31710.00
0150 0110 1 1 CLEARING & GRUBBING 23953525201	30.180 LS	934999.93000	934999.93	774350.00000	774350.00	550000.00000	550000.00
0155 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	150.00000	1500.00	125.00000	1250.00	90.00000	900.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0160 0120 1 REGULAR EXCAVATION	70653.000 CY	4.00000	282612.00	5.20000	367395.60	3.57000	252231.21
0165 0120 4 SUBSOIL EXCAVATION	4714.000 CY	15.00000	70710.00	7.00000	32998.00	8.28000	39031.92
0170 0120 6 EMBANKMENT	47961.000 CY	3.00000	143883.00	3.00000	143883.00	4.67000	223977.87
0175 0160 4 TYPE B STABILIZATION	76763.000 SY	3.65000	280184.95	1.45000	111306.35	1.19000	91347.97
0180 0285710 OPTIONAL BASE, BASE GROUP 10	52251.000 SY	9.30000	485934.30	13.25000	692325.75	10.09000	527212.59
0185 0285715 OPTIONAL BASE, BASE GROUP 15	17921.000 SY	36.00000	645156.00	40.00000	716840.00	36.31000	650711.51
0190 0286 1 TURNOUT CONSTRUCTION	426.000 SY	25.00000	10650.00	17.00000	7242.00	3.27000	1393.02
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8665.000 SY	2.50000	21662.50	2.00000	17330.00	6.57000	56929.05
0200 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6798.300 TN	76.00000	516670.80	76.00000	516670.80	83.49000	567590.07
0205 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6503.900 TN	95.00000	617870.50	90.00000	585351.00	110.50000	718680.95
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	115.600 CY	450.00000	52020.00	249.00000	28784.40	355.73000	41122.39
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.880 CY	900.00000	13392.00	595.00000	8853.60	425.00000	6324.00
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	252.000 CY	760.00000	191520.00	939.00000	236628.00	956.36000	241002.72
0225 0401 70 RESTORE SPALLED AREAS, GUNITE	978.200 CF	120.00000	117384.00	113.00000	110536.60	100.48000	98289.54
0230 0415 1 1 REINF STEEL- ROADWAY	54052.000 LB	1.00000	54052.00	0.90000	48646.80	1.02000	55133.04
0235 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	2800.00000	64400.00	3044.00000	70012.00	2023.00000	46529.00
0240 0425 1321 INLETS, CURB, TYPE P-2, <10'	7.000 EA	2800.00000	19600.00	2937.00000	20559.00	2023.00000	14161.00
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	2800.00000	22400.00	2885.00000	23080.00	3220.00000	25760.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0250 0425 1411 INLETS, CURB TYPE J-1, <10'	3.000 EA	4600.00000	13800.00	3900.00000	11700.00	3025.00000	9075.00
0255 0425 1421 INLETS, CURB, TYPE J-2, <10'	3.000 EA	4800.00000	14400.00	3900.00000	11700.00	3025.00000	9075.00
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	29.000 EA	1600.00000	46400.00	1626.00000	47154.00	1874.00000	54346.00
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2000.00000	4000.00	2109.00000	4218.00	2324.00000	4648.00
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	6700.00000	13400.00	6412.00000	12824.00	7844.00000	15688.00
0275 0425 2 41 MANHOLES, P-7, <10'	5.000 EA	2000.00000	10000.00	2019.00000	10095.00	2301.00000	11505.00
0280 0425 2 61 MANHOLES, P-8, <10'	29.000 EA	2000.00000	58000.00	2153.00000	62437.00	2321.00000	67309.00
0285 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	3800.00000	11400.00	3523.00000	10569.00	2727.00000	8181.00
0290 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3600.00000	3600.00	2581.00000	2581.00	3227.00000	3227.00
0295 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	3750.00000	7500.00	2956.00000	5912.00	4208.00000	8416.00
0300 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	4500.00000	13500.00	3564.00000	10692.00	4572.00000	13716.00
0305 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	64.000 LF	48.00000	3072.00	52.00000	3328.00	35.00000	2240.00
0310 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	25.000 LF	56.00000	1400.00	79.00000	1975.00	44.00000	1100.00
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10335.000 LF	30.00000	310050.00	30.00000	310050.00	31.00000	320385.00
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2579.000 LF	39.00000	100581.00	38.00000	98002.00	42.25000	108962.75
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1777.000 LF	46.00000	81742.00	45.00000	79965.00	55.53000	98676.81
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	658.000 LF	60.00000	39480.00	54.00000	35532.00	67.00000	44086.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1835.000 LF	83.00000	152305.00	79.00000	144965.00	100.55000	184509.25
0340 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	128.000 LF	45.00000	5760.00	51.00000	6528.00	52.00000	6656.00
0345 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	126.000 LF	64.00000	8064.00	62.00000	7812.00	64.00000	8064.00
0350 0430950 DESILTING CONCRETE BOX CULVERT,	128.000 CY	63.00000	8064.00	63.00000	8064.00	65.00000	8320.00
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	1000.00000	5000.00	820.00000	4100.00	744.00000	3720.00
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	3200.00000	6400.00	3070.00000	6140.00	2631.00000	5262.00
0365 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1500.00000	1500.00	887.00000	887.00	839.00000	839.00
0370 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	1000.00000	4000.00	1004.00000	4016.00	692.00000	2768.00
0375 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	405.000 LF	34.00000	13770.00	36.00000	14580.00	46.00000	18630.00
0380 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7070.000 LF	13.50000	95445.00	15.00000	106050.00	12.37000	87455.90
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13635.000 LF	12.00000	163620.00	13.00000	177255.00	12.38000	168801.30
0390 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	3191.000 LF	50.00000	159550.00	39.00000	124449.00	63.52000	202692.32
0395 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	224.000 SY	61.00000	13664.00	48.00000	10752.00	54.90000	12297.60
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	7043.000 SY	21.00000	147903.00	22.00000	154946.00	22.40000	157763.20

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	307.000 SY	32.00000	9824.00	32.00000	9824.00	25.75000	7905.25
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	11.200 TN	210.00000	2352.00	144.00000	1612.80	88.63000	992.66
0415 0536 73 GUARDRAIL REMOVAL	480.000 LF	3.75000	1800.00	3.17000	1521.60	2.00000	960.00
0420 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	679.000 SY	71.00000	48209.00	45.00000	30555.00	44.50000	30215.50
0425 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3317.000 LF	9.25000	30682.25	9.60000	31843.20	8.79000	29156.43
0430 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	70.000 LF	13.00000	910.00	13.25000	927.50	13.69000	958.30
0435 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	5.000 EA	1800.00000	9000.00	1785.00000	8925.00	1759.02000	8795.10
0440 0570 1 2 PERFORMANCE TURF, SOD	59755.000 SY	1.60000	95608.00	3.15000	188228.25	1.83000	109351.65
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.818 NM	800.00000	7054.40	800.00000	7054.40	770.17000	6791.36
0450 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	421.000 LF	1.00000	421.00	1.00000	421.00	1.40000	589.40
0455 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.263 GM	230.00000	1440.49	225.00000	1409.18	334.84000	2097.10
0460 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	898.000 LF	0.20000	179.60	0.20000	179.60	0.28000	251.44
0465 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	46.00000	138.00	45.00000	135.00	30.00000	90.00
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	128.000 EA	25.00000	3200.00	25.00000	3200.00	18.00000	2304.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.121 NM	800.00000	5696.80	800.00000	5696.80	769.89000	5482.39
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	130.000 LF	0.60000	78.00	0.60000	78.00	0.85000	110.50
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.354 GM	230.00000	1001.42	225.00000	979.65	334.69000	1457.24
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953525201	LUMP	76000.00000	76000.00	76000.00000	76000.00	76000.00000	76000.00
SECTION 0001 TOTALS			$ 8,462,658.40		$ 8,517,834.24		$ 8,888,084.63
SECTION 0002 SIGNING							
0495 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	260.00000	2080.00	275.00000	2200.00	278.00000	2224.00
0500 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	1100.00000	16500.00	485.00000	7275.00	1006.00000	15090.00
0505 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	100.00000	1100.00	50.00000	550.00	40.00000	440.00
0510 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	37.00000	1073.00	10.00000	290.00	1.00000	29.00
0515 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3200.00000	6400.00	3240.00000	6480.00	2873.00000	5746.00
0520 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	300.00000	300.00	800.00000	800.00	550.00000	550.00
0525 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	65.00000	780.00	40.00000	480.00	60.00000	720.00
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	25000.00000	25000.00	26831.00000	26831.00	41569.00000	41569.00
0535 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	335.000 SF	7.00000	2345.00	6.87000	2301.45	6.72000	2251.20
SECTION 0002 TOTALS			$ 55,578.00		$ 47,207.45		$ 68,619.20
SECTION 0003 SIGNALIZATION							

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0540 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	921.000 LF	3.10000	2855.10	3.00000	2763.00	3.00000	2763.00
0545 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	420.000 LF	9.00000	3780.00	8.80000	3696.00	8.80000	3696.00
0550 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3675.00000	3675.00	3447.00000	3447.00	3447.00000	3447.00
0555 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	4800.00000	4800.00	4520.00000	4520.00	4520.00000	4520.00
0560 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	40.000 LF	20.00000	800.00	21.00000	840.00	21.00000	840.00
0565 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	13.000 EA	425.00000	5525.00	400.00000	5200.00	400.00000	5200.00
0570 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1250.00000	1250.00	1210.00000	1210.00	1210.00000	1210.00
0575 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	570.000 LF	1.00000	570.00	1.00000	570.00	1.00000	570.00
0580 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	7000.00000	28000.00	6560.00000	26240.00	6560.00000	26240.00
0585 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	850.00000	3400.00	805.00000	3220.00	805.00000	3220.00
0590 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	900.00000	9000.00	845.00000	8450.00	845.00000	8450.00
0595 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1000.00000	2000.00	995.00000	1990.00	995.00000	1990.00
0600 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	600.00000	1200.00	560.00000	1120.00	560.00000	1120.00
0605 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1150.00000	3450.00	1115.00000	3345.00	1115.00000	3345.00
0610 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	4.000 EA	1900.00000	7600.00	1850.00000	7400.00	1850.00000	7400.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0615 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	8000.00000	32000.00	7530.00000	30120.00	7530.00000	30120.00
0620 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	150.00000	1200.00	147.00000	1176.00	147.00000	1176.00
0625 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	16500.00000	16500.00	16290.00000	16290.00	16290.00000	16290.00
0630 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	460.00000	460.00	440.00000	440.00	440.00000	440.00
0635 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	26.00000	208.00	25.00000	200.00	25.00000	200.00
0640 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1200.00000	2400.00	1160.00000	2320.00	1160.00000	2320.00
0645 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	220.00000	220.00	204.00000	204.00	204.00000	204.00
0650 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	260.00000	260.00	247.00000	247.00	247.00000	247.00
0655 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	260.00000	260.00	247.00000	247.00	247.00000	247.00
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	310.00000	310.00	295.00000	295.00	295.00000	295.00
0665 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	525.00000	2100.00	516.00000	2064.00	516.00000	2064.00
0670 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	750.00000	1500.00	782.00000	1564.00	782.00000	1564.00
0675 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	425.00000	850.00	420.00000	840.00	420.00000	840.00
0680 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	700.00000	4200.00	670.00000	4020.00	670.00000	4020.00
0685 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2700.00000	2700.00	2520.00000	2520.00	2520.00000	2520.00
SECTION 0003 TOTALS		$	143,073.10	$	136,558.00	$	136,558.00
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0690 0590 70 IRRIGATION SYSTEM 23953525201	LUMP	9800.00000	9800.00	7651.00000	7651.00	7757.17000	7757.17
SECTION 0004 TOTALS		$	9,800.00	$	7,651.00	$	7,757.17
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0695 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	5840.000 LF	9.50000	55480.00	9.00000	52560.00	9.00000	52560.00
0700 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	597.000 LF	2.00000	1194.00	2.00000	1194.00	2.00000	1194.00
0705 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6260.000 LF	2.60000	16276.00	2.50000	15650.00	2.50000	15650.00
0710 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	260.000 LF	2.85000	741.00	2.70000	702.00	2.70000	702.00
0715 0783 1512 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, OVERHEAD, 13-48 FIBERS	15.000 LF	24.00000	360.00	22.50000	337.50	22.50000	337.50
0720 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	1311.000 LF	0.60000	786.60	0.60000	786.60	0.60000	786.60
0725 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	98.000 EA	42.00000	4116.00	39.00000	3822.00	39.00000	3822.00
0730 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	675.00000	675.00	638.00000	638.00	638.00000	638.00
0735 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	9.000 EA	55.00000	495.00	50.00000	450.00	50.00000	450.00
0740 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	1800.00000	1800.00	1690.00000	1690.00	1690.00000	1690.00
0745 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	680.00000	680.00	637.00000	637.00	636.90000	636.90
0750 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	20.000 LF	20.00000	400.00	18.40000	368.00	18.40000	368.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) HUBBARD CONSTRUCTION COMPANY UNIT PRICE	 AMOUNT
0755 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	6209.000 LF	3.10000	19247.90	3.00000	18627.00	3.00000	18627.00
0760 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	1400.00000	7000.00	1340.00000	6700.00	1340.00000	6700.00
0765 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	2100.00000	4200.00	1950.00000	3900.00	1950.00000	3900.00
0770 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2650.00000	2650.00	2490.00000	2490.00	2490.00000	2490.00
SECTION 0005 TOTALS			$ 116,101.50		$ 110,552.10		$ 110,552.00
CONTRACT TOTALS			$ 8,787,211.00		$ 8,819,802.79		$ 9,211,571.00

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23953525201	LUMP	840000.00000	840000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 23953525201	560.000 LS	250000.00000	250000.00				
0015 0102 2 1 SPECIAL DETOUR 1 23953525201	LUMP	285000.00000	285000.00				
0020 0102 2 2 SPECIAL DETOUR 2 23953525201	LUMP	25000.00000	25000.00				
0025 0102 2 3 SPECIAL DETOUR 3 23953525201	LUMP	150000.00000	150000.00				
0030 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	50.00000	16000.00				
0035 0102 60 WORK ZONE SIGN	48435.000 ED	0.20000	9687.00				
0040 0102 61 BUSINESS SIGN	7.000 EA	50.00000	350.00				
0045 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	10500.000 LF	15.00000	157500.00				
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5640.000 LF	4.00000	22560.00				
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	174319.000 ED	0.15000	26147.85				
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	690.000 ED	0.25000	172.50				
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	455.000 ED	7.00000	3185.00				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3360.000 ED	0.25000	840.00				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1650.000 EA	3.00000	4950.00				
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	60019.000 ED	0.10000	6001.90				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	65.000 LO	700.00000	45500.00				
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1134.000 ED	15.00000	17010.00				
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1120.000 ED	4.00000	4480.00				
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1120.000 ED	3.00000	3360.00				
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	860.000 LF	3.00000	2580.00				
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	11136.000 LF	2.00000	22272.00				
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	449.000 SF	7.00000	3143.00				
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	5590.000 LF	2.00000	11180.00				
0125 0104 10 3 SEDIMENT BARRIER	18250.000 LF	0.75000	13687.50				
0130 0104 11 FLOATING TURBIDITY BARRIER	230.000 LF	10.00000	2300.00				
0135 0104 18 INLET PROTECTION SYSTEM	53.000 EA	50.00000	2650.00				
0140 0107 1 LITTER REMOVAL	317.100 AC	50.00000	15855.00				
0145 0107 2 MOWING	317.100 AC	100.00000	31710.00				
0150 0110 1 1 CLEARING & GRUBBING 23953525201	30.180 LS	300000.00000	300000.00				
0155 0110 7 1 MAILBOX, F&I SINGLE	10.000 EA	125.00000	1250.00				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0120 1 REGULAR EXCAVATION	70653.000 CY	4.25000	300275.25				
0165 0120 4 SUBSOIL EXCAVATION	4714.000 CY	15.00000	70710.00				
0170 0120 6 EMBANKMENT	47961.000 CY	3.45000	165465.45				
0175 0160 4 TYPE B STABILIZATION	76763.000 SY	4.00000	307052.00				
0180 0285710 OPTIONAL BASE, BASE GROUP 10	52251.000 SY	12.00000	627012.00				
0185 0285715 OPTIONAL BASE, BASE GROUP 15	17921.000 SY	41.00000	734761.00				
0190 0286 1 TURNOUT CONSTRUCTION	426.000 SY	125.00000	53250.00				
0195 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	8665.000 SY	3.00000	25995.00				
0200 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	6798.300 TN	79.50000	540464.85				
0205 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	6503.900 TN	102.00000	663397.80				
0210 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	115.600 CY	565.00000	65314.00				
0215 0400 1 2 CONCRETE CLASS I, ENDWALLS	14.880 CY	1200.00000	17856.00				
0220 0400 4 1 CONCRETE CLASS IV, CULVERTS	252.000 CY	1400.00000	352800.00				
0225 0401 70 RESTORE SPALLED AREAS, GUNITE	978.200 CF	100.00000	97820.00				
0230 0415 1 1 REINF STEEL- ROADWAY	54052.000 LB	1.00000	54052.00				
0235 0425 1311 INLETS, CURB, TYPE P-1, <10'	23.000 EA	3900.00000	89700.00				
0240 0425 1321 INLETS, CURB, TYPE P-2, <10'	7.000 EA	4000.00000	28000.00				
0245 0425 1351 INLETS, CURB, TYPE P-5, <10'	8.000 EA	3200.00000	25600.00				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0425 1411 INLETS, CURB TYPE J-1, <10'	3.000 EA	5600.00000	16800.00				
0255 0425 1421 INLETS, CURB, TYPE J-2, <10'	3.000 EA	5900.00000	17700.00				
0260 0425 1521 INLETS, DT BOT, TYPE C,<10'	29.000 EA	1800.00000	52200.00				
0265 0425 1541 INLETS, DT BOT, TYPE D, <10'	2.000 EA	2400.00000	4800.00				
0270 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	2.000 EA	10200.00000	20400.00				
0275 0425 2 41 MANHOLES, P-7, <10'	5.000 EA	2300.00000	11500.00				
0280 0425 2 61 MANHOLES, P-8, <10'	29.000 EA	2500.00000	72500.00				
0285 0425 2 62 MANHOLES, P-8, >10'	3.000 EA	4400.00000	13200.00				
0290 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	3200.00000	3200.00				
0295 0425 2 91 MANHOLES, J-8, <10'	2.000 EA	3900.00000	7800.00				
0300 0425 2 92 MANHOLES, J-8, >10'	3.000 EA	5600.00000	16800.00				
0305 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	64.000 LF	35.00000	2240.00				
0310 0430174224 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 24"SD	25.000 LF	48.00000	1200.00				
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	10335.000 LF	43.00000	444405.00				
0320 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2579.000 LF	56.00000	144424.00				
0325 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1777.000 LF	87.00000	154599.00				
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	658.000 LF	107.00000	70406.00				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1835.000 LF	160.00000	293600.00				
0340 0430175224 PIPE CULVERT,OPTIONAL MATERIAL,OTHER SHAPE-ELIP/ARCH, 24"S/CD	128.000 LF	78.00000	9984.00				
0345 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	126.000 LF	97.00000	12222.00				
0350 0430950 DESILTING CONCRETE BOX CULVERT,	128.000 CY	150.00000	19200.00				
0355 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	750.00000	3750.00				
0360 0430982141 MITERED END SECTION, OPTIONAL ROUND, 48" CD	2.000 EA	2700.00000	5400.00				
0365 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	1.000 EA	1000.00000	1000.00				
0370 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	4.000 EA	850.00000	3400.00				
0375 0515 2302 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,54" PICKET RAIL	405.000 LF	36.00000	14580.00				
0380 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	7070.000 LF	13.00000	91910.00				
0385 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	13635.000 LF	11.00000	149985.00				
0390 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	3191.000 LF	60.00000	191460.00				
0395 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	224.000 SY	65.00000	14560.00				
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	7043.000 SY	26.94000	189738.42				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	307.000 SY	35.00000	10745.00				
0410 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	11.200 TN	75.00000	840.00				
0415 0536 73 GUARDRAIL REMOVAL	480.000 LF	2.00000	960.00				
0420 0547 70 1 RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	679.000 SY	55.00000	37345.00				
0425 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3317.000 LF	10.50000	34828.50				
0430 0550 10221 FENCING, TYPE B, 5.1-6.0', W/ BARB WIRE ATTMT	70.000 LF	15.50000	1085.00				
0435 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	5.000 EA	1900.00000	9500.00				
0440 0570 1 2 PERFORMANCE TURF, SOD	59755.000 SY	2.75000	164326.25				
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.818 NM	1000.00000	8818.00				
0450 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	421.000 LF	1.75000	736.75				
0455 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	6.263 GM	360.00000	2254.68				
0460 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	898.000 LF	0.50000	449.00				
0465 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	3.000 EA	100.00000	300.00				
0470 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	128.000 EA	26.00000	3328.00				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	7.121 NM	980.00000	6978.58				
0480 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	130.000 LF	1.50000	195.00				
0485 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	4.354 GM	360.00000	1567.44				
0490 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23953525201	LUMP	76000.00000	76000.00				
SECTION 0001 TOTALS		$	8,909,117.72	$		$	
SECTION 0002 SIGNING							
0495 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	8.000 AS	275.00000	2200.00				
0500 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	15.000 AS	1100.00000	16500.00				
0505 0700 20 40 SINGLE POST SIGN, RELOCATE	11.000 AS	115.00000	1265.00				
0510 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	40.00000	1160.00				
0515 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3200.00000	6400.00				
0520 0700 90 21 SIGN FLASHING BEACON, RELOCATE, GROUND MOUNT	1.000 AS	300.00000	300.00				
0525 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	12.000 EA	55.00000	660.00				
0530 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFAC	LUMP	40000.00000	40000.00				
0535 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	335.000 SF	6.00000	2010.00				
SECTION 0002 TOTALS		$	70,495.00	$		$	
SECTION 0003 SIGNALIZATION							

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	921.000 LF	3.00000	2763.00				
0545 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	420.000 LF	9.00000	3780.00				
0550 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3450.00000	3450.00				
0555 0634 4153 SPAN WIRE ASSEMBLY, F&I, TWO POINT, BOX	1.000 PI	4500.00000	4500.00				
0560 0634 5 1 FIBERGLASS INSULATOR, FURNISH & INSTALL	40.000 LF	21.00000	840.00				
0565 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	13.000 EA	400.00000	5200.00				
0570 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1200.00000	1200.00				
0575 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	570.000 LF	1.00000	570.00				
0580 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	6600.00000	26400.00				
0585 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	4.000 EA	800.00000	3200.00				
0590 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	850.00000	8500.00				
0595 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	1000.00000	2000.00				
0600 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	2.000 AS	560.00000	1120.00				
0605 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	3.000 AS	1100.00000	3300.00				
0610 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	4.000 EA	1850.00000	7400.00				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0615 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	7500.00000	30000.00				
0620 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	8.000 EA	150.00000	1200.00				
0625 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	1.000 AS	16300.00000	16300.00				
0630 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	1.000 AS	440.00000	440.00				
0635 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	8.000 EA	25.00000	200.00				
0640 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	2.000 EA	1160.00000	2320.00				
0645 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	200.00000	200.00				
0650 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	250.00000	250.00				
0655 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	250.00000	250.00				
0660 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	300.00000	300.00				
0665 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	500.00000	2000.00				
0670 0700 48 19 SIGN PANELS, F & I, 16 - 100	2.000 EA	800.00000	1600.00				
0675 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	400.00000	800.00				
0680 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	6.000 AS	670.00000	4020.00				
0685 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2500.00000	2500.00				
SECTION 0003 TOTALS		$	136,603.00	$		$	
SECTION 0004 LANDSCAPE / PERIPHERAL							

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0690 0590 70 IRRIGATION SYSTEM 23953525201	LUMP	5000.00000	5000.00				
SECTION 0004 TOTALS		$	5,000.00	$		$	
SECTION 0005 INTELLIGENT TRANSPORTATION SYSTEM							
0695 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	5840.000 LF	9.00000	52560.00				
0700 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	597.000 LF	2.00000	1194.00				
0705 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	6260.000 LF	2.50000	15650.00				
0710 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	260.000 LF	3.00000	780.00				
0715 0783 1512 ITS FIBER OPTIC CABLE, ADJUST/MODIFY, OVERHEAD, 13-48 FIBERS	15.000 LF	22.50000	337.50				
0720 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	1311.000 LF	0.60000	786.60				
0725 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	98.000 EA	39.00000	3822.00				
0730 0783 3 11 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	1.000 EA	650.00000	650.00				
0735 0783 3 12 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	9.000 EA	50.00000	450.00				
0740 0783 3 13 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PRETERMINATED CONNECTOR ASSEMBLY	1.000 EA	1700.00000	1700.00				
0745 0783 3 16 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	1.000 EA	650.00000	650.00				
0750 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	20.000 LF	19.00000	380.00				

CALL ORDER: 014 PROPOSAL ID: T5413 LETTING DATE: 04/25/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0755 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	6209.000 LF	3.00000	18627.00				
0760 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	5.000 EA	1350.00000	6750.00				
0765 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	2.000 EA	1950.00000	3900.00				
0770 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	1.000 EA	2500.00000	2500.00				
SECTION 0005 TOTALS		$	110,737.10	$		$	
CONTRACT TOTALS		$	9,231,952.82	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.