VENDOR RANKING

CALL ORDER : 010 PROPOSAL ID : T5431 PROPOSAL DESC :
LETTING DATE : 12/05/12 10:30 A.M. DISTRICT : 05 AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS AND LOCAL
SET-ASIDE : U/R CODE : FUND AGREEMENT
CONTRACT TIME : 900 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening SR 5 from four lanes to six lanes, constructing raised medians, curb and gutter improvements, drainage, aesthetic lighting, landscaping, hardscaping, sidewalks, and bike lanes.

FINPROJ(S) : 23759225201 (*) F.A. NO. : N/A COUNTIES : BREVARD
23759225601 N/A
23759225602 N/A
LOCAL NAME : SR 5 (US 1) ROAD NAME : SR 5
PROJ LIMITS : FROM N OF PINE STREET TO N OF CIDCO ROAD

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ASTALDI CONSTRUCTION CORPORATION	Responsive	Winning bid	$ 29,360,535.54	0.00%
2	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 30,514,264.11	3.92%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 31,924,261.69	8.73%
4	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 32,649,740.66	11.20%
5	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 32,795,463.67	11.69%
6	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 34,144,444.00	16.29%
7	DICKERSON FLORIDA, INC.	Responsive	Non-Winning Bid	$ 34,245,061.23	16.63%
8	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 35,187,125.64	19.84%
9	GLF CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 35,309,931.21	20.26%
10	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 37,749,964.72	28.57%

CALL ORDER : 010 PROPOSAL ID : T5431 PROPOSAL DESC :
LETTING DATE : 12/05/12 10:30 A.M. DISTRICT : 05 AWARD IS CONTINGENT UPON RECEIPT OF LOCAL FUNDS AND LOCAL
SET-ASIDE : U/R CODE : FUND AGREEMENT
CONTRACT TIME : 900 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of widening SR 5 from four lanes to six lanes, constructing raised medians, curb and gutter improvements, drainage, aesthetic lighting, landscaping, hardscaping, sidewalks, and bike lanes.

FINPROJ(S) : 23759225201 (*) F.A. NO. : N/A COUNTIES : BREVARD
23759225601 N/A
23759225602 N/A
LOCAL NAME : SR 5 (US 1) ROAD NAME : SR 5
PROJ LIMITS : FROM N OF PINE STREET TO N OF CIDCO ROAD

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23759225201	LUMP	2475390.30000	2475390.30	2027600.00000	2027600.00	2900000.00000	2900000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23759225201	900.000 LS	494355.16000	494355.16	560000.00000	560000.00	800000.00000	800000.00
0015 0102 2 1 SPECIAL DETOUR 1 23759225201	LUMP	176638.42000	176638.42	1400000.00000	1400000.00	1250000.00000	1250000.00
0020 0102 2 2 SPECIAL DETOUR 2 23759225201	LUMP	328858.11000	328858.11	590000.00000	590000.00	700000.00000	700000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	55.53000	8884.80	52.50000	8400.00	50.00000	8000.00
0030 0102 60 WORK ZONE SIGN	85352.000 ED	0.23000	19630.96	0.20000	17070.40	0.30000	25605.60
0035 0102 61 BUSINESS SIGN	136.000 EA	129.89000	17665.04	130.00000	17680.00	122.00000	16592.00
0040 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	460.000 LF	6.38000	2934.80	18.40000	8464.00	25.00000	11500.00
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1510.000 LF	16.79000	25352.90	31.00000	46810.00	60.00000	90600.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	14490.000 LF	5.93000	85925.70	3.10000	44919.00	0.01000	144.90

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1116320.000 ED	0.10000	111632.00	0.10000	111632.00	0.09000	100468.80
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	77149.000 ED	0.16000	12343.84	0.20000	15429.80	0.25000	19287.25
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1001.000 ED	5.41000	5415.41	5.30000	5305.30	5.10000	5105.10
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28800.000 ED	0.11000	3168.00	0.10000	2880.00	0.10000	2880.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4091.000 EA	3.06000	12518.46	3.30000	13500.30	2.50000	10227.50
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17896.000 ED	0.11000	1968.56	0.10000	1789.60	0.10000	1789.60
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	1.000 LO	1001.24000	1001.24	970.00000	970.00	1820.00000	1820.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1800.000 ED	14.07000	25326.00	13.70000	24660.00	13.00000	23400.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4500.000 ED	1.12000	5040.00	1.20000	5400.00	1.00000	4500.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4500.000 ED	1.12000	5040.00	1.20000	5400.00	1.00000	4500.00
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1164.000 LF	1.79000	2083.56	2.80000	3259.20	2.50000	2910.00
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2684.000 LF	1.58000	4240.72	2.20000	5904.80	2.00000	5368.00
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	239.000 SF	3.17000	757.63	9.00000	2151.00	4.60000	1099.40

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1653.000 LF	1.58000	2611.74	2.20000	3636.60	2.50000	4132.50
0125 0107 1 LITTER REMOVAL	293.000 AC	36.10000	10577.30	13.20000	3867.60	50.00000	14650.00
0130 0107 2 MOWING	293.000 AC	36.10000	10577.30	30.30000	8877.90	20.00000	5860.00
0135 0110 1 1 CLEARING & GRUBBING 23759225201	74.790 LS	367768.01000	367768.01	490000.00000	490000.00	795000.00000	795000.00
0140 0110 7 1 MAILBOX, F&I SINGLE	28.000 EA	294.31000	8240.68	160.00000	4480.00	130.00000	3640.00
0145 0120 1 REGULAR EXCAVATION	127408.000 CY	5.63000	717307.04	4.00000	509632.00	3.00000	382224.00
0150 0120 6 EMBANKMENT	25741.000 CY	2.98000	76708.18	2.30000	59204.30	8.55000	220085.55
0155 0121 70 FLOWABLE FILL	219.000 CY	213.15000	46679.85	120.00000	26280.00	184.00000	40296.00
0160 0160 4 TYPE B STABILIZATION	223738.000 SY	0.76000	170040.88	3.90000	872578.20	3.00000	671214.00
0165 0285701 OPTIONAL BASE, BASE GROUP 01	7158.000 SY	4.28000	30636.24	8.20000	58695.60	7.00000	50106.00
0170 0285704 OPTIONAL BASE, BASE GROUP 04	78.000 SY	5.77000	450.06	61.00000	4758.00	10.00000	780.00
0175 0285709 OPTIONAL BASE, BASE GROUP 09	190744.000 SY	8.04000	1533581.76	12.40000	2365225.60	11.50000	2193556.00
0180 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	23812.000 SY	2.84000	67626.08	2.80000	66673.60	2.00000	47624.00
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	6495.000 SY	2.84000	18445.80	2.80000	18186.00	5.00000	32475.00
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	151.400 TN	176.74000	26758.44	180.00000	27252.00	220.00000	33308.00
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	35086.300 TN	90.41000	3172152.38	90.20000	3164784.26	90.00000	3157767.00
0200 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	18187.100 TN	117.24000	2132255.60	120.00000	2182452.00	113.00000	2055142.30
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	987.700 CY	399.21000	394299.72	400.00000	395080.00	450.00000	444465.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0210 0425 1201 INLETS, CURB, TYPE 9, <10'	6.000 EA	2664.36000	15986.16	2900.00000	17400.00	5500.00000	33000.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	4.000 EA	6394.47000	25577.88	2500.00000	10000.00	3660.00000	14640.00
0220 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	6820.76000	6820.76	2500.00000	2500.00	4300.00000	4300.00
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	101.000 EA	3943.25000	398268.25	2100.00000	212100.00	2700.00000	272700.00
0230 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	7460.21000	7460.21	2900.00000	2900.00	3550.00000	3550.00
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	23.000 EA	4582.70000	105402.10	2500.00000	57500.00	2680.00000	61640.00
0240 0425 1451 INLETS, CURB, TYPE J-5, <10'	23.000 EA	6287.89000	144621.47	3400.00000	78200.00	3500.00000	80500.00
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	9058.82000	45294.10	3600.00000	18000.00	4500.00000	22500.00
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	9.000 EA	7673.36000	69060.24	3700.00000	33300.00	4440.00000	39960.00
0255 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	4689.27000	28135.62	2600.00000	15600.00	5400.00000	32400.00
0260 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10'	10.000 EA	6287.89000	62878.90	3400.00000	34000.00	5700.00000	57000.00
0265 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	1.000 EA	10124.57000	10124.57	4000.00000	4000.00	6700.00000	6700.00
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1811.76000	12682.32	2900.00000	20300.00	1900.00000	13300.00
0275 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	35.000 EA	2770.93000	96982.55	1600.00000	56000.00	2100.00000	73500.00
0280 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	5.000 EA	6394.47000	31972.35	3900.00000	19500.00	2900.00000	14500.00
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3836.68000	11510.04	3900.00000	11700.00	2600.00000	7800.00
0290 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	5541.87000	16625.61	4200.00000	12600.00	4400.00000	13200.00
0295 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	4262.97000	4262.97	3900.00000	3900.00	2400.00000	2400.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0300 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2770.94000	2770.94	2900.00000	2900.00	2100.00000	2100.00
0305 0425 2 61 MANHOLES, P-8, <10'	15.000 EA	2770.93000	41563.95	3200.00000	48000.00	2450.00000	36750.00
0310 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	5115.57000	10231.14	3700.00000	7400.00	3100.00000	6200.00
0315 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	7247.06000	7247.06	5400.00000	5400.00	5000.00000	5000.00
0320 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	7247.06000	28988.24	4300.00000	17200.00	4000.00000	16000.00
0325 0425 2 92 MANHOLES, J-8, >10'	17.000 EA	12788.93000	217411.81	5200.00000	88400.00	5500.00000	93500.00
0330 0425 4 INLETS, ADJUST	1.000 EA	1278.90000	1278.90	1200.00000	1200.00	1600.00000	1600.00
0335 0425 5 MANHOLE, ADJUST	3.000 EA	426.30000	1278.90	2400.00000	7200.00	1600.00000	4800.00
0340 0425 78 INLET CAP, PRECAST	9.000 EA	1278.89000	11510.01	1400.00000	12600.00	500.00000	4500.00
0345 0430 94 1 DESILTING PIPE, 0 - 24"	7104.000 LF	3.20000	22732.80	2.30000	16339.20	3.50000	24864.00
0350 0430 94 2 DESILTING PIPE, 25 - 36"	1916.000 LF	4.26000	8162.16	2.80000	5364.80	4.50000	8622.00
0355 0430 94 3 DESILTING PIPE, 37 - 48"	472.000 LF	5.86000	2765.92	5.10000	2407.20	6.00000	2832.00
0360 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	143.000 LF	42.63000	6096.09	83.50000	11940.50	52.00000	7436.00
0365 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	130.000 LF	53.29000	6927.70	90.20000	11726.00	52.50000	6825.00
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11227.000 LF	58.62000	658126.74	42.20000	473779.40	53.00000	595031.00
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4808.000 LF	63.94000	307423.52	52.70000	253381.60	60.00000	288480.00
0380 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	4129.000 LF	74.60000	308023.40	60.10000	248152.90	80.00000	330320.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0385 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3693.000 LF	89.52000	330597.36	70.70000	261095.10	94.00000	347142.00
0390 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	510.000 LF	115.10000	58701.00	86.90000	44319.00	110.00000	56100.00
0395 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1452.000 LF	127.89000	185696.28	94.90000	137794.80	120.00000	174240.00
0400 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1156.000 LF	159.86000	184798.16	120.00000	138720.00	160.00000	184960.00
0405 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	4198.000 LF	181.18000	760593.64	140.00000	587720.00	180.00000	755640.00
0410 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	876.000 LF	213.15000	186719.40	160.00000	140160.00	220.00000	192720.00
0415 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	905.88000	4529.40	1200.00000	6000.00	1200.00000	6000.00
0420 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1012.46000	2024.92	1300.00000	2600.00	1300.00000	2600.00
0425 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1385.47000	2770.94	1600.00000	3200.00	1800.00000	3600.00
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2557.78000	2557.78	1800.00000	1800.00	2600.00000	2600.00
0435 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3197.24000	3197.24	2100.00000	2100.00	3100.00000	3100.00
0440 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5328.72000	5328.72	3700.00000	3700.00	6000.00000	6000.00
0445 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	6394.47000	6394.47	4200.00000	4200.00	6300.00000	6300.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	905.88000	6341.16	1200.00000	8400.00	1200.00000	8400.00
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	1012.46000	5062.30	1300.00000	6500.00	1300.00000	6500.00
0460 0436 1 1 TRENCH DRAIN, STANDARD	144.000 LF	229.14000	32996.16	74.00000	10656.00	135.00000	19440.00
0465 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	4193.000 LF	22.49000	94300.57	17.30000	72538.90	25.00000	104825.00
0470 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13765.700 LF	11.66000	160508.06	10.20000	140410.14	13.00000	178954.10
0475 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	43204.300 LF	11.66000	503762.14	10.00000	432043.00	12.00000	518451.60
0480 0520 2 4 CONCRETE CURB, TYPE D	66.000 LF	14.84000	979.44	9.50000	627.00	16.50000	1089.00
0485 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1349.000 LF	18.02000	24308.98	27.30000	36827.70	32.00000	43168.00
0490 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1238.000 LF	21.20000	26245.60	33.10000	40977.80	35.00000	43330.00
0495 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	8193.000 LF	28.62000	234483.66	39.90000	326900.70	44.00000	360492.00
0500 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	1383.100 SY	28.62000	39584.32	38.30000	52972.73	64.00000	88518.40
0505 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	202.000 LF	107.12000	21638.24	160.00000	32320.00	200.00000	40400.00
0510 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	90.000 LF	133.89000	12050.10	130.00000	11700.00	130.00000	11700.00
0515 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	155.32000	9319.20	150.00000	9000.00	130.00000	7800.00
0520 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	567.000 LF	167.10000	94745.70	250.00000	141750.00	197.00000	111699.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0525 0522 1 SIDEWALK CONCRETE, 4" THICK	25084.200 SY	28.62000	717909.80	25.20000	632121.84	29.00000	727441.80
0530 0522 2 SIDEWALK CONCRETE, 6" THICK	9747.300 SY	33.39000	325462.35	30.50000	297292.65	39.00000	380144.70
0535 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	547.000 SY	47.69000	26086.43	47.30000	25873.10	37.00000	20239.00
0540 0536 73 GUARDRAIL REMOVAL	1436.000 LF	3.38000	4853.68	2.60000	3733.60	3.06000	4394.16
0545 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	104.000 SY	51.75000	5382.00	76.50000	7956.00	43.00000	4472.00
0550 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	85.000 LF	2090.99000	177734.15	2100.00000	178500.00	201.00000	17085.00
0555 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	105.000 LF	2090.99000	219553.95	2100.00000	220500.00	228.00000	23940.00
0560 0570 1 2 PERFORMANCE TURF, SOD	90202.000 SY	1.11000	100124.22	1.70000	153343.40	1.45000	130792.90
0565 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.721 NM	791.28000	19561.23	790.00000	19529.59	860.00000	21260.06
0570 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1672.000 LF	0.42000	702.24	0.60000	1003.20	0.50000	836.00
0575 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	279.000 LF	0.63000	175.77	1.00000	279.00	0.75000	209.25
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2774.000 LF	1.06000	2940.44	1.30000	3606.20	1.00000	2774.00
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	18.573 GM	237.36000	4408.49	350.00000	6500.55	672.00000	12481.06
0590 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5447.000 LF	0.21000	1143.87	0.30000	1634.10	0.30000	1634.10
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	47.48000	189.92	63.00000	252.00	35.70000	142.80

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	422.000 EA	23.21000	9794.62	17.90000	7553.80	15.30000	6456.60
0605 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.465 NM	791.53000	14615.60	790.00000	14587.35	860.00000	15879.90
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	42.000 LF	0.63000	26.46	1.00000	42.00	0.75000	31.50
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	110.000 LF	0.21000	23.10	0.30000	33.00	0.30000	33.00
0620 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL 23759225201	LUMP	55409.67000	55409.67	53000.00000	53000.00	289000.00000	289000.00
0625 0999 16 PARTNERING, DO NOT BID 23759225201	LUMP	23100.00000	23100.00	23100.00000	23100.00	23100.00000	23100.00
0630 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	1.000 DA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0635 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	8000.00000	8000.00	8000.00000	8000.00	8000.00000	8000.00
0640 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23759225201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 20,219,826.98		$ 21,472,554.91		$ 23,455,990.43
SECTION 0002 SIGNING							
0645 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	76.000 AS	298.80000	22708.80	300.00000	22800.00	273.00000	20748.00
0650 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	49.000 AS	788.14000	38618.86	950.00000	46550.00	719.00000	35231.00
0655 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	995.61000	3982.44	1300.00000	5200.00	908.00000	3632.00
0660 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	90.20000	721.60	110.00000	880.00	82.42000	659.36

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0665 0700 20 60 SINGLE POST SIGN, REMOVE	151.000 AS	1.13000	170.63	10.50000	1585.50	1.05000	158.55
0670 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	14.000 AS	3595.70000	50339.80	4100.00000	57400.00	3280.00000	45920.00
0675 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	4468.40000	13405.20	5500.00000	16500.00	4080.00000	12240.00
0680 0700 21 60 MULTI- POST SIGN, REMOVE	12.000 AS	310.07000	3720.84	320.00000	3840.00	283.00000	3396.00
0685 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	197.33000	197.33	63.00000	63.00	180.00000	180.00
0690 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	10946.02000	10946.02	9800.00000	9800.00	13000.00000	13000.00
0695 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	59.000 EA	62.01000	3658.59	65.10000	3840.90	56.60000	3339.40
0700 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23759225201	LUMP	81417.13000	81417.13	120000.00000	120000.00	73000.00000	73000.00
SECTION 0002 TOTALS		$	229,887.24	$	288,459.40	$	211,504.31
SECTION 0003 LIGHTING							
0705 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2465.000 LF	10.39000	25611.35	10.20000	25143.00	9.85000	24280.25
0710 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	975.000 LF	0.59000	575.25	0.60000	585.00	0.55000	536.25
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	101401.000 LF	1.18000	119653.18	1.20000	121681.20	1.15000	116611.15
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31002.000 LF	2.14000	66344.28	2.10000	65104.20	2.05000	63554.10
0725 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	325.000 LF	16.50000	5362.50	16.20000	5265.00	15.70000	5102.50
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	9821.41000	39285.64	9600.00000	38400.00	9300.00000	37200.00
0735 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	837.64000	3350.56	820.00000	3280.00	796.00000	3184.00
0740 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	219.000 EA	619.13000	135589.47	610.00000	133590.00	588.00000	128772.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	151.000 EA	553.79000	83622.29	540.00000	81540.00	527.00000	79577.00
0750 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	26.000 EA	3910.78000	101680.28	3800.00000	98800.00	3720.00000	96720.00
0755 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	125.000 EA	4551.33000	568916.25	4500.00000	562500.00	4330.00000	541250.00
SECTION 0003 TOTALS		$	1,149,991.05	$	1,135,888.40	$	1,096,787.25
SECTION 0004 SIGNALIZATION							
0760 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	18630.000 LF	2.78000	51791.40	2.90000	54027.00	2.65000	49369.50
0765 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	2015.000 LF	10.39000	20935.85	10.70000	21560.50	9.85000	19847.75
0770 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	5.000 PI	5477.88000	27389.40	5600.00000	28000.00	5200.00000	26000.00
0775 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	60.000 EA	396.33000	23779.80	410.00000	24600.00	376.00000	22560.00
0780 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	5.000 AS	946.90000	4734.50	970.00000	4850.00	900.00000	4500.00
0785 0639 2 1 ELECTRICAL SERVICE WIRE	840.000 LF	1.61000	1352.40	1.70000	1428.00	1.55000	1302.00
0790 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	927.62000	4638.10	950.00000	4750.00	9.01000	45.05
0795 0649 1 10 STEEL STRAIN POLE, F&I, PEDESTAL	10.000 EA	1010.10000	10101.00	1000.00000	10000.00	960.00000	9600.00
0800 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	24889.34000	49778.68	26000.00000	52000.00	24000.00000	48000.00
0805 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	29986.96000	29986.96	31000.00000	31000.00	29000.00000	29000.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0810 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	28803.33000	28803.33	30000.00000	30000.00	27000.00000	27000.00
0815 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	23392.94000	23392.94	24000.00000	24000.00	22000.00000	22000.00
0820 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	2.000 EA	28921.16000	57842.32	30000.00000	60000.00	27000.00000	54000.00
0825 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 70.5	4.000 EA	32574.86000	130299.44	34000.00000	136000.00	31000.00000	124000.00
0830 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	2.000 EA	35517.32000	71034.64	37000.00000	74000.00	34000.00000	68000.00
0835 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	32083.21000	32083.21	33000.00000	33000.00	30000.00000	30000.00
0840 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	52.000 AS	713.39000	37096.28	730.00000	37960.00	679.00000	35308.00
0845 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	3.000 AS	872.99000	2618.97	900.00000	2700.00	829.00000	2487.00
0850 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	6.000 AS	1215.76000	7294.56	1300.00000	7800.00	1160.00000	6960.00
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	468.09000	9361.80	480.00000	9600.00	445.00000	8900.00
0860 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	950.11000	950.11	980.00000	980.00	903.00000	903.00
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	18.000 EA	6918.58000	124534.44	7100.00000	127800.00	6600.00000	118800.00
0870 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	229.23000	5043.06	240.00000	5280.00	217.00000	4774.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	26283.98000	78851.94	27000.00000	81000.00	25000.00000	75000.00
0880 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	26283.98000	52567.96	27000.00000	54000.00	25000.00000	50000.00
0885 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	5106.19000	25530.95	5300.00000	26500.00	4850.00000	24250.00
0890 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	49.27000	2069.34	50.70000	2129.40	46.80000	1965.60
0895 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	29.99000	239.92	30.90000	247.20	28.10000	224.80
0900 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	117.83000	589.15	120.00000	600.00	111.00000	555.00
0905 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	7.000 EA	1631.37000	11419.59	1700.00000	11900.00	1550.00000	10850.00
0910 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	6.000 EA	1890.59000	11343.54	1900.00000	11400.00	1800.00000	10800.00
0915 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	6.000 EA	234.58000	1407.48	240.00000	1440.00	222.00000	1332.00
0920 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	29.99000	239.92	30.90000	247.20	28.10000	224.80
0925 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	351.34000	1405.36	360.00000	1440.00	334.00000	1336.00
0930 0690 90 CONDUIT & CABLING REMOVE	6.000 PI	156.39000	938.34	160.00000	960.00	149.00000	894.00
0935 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	311.71000	1870.26	320.00000	1920.00	296.00000	1776.00
0940 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	14.000 EA	2396.17000	33546.38	2500.00000	35000.00	2260.00000	31640.00
0945 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	424.18000	1272.54	440.00000	1320.00	399.00000	1197.00
0950 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1054.02000	6324.12	1100.00000	6600.00	1000.00000	6000.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0955 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	899.77000	16195.86	930.00000	16740.00	855.00000	15390.00
0960 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	3.000 EA	2809.64000	8428.92	2900.00000	8700.00	2670.00000	8010.00
0965 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	450.000 LF	1.55000	697.50	1.60000	720.00	1.45000	652.50
0970 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	18925.000 LF	2.25000	42581.25	2.30000	43527.50	2.15000	40688.75
0975 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	1066.87000	34139.84	1100.00000	35200.00	1010.00000	32320.00
0980 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	5.000 EA	4060.74000	20303.70	4200.00000	21000.00	3860.00000	19300.00
SECTION 0004 TOTALS			$ 1,106,807.05		$ 1,143,926.80		$ 1,047,762.75
SECTION 0005 LANDSCAPE / PERIPHERAL							
0985 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	11658.000 SY	63.59000	741332.22	63.00000	734454.00	63.00000	734454.00
0990 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23759225201	LUMP	225641.27000	225641.27	220000.00000	220000.00	215000.00000	215000.00
0995 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23759225201	LUMP	132394.63000	132394.63	130000.00000	130000.00	126000.00000	126000.00
1000 0590 70 IRRIGATION SYSTEM 23759225201	LUMP	171507.29000	171507.29	170000.00000	170000.00	163000.00000	163000.00
SECTION 0005 TOTALS			$ 1,270,875.41		$ 1,254,454.00		$ 1,238,454.00
SECTION 0006 UTILITIES							
1005 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (VALVE BOXES, ADJUST - SPECIAL (EA)	8.000 ZZ	222.12000	1776.96	2600.00000	20800.00	1070.00000	8560.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1010 0121 70 FLOWABLE FILL	26.400 CY	319.72000	8440.61	200.00000	5280.00	748.00000	19747.20
1015 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	284.000 CY	799.31000	227004.04	140.00000	39760.00	139.00000	39476.00
1020 0425 5 1 MANHOLE, ADJUST, UTILITIES	9.000 EA	426.30000	3836.70	1600.00000	14400.00	859.00000	7731.00
1025 0425 6 VALVE BOXES, ADJUST	8.000 EA	293.08000	2344.64	500.00000	4000.00	1120.00000	8960.00
1030 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	315.000 LF	42.63000	13428.45	55.30000	17419.50	60.30000	18994.50
1035 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	275.000 LF	53.29000	14654.75	150.00000	41250.00	58.90000	16197.50
1040 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	45599.000 LF	68.21000	3110307.79	63.40000	2890976.60	63.30000	2886416.70
1045 1050 11621 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9"	5379.000 LF	35.17000	189179.43	24.40000	131247.60	25.20000	135550.80
1050 1050 11622 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9"	436.000 LF	33.04000	14405.44	33.20000	14475.20	33.70000	14693.20
1055 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	1852.000 LF	6.39000	11834.28	2.80000	5185.60	13.50000	25002.00
1060 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3107.000 LF	4.96000	15410.72	6.30000	19574.10	12.60000	39148.20
1065 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11900.000 LF	8.00000	95200.00	14.90000	177310.00	18.80000	223720.00
1070 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	21020.000 LF	10.07000	211671.40	14.70000	308994.00	13.60000	285872.00
1075 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	325.000 EA	852.60000	277095.00	950.00000	308750.00	362.00000	117650.00
1080 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	73.000 EA	1065.74000	77799.02	1400.00000	102200.00	607.00000	44311.00
1085 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	23.000 EA	532.87000	12256.01	940.00000	21620.00	278.00000	6394.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1090 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	5.000 EA	1598.62000	7993.10	1000.00000	5000.00	316.00000	1580.00
1095 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	426.30000	5541.90	880.00000	11440.00	124.00000	1612.00
1100 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	852.60000	31546.20	760.00000	28120.00	2020.00000	74740.00
1105 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	4.000 EA	1012.46000	4049.84	1200.00000	4800.00	1220.00000	4880.00
1110 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	3197.24000	3197.24	920.00000	920.00	1170.00000	1170.00
1115 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	1065.75000	3197.25	980.00000	2940.00	1180.00000	3540.00
1120 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	12.000 EA	3410.38000	40924.56	3300.00000	39600.00	3550.00000	42600.00
1125 1080 11207 UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	3.000 EA	3197.23000	9591.69	1900.00000	5700.00	2370.00000	7110.00
1130 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	8.000 EA	373.01000	2984.08	270.00000	2160.00	271.00000	2168.00
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	15.000 EA	3730.10000	55951.50	2700.00000	40500.00	2400.00000	36000.00
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	19.000 EA	1278.89000	24298.91	1100.00000	20900.00	1040.00000	19760.00
1145 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	16.000 EA	4262.98000	68207.68	2100.00000	33600.00	4380.00000	70080.00
1150 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	15.000 EA	426.30000	6394.50	290.00000	4350.00	289.00000	4335.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1155 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	14.000 EA	4795.85000	67141.90	7800.00000	109200.00	3090.00000	43260.00
1160 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	105.000 EA	2344.64000	246187.20	2300.00000	241500.00	2150.00000	225750.00
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	7.000 EA	5328.72000	37301.04	9600.00000	67200.00	6900.00000	48300.00
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	390.000 EA	639.45000	249385.50	630.00000	245700.00	456.00000	177840.00
1175 1080 14 UTILITY FIXTURES, RELOCATE	6.000 EA	959.17000	5755.02	290.00000	1740.00	893.00000	5358.00
1180 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	373.01000	5222.14	580.00000	8120.00	769.00000	10766.00
1185 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	51.000 EA	106.57000	5435.07	170.00000	8670.00	240.00000	12240.00
1190 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	25.000 EA	4262.98000	106574.50	3600.00000	90000.00	3650.00000	91250.00
1195 1644900 FIRE HYDRANT, REMOVE	25.000 EA	746.02000	18650.50	1200.00000	30000.00	212.00000	5300.00
SECTION 0006 TOTALS		$	5,292,176.56	$	5,125,402.60	$	4,788,063.10
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1200 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	419.000 LF	10.39000	4353.41	10.70000	4483.30	9.85000	4127.15
1205 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	946.90000	946.90	990.00000	990.00	900.00000	900.00
1210 0639 2 1 ELECTRICAL SERVICE WIRE	140.000 LF	1.61000	225.40	1.70000	238.00	1.55000	217.00
1215 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	927.62000	927.62	950.00000	950.00	881.00000	881.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1220 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	7252.79000	7252.79	7500.00000	7500.00	6900.00000	6900.00
1225 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	2901.75000	2901.75	3000.00000	3000.00	2760.00000	2760.00
1230 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1177.000 LF	1.55000	1824.35	1.60000	1883.20	1.45000	1706.65
1235 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	386.000 LF	1.87000	721.82	1.90000	733.40	1.75000	675.50
1240 0783 1321 ITS FIBER OPTIC CABLE, INSTALL, UNDERGROUND, 2-12 FIBERS	440.000 LF	1.12000	492.80	1.20000	528.00	1.10000	484.00
1245 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	675.000 LF	3.37000	2274.75	3.50000	2362.50	3.20000	2160.00
1250 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	802.000 LF	0.64000	513.28	0.70000	561.40	0.60000	481.20
1255 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	39.63000	951.12	40.80000	979.20	37.40000	897.60
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	2353.000 LF	3.11000	7317.83	3.20000	7529.60	2.95000	6941.35
1265 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	2.000 EA	1066.87000	2133.74	1100.00000	2200.00	1010.00000	2020.00
1270 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	506.66000	1013.32	520.00000	1040.00	481.00000	962.00
1275 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	594.49000	1783.47	610.00000	1830.00	564.00000	1692.00
1280 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	67.49000	67.49	69.40000	69.40	64.40000	64.40
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	2.000 EA	22478.17000	44956.34	23000.00000	46000.00	21000.00000	42000.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(2) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
1290 0785 1 60 ITS POLE, REMOVE	1.000 EA	1934.50000	1934.50	2000.00000	2000.00	1840.00000	1840.00
1295 0785 2111 ITS FIELD CABINET, F&I, TYPE 336, POLE MOUNT	1.000 EA	6175.21000	6175.21	6400.00000	6400.00	5900.00000	5900.00
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2203.36000	2203.36	2300.00000	2300.00	2090.00000	2090.00
SECTION 0007 TOTALS			$ 90,971.25		$ 93,578.00		$ 85,699.85
CONTRACT TOTALS			$ 29,360,535.54		$ 30,514,264.11		$ 31,924,261.69

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23759225201	LUMP	757000.00000	757000.00	2337000.00000	2337000.00	3200000.00000	3200000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23759225201	900.000 LS	2095399.00000	2095399.00	1050000.00000	1050000.00	700000.00000	700000.00
0015 0102 2 1 SPECIAL DETOUR 1 23759225201	LUMP	1244678.00000	1244678.00	1400000.00000	1400000.00	1000000.00000	1000000.00
0020 0102 2 2 SPECIAL DETOUR 2 23759225201	LUMP	458166.00000	458166.00	825000.00000	825000.00	400000.00000	400000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	50.80000	8128.00	54.00000	8640.00	65.00000	10400.00
0030 0102 60 WORK ZONE SIGN	85352.000 ED	0.20000	17070.40	0.23000	19630.96	0.20000	17070.40
0035 0102 61 BUSINESS SIGN	136.000 EA	72.20000	9819.20	129.00000	17544.00	120.00000	16320.00
0040 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	460.000 LF	18.30000	8418.00	18.00000	8280.00	40.00000	18400.00
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1510.000 LF	44.40000	67044.00	43.00000	64930.00	120.00000	181200.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	14490.000 LF	4.50000	65205.00	5.00000	72450.00	3.00000	43470.00
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1116320.000 ED	0.10000	111632.00	0.10000	111632.00	0.09000	100468.80
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	77149.000 ED	0.15000	11572.35	0.15000	11572.35	0.15000	11572.35
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1001.000 ED	3.40000	3403.40	5.00000	5005.00	5.00000	5005.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28800.000 ED	0.20000	5760.00	0.10000	2880.00	0.10000	2880.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4091.000 EA	3.40000	13909.40	2.70000	11045.70	2.60000	10636.60

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17896.000 ED	0.15000	2684.40	0.10000	1789.60	0.10000	1789.60
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	1.000 LO	807.00000	807.00	995.00000	995.00	960.00000	960.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1800.000 ED	12.70000	22860.00	14.00000	25200.00	14.00000	25200.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4500.000 ED	1.10000	4950.00	1.10000	4950.00	1.10000	4950.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4500.000 ED	1.10000	4950.00	1.10000	4950.00	1.10000	4950.00
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1164.000 LF	1.30000	1513.20	2.15000	2502.60	2.10000	2444.40
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2684.000 LF	0.90000	2415.60	2.15000	5770.60	2.10000	5636.40
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	239.000 SF	1.30000	310.70	4.80000	1147.20	4.60000	1099.40
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1653.000 LF	0.90000	1487.70	2.15000	3553.95	2.10000	3471.30
0125 0107 1 LITTER REMOVAL	293.000 AC	72.40000	21213.20	25.00000	7325.00	10.00000	2930.00
0130 0107 2 MOWING	293.000 AC	81.30000	23820.90	50.00000	14650.00	30.00000	8790.00
0135 0110 1 1 CLEARING & GRUBBING 23759225201	74.790 LS	776066.00000	776066.00	470000.00000	470000.00	1609676.13000	1609676.13
0140 0110 7 1 MAILBOX, F&I SINGLE	28.000 EA	185.00000	5180.00	87.00000	2436.00	240.00000	6720.00
0145 0120 1 REGULAR EXCAVATION	127408.000 CY	4.05000	516002.40	5.40000	688003.20	8.00000	1019264.00
0150 0120 6 EMBANKMENT	25741.000 CY	8.00000	205928.00	1.50000	38611.50	4.00000	102964.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0155 0121 70 FLOWABLE FILL	219.000 CY	208.00000	45552.00	215.00000	47085.00	190.00000	41610.00
0160 0160 4 TYPE B STABILIZATION	223738.000 SY	2.25000	503410.50	1.90000	425102.20	2.58000	577244.04
0165 0285701 OPTIONAL BASE, BASE GROUP 01	7158.000 SY	8.65000	61916.70	5.40000	38653.20	9.50000	68001.00
0170 0285704 OPTIONAL BASE, BASE GROUP 04	78.000 SY	14.10000	1099.80	16.00000	1248.00	20.00000	1560.00
0175 0285709 OPTIONAL BASE, BASE GROUP 09	190744.000 SY	13.90000	2651341.60	12.00000	2288928.00	14.33000	2733361.52
0180 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	23812.000 SY	1.20000	28574.40	3.00000	71436.00	2.60000	61911.20
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	6495.000 SY	1.90000	12340.50	3.70000	24031.50	2.60000	16887.00
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	151.400 TN	142.00000	21498.80	171.75000	26002.95	160.00000	24224.00
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	35086.300 TN	97.50000	3420914.25	84.40000	2961283.72	84.00000	2947249.20
0200 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	18187.100 TN	121.00000	2200639.10	112.60000	2047867.46	110.00000	2000581.00
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	987.700 CY	403.00000	398043.10	375.00000	370387.50	480.00000	474096.00
0210 0425 1201 INLETS, CURB, TYPE 9, <10'	6.000 EA	2596.00000	15576.00	2680.00000	16080.00	2400.00000	14400.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	4.000 EA	6232.00000	24928.00	6450.00000	25800.00	5800.00000	23200.00
0220 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	6647.00000	6647.00	6880.00000	6880.00	6200.00000	6200.00
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	101.000 EA	3843.00000	388143.00	3980.00000	401980.00	3600.00000	363600.00
0230 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	7270.00000	7270.00	7500.00000	7500.00	6800.00000	6800.00
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	23.000 EA	4466.00000	102718.00	4600.00000	105800.00	4200.00000	96600.00
0240 0425 1451 INLETS, CURB, TYPE J-5, <10'	23.000 EA	6128.00000	140944.00	6300.00000	144900.00	5700.00000	131100.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	8828.00000	44140.00	9100.00000	45500.00	8200.00000	41000.00
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	9.000 EA	7478.00000	67302.00	7700.00000	69300.00	7000.00000	63000.00
0255 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	4570.00000	27420.00	4700.00000	28200.00	4300.00000	25800.00
0260 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10'	10.000 EA	6128.00000	61280.00	6300.00000	63000.00	5700.00000	57000.00
0265 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	1.000 EA	9867.00000	9867.00	10000.00000	10000.00	9200.00000	9200.00
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1766.00000	12362.00	1800.00000	12600.00	1600.00000	11200.00
0275 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	35.000 EA	2700.00000	94500.00	2800.00000	98000.00	3400.00000	119000.00
0280 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	5.000 EA	6232.00000	31160.00	6400.00000	32000.00	6700.00000	33500.00
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3739.00000	11217.00	3850.00000	11550.00	3500.00000	10500.00
0290 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	5401.00000	16203.00	5590.00000	16770.00	5000.00000	15000.00
0295 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	4154.00000	4154.00	4300.00000	4300.00	3900.00000	3900.00
0300 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2700.00000	2700.00	2800.00000	2800.00	2500.00000	2500.00
0305 0425 2 61 MANHOLES, P-8, <10'	15.000 EA	2700.00000	40500.00	2800.00000	42000.00	2500.00000	37500.00
0310 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	4985.00000	9970.00	5100.00000	10200.00	4700.00000	9400.00
0315 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	7062.00000	7062.00	7300.00000	7300.00	6600.00000	6600.00
0320 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	7062.00000	28248.00	7300.00000	29200.00	6600.00000	26400.00
0325 0425 2 92 MANHOLES, J-8, >10'	17.000 EA	12463.00000	211871.00	12900.00000	219300.00	11600.00000	197200.00
0330 0425 4 INLETS, ADJUST	1.000 EA	1246.00000	1246.00	1290.00000	1290.00	1200.00000	1200.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0335 0425 5 MANHOLE, ADJUST	3.000 EA	415.00000	1245.00	430.00000	1290.00	390.00000	1170.00
0340 0425 78 INLET CAP, PRECAST	9.000 EA	1246.00000	11214.00	1290.00000	11610.00	1200.00000	10800.00
0345 0430 94 1 DESILTING PIPE, 0 - 24"	7104.000 LF	2.10000	14918.40	2.15000	15273.60	3.10000	22022.40
0350 0430 94 2 DESILTING PIPE, 25 - 36"	1916.000 LF	2.60000	4981.60	2.50000	4790.00	4.10000	7855.60
0355 0430 94 3 DESILTING PIPE, 37 - 48"	472.000 LF	4.65000	2194.80	4.50000	2124.00	5.50000	2596.00
0360 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	143.000 LF	41.50000	5934.50	43.00000	6149.00	39.00000	5577.00
0365 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	130.000 LF	51.90000	6747.00	53.00000	6890.00	49.00000	6370.00
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11227.000 LF	57.10000	641061.70	59.00000	662393.00	54.00000	606258.00
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4808.000 LF	62.30000	299538.40	64.00000	307712.00	59.00000	283672.00
0380 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	4129.000 LF	72.70000	300178.30	75.00000	309675.00	69.00000	284901.00
0385 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3693.000 LF	87.20000	322029.60	90.00000	332370.00	82.00000	302826.00
0390 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	510.000 LF	112.00000	57120.00	116.00000	59160.00	110.00000	56100.00
0395 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1452.000 LF	125.00000	181500.00	129.00000	187308.00	120.00000	174240.00
0400 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1156.000 LF	156.00000	180336.00	160.00000	184960.00	150.00000	173400.00
0405 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	4198.000 LF	177.00000	743046.00	180.00000	755640.00	170.00000	713660.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0410 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	876.000 LF	208.00000	182208.00	215.00000	188340.00	200.00000	175200.00
0415 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	883.00000	4415.00	903.00000	4515.00	820.00000	4100.00
0420 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	987.00000	1974.00	1000.00000	2000.00	920.00000	1840.00
0425 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1350.00000	2700.00	1400.00000	2800.00	1300.00000	2600.00
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2493.00000	2493.00	2500.00000	2500.00	2300.00000	2300.00
0435 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3116.00000	3116.00	3200.00000	3200.00	2900.00000	2900.00
0440 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5193.00000	5193.00	5350.00000	5350.00	4900.00000	4900.00
0445 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	6232.00000	6232.00	6400.00000	6400.00	5800.00000	5800.00
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	883.00000	6181.00	900.00000	6300.00	820.00000	5740.00
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	987.00000	4935.00	1000.00000	5000.00	920.00000	4600.00
0460 0436 1 1 TRENCH DRAIN, STANDARD	144.000 LF	223.00000	32112.00	230.00000	33120.00	210.00000	30240.00
0465 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	4193.000 LF	22.60000	94761.80	26.00000	109018.00	22.00000	92246.00
0470 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13765.700 LF	16.70000	229887.19	15.50000	213368.35	17.00000	234016.90
0475 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	43204.300 LF	11.00000	475247.30	14.25000	615661.28	16.00000	691268.80

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0480 0520 2 4 CONCRETE CURB, TYPE D	66.000 LF	12.30000	811.80	17.00000	1122.00	20.00000	1320.00
0485 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1349.000 LF	50.30000	67854.70	27.50000	37097.50	24.00000	32376.00
0490 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1238.000 LF	57.60000	71308.80	34.00000	42092.00	30.00000	37140.00
0495 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE	8193.000 LF	63.70000	521894.10	43.00000	352299.00	39.00000	319527.00
0500 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	1383.100 SY	69.70000	96402.07	60.00000	82986.00	56.00000	77453.60
0505 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	202.000 LF	234.00000	47268.00	225.00000	45450.00	180.00000	36360.00
0510 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	90.000 LF	301.00000	27090.00	125.00000	11250.00	200.00000	18000.00
0515 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	301.00000	18060.00	125.00000	7500.00	200.00000	12000.00
0520 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	567.000 LF	420.00000	238140.00	200.00000	113400.00	270.00000	153090.00
0525 0522 1 SIDEWALK CONCRETE, 4" THICK	25084.200 SY	29.20000	732458.64	30.00000	752526.00	31.00000	777610.20
0530 0522 2 SIDEWALK CONCRETE, 6" THICK	9747.300 SY	36.80000	358700.64	40.00000	389892.00	43.00000	419133.90
0535 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	547.000 SY	33.20000	18160.40	37.00000	20239.00	40.00000	21880.00
0540 0536 73 GUARDRAIL REMOVAL	1436.000 LF	2.60000	3733.60	2.00000	2872.00	2.60000	3733.60
0545 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	104.000 SY	59.50000	6188.00	50.00000	5200.00	54.00000	5616.00
0550 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	85.000 LF	2038.00000	173230.00	2300.00000	195500.00	2100.00000	178500.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0555 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	105.000 LF	2038.00000	213990.00	2300.00000	241500.00	2100.00000	220500.00
0560 0570 1 2 PERFORMANCE TURF, SOD	90202.000 SY	2.75000	248055.50	2.00000	180404.00	3.30000	297666.60
0565 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.721 NM	987.00000	24399.63	900.00000	22248.90	870.00000	21507.27
0570 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1672.000 LF	0.55000	919.60	0.50000	836.00	0.50000	836.00
0575 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	279.000 LF	0.90000	251.10	0.80000	223.20	0.75000	209.25
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2774.000 LF	1.20000	3328.80	1.00000	2774.00	1.00000	2774.00
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	18.573 GM	247.00000	4587.53	700.00000	13001.10	680.00000	12629.64
0590 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5447.000 LF	0.20000	1089.40	0.30000	1634.10	0.30000	1634.10
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	36.40000	145.60	37.00000	148.00	36.00000	144.00
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	422.000 EA	18.70000	7891.40	16.00000	6752.00	15.00000	6330.00
0605 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.465 NM	987.00000	18224.96	900.00000	16618.50	870.00000	16064.55
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	42.000 LF	0.90000	37.80	0.80000	33.60	0.75000	31.50
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	110.000 LF	0.20000	22.00	0.30000	33.00	0.30000	33.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0620 0908104 1 CONTRACTOR'S SEDIMENT AND EROSION CONTROL 23759225201	LUMP	136312.00000	136312.00	64300.00000	64300.00	66900.00000	66900.00
0625 0999 16 PARTNERING, DO NOT BID 23759225201	LUMP	23100.00000	23100.00	23100.00000	23100.00	23100.00000	23100.00
0630 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	1.000 DA	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0635 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	1.000 EA	8000.00000	8000.00	8000.00000	8000.00	8000.00000	8000.00
0640 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 23759225201	LUMP	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS			$ 24,228,609.26		$ 23,771,019.32		$ 25,611,393.25
SECTION 0002 SIGNING							
0645 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	76.000 AS	400.00000	30400.00	280.00000	21280.00	270.00000	20520.00
0650 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	49.000 AS	452.00000	22148.00	750.00000	36750.00	720.00000	35280.00
0655 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	4.000 AS	545.00000	2180.00	950.00000	3800.00	910.00000	3640.00
0660 0700 20 40 SINGLE POST SIGN, RELOCATE	8.000 AS	182.00000	1456.00	86.00000	688.00	83.00000	664.00
0665 0700 20 60 SINGLE POST SIGN, REMOVE	151.000 AS	10.40000	1570.40	1.00000	151.00	1.00000	151.00
0670 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	14.000 AS	3427.00000	47978.00	3400.00000	47600.00	3300.00000	46200.00
0675 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	3.000 AS	5816.00000	17448.00	4250.00000	12750.00	4100.00000	12300.00
0680 0700 21 60 MULTI- POST SIGN, REMOVE	12.000 AS	935.00000	11220.00	295.00000	3540.00	280.00000	3360.00
0685 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	2077.00000	2077.00	1880.00000	1880.00	180.00000	180.00
0690 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	9036.00000	9036.00	9300.00000	9300.00	13400.00000	13400.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0695 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	59.000 EA	46.70000	2755.30	59.00000	3481.00	36.00000	2124.00
0700 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23759225201	LUMP	72523.00000	72523.00	77500.00000	77500.00	74000.00000	74000.00
SECTION 0002 TOTALS		$	220,791.70	$	218,720.00	$	211,819.00
SECTION 0003 LIGHTING							
0705 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2465.000 LF	9.85000	24280.25	10.00000	24650.00	9.50000	23417.50
0710 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	975.000 LF	0.55000	536.25	0.60000	585.00	0.55000	536.25
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	101401.000 LF	1.15000	116611.15	1.20000	121681.20	1.10000	111541.10
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31002.000 LF	2.05000	63554.10	2.10000	65104.20	2.00000	62004.00
0725 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	325.000 LF	15.70000	5102.50	16.25000	5281.25	15.00000	4875.00
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	9329.00000	37316.00	9600.00000	38400.00	9000.00000	36000.00
0735 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	796.00000	3184.00	820.00000	3280.00	770.00000	3080.00
0740 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	219.000 EA	588.00000	128772.00	715.00000	156585.00	570.00000	124830.00
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	151.000 EA	527.00000	79577.00	545.00000	82295.00	510.00000	77010.00
0750 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	26.000 EA	3715.00000	96590.00	3800.00000	98800.00	3600.00000	93600.00
0755 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	125.000 EA	4323.00000	540375.00	4400.00000	550000.00	4400.00000	550000.00
SECTION 0003 TOTALS		$	1,095,898.25	$	1,146,661.65	$	1,086,893.85
SECTION 0004 SIGNALIZATION							

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0760 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	18630.000 LF	2.65000	49369.50	2.70000	50301.00	2.60000	48438.00
0765 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	2015.000 LF	9.85000	19847.75	10.20000	20553.00	9.50000	19142.50
0770 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	5.000 PI	5203.00000	26015.00	5300.00000	26500.00	5000.00000	25000.00
0775 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	60.000 EA	376.00000	22560.00	390.00000	23400.00	360.00000	21600.00
0780 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	5.000 AS	881.00000	4405.00	930.00000	4650.00	860.00000	4300.00
0785 0639 2 1 ELECTRICAL SERVICE WIRE	840.000 LF	1.55000	1302.00	1.60000	1344.00	1.50000	1260.00
0790 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	881.00000	4405.00	900.00000	4500.00	850.00000	4250.00
0795 0649 1 10 STEEL STRAIN POLE, F&I, PEDESTAL	10.000 EA	960.00000	9600.00	990.00000	9900.00	920.00000	9200.00
0800 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	23640.00000	47280.00	24400.00000	48800.00	22700.00000	45400.00
0805 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	28481.00000	28481.00	29000.00000	29000.00	27400.00000	27400.00
0810 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	27359.00000	27359.00	28000.00000	28000.00	26300.00000	26300.00
0815 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	22220.00000	22220.00	23000.00000	23000.00	21400.00000	21400.00
0820 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	2.000 EA	27470.00000	54940.00	28000.00000	56000.00	26400.00000	52800.00
0825 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 70.5	4.000 EA	30940.00000	123760.00	32000.00000	128000.00	29800.00000	119200.00
0830 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	2.000 EA	33735.00000	67470.00	34000.00000	68000.00	32400.00000	64800.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0835 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	30473.00000	30473.00	31000.00000	31000.00	29300.00000	29300.00
0840 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	52.000 AS	678.00000	35256.00	700.00000	36400.00	650.00000	33800.00
0845 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	3.000 AS	829.00000	2487.00	850.00000	2550.00	800.00000	2400.00
0850 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	6.000 AS	1155.00000	6930.00	1195.00000	7170.00	1100.00000	6600.00
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	445.00000	8900.00	460.00000	9200.00	430.00000	8600.00
0860 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	903.00000	903.00	930.00000	930.00	870.00000	870.00
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	18.000 EA	6571.00000	118278.00	6800.00000	122400.00	6300.00000	113400.00
0870 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	217.00000	4774.00	220.00000	4840.00	210.00000	4620.00
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	24965.00000	74895.00	25800.00000	77400.00	24000.00000	72000.00
0880 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	24966.00000	49932.00	25800.00000	51600.00	24000.00000	48000.00
0885 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	4850.00000	24250.00	5000.00000	25000.00	4700.00000	23500.00
0890 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	46.70000	1961.40	48.00000	2016.00	45.00000	1890.00
0895 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	28.00000	224.00	29.00000	232.00	27.00000	216.00
0900 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	111.00000	555.00	115.00000	575.00	110.00000	550.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0905 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	7.000 EA	1550.00000	10850.00	1600.00000	11200.00	1500.00000	10500.00
0910 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	6.000 EA	1796.00000	10776.00	1800.00000	10800.00	1700.00000	10200.00
0915 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	6.000 EA	222.00000	1332.00	230.00000	1380.00	210.00000	1260.00
0920 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	28.00000	224.00	29.00000	232.00	27.00000	216.00
0925 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	333.00000	1332.00	340.00000	1360.00	320.00000	1280.00
0930 0690 90 CONDUIT & CABLING REMOVE	6.000 PI	149.00000	894.00	150.00000	900.00	140.00000	840.00
0935 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	296.00000	1776.00	300.00000	1800.00	280.00000	1680.00
0940 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	14.000 EA	2277.00000	31878.00	2300.00000	32200.00	2200.00000	30800.00
0945 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	403.00000	1209.00	415.00000	1245.00	390.00000	1170.00
0950 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1001.00000	6006.00	1000.00000	6000.00	960.00000	5760.00
0955 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	855.00000	15390.00	880.00000	15840.00	820.00000	14760.00
0960 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	3.000 EA	2668.00000	8004.00	2700.00000	8100.00	2600.00000	7800.00
0965 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	450.000 LF	1.45000	652.50	1.50000	675.00	1.40000	630.00
0970 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	18925.000 LF	2.15000	40688.75	2.20000	41635.00	2.10000	39742.50

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0975 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	1014.00000	32448.00	1000.00000	32000.00	970.00000	31040.00
0980 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	5.000 EA	3857.00000	19285.00	3800.00000	19000.00	3700.00000	18500.00
SECTION 0004 TOTALS			$ 1,051,577.90		$ 1,077,628.00		$ 1,012,415.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0985 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	11658.000 SY	46.70000	544428.60	66.00000	769428.00	63.00000	734454.00
0990 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23759225201	LUMP	218782.00000	218782.00	260000.00000	260000.00	220700.00000	220700.00
0995 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23759225201	LUMP	128370.00000	128370.00	105000.00000	105000.00	129500.00000	129500.00
1000 0590 70 IRRIGATION SYSTEM 23759225201	LUMP	166294.00000	166294.00	170000.00000	170000.00	167800.00000	167800.00
SECTION 0005 TOTALS			$ 1,057,874.60		$ 1,304,428.00		$ 1,252,454.00
SECTION 0006 UTILITIES							
1005 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (VALVE BOXES, ADJUST - SPECIAL (EA)	8.000 ZZ	536.00000	4288.00	590.00000	4720.00	530.00000	4240.00
1010 0121 70 FLOWABLE FILL	26.400 CY	293.00000	7735.20	320.00000	8448.00	290.00000	7656.00
1015 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	284.000 CY	731.00000	207604.00	135.00000	38340.00	730.00000	207320.00
1020 0425 5 1 MANHOLE, ADJUST, UTILITIES	9.000 EA	390.00000	3510.00	430.00000	3870.00	390.00000	3510.00
1025 0425 6 VALVE BOXES, ADJUST	8.000 EA	268.00000	2144.00	295.00000	2360.00	270.00000	2160.00
1030 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	315.000 LF	39.00000	12285.00	43.00000	13545.00	39.00000	12285.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1035 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	275.000 LF	48.80000	13420.00	53.00000	14575.00	49.00000	13475.00
1040 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	45599.000 LF	62.40000	2845377.60	68.50000	3123531.50	62.00000	2827138.00
1045 1050 11621 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9"	5379.000 LF	32.20000	173203.80	35.00000	188265.00	32.00000	172128.00
1050 1050 11622 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9"	436.000 LF	30.20000	13167.20	33.00000	14388.00	30.00000	13080.00
1055 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	1852.000 LF	5.85000	10834.20	6.45000	11945.40	6.00000	11112.00
1060 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3107.000 LF	7.80000	24234.60	8.60000	26720.20	8.00000	24856.00
1065 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11900.000 LF	9.25000	110075.00	10.20000	121380.00	9.00000	107100.00
1070 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	21020.000 LF	10.70000	224914.00	11.50000	241730.00	11.00000	231220.00
1075 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	325.000 EA	780.00000	253500.00	860.00000	279500.00	780.00000	253500.00
1080 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	73.000 EA	975.00000	71175.00	1075.00000	78475.00	970.00000	70810.00
1085 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	23.000 EA	488.00000	11224.00	537.00000	12351.00	490.00000	11270.00
1090 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	5.000 EA	1463.00000	7315.00	1600.00000	8000.00	1500.00000	7500.00
1095 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	390.00000	5070.00	430.00000	5590.00	390.00000	5070.00
1100 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	780.00000	28860.00	860.00000	31820.00	780.00000	28860.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1105 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	4.000 EA	926.00000	3704.00	1020.00000	4080.00	920.00000	3680.00
1110 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	2926.00000	2926.00	3200.00000	3200.00	2900.00000	2900.00
1115 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	975.00000	2925.00	1070.00000	3210.00	970.00000	2910.00
1120 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	12.000 EA	3121.00000	37452.00	3400.00000	40800.00	3100.00000	37200.00
1125 1080 11207 UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	3.000 EA	2926.00000	8778.00	3200.00000	9600.00	2900.00000	8700.00
1130 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	8.000 EA	341.00000	2728.00	370.00000	2960.00	340.00000	2720.00
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	15.000 EA	3413.00000	51195.00	3750.00000	56250.00	3400.00000	51000.00
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	19.000 EA	1170.00000	22230.00	1250.00000	23750.00	1200.00000	22800.00
1145 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	16.000 EA	3901.00000	62416.00	4300.00000	68800.00	3900.00000	62400.00
1150 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	15.000 EA	390.00000	5850.00	430.00000	6450.00	390.00000	5850.00
1155 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	14.000 EA	4389.00000	61446.00	4800.00000	67200.00	4400.00000	61600.00
1160 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	105.000 EA	2146.00000	225330.00	2300.00000	241500.00	2100.00000	220500.00
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	7.000 EA	4876.00000	34132.00	5300.00000	37100.00	4900.00000	34300.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	390.000 EA	585.00000	228150.00	645.00000	251550.00	580.00000	226200.00
1175 1080 14 UTILITY FIXTURES, RELOCATE	6.000 EA	878.00000	5268.00	960.00000	5760.00	870.00000	5220.00
1180 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	341.00000	4774.00	375.00000	5250.00	340.00000	4760.00
1185 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	51.000 EA	97.50000	4972.50	105.00000	5355.00	97.00000	4947.00
1190 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	25.000 EA	3901.00000	97525.00	4300.00000	107500.00	3900.00000	97500.00
1195 1644900 FIRE HYDRANT, REMOVE	25.000 EA	683.00000	17075.00	750.00000	18750.00	680.00000	17000.00
SECTION 0006 TOTALS		$	4,908,813.10	$	5,188,619.10	$	4,886,477.00
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1200 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	419.000 LF	9.85000	4127.15	10.00000	4190.00	9.50000	3980.50
1205 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	899.00000	899.00	930.00000	930.00	860.00000	860.00
1210 0639 2 1 ELECTRICAL SERVICE WIRE	140.000 LF	1.55000	217.00	1.50000	210.00	1.50000	210.00
1215 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	881.00000	881.00	910.00000	910.00	850.00000	850.00
1220 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	6889.00000	6889.00	7100.00000	7100.00	6600.00000	6600.00
1225 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	2756.00000	2756.00	2800.00000	2800.00	2700.00000	2700.00
1230 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1177.000 LF	1.45000	1706.65	1.50000	1765.50	1.40000	1647.80
1235 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	386.000 LF	1.75000	675.50	1.80000	694.80	1.70000	656.20

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(5) RANGER CONSTRUCTION INDUSTR UNIT PRICE	 AMOUNT	(6) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1240 0783 1321 ITS FIBER OPTIC CABLE, INSTALL, UNDERGROUND, 2-12 FIBERS	440.000 LF	1.10000	484.00	1.10000	484.00	1.10000	484.00
1245 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	675.000 LF	3.20000	2160.00	3.00000	2025.00	3.10000	2092.50
1250 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	802.000 LF	0.60000	481.20	0.65000	521.30	0.60000	481.20
1255 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	37.40000	897.60	38.00000	912.00	36.00000	864.00
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	2353.000 LF	2.95000	6941.35	3.00000	7059.00	2.90000	6823.70
1265 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	2.000 EA	1014.00000	2028.00	1000.00000	2000.00	970.00000	1940.00
1270 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	481.00000	962.00	490.00000	980.00	460.00000	920.00
1275 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	564.00000	1692.00	580.00000	1740.00	540.00000	1620.00
1280 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	64.40000	64.40	66.00000	66.00	62.00000	62.00
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	2.000 EA	21259.00000	42518.00	22000.00000	44000.00	20400.00000	40800.00
1290 0785 1 60 ITS POLE, REMOVE	1.000 EA	1837.00000	1837.00	1900.00000	1900.00	1800.00000	1800.00
1295 0785 2111 ITS FIELD CABINET, F&I, TYPE 336, POLE MOUNT	1.000 EA	5866.00000	5866.00	6000.00000	6000.00	5600.00000	5600.00
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2093.00000	2093.00	2100.00000	2100.00	2000.00000	2000.00
SECTION 0007 TOTALS		$	86,175.85	$	88,387.60	$	82,991.90
CONTRACT TOTALS		$	32,649,740.66	$	32,795,463.67	$	34,144,444.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23759225201	LUMP	2200000.00000	2200000.00	3345000.00000	3345000.00	3520000.00000	3520000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 23759225201	900.000 LS	1350000.00000	1350000.00	2387000.00000	2387000.00	1250000.00000	1250000.00
0015 0102 2 1 SPECIAL DETOUR 1 23759225201	LUMP	1550000.00000	1550000.00	800000.00000	800000.00	1340000.00000	1340000.00
0020 0102 2 2 SPECIAL DETOUR 2 23759225201	LUMP	1100000.00000	1100000.00	655000.00000	655000.00	1400000.00000	1400000.00
0025 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	52.00000	8320.00	50.00000	8000.00	60.00000	9600.00
0030 0102 60 WORK ZONE SIGN	85352.000 ED	0.22000	18777.44	0.22000	18777.44	0.35000	29873.20
0035 0102 61 BUSINESS SIGN	136.000 EA	125.00000	17000.00	55.00000	7480.00	100.00000	13600.00
0040 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	460.000 LF	18.00000	8280.00	17.00000	7820.00	27.00000	12420.00
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1510.000 LF	42.00000	63420.00	41.00000	61910.00	85.00000	128350.00
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	14490.000 LF	5.00000	72450.00	5.20000	75348.00	5.00000	72450.00
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1116320.000 ED	0.10000	111632.00	0.10000	111632.00	0.15000	167448.00
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	77149.000 ED	0.15000	11572.35	0.25000	19287.25	0.30000	23144.70
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1001.000 ED	5.25000	5255.25	5.00000	5005.00	7.00000	7007.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28800.000 ED	0.11000	3168.00	0.25000	7200.00	0.35000	10080.00
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4091.000 EA	3.15000	12886.65	3.00000	12273.00	2.50000	10227.50

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17896.000 ED	0.11000	1968.56	0.09000	1610.64	0.25000	4474.00
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	1.000 LO	975.00000	975.00	900.00000	900.00	3500.00000	3500.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1800.000 ED	13.65000	24570.00	13.00000	23400.00	20.00000	36000.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4500.000 ED	1.10000	4950.00	1.05000	4725.00	5.00000	22500.00
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4500.000 ED	1.10000	4950.00	1.05000	4725.00	5.00000	22500.00
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1164.000 LF	1.80000	2095.20	1.70000	1978.80	2.50000	2910.00
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2684.000 LF	1.60000	4294.40	1.50000	4026.00	2.50000	6710.00
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	239.000 SF	3.15000	752.85	3.00000	717.00	5.50000	1314.50
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1653.000 LF	1.60000	2644.80	1.50000	2479.50	2.50000	4132.50
0125 0107 1 LITTER REMOVAL	293.000 AC	21.00000	6153.00	78.00000	22854.00	22.00000	6446.00
0130 0107 2 MOWING	293.000 AC	170.00000	49810.00	136.00000	39848.00	60.00000	17580.00
0135 0110 1 1 CLEARING & GRUBBING 23759225201	74.790 LS	500000.00000	500000.00	2162851.00000	2162851.00	750000.00000	750000.00
0140 0110 7 1 MAILBOX, F&I SINGLE	28.000 EA	85.00000	2380.00	135.00000	3780.00	175.00000	4900.00
0145 0120 1 REGULAR EXCAVATION	127408.000 CY	6.25000	796300.00	8.15000	1038375.20	5.00000	637040.00
0150 0120 6 EMBANKMENT	25741.000 CY	20.00000	514820.00	2.25000	57917.25	25.00000	643525.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0155 0121 70 FLOWABLE FILL	219.000 CY	210.00000	45990.00	161.00000	35259.00	175.00000	38325.00
0160 0160 4 TYPE B STABILIZATION	223738.000 SY	2.30000	514597.40	1.40000	313233.20	3.00000	671214.00
0165 0285701 OPTIONAL BASE, BASE GROUP 01	7158.000 SY	10.00000	71580.00	9.00000	64422.00	9.00000	64422.00
0170 0285704 OPTIONAL BASE, BASE GROUP 04	78.000 SY	12.00000	936.00	11.00000	858.00	35.00000	2730.00
0175 0285709 OPTIONAL BASE, BASE GROUP 09	190744.000 SY	14.50000	2765788.00	16.00000	3051904.00	15.00000	2861160.00
0180 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	23812.000 SY	1.60000	38099.20	2.65000	63101.80	3.15000	75007.80
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	6495.000 SY	2.10000	13639.50	2.65000	17211.75	3.15000	20459.25
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	151.400 TN	210.00000	31794.00	165.00000	24981.00	200.00000	30280.00
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	35086.300 TN	93.00000	3263025.90	84.40000	2961283.72	83.00000	2912162.90
0200 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	18187.100 TN	103.00000	1873271.30	108.45000	1972391.00	98.00000	1782335.80
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	987.700 CY	365.00000	360510.50	400.00000	395080.00	400.00000	395080.00
0210 0425 1201 INLETS, CURB, TYPE 9, <10'	6.000 EA	2700.00000	16200.00	3000.00000	18000.00	4000.00000	24000.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	4.000 EA	6300.00000	25200.00	3600.00000	14400.00	5600.00000	22400.00
0220 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	6700.00000	6700.00	3600.00000	3600.00	6300.00000	6300.00
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	101.000 EA	3900.00000	393900.00	2800.00000	282800.00	4000.00000	404000.00
0230 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	7300.00000	7300.00	3500.00000	3500.00	7000.00000	7000.00
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	23.000 EA	4500.00000	103500.00	2900.00000	66700.00	4500.00000	103500.00
0240 0425 1451 INLETS, CURB, TYPE J-5, <10'	23.000 EA	6200.00000	142600.00	3400.00000	78200.00	5400.00000	124200.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	9000.00000	45000.00	4100.00000	20500.00	6000.00000	30000.00
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	9.000 EA	7600.00000	68400.00	4100.00000	36900.00	5700.00000	51300.00
0255 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	4600.00000	27600.00	3800.00000	22800.00	3000.00000	18000.00
0260 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10'	10.000 EA	6200.00000	62000.00	4400.00000	44000.00	3800.00000	38000.00
0265 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	1.000 EA	10000.00000	10000.00	5100.00000	5100.00	6400.00000	6400.00
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1800.00000	12600.00	2500.00000	17500.00	2200.00000	15400.00
0275 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	35.000 EA	2700.00000	94500.00	2000.00000	70000.00	3000.00000	105000.00
0280 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	5.000 EA	6300.00000	31500.00	3300.00000	16500.00	4300.00000	21500.00
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3800.00000	11400.00	3200.00000	9600.00	2400.00000	7200.00
0290 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	5500.00000	16500.00	3400.00000	10200.00	3500.00000	10500.00
0295 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	4200.00000	4200.00	2300.00000	2300.00	3200.00000	3200.00
0300 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2700.00000	2700.00	2700.00000	2700.00	3000.00000	3000.00
0305 0425 2 61 MANHOLES, P-8, <10'	15.000 EA	2700.00000	40500.00	2800.00000	42000.00	3200.00000	48000.00
0310 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	5000.00000	10000.00	3400.00000	6800.00	4500.00000	9000.00
0315 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	7200.00000	7200.00	4200.00000	4200.00	6500.00000	6500.00
0320 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	7200.00000	28800.00	3100.00000	12400.00	4500.00000	18000.00
0325 0425 2 92 MANHOLES, J-8, >10'	17.000 EA	12500.00000	212500.00	4700.00000	79900.00	6500.00000	110500.00
0330 0425 4 INLETS, ADJUST	1.000 EA	1250.00000	1250.00	810.00000	810.00	1000.00000	1000.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0335 0425 5 MANHOLE, ADJUST	3.000 EA	420.00000	1260.00	810.00000	2430.00	1000.00000	3000.00
0340 0425 78 INLET CAP, PRECAST	9.000 EA	1250.00000	11250.00	1300.00000	11700.00	750.00000	6750.00
0345 0430 94 1 DESILTING PIPE, 0 - 24"	7104.000 LF	2.10000	14918.40	3.55000	25219.20	3.20000	22732.80
0350 0430 94 2 DESILTING PIPE, 25 - 36"	1916.000 LF	2.65000	5077.40	4.05000	7759.80	4.20000	8047.20
0355 0430 94 3 DESILTING PIPE, 37 - 48"	472.000 LF	4.75000	2242.00	6.15000	2902.80	5.75000	2714.00
0360 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	143.000 LF	42.00000	6006.00	74.00000	10582.00	35.00000	5005.00
0365 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	130.000 LF	53.00000	6890.00	85.00000	11050.00	45.00000	5850.00
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11227.000 LF	57.00000	639939.00	33.00000	370491.00	53.00000	595031.00
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4808.000 LF	53.00000	254824.00	42.00000	201936.00	54.00000	259632.00
0380 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	4129.000 LF	73.00000	301417.00	53.00000	218837.00	60.00000	247740.00
0385 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3693.000 LF	88.00000	324984.00	72.00000	265896.00	70.00000	258510.00
0390 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	510.000 LF	113.00000	57630.00	76.00000	38760.00	120.00000	61200.00
0395 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1452.000 LF	125.00000	181500.00	99.00000	143748.00	130.00000	188760.00
0400 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1156.000 LF	160.00000	184960.00	123.00000	142188.00	135.00000	156060.00
0405 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	4198.000 LF	180.00000	755640.00	182.00000	764036.00	175.00000	734650.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0410 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	876.000 LF	210.00000	183960.00	405.00000	354780.00	195.00000	170820.00
0415 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	900.00000	4500.00	840.00000	4200.00	900.00000	4500.00
0420 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1000.00000	2000.00	900.00000	1800.00	1000.00000	2000.00
0425 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1365.00000	2730.00	1900.00000	3800.00	1800.00000	3600.00
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2500.00000	2500.00	2200.00000	2200.00	2200.00000	2200.00
0435 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3200.00000	3200.00	2400.00000	2400.00	2700.00000	2700.00
0440 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5250.00000	5250.00	4900.00000	4900.00	5000.00000	5000.00
0445 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	6300.00000	6300.00	5720.00000	5720.00	6000.00000	6000.00
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	900.00000	6300.00	840.00000	5880.00	900.00000	6300.00
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	1000.00000	5000.00	895.00000	4475.00	900.00000	4500.00
0460 0436 1 1 TRENCH DRAIN, STANDARD	144.000 LF	225.00000	32400.00	125.00000	18000.00	150.00000	21600.00
0465 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	4193.000 LF	22.00000	92246.00	21.00000	88053.00	23.00000	96439.00
0470 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13765.700 LF	12.00000	165188.40	9.65000	132839.01	18.00000	247782.60
0475 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	43204.300 LF	12.00000	518451.60	9.65000	416921.50	13.00000	561655.90

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0480 0520 2 4 CONCRETE CURB, TYPE D	66.000 LF	11.00000	726.00	20.00000	1320.00	15.00000	990.00
0485 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1349.000 LF	35.00000	47215.00	30.00000	40470.00	20.00000	26980.00
0490 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1238.000 LF	41.00000	50758.00	38.00000	47044.00	27.00000	33426.00
0495 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	8193.000 LF	46.00000	376878.00	49.00000	401457.00	40.00000	327720.00
0500 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	1383.100 SY	42.00000	58090.20	53.00000	73304.30	40.00000	55324.00
0505 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	202.000 LF	125.00000	25250.00	160.00000	32320.00	135.00000	27270.00
0510 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	90.000 LF	115.00000	10350.00	175.00000	15750.00	145.00000	13050.00
0515 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	140.00000	8400.00	168.00000	10080.00	170.00000	10200.00
0520 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	567.000 LF	250.00000	141750.00	170.00000	96390.00	185.00000	104895.00
0525 0522 1 SIDEWALK CONCRETE, 4" THICK	25084.200 SY	27.00000	677273.40	22.00000	551852.40	25.00000	627105.00
0530 0522 2 SIDEWALK CONCRETE, 6" THICK	9747.300 SY	30.00000	292419.00	31.00000	302166.30	30.00000	292419.00
0535 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	547.000 SY	29.00000	15863.00	23.00000	12581.00	40.00000	21880.00
0540 0536 73 GUARDRAIL REMOVAL	1436.000 LF	2.10000	3015.60	3.80000	5456.80	2.75000	3949.00
0545 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	104.000 SY	79.00000	8216.00	50.00000	5200.00	85.00000	8840.00
0550 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	85.000 LF	2075.00000	176375.00	2986.00000	253810.00	2400.00000	204000.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0555 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	105.000 LF	2075.00000	217875.00	3339.00000	350595.00	2500.00000	262500.00
0560 0570 1 2 PERFORMANCE TURF, SOD	90202.000 SY	1.70000	153343.40	3.10000	279626.20	2.00000	180404.00
0565 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.721 NM	785.00000	19405.99	750.00000	18540.75	845.00000	20889.25
0570 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1672.000 LF	0.42000	702.24	0.40000	668.80	0.55000	919.60
0575 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	279.000 LF	0.63000	175.77	0.60000	167.40	0.80000	223.20
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2774.000 LF	1.00000	2774.00	1.00000	2774.00	1.10000	3051.40
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	18.573 GM	235.00000	4364.66	225.00000	4178.93	675.00000	12536.78
0590 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5447.000 LF	0.21000	1143.87	0.20000	1089.40	0.35000	1906.45
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	48.00000	192.00	45.00000	180.00	36.00000	144.00
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	422.000 EA	23.00000	9706.00	22.00000	9284.00	15.50000	6541.00
0605 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.465 NM	785.00000	14495.03	750.00000	13848.75	845.00000	15602.93
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	42.000 LF	0.63000	26.46	0.60000	25.20	0.80000	33.60
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	110.000 LF	0.21000	23.10	0.20000	22.00	0.35000	38.50

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0620 0908104 1 LUMP CONTRACTOR'S SEDIMENT AND EROSION CONTROL 23759225201	100000.00000	100000.00	86900.00000	86900.00	165000.00000	165000.00
0625 0999 16 LUMP PARTNERING, DO NOT BID 23759225201	23100.00000	23100.00	23100.00000	23100.00	23100.00000	23100.00
0630 0999 20 1 1.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	3300.00	3300.00000	3300.00	3300.00000	3300.00
0635 0999 20 2 1.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	8000.00000	8000.00	8000.00000	8000.00	8000.00000	8000.00
0640 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 23759225201	150000.00000	150000.00	150000.00000	150000.00	150000.00000	150000.00
SECTION 0001 TOTALS		$ 25,190,477.82		$ 26,728,062.09		$ 26,507,827.36
SECTION 0002 SIGNING						
0645 0700 20 11 76.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	275.00000	20900.00	385.00000	29260.00	385.00000	29260.00
0650 0700 20 12 49.000 AS SINGLE POST SIGN, F&I, 12-20 SF	735.00000	36015.00	435.00000	21315.00	435.00000	21315.00
0655 0700 20 14 4.000 AS SINGLE POST SIGN, F&I, 21-30 SF	925.00000	3700.00	525.00000	2100.00	525.00000	2100.00
0660 0700 20 40 8.000 AS SINGLE POST SIGN, RELOCATE	84.00000	672.00	175.00000	1400.00	175.00000	1400.00
0665 0700 20 60 151.000 AS SINGLE POST SIGN, REMOVE	1.00000	151.00	10.00000	1510.00	10.00000	1510.00
0670 0700 21 11 14.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3350.00000	46900.00	3300.00000	46200.00	3300.00000	46200.00
0675 0700 21 12 3.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	4200.00000	12600.00	5600.00000	16800.00	5600.00000	16800.00
0680 0700 21 60 12.000 AS MULTI- POST SIGN, REMOVE	288.00000	3456.00	900.00000	10800.00	900.00000	10800.00
0685 0700 46 16 1.000 AS SIGN EXISTING- REMOVE, BRIDGE MOUNTED	183.00000	183.00	175.00000	175.00	45.00000	45.00
0690 0700 70 1.000 AS SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	9325.00000	9325.00	12938.00000	12938.00	11000.00000	11000.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0695 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	59.000 EA	60.00000	3540.00	45.00000	2655.00	35.00000	2065.00
0700 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23759225201	LUMP	80000.00000	80000.00	77167.00000	77167.00	72135.00000	72135.00
SECTION 0002 TOTALS			$ 217,442.00		$ 222,320.00		$ 214,630.00
SECTION 0003 LIGHTING							
0705 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2465.000 LF	10.20000	25143.00	9.70000	23910.50	9.84000	24255.60
0710 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	975.000 LF	0.60000	585.00	0.55000	536.25	0.60000	585.00
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	101401.000 LF	1.15000	116611.15	1.10000	111541.10	1.15000	116611.15
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31002.000 LF	2.10000	65104.20	2.00000	62004.00	2.05000	63554.10
0725 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	325.000 LF	16.00000	5200.00	15.40000	5005.00	16.00000	5200.00
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	9600.00000	38400.00	9169.00000	36676.00	9300.00000	37200.00
0735 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	820.00000	3280.00	782.00000	3128.00	800.00000	3200.00
0740 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	219.000 EA	600.00000	131400.00	578.00000	126582.00	600.00000	131400.00
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	151.000 EA	550.00000	83050.00	517.00000	78067.00	550.00000	83050.00
0750 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	26.000 EA	3900.00000	101400.00	3651.00000	94926.00	3800.00000	98800.00
0755 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	125.000 EA	4450.00000	556250.00	4249.00000	531125.00	4400.00000	550000.00
SECTION 0003 TOTALS			$ 1,126,423.35		$ 1,073,500.85		$ 1,113,855.85
SECTION 0004 SIGNALIZATION							

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0760 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	18630.000 LF	2.75000	51232.50	2.60000	48438.00	3.00000	55890.00
0765 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	2015.000 LF	10.20000	20553.00	9.70000	19545.50	10.00000	20150.00
0770 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	5.000 PI	5400.00000	27000.00	5114.00000	25570.00	5200.00000	26000.00
0775 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	60.000 EA	388.00000	23280.00	370.00000	22200.00	375.00000	22500.00
0780 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	5.000 AS	928.00000	4640.00	884.00000	4420.00	900.00000	4500.00
0785 0639 2 1 ELECTRICAL SERVICE WIRE	840.000 LF	1.60000	1344.00	1.50000	1260.00	1.60000	1344.00
0790 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	900.00000	4500.00	866.00000	4330.00	879.00000	4395.00
0795 0649 1 10 STEEL STRAIN POLE, F&I, PEDESTAL	10.000 EA	1000.00000	10000.00	943.00000	9430.00	960.00000	9600.00
0800 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	24000.00000	48000.00	23236.00000	46472.00	23600.00000	47200.00
0805 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	30000.00000	30000.00	27995.00000	27995.00	28400.00000	28400.00
0810 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	30000.00000	30000.00	26890.00000	26890.00	27300.00000	27300.00
0815 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	23000.00000	23000.00	21839.00000	21839.00	22500.00000	22500.00
0820 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	2.000 EA	29000.00000	58000.00	27000.00000	54000.00	27400.00000	54800.00
0825 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 70.5	4.000 EA	32000.00000	128000.00	30411.00000	121644.00	30850.00000	123400.00
0830 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	2.000 EA	35000.00000	70000.00	33158.00000	66316.00	33630.00000	67260.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0835 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	32000.00000	32000.00	29952.00000	29952.00	30500.00000	30500.00
0840 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	52.000 AS	700.00000	36400.00	666.00000	34632.00	676.00000	35152.00
0845 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	3.000 AS	850.00000	2550.00	815.00000	2445.00	830.00000	2490.00
0850 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	6.000 AS	1200.00000	7200.00	1135.00000	6810.00	1160.00000	6960.00
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	460.00000	9200.00	437.00000	8740.00	445.00000	8900.00
0860 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	930.00000	930.00	887.00000	887.00	900.00000	900.00
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	18.000 EA	6800.00000	122400.00	6459.00000	116262.00	6550.00000	117900.00
0870 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	225.00000	4950.00	214.00000	4708.00	220.00000	4840.00
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	25000.00000	75000.00	24538.00000	73614.00	24900.00000	74700.00
0880 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	25000.00000	50000.00	24538.00000	49076.00	24900.00000	49800.00
0885 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	5000.00000	25000.00	4767.00000	23835.00	5000.00000	25000.00
0890 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	50.00000	2100.00	46.00000	1932.00	48.00000	2016.00
0895 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	30.00000	240.00	28.00000	224.00	30.00000	240.00
0900 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	115.00000	575.00	110.00000	550.00	115.00000	575.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0905 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	7.000 EA	1600.00000	11200.00	1523.00000	10661.00	1600.00000	11200.00
0910 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	6.000 EA	1900.00000	11400.00	1765.00000	10590.00	1800.00000	10800.00
0915 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	6.000 EA	230.00000	1380.00	219.00000	1314.00	250.00000	1500.00
0920 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	30.00000	240.00	28.00000	224.00	30.00000	240.00
0925 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	350.00000	1400.00	328.00000	1312.00	325.00000	1300.00
0930 0690 90 CONDUIT & CABLING REMOVE	6.000 PI	150.00000	900.00	146.00000	876.00	150.00000	900.00
0935 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	300.00000	1800.00	291.00000	1746.00	310.00000	1860.00
0940 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	14.000 EA	2400.00000	33600.00	2237.00000	31318.00	2300.00000	32200.00
0945 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	415.00000	1245.00	396.00000	1188.00	410.00000	1230.00
0950 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	1050.00000	6300.00	984.00000	5904.00	1000.00000	6000.00
0955 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	885.00000	15930.00	840.00000	15120.00	860.00000	15480.00
0960 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	3.000 EA	2750.00000	8250.00	2623.00000	7869.00	2700.00000	8100.00
0965 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	450.000 LF	1.50000	675.00	1.45000	652.50	1.50000	675.00
0970 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	18925.000 LF	2.20000	41635.00	2.10000	39742.50	2.20000	41635.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
0975 0783 5 1 32.000 EA ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	1050.00000	33600.00	996.00000	31872.00	1100.00000	35200.00
0980 0783 6 1 5.000 EA ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	4000.00000	20000.00	3791.00000	18955.00	3900.00000	19500.00
SECTION 0004 TOTALS		$ 1,087,649.50		$ 1,033,360.50		$ 1,063,032.00
SECTION 0005 LANDSCAPE / PERIPHERAL						
0985 0523 2 11658.000 SY PATTERNED PAVEMENT, NON-VEHICULAR AREAS	63.00000	734454.00	60.00000	699480.00	55.00000	641190.00
0990 0580 1 1 LUMP LANDSCAPE COMPLETE- SMALL PLANTS 23759225201	220000.00000	220000.00	210652.00000	210652.00	210000.00000	210000.00
0995 0580 1 2 LUMP LANDSCAPE COMPLETE- LARGE PLANTS 23759225201	130000.00000	130000.00	123600.00000	123600.00	125000.00000	125000.00
1000 0590 70 LUMP IRRIGATION SYSTEM 23759225201	170000.00000	170000.00	160115.00000	160115.00	145000.00000	145000.00
SECTION 0005 TOTALS		$ 1,254,454.00		$ 1,193,847.00		$ 1,121,190.00
SECTION 0006 UTILITIES						
1005 0000700 1 8.000 ZZ UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (VALVE BOXES, ADJUST - SPECIAL (EA)	575.00000	4600.00	1655.00000	13240.00	3500.00000	28000.00
1010 0121 70 26.400 CY FLOWABLE FILL	315.00000	8316.00	176.00000	4646.40	200.00000	5280.00
1015 0400 2 12 284.000 CY CONCRETE, CLASS II, TRENCH SLAB	785.00000	222940.00	485.00000	137740.00	150.00000	42600.00
1020 0425 5 1 9.000 EA MANHOLE, ADJUST, UTILITIES	420.00000	3780.00	1435.00000	12915.00	1500.00000	13500.00
1025 0425 6 8.000 EA VALVE BOXES, ADJUST	290.00000	2320.00	442.00000	3536.00	500.00000	4000.00
1030 1050 11422 315.000 LF UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	42.00000	13230.00	50.00000	15750.00	55.00000	17325.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1035 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	275.000 LF	52.00000	14300.00	131.00000	36025.00	150.00000	41250.00
1040 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	45599.000 LF	67.00000	3055133.00	60.00000	2735940.00	65.00000	2963935.00
1045 1050 11621 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9"	5379.000 LF	35.00000	188265.00	22.00000	118338.00	25.00000	134475.00
1050 1050 11622 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9"	436.000 LF	33.00000	14388.00	30.00000	13080.00	35.00000	15260.00
1055 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	1852.000 LF	6.30000	11667.60	2.50000	4630.00	4.00000	7408.00
1060 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3107.000 LF	8.40000	26098.80	5.60000	17399.20	8.00000	24856.00
1065 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11900.000 LF	10.00000	119000.00	13.30000	158270.00	15.00000	178500.00
1070 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	21020.000 LF	11.50000	241730.00	13.10000	275362.00	18.00000	378360.00
1075 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	325.000 EA	840.00000	273000.00	847.00000	275275.00	850.00000	276250.00
1080 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	73.000 EA	1050.00000	76650.00	1215.00000	88695.00	1250.00000	91250.00
1085 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	23.000 EA	525.00000	12075.00	838.00000	19274.00	900.00000	20700.00
1090 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	5.000 EA	1575.00000	7875.00	911.00000	4555.00	1500.00000	7500.00
1095 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	420.00000	5460.00	782.00000	10166.00	800.00000	10400.00
1100 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	840.00000	31080.00	681.00000	25197.00	700.00000	25900.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1105 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	4.000 EA	1000.00000	4000.00	1055.00000	4220.00	1100.00000	4400.00
1110 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	3150.00000	3150.00	1800.00000	1800.00	650.00000	650.00
1115 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	1050.00000	3150.00	870.00000	2610.00	900.00000	2700.00
1120 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	12.000 EA	3350.00000	40200.00	2964.00000	35568.00	3200.00000	38400.00
1125 1080 11207 UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	3.000 EA	3150.00000	9450.00	1688.00000	5064.00	1800.00000	5400.00
1130 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	8.000 EA	365.00000	2920.00	241.00000	1928.00	500.00000	4000.00
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	15.000 EA	3675.00000	55125.00	3000.00000	45000.00	2500.00000	37500.00
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	19.000 EA	1250.00000	23750.00	940.00000	17860.00	900.00000	17100.00
1145 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	16.000 EA	4200.00000	67200.00	2500.00000	40000.00	2000.00000	32000.00
1150 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	15.000 EA	420.00000	6300.00	300.00000	4500.00	1000.00000	15000.00
1155 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	14.000 EA	4725.00000	66150.00	7000.00000	98000.00	7000.00000	98000.00
1160 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	105.000 EA	2300.00000	241500.00	2100.00000	220500.00	2500.00000	262500.00
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	7.000 EA	5300.00000	37100.00	8300.00000	58100.00	8600.00000	60200.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	390.000 EA	630.00000	245700.00	565.00000	220350.00	550.00000	214500.00
1175 1080 14 UTILITY FIXTURES, RELOCATE	6.000 EA	950.00000	5700.00	260.00000	1560.00	300.00000	1800.00
1180 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	365.00000	5110.00	520.00000	7280.00	600.00000	8400.00
1185 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	51.000 EA	105.00000	5355.00	160.00000	8160.00	160.00000	8160.00
1190 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	25.000 EA	4200.00000	105000.00	3300.00000	82500.00	3400.00000	85000.00
1195 1644900 FIRE HYDRANT, REMOVE	25.000 EA	735.00000	18375.00	1050.00000	26250.00	650.00000	16250.00
SECTION 0006 TOTALS		$	5,277,143.40	$	4,851,283.60	$	5,198,709.00
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1200 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	419.000 LF	10.20000	4273.80	9.70000	4064.30	9.80000	4106.20
1205 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	925.00000	925.00	884.00000	884.00	900.00000	900.00
1210 0639 2 1 ELECTRICAL SERVICE WIRE	140.000 LF	1.60000	224.00	1.50000	210.00	1.60000	224.00
1215 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	1000.00000	1000.00	866.00000	866.00	890.00000	890.00
1220 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	7100.00000	7100.00	6771.00000	6771.00	6900.00000	6900.00
1225 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	2900.00000	2900.00	2709.00000	2709.00	2800.00000	2800.00
1230 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1177.000 LF	1.50000	1765.50	1.45000	1706.65	1.50000	1765.50
1235 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	386.000 LF	1.85000	714.10	1.75000	675.50	1.80000	694.80

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) DICKERSON FLORIDA, INC. UNIT PRICE	 AMOUNT	(8) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(9) GLF CONSTRUCTION CORPORATION UNIT PRICE	 AMOUNT
1240 0783 1321 ITS FIBER OPTIC CABLE, INSTALL, UNDERGROUND, 2-12 FIBERS	440.000 LF	1.10000	484.00	1.05000	462.00	1.10000	484.00
1245 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	675.000 LF	3.30000	2227.50	3.15000	2126.25	3.20000	2160.00
1250 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	802.000 LF	0.63000	505.26	0.60000	481.20	1.00000	802.00
1255 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	39.00000	936.00	37.00000	888.00	40.00000	960.00
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	2353.000 LF	3.00000	7059.00	2.90000	6823.70	3.50000	8235.50
1265 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	2.000 EA	1100.00000	2200.00	996.00000	1992.00	1500.00000	3000.00
1270 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	500.00000	1000.00	473.00000	946.00	500.00000	1000.00
1275 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	600.00000	1800.00	555.00000	1665.00	600.00000	1800.00
1280 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	57.00000	57.00	63.00000	63.00	65.00000	65.00
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	2.000 EA	23000.00000	46000.00	20895.00000	41790.00	22000.00000	44000.00
1290 0785 1 60 ITS POLE, REMOVE	1.000 EA	2000.00000	2000.00	1806.00000	1806.00	1900.00000	1900.00
1295 0785 2111 ITS FIELD CABINET, F&I, TYPE 336, POLE MOUNT	1.000 EA	6100.00000	6100.00	5765.00000	5765.00	5900.00000	5900.00
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2200.00000	2200.00	2057.00000	2057.00	2100.00000	2100.00
SECTION 0007 TOTALS			$ 91,471.16		$ 84,751.60		$ 90,687.00
CONTRACT TOTALS			$ 34,245,061.23		$ 35,187,125.64		$ 35,309,931.21

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 23759225201	LUMP	3700000.00000	3700000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 23759225201	900.000 LS	1299000.00000	1299000.00				
0015 0102 2 1 SPECIAL DETOUR 1 23759225201	LUMP	2400000.00000	2400000.00				
0020 0102 2 2 SPECIAL DETOUR 2 23759225201	LUMP	1000000.00000	1000000.00				
0025 0102 14 TRAFFIC CONTROL OFFICER	160.000 MH	45.00000	7200.00				
0030 0102 60 WORK ZONE SIGN	85352.000 ED	0.22000	18777.44				
0035 0102 61 BUSINESS SIGN	136.000 EA	55.00000	7480.00				
0040 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	460.000 LF	40.00000	18400.00				
0045 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1510.000 LF	40.00000	60400.00				
0050 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	14490.000 LF	3.71000	53757.90				
0055 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	1116320.000 ED	0.10000	111632.00				
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	77149.000 ED	0.25000	19287.25				
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1001.000 ED	5.00000	5005.00				
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	28800.000 ED	0.25000	7200.00				
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4091.000 EA	3.25000	13295.75				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	17896.000 ED	0.09000	1610.64				
0085 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	1.000 LO	900.00000	900.00				
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1800.000 ED	13.00000	23400.00				
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	4500.000 ED	1.05000	4725.00				
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	4500.000 ED	1.05000	4725.00				
0105 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	1164.000 LF	1.90000	2211.60				
0110 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	2684.000 LF	1.90000	5099.60				
0115 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	239.000 SF	0.95000	227.05				
0120 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	1653.000 LF	1.90000	3140.70				
0125 0107 1 LITTER REMOVAL	293.000 AC	45.00000	13185.00				
0130 0107 2 MOWING	293.000 AC	100.00000	29300.00				
0135 0110 1 1 CLEARING & GRUBBING 23759225201	74.790 LS	2000000.00000	2000000.00				
0140 0110 7 1 MAILBOX, F&I SINGLE	28.000 EA	100.00000	2800.00				
0145 0120 1 REGULAR EXCAVATION	127408.000 CY	4.83000	615380.64				
0150 0120 6 EMBANKMENT	25741.000 CY	18.31000	471317.71				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0121 70 FLOWABLE FILL	219.000 CY	200.00000	43800.00				
0160 0160 4 TYPE B STABILIZATION	223738.000 SY	1.48000	331132.24				
0165 0285701 OPTIONAL BASE, BASE GROUP 01	7158.000 SY	7.29000	52181.82				
0170 0285704 OPTIONAL BASE, BASE GROUP 04	78.000 SY	9.51000	741.78				
0175 0285709 OPTIONAL BASE, BASE GROUP 09	190744.000 SY	12.55000	2393837.20				
0180 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	23812.000 SY	3.74000	89056.88				
0185 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	6495.000 SY	6.12000	39749.40				
0190 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	151.400 TN	175.82000	26619.15				
0195 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	35086.300 TN	83.00000	2912162.90				
0200 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	18187.100 TN	102.82000	1869997.62				
0205 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	987.700 CY	415.54000	410428.86				
0210 0425 1201 INLETS, CURB, TYPE 9, <10'	6.000 EA	2500.00000	15000.00				
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	4.000 EA	6000.00000	24000.00				
0220 0425 1321 INLETS, CURB, TYPE P-2, <10'	1.000 EA	6400.00000	6400.00				
0225 0425 1351 INLETS, CURB, TYPE P-5, <10'	101.000 EA	3700.00000	373700.00				
0230 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	7000.00000	7000.00				
0235 0425 1361 INLETS, CURB, TYPE P-6, <10'	23.000 EA	4300.00000	98900.00				
0240 0425 1451 INLETS, CURB, TYPE J-5, <10'	23.000 EA	5900.00000	135700.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0245 0425 1452 INLETS, CURB, TYPE J-5, >10'	5.000 EA	8500.00000	42500.00				
0250 0425 1461 INLETS, CURB, TYPE J-6, <10'	9.000 EA	7777.73000	69999.57				
0255 0425 1471 INLETS, CURB, TYPE 7, <10'	6.000 EA	4400.00000	26400.00				
0260 0425 1473 INLETS, CURB, TYPE 7, J BOT , <10'	10.000 EA	5900.00000	59000.00				
0265 0425 1474 INLETS, CURB, TYPE 7, J BOT ,>10'	1.000 EA	9500.00000	9500.00				
0270 0425 1521 INLETS, DT BOT, TYPE C,<10'	7.000 EA	1700.00000	11900.00				
0275 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	35.000 EA	2600.00000	91000.00				
0280 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	5.000 EA	6000.00000	30000.00				
0285 0425 1541 INLETS, DT BOT, TYPE D, <10'	3.000 EA	3600.00000	10800.00				
0290 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	3.000 EA	5200.00000	15600.00				
0295 0425 1881 INLETS, BARRIER WALL, RIGID, CURB & GUTTER, <10'	1.000 EA	4000.00000	4000.00				
0300 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2600.00000	2600.00				
0305 0425 2 61 MANHOLES, P-8, <10'	15.000 EA	2600.00000	39000.00				
0310 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	4800.00000	9600.00				
0315 0425 2 72 MANHOLES, J-7, >10'	1.000 EA	6800.00000	6800.00				
0320 0425 2 91 MANHOLES, J-8, <10'	4.000 EA	6800.00000	27200.00				
0325 0425 2 92 MANHOLES, J-8, >10'	17.000 EA	12000.00000	204000.00				
0330 0425 4 INLETS, ADJUST	1.000 EA	1200.00000	1200.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0335 0425 5 MANHOLE, ADJUST	3.000 EA	400.00000	1200.00				
0340 0425 78 INLET CAP, PRECAST	9.000 EA	1200.00000	10800.00				
0345 0430 94 1 DESILTING PIPE, 0 - 24"	7104.000 LF	7.20000	51148.80				
0350 0430 94 2 DESILTING PIPE, 25 - 36"	1916.000 LF	11.02000	21114.32				
0355 0430 94 3 DESILTING PIPE, 37 - 48"	472.000 LF	19.18000	9052.96				
0360 0430174118 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 18"SD	143.000 LF	52.00000	7436.00				
0365 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	130.000 LF	62.75000	8157.50				
0370 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	11227.000 LF	71.24000	799811.48				
0375 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	4808.000 LF	72.79000	349974.32				
0380 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	4129.000 LF	76.24000	314794.96				
0385 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	3693.000 LF	91.17000	336690.81				
0390 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	510.000 LF	115.41000	58859.10				
0395 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	1452.000 LF	128.43000	186480.36				
0400 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1156.000 LF	156.72000	181168.32				
0405 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	4198.000 LF	177.90000	746824.20				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0430175166 PIPE CULVERT, OPT MATERIAL, ROUND, 66"S/CD	876.000 LF	207.76000	181997.76				
0415 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	850.00000	4250.00				
0420 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	950.00000	1900.00				
0425 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1300.00000	2600.00				
0430 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2400.00000	2400.00				
0435 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	3000.00000	3000.00				
0440 0430982143 MITERED END SECTION, OPTIONAL ROUND, 60" CD	1.000 EA	5000.00000	5000.00				
0445 0430982144 MITERED END SECTION, OPTIONAL ROUND, 66" CD	1.000 EA	6000.00000	6000.00				
0450 0430984125 MITERED END SECTION, OPTIONAL ROUND, 18" SD	7.000 EA	850.00000	5950.00				
0455 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	5.000 EA	950.00000	4750.00				
0460 0436 1 1 TRENCH DRAIN, STANDARD	144.000 LF	215.00000	30960.00				
0465 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	4193.000 LF	21.80000	91407.40				
0470 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	13765.700 LF	13.35000	183772.10				
0475 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	43204.300 LF	12.32000	532276.98				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0480 0520 2 4 CONCRETE CURB, TYPE D	66.000 LF	16.43000	1084.38				
0485 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	1349.000 LF	37.34000	50371.66				
0490 0520 5 12 TRAFFIC SEPARATOR CONCRETE-TYPE I, 6' WIDE	1238.000 LF	49.82000	61677.16				
0495 0520 5 16 TRAFFIC SEPARATOR CONCRETE- TYPE I, 8. 5' WIDE	8193.000 LF	65.98000	540574.14				
0500 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL-VARIABLE WIDTH	1383.100 SY	85.00000	117563.50				
0505 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	202.000 LF	213.40000	43106.80				
0510 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	90.000 LF	125.08000	11257.20				
0515 0521 72 5 SHOULDER CONCRETE BARRIER WALL, RIGID-CURB & GUTTER	60.000 LF	125.08000	7504.80				
0520 0521 72 11 SHOULDER CONCRETE BARRIER WALL, RIGID SHOULDER 54"	567.000 LF	203.54000	115407.18				
0525 0522 1 SIDEWALK CONCRETE, 4" THICK	25084.200 SY	28.75000	721170.75				
0530 0522 2 SIDEWALK CONCRETE, 6" THICK	9747.300 SY	39.02000	380339.65				
0535 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	547.000 SY	35.94000	19659.18				
0540 0536 73 GUARDRAIL REMOVAL	1436.000 LF	2.50000	3590.00				
0545 0547 70 2 RIPRAP FABRIC-FORMED CONCRETE, 10" FILTER POINTS	104.000 SY	47.25000	4914.00				
0550 0556 1 9 JACK AND BORE, CASING DIAMETER 72"TO<84	85.000 LF	2339.41000	198849.85				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0556 1 10 JACK AND BORE, CASING DIAMETER 84"TO<96	105.000 LF	2386.96000	250630.80				
0560 0570 1 2 PERFORMANCE TURF, SOD	90202.000 SY	1.95000	175893.90				
0565 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.721 NM	950.68000	23501.76				
0570 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1672.000 LF	0.55000	919.60				
0575 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	279.000 LF	0.85000	237.15				
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	2774.000 LF	1.15000	3190.10				
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	18.573 GM	237.56000	4412.20				
0590 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5447.000 LF	0.18000	980.46				
0595 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	4.000 EA	35.00000	140.00				
0600 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	422.000 EA	18.00000	7596.00				
0605 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.465 NM	950.66000	17553.94				
0610 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	42.000 LF	0.85000	35.70				
0615 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	110.000 LF	0.18000	19.80				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0620 0908104 1 LUMP CONTRACTOR'S SEDIMENT AND EROSION CONTROL 23759225201	65000.00000	65000.00				
0625 0999 16 LUMP PARTNERING, DO NOT BID 23759225201	23100.00000	23100.00				
0630 0999 20 1 1.000 DA DISPUTES REVIEW BOARD, MEETING- DO NOT BID	3300.00000	3300.00				
0635 0999 20 2 1.000 EA DISPUTES REVIEW BOARD, HEARING- DO NOT BID	8000.00000	8000.00				
0640 0999 25 LUMP INITIAL CONTINGENCY AMOUNT, DO NOT BID 23759225201	150000.00000	150000.00				
SECTION 0001 TOTALS		$ 28,542,324.73		$		$
SECTION 0002 SIGNING						
0645 0700 20 11 76.000 AS SINGLE POST SIGN, F&I, LESS THAN 12 SF	385.00000	29260.00				
0650 0700 20 12 49.000 AS SINGLE POST SIGN, F&I, 12-20 SF	435.00000	21315.00				
0655 0700 20 14 4.000 AS SINGLE POST SIGN, F&I, 21-30 SF	525.00000	2100.00				
0660 0700 20 40 8.000 AS SINGLE POST SIGN, RELOCATE	175.00000	1400.00				
0665 0700 20 60 151.000 AS SINGLE POST SIGN, REMOVE	10.00000	1510.00				
0670 0700 21 11 14.000 AS MULTI- POST SIGN, F&I, 50 SF OR LESS	3300.00000	46200.00				
0675 0700 21 12 3.000 AS MULTI- POST SIGN, F&I, 51 - 100 SF	5600.00000	16800.00				
0680 0700 21 60 12.000 AS MULTI- POST SIGN, REMOVE	900.00000	10800.00				
0685 0700 46 16 1.000 AS SIGN EXISTING- REMOVE, BRIDGE MOUNTED	825.00000	825.00				
0690 0700 70 1.000 AS SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	11000.00000	11000.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0695 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	59.000 EA	45.00000	2655.00				
0700 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 23759225201	LUMP	69828.58000	69828.58				
SECTION 0002 TOTALS		$	213,693.58	$		$	
SECTION 0003 LIGHTING							
0705 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2465.000 LF	9.50000	23417.50				
0710 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	975.000 LF	0.55000	536.25				
0715 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	101401.000 LF	1.10000	111541.10				
0720 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	31002.000 LF	1.95000	60453.90				
0725 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	325.000 LF	15.10000	4907.50				
0730 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	4.000 EA	8982.00000	35928.00				
0735 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	4.000 EA	766.00000	3064.00				
0740 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	219.000 EA	566.00000	123954.00				
0745 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	151.000 EA	507.00000	76557.00				
0750 0715511135 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 35'	26.000 EA	3577.00000	93002.00				
0755 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	125.000 EA	4162.00000	520250.00				
SECTION 0003 TOTALS		$	1,053,611.25	$		$	
SECTION 0004 SIGNALIZATION							

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0760 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	18630.000 LF	2.55000	47506.50				
0765 0630 1 14 CONDUIT, F & I, UNDERGROUND -JACKED	2015.000 LF	9.50000	19142.50				
0770 0632 7 1 SIGNAL CABLE, FURNISH & INSTALL	5.000 PI	5010.00000	25050.00				
0775 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	60.000 EA	362.00000	21720.00				
0780 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	5.000 AS	866.00000	4330.00				
0785 0639 2 1 ELECTRICAL SERVICE WIRE	840.000 LF	1.50000	1260.00				
0790 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	848.00000	4240.00				
0795 0649 1 10 STEEL STRAIN POLE, F&I, PEDESTAL	10.000 EA	924.00000	9240.00				
0800 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	2.000 EA	22762.00000	45524.00				
0805 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	27423.00000	27423.00				
0810 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	1.000 EA	26342.00000	26342.00				
0815 0649 31207 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 46	1.000 EA	21394.00000	21394.00				
0820 0649 31208 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 60	2.000 EA	26449.00000	52898.00				
0825 0649 31209 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/ LUMINAIRE, ARM LENGTH 70.5	4.000 EA	29790.00000	119160.00				
0830 0649 31299 MAST ARM,F&I, WIND SPEED-130, CUSTOM	2.000 EA	32481.00000	64962.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0835 0649 31999 MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	1.000 EA	29341.00000	29341.00				
0840 0650 1313 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, POLYCARBONATE	52.000 AS	653.00000	33956.00				
0845 0650 1413 TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY, POLYCARBONATE	3.000 AS	798.00000	2394.00				
0850 0650 1513 TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY, POLYCARBONATE	6.000 AS	1112.00000	6672.00				
0855 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	20.000 AS	428.00000	8560.00				
0860 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	869.00000	869.00				
0865 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	18.000 EA	6327.00000	113886.00				
0870 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	22.000 EA	209.00000	4598.00				
0875 0670 5110 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA	3.000 AS	24037.00000	72111.00				
0880 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	24038.00000	48076.00				
0885 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	5.000 EA	4670.00000	23350.00				
0890 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	42.000 EA	45.00000	1890.00				
0895 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	27.00000	216.00				
0900 0690 31 SIGNAL PEDESTAL REMOVAL	5.000 EA	107.00000	535.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0905 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	7.000 EA	1492.00000	10444.00				
0910 0690 34 2 COMPLETE POLE REMOVAL- DEEP, BOLT ON ATTACHMENT	6.000 EA	1729.00000	10374.00				
0915 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	6.000 EA	214.00000	1284.00				
0920 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	27.00000	216.00				
0925 0690 80 SPAN WIRE ASSEMBLY, REMOVE	4.000 EA	321.00000	1284.00				
0930 0690 90 CONDUIT & CABLING REMOVE	6.000 PI	143.00000	858.00				
0935 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	6.000 PI	285.00000	1710.00				
0940 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	14.000 EA	2192.00000	30688.00				
0945 0700 48 18 SIGN PANELS, F & I, 15 OR <	3.000 EA	388.00000	1164.00				
0950 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	6.000 EA	964.00000	5784.00				
0955 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	18.000 AS	823.00000	14814.00				
0960 0746 71112 TMS CABINET, F&I, TYPE III, BASE MOUNT, 2 BACKPLANE	3.000 EA	2569.00000	7707.00				
0965 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	450.000 LF	1.40000	630.00				
0970 0783 1123 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	18925.000 LF	2.05000	38796.25				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0975 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	32.000 EA	976.00000	31232.00				
0980 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	5.000 EA	3714.00000	18570.00				
SECTION 0004 TOTALS		$	1,012,201.25	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0985 0523 2 PATTERNED PAVEMENT, NON-VEHICULAR AREAS	11658.000 SY	63.66000	742148.28				
0990 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 23759225201	LUMP	210652.50000	210652.50				
0995 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 23759225201	LUMP	123600.00000	123600.00				
1000 0590 70 IRRIGATION SYSTEM 23759225201	LUMP	160114.50000	160114.50				
SECTION 0005 TOTALS		$	1,236,515.28	$		$	
SECTION 0006 UTILITIES							
1005 0000700 1 UTILITIES DESIGN GROUP- GENERIC PAY ITEM 1 (VALVE BOXES, ADJUST - SPECIAL (EA)	8.000 ZZ	550.00000	4400.00				
1010 0121 70 FLOWABLE FILL	26.400 CY	300.00000	7920.00				
1015 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	284.000 CY	750.00000	213000.00				
1020 0425 5 1 MANHOLE, ADJUST, UTILITIES	9.000 EA	1000.00000	9000.00				
1025 0425 6 VALVE BOXES, ADJUST	8.000 EA	1000.00000	8000.00				
1030 1050 11422 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 2 - 4.9"	315.000 LF	59.29000	18676.35				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1035 1050 11423 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 5 - 7.9"	275.000 LF	65.79000	18092.25				
1040 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	45599.000 LF	73.85000	3367486.15				
1045 1050 11621 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 0 - 1.9"	5379.000 LF	33.00000	177507.00				
1050 1050 11622 UTILITY PIPE, F&I, COPPER, WATER / SEWER, 2 - 4.9"	436.000 LF	31.00000	13516.00				
1055 1050 16001 UTILITY PIPE,REMOVE & DISPOSE, 0 - 1.9	1852.000 LF	6.23000	11537.96				
1060 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	3107.000 LF	18.11000	56267.77				
1065 1050 16003 UTILITY PIPE,REMOVE & DISPOSE, 5-7.9"	11900.000 LF	12.26000	145894.00				
1070 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	21020.000 LF	12.85000	270107.00				
1075 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	325.000 EA	800.00000	260000.00				
1080 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	73.000 EA	1000.00000	73000.00				
1085 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	23.000 EA	500.00000	11500.00				
1090 1055 11444 UTILITY FITTINGS, F&I, DI/CI, UNION, 8 - 19.9"	5.000 EA	1071.00000	5355.00				
1095 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	400.00000	5200.00				
1100 1080 11101 UTILITY FIXTURES, F&I, 0 - 1.9", VALVE/METER BOX	37.000 EA	800.00000	29600.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1105 1080 11201 UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	4.000 EA	950.00000	3800.00				
1110 1080 11203 UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	1.000 EA	3000.00000	3000.00				
1115 1080 11204 UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	3.000 EA	1000.00000	3000.00				
1120 1080 11205 UTILITY FIXTURES, F&I, 2-4.9", BLOWOFF ASSEMBLY	12.000 EA	3200.00000	38400.00				
1125 1080 11207 UTILITY FIXTURES, F&I, 2-4.9", LINE STOP ASSEMBLY	3.000 EA	3000.00000	9000.00				
1130 1080 11209 UTILITY FIXTURES, F&I, 2-4.9", MECHANICAL JOINT RESTRAINT	8.000 EA	350.00000	2800.00				
1135 1080 11303 UTILITY FIXTURES, F&I, 5.0 - 7.9", TAPPING SADDLE/SLEEVE	15.000 EA	3500.00000	52500.00				
1140 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	19.000 EA	1200.00000	22800.00				
1145 1080 11307 UTILITY FIXTURES, F&I, 5-7.9", LINE STOP ASSEMBLY	16.000 EA	4000.00000	64000.00				
1150 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	15.000 EA	400.00000	6000.00				
1155 1080 11403 UTILITY FIXTURES, F&I, 8.0-19.9", TAPPING SADDLE/SLEEVE	14.000 EA	4500.00000	63000.00				
1160 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	105.000 EA	2200.00000	231000.00				
1165 1080 11407 UTILITY FIXTURES, F&I, 8-19.9", LINE STOP ASSEMBLY	7.000 EA	5000.00000	35000.00				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1170 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	390.000 EA	600.00000	234000.00				
1175 1080 14 UTILITY FIXTURES, RELOCATE	6.000 EA	900.00000	5400.00				
1180 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	14.000 EA	350.00000	4900.00				
1185 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	51.000 EA	108.90000	5553.90				
1190 1644133 08 FIRE HYDRANT, F&I, TRAFFIC, 2 HOSE, 1PUMPER, 6"	25.000 EA	4000.00000	100000.00				
1195 1644900 FIRE HYDRANT, REMOVE	25.000 EA	734.60000	18365.00				
SECTION 0006 TOTALS		$	5,608,578.38	$		$	
SECTION 0007 INTELLIGENT TRANSPORTATION SYSTEM							
1200 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	419.000 LF	9.50000	3980.50				
1205 0639 1 22 ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	866.00000	866.00				
1210 0639 2 1 ELECTRICAL SERVICE WIRE	140.000 LF	1.50000	210.00				
1215 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	848.00000	848.00				
1220 0782 1 11 ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	1.000 EA	6633.00000	6633.00				
1225 0782 1 40 ITS CCTV CAMERA, RELOCATE	1.000 EA	2654.00000	2654.00				
1230 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	1177.000 LF	1.40000	1647.80				
1235 0783 1122 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	386.000 LF	1.70000	656.20				

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1240 0783 1321 ITS FIBER OPTIC CABLE, INSTALL, UNDERGROUND, 2-12 FIBERS	440.000 LF	1.05000	462.00				
1245 0783 1410 ITS FIBER OPTIC CABLE, RELOCATE, OVERHEAD	675.000 LF	3.10000	2092.50				
1250 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	802.000 LF	0.60000	481.20				
1255 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	24.000 EA	36.00000	864.00				
1260 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	2353.000 LF	2.85000	6706.05				
1265 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	2.000 EA	976.00000	1952.00				
1270 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	2.000 EA	463.00000	926.00				
1275 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	3.000 EA	543.00000	1629.00				
1280 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	1.000 EA	62.00000	62.00				
1285 0785 1 11 ITS POLE, F&I, CONCRETE - WITH LOWERING DEVICE	2.000 EA	20469.00000	40938.00				
1290 0785 1 60 ITS POLE, REMOVE	1.000 EA	1769.00000	1769.00				
1295 0785 2111 ITS FIELD CABINET, F&I, TYPE 336, POLE MOUNT	1.000 EA	5648.00000	5648.00				
1300 0785 2400 ITS FIELD CABINET, RELOCATE	1.000 EA	2015.00000	2015.00				
SECTION 0007 TOTALS		$	83,040.25	$		$	
CONTRACT TOTALS		$	37,749,964.72	$	0.00	$	0.00

CALL ORDER: 010 PROPOSAL ID: T5431 LETTING DATE: 12/05/12 10:30 A.M. DISTRICT: 05

	(10)	( )	( )
	HUBBARD CONSTRUCTION COMPAN		
LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT	UNIT PRICE AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.