VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T3375 PROPOSAL DESC :
LETTING DATE : 02/29/12 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of two bridge
SET-ASIDE : U/R CODE : replacements on SR 10. Other improvements include pavement
CONTRACT TIME : 1194 WORKING DAYS (AVAILABLE DAYS) reconstruction, milling and resurfacing, minor drainage, signing and markings, guardrail, and other incidental construction on the approach roadway to the bridges. ACROW Temporary Bridges will be constructed as part of the temporary diversions needed for traffic control.

FINPROJ(S) : 42124315201 (*) F.A. NO. : 4801048P COUNTIES : SANTA ROSA
42124415201 4801049P
LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : OVER WHITE RIVER BRIDGE NO. 580055

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SCOTT BRIDGE COMPANY, INC.	Responsive	Winning bid	$ 14,736,078.22	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 15,266,773.33	3.60%
3	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 15,388,237.69	4.42%
4	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 17,638,629.30	19.69%
5	L & A CONTRACTING COMPANY	Responsive	Non-Winning Bid	$ 18,326,226.11	24.36%
6	ORION MARINE CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 18,332,113.73	24.40%
7	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 18,550,940.70	25.88%
8	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 22,007,174.93	49.34%
9	ARCHER WESTERN CONTRACTORS, LLC.	Responsive	Non-Winning Bid	$ 22,668,552.00	53.83%
10	BRASFIELD & GORRIE, LLC	Responsive	Non-Winning Bid	$ 23,640,567.67	60.42%

CALL ORDER : 012 PROPOSAL ID : T3375 PROPOSAL DESC :
LETTING DATE : 02/29/12 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of two bridge
SET-ASIDE : U/R CODE : replacements on SR 10. Other improvements include pavement
CONTRACT TIME : 1194 WORKING DAYS (AVAILABLE DAYS) reconstruction, milling and resurfacing, minor drainage,
signing and markings, guardrail, and other incidental
construction on the approach roadway to the bridges. ACROW
Temporary Bridges will be constructed as part of the
temporary diversions needed for traffic control.

FINPROJ(S) : 42124315201 (*) F.A. NO. : 4801048P COUNTIES : SANTA ROSA
42124415201 4801049P
LOCAL NAME : SR 10 (US 90) ROAD NAME : SR 10
PROJ LIMITS : OVER WHITE RIVER BRIDGE NO. 580055

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42124315201	49550.000 LS	451516.89000	451516.89	808542.22000	808542.22	965000.00000	965000.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42124415201	10618.000 LS	109225.60000	109225.60	288913.59000	288913.59	300000.00000	300000.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	195.400 CY	229.37000	44818.90	304.88000	59573.55	375.00000	73275.00
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	2310.300 CY	733.37000	1694304.71	638.87000	1475981.36	600.00000	1386180.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	565.700 CY	828.54000	468705.08	745.60000	421785.92	800.00000	452560.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	7808.000 SY	10.54000	82296.32	8.61000	67226.88	3.50000	27328.00
0035 0400147 COMPOSITE NEOPRENE PADS	62.100 CF	275.53000	17110.41	787.69000	48915.55	710.00000	44091.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	614784.000 LB	0.76000	467235.84	0.88000	541009.92	0.80000	491827.20
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	134621.000 LB	0.73000	98273.33	0.89000	119812.69	0.80000	107696.80
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37956.000 LB	0.73000	27707.88	0.88000	33401.28	0.75000	28467.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	6906.000 LF	120.49000	832103.94	154.54000	1067253.24	150.00000	1035900.00
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	15890.000 LF	72.70000	1155203.00	94.58000	1502876.20	81.00000	1287090.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1779.000 LF	140.00000	249060.00	181.61000	323084.19	135.00000	240165.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	164.000 LF	40.11000	6578.04	39.27000	6440.28	40.00000	6560.00
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	164.000 LF	254.80000	41787.20	246.33000	40398.12	350.00000	57400.00
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	3738.000 LF	35.00000	130830.00	68.35000	255492.30	71.50000	267267.00
SECTION 0001 TOTALS			$ 5,876,757.14		$ 7,060,707.29		$ 6,770,807.00
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 42124415201	LUMP	1110000.00000	1110000.00	1204573.29000	1204573.29	1245000.00000	1245000.00
0090 0101 1 MOBILIZATION 42124315201	LUMP	370000.00000	370000.00	1994027.01000	1994027.01	311000.00000	311000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42124315201	1194.000 LS	18136.94000	18136.94	100490.69000	100490.69	150000.00000	150000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 42124415201	1194.000 LS	18136.94000	18136.94	96871.43000	96871.43	125000.00000	125000.00
0105 0102 2 1 SPECIAL DETOUR 1 42124315201	LUMP	3000000.00000	3000000.00	1567333.00000	1567333.00	3230000.00000	3230000.00
0110 0102 2 2 SPECIAL DETOUR 2 42124315201	LUMP	1600000.00000	1600000.00	164976.46000	164976.46	125000.00000	125000.00
0115 0102 2 3 SPECIAL DETOUR 3 42124415201	LUMP	590000.00000	590000.00	649931.74000	649931.74	975000.00000	975000.00
0120 0102 2 4 SPECIAL DETOUR 4 42124415201	LUMP	125000.00000	125000.00	208030.44000	208030.44	115000.00000	115000.00
0125 0102 14 TRAFFIC CONTROL OFFICER	600.000 MH	25.00000	15000.00	37.72000	22632.00	60.00000	36000.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0130 0102 60 WORK ZONE SIGN	105127.000 ED	0.20000	21025.40	0.39000	40999.53	0.20000	21025.40
0135 0102 61 BUSINESS SIGN	1.000 EA	95.00000	95.00	110.94000	110.94	105.00000	105.00
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	9181.000 LF	25.90000	237787.90	41.36000	379726.16	27.00000	247887.00
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	74347.000 ED	0.10000	7434.70	0.22000	16356.34	0.10000	7434.70
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	33.000 ED	1.00000	33.00	1.11000	36.63	1.00000	33.00
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	5015.000 ED	5.00000	25075.00	5.55000	27833.25	5.00000	25075.00
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	26268.000 ED	0.24000	6304.32	0.27000	7092.36	0.25000	6567.00
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3105.000 EA	3.90000	12109.50	4.38000	13599.90	4.00000	12420.00
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19094.000 ED	0.08000	1527.52	0.09000	1718.46	0.10000	1909.40
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	800.00000	9600.00	1461.88000	17542.56	1750.00000	21000.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2626.000 ED	12.50000	32825.00	13.87000	36422.62	12.50000	32825.00
0185 0102150 1 PORTABLE REGULATORY, SIGN	5254.000 ED	5.00000	26270.00	5.55000	29159.70	5.00000	26270.00
0190 0102150 2 RADAR SPEED DISPLAY UNIT	5254.000 ED	5.00000	26270.00	5.55000	29159.70	5.00000	26270.00
0200 0104 10 3 SEDIMENT BARRIER	7381.000 LF	1.85000	13654.85	1.25000	9226.25	2.50000	18452.50
0205 0104 11 FLOATING TURBIDITY BARRIER	17212.000 LF	15.00000	258180.00	5.40000	92944.80	15.00000	258180.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	6100.00000	48800.00	1637.67000	13101.36	6500.00000	52000.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0215 0104 18 INLET PROTECTION SYSTEM	2.000 EA	250.00000	500.00	832.06000	1664.12	275.00000	550.00
0220 0107 1 LITTER REMOVAL	166.900 AC	8.00000	1335.20	79.14000	13208.47	8.00000	1335.20
0225 0107 2 MOWING	166.900 AC	100.00000	16690.00	87.70000	14637.13	100.00000	16690.00
0230 0110 1 1 CLEARING & GRUBBING 42124415201	2.311 LS	38000.00000	38000.00	31352.74000	31352.74	50000.00000	50000.00
0235 0110 1 1 CLEARING & GRUBBING 42124315201	2.207 LS	20000.00000	20000.00	36899.54000	36899.54	50000.00000	50000.00
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	74.000 SY	8.00000	592.00	16.68000	1234.32	9.00000	666.00
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124315201	LUMP	15000.00000	15000.00	5604.30000	5604.30	25000.00000	25000.00
0250 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124415201	LUMP	15000.00000	15000.00	5604.30000	5604.30	25000.00000	25000.00
0255 0120 1 REGULAR EXCAVATION	3089.000 CY	6.00000	18534.00	9.12000	28171.68	6.00000	18534.00
0260 0120 6 EMBANKMENT	2430.000 CY	12.00000	29160.00	14.10000	34263.00	13.00000	31590.00
0265 0160 4 TYPE B STABILIZATION	8015.000 SY	1.50000	12022.50	3.84000	30777.60	3.00000	24045.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	1858.000 SY	8.50000	15793.00	8.85000	16443.30	9.00000	16722.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09	3466.000 SY	21.15000	73305.90	22.20000	76945.20	22.50000	77985.00
0280 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	428.000 SY	1.75000	749.00	5.50000	2354.00	11.00000	4708.00
0285 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	23198.000 SY	1.25000	28997.50	1.90000	44076.20	1.50000	34797.00
0290 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2033.900 TN	86.00000	174915.40	105.87000	215328.99	92.00000	187118.80
0295 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1131.300 TN	150.00000	169695.00	134.80000	152499.24	160.00000	181008.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0300 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	336.500 TN	120.00000	40380.00	118.26000	39794.49	130.00000	43745.00
0305 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	15.400 CY	750.00000	11550.00	601.30000	9260.02	990.00000	15246.00
0310 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	4000.00000	8000.00	3954.26000	7908.52	4225.00000	8450.00
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	29.000 LF	32.00000	928.00	114.18000	3311.22	34.00000	986.00
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1058.000 SY	4.10000	4337.80	3.05000	3226.90	4.50000	4761.00
0325 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	623.000 LF	16.00000	9968.00	16.09000	10024.07	17.00000	10591.00
0330 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	23.000 LF	35.45000	815.35	212.79000	4894.17	340.00000	7820.00
0335 0530 3 5 RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS	2378.500 TN	78.00000	185523.00	75.57000	179743.25	115.00000	273527.50
0340 0536 1 1 GUARDRAIL -ROADWAY	4320.000 LF	16.55000	71496.00	19.42000	83894.40	17.25000	74520.00
0345 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	800.00000	1600.00	2046.87000	4093.74	830.00000	1660.00
0350 0536 73 GUARDRAIL REMOVAL	996.000 LF	1.75000	1743.00	2.22000	2211.12	2.00000	1992.00
0355 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1750.00000	1750.00	1941.47000	1941.47	1818.00000	1818.00
0360 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	645.00000	645.00	665.65000	665.65	671.00000	671.00
0365 0538 1 GUARDRAIL RESET	63.000 LF	15.75000	992.25	8.60000	541.80	17.00000	1071.00
0370 0544 75 40 CRASH CUSHION - OPTIONAL	3.000 EA	7200.00000	21600.00	27242.09000	81726.27	21300.00000	63900.00
0375 0570 1 2 PERFORMANCE TURF, SOD	11405.000 SY	2.85000	32504.25	2.33000	26573.65	3.00000	34215.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0380 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124415201	LUMP	10750.00000	10750.00	27735.39000	27735.39	11500.00000	11500.00
0385 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124315201	LUMP	2500.00000	2500.00	23297.74000	23297.74	2500.00000	2500.00
0390 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.771 NM	895.00000	11430.05	992.93000	12680.71	930.00000	11877.03
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	12.439 GM	875.00000	10884.13	970.74000	12075.03	190.00000	2363.41
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.545 NM	895.00000	10332.78	992.93000	11463.38	950.00000	10967.75
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124415201	LUMP	54473.02000	54473.02	54473.02000	54473.02	54473.02000	54473.02
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124315201	LUMP	95526.98000	95526.98	95526.98000	95526.98	95526.98000	95526.98
SECTION 0002 TOTALS			$ 8,793,285.18		$ 8,132,023.74		$ 8,549,384.69
SECTION 0003 SIGNING							
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	17.000 AS	265.00000	4505.00	293.99000	4997.83	265.00000	4505.00
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	850.00000	3400.00	943.00000	3772.00	850.00000	3400.00
0425 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	10.00000	80.00	55.47000	443.76	10.00000	80.00
0430 0705 10 3 OBJECT MARKER, TYPE 3	5.000 EA	165.00000	825.00	183.06000	915.30	165.00000	825.00
0435 0705 11 2 DELINEATOR, NON-FLEXIBLE	4.000 EA	70.00000	280.00	77.65000	310.60	70.00000	280.00
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124315201	LUMP	17436.00000	17436.00	19414.78000	19414.78	18000.00000	18000.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0445 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124415201	LUMP	19551.00000	19551.00	21689.08000	21689.08	20000.00000	20000.00
0450 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.676 GM	29525.00000	19958.90	33282.47000	22498.95	31000.00000	20956.00
SECTION 0003 TOTALS			$ 66,035.90		$ 74,042.30		$ 68,046.00
CONTRACT TOTALS			$ 14,736,078.22		$ 15,266,773.33		$ 15,388,237.69

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42124315201	49550.000 LS	800000.00000	800000.00	1300000.00000	1300000.00	508905.00000	508905.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42124415201	10618.000 LS	131000.00000	131000.00	500000.00000	500000.00	136781.00000	136781.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	195.400 CY	320.00000	62528.00	600.00000	117240.00	387.00000	75619.80
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	2310.300 CY	1090.00000	2518227.00	800.00000	1848240.00	811.00000	1873653.30
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	565.700 CY	1640.00000	927748.00	1200.00000	678840.00	990.00000	560043.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	7808.000 SY	5.60000	43724.80	6.00000	46848.00	7.50000	58560.00
0035 0400147 COMPOSITE NEOPRENE PADS	62.100 CF	750.00000	46575.00	895.00000	55579.50	1000.00000	62100.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	614784.000 LB	1.25000	768480.00	0.85000	522566.40	0.95000	584044.80
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	134621.000 LB	1.35000	181738.35	0.85000	114427.85	0.95000	127889.95
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37956.000 LB	0.85000	32262.60	0.85000	32262.60	0.90000	34160.40
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	6906.000 LF	120.00000	828720.00	130.00000	897780.00	170.00000	1174020.00
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	15890.000 LF	136.00000	2161040.00	88.00000	1398320.00	89.50000	1422155.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1779.000 LF	159.00000	282861.00	248.00000	441192.00	233.00000	414507.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	164.000 LF	24.50000	4018.00	65.00000	10660.00	74.00000	12136.00
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	164.000 LF	334.00000	54776.00	220.00000	36080.00	80.50000	13202.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	3738.000 LF	86.00000	321468.00	55.00000	205590.00	104.00000	388752.00
SECTION 0001 TOTALS			$ 9,165,166.75		$ 8,205,626.35		$ 7,446,529.25
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 42124415201	LUMP	211000.00000	211000.00	750000.00000	750000.00	516000.00000	516000.00
0090 0101 1 MOBILIZATION 42124315201	LUMP	1355000.00000	1355000.00	1500000.00000	1500000.00	902000.00000	902000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42124315201	1194.000 LS	136000.00000	136000.00	275000.00000	275000.00	115575.00000	115575.00
0100 0102 1 MAINTENANCE OF TRAFFIC 42124415201	1194.000 LS	129000.00000	129000.00	125000.00000	125000.00	49199.00000	49199.00
0105 0102 2 1 SPECIAL DETOUR 1 42124315201	LUMP	3550000.00000	3550000.00	2750000.00000	2750000.00	4923602.00000	4923602.00
0110 0102 2 2 SPECIAL DETOUR 2 42124315201	LUMP	113000.00000	113000.00	500000.00000	500000.00	125238.00000	125238.00
0115 0102 2 3 SPECIAL DETOUR 3 42124415201	LUMP	537000.00000	537000.00	900000.00000	900000.00	1483622.00000	1483622.00
0120 0102 2 4 SPECIAL DETOUR 4 42124415201	LUMP	90000.00000	90000.00	300000.00000	300000.00	121185.00000	121185.00
0125 0102 14 TRAFFIC CONTROL OFFICER	600.000 MH	37.00000	22200.00	75.00000	45000.00	68.50000	41100.00
0130 0102 60 WORK ZONE SIGN	105127.000 ED	0.20000	21025.40	0.31000	32589.37	0.20000	21025.40
0135 0102 61 BUSINESS SIGN	1.000 EA	110.00000	110.00	104.50000	104.50	67.00000	67.00
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	9181.000 LF	26.00000	238706.00	46.00000	422326.00	35.50000	325925.50
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	74347.000 ED	0.10000	7434.70	0.22000	16356.34	0.15000	11152.05
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	33.000 ED	1.05000	34.65	2.20000	72.60	0.40000	13.20
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	5015.000 ED	5.00000	25075.00	7.54000	37813.10	6.75000	33851.25

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	26268.000 ED	0.26000	6829.68	0.44000	11557.92	0.30000	7880.40
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3105.000 EA	3.20000	9936.00	4.29000	13320.45	3.75000	11643.75
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19094.000 ED	0.10000	1909.40	0.20000	3818.80	0.15000	2864.10
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	880.00000	10560.00	1677.50000	20130.00	1205.00000	14460.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2626.000 ED	13.00000	34138.00	16.50000	43329.00	13.50000	35451.00
0185 0102150 1 PORTABLE REGULATORY, SIGN	5254.000 ED	5.25000	27583.50	7.54000	39615.16	7.25000	38091.50
0190 0102150 2 RADAR SPEED DISPLAY UNIT	5254.000 ED	5.50000	28897.00	8.64000	45394.56	8.25000	43345.50
0200 0104 10 3 SEDIMENT BARRIER	7381.000 LF	16.20000	119572.20	1.00000	7381.00	0.85000	6273.85
0205 0104 11 FLOATING TURBIDITY BARRIER	17212.000 LF	5.80000	99829.60	8.25000	141999.00	8.00000	137696.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	2000.00000	16000.00	2500.00000	20000.00	2737.00000	21896.00
0215 0104 18 INLET PROTECTION SYSTEM	2.000 EA	36.00000	72.00	90.00000	180.00	103.00000	206.00
0220 0107 1 LITTER REMOVAL	166.900 AC	50.00000	8345.00	70.00000	11683.00	11.00000	1835.90
0225 0107 2 MOWING	166.900 AC	75.00000	12517.50	130.00000	21697.00	137.00000	22865.30
0230 0110 1 1 CLEARING & GRUBBING 42124415201	2.311 LS	140000.00000	140000.00	150000.00000	150000.00	51997.00000	51997.00
0235 0110 1 1 CLEARING & GRUBBING 42124315201	2.207 LS	65000.00000	65000.00	400000.00000	400000.00	27367.00000	27367.00
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	74.000 SY	11.00000	814.00	10.45000	773.30	11.00000	814.00
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124315201	LUMP	1080.00000	1080.00	75000.00000	75000.00	20525.00000	20525.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0250 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124415201	LUMP	1080.00000	1080.00	25000.00000	25000.00	20525.00000	20525.00
0255 0120 1 REGULAR EXCAVATION	3089.000 CY	6.80000	21005.20	22.00000	67958.00	8.25000	25484.25
0260 0120 6 EMBANKMENT	2430.000 CY	19.00000	46170.00	25.00000	60750.00	16.50000	40095.00
0265 0160 4 TYPE B STABILIZATION	8015.000 SY	2.75000	22041.25	3.00000	24045.00	2.00000	16030.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	1858.000 SY	12.70000	23596.60	11.00000	20438.00	11.50000	21367.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09	3466.000 SY	24.10000	83530.60	14.85000	51470.10	29.00000	100514.00
0280 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	428.000 SY	8.70000	3723.60	1.93000	826.04	2.00000	856.00
0285 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	23198.000 SY	0.65000	15078.70	1.38000	32013.24	1.50000	34797.00
0290 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2033.900 TN	99.10000	201559.49	94.60000	192406.94	168.00000	341695.20
0295 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1131.300 TN	174.00000	196846.20	165.00000	186664.50	222.00000	251148.60
0300 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	336.500 TN	144.00000	48456.00	132.00000	44418.00	209.00000	70328.50
0305 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	15.400 CY	809.00000	12458.60	600.00000	9240.00	600.00000	9240.00
0310 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	4070.00000	8140.00	5000.00000	10000.00	5473.00000	10946.00
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	29.000 LF	134.00000	3886.00	65.00000	1885.00	44.00000	1276.00
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1058.000 SY	2.25000	2380.50	10.00000	10580.00	5.50000	5819.00
0325 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	623.000 LF	19.70000	12273.10	30.00000	18690.00	22.00000	13706.00
0330 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	23.000 LF	212.00000	4876.00	50.00000	1150.00	211.00000	4853.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0335 0530 3 5 RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS	2378.500 TN	137.00000	325854.50	100.00000	237850.00	116.00000	275906.00
0340 0536 1 1 GUARDRAIL -ROADWAY	4320.000 LF	17.00000	73440.00	22.00000	95040.00	22.00000	95040.00
0345 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	2000.00000	4000.00	1800.00000	3600.00	2531.00000	5062.00
0350 0536 73 GUARDRAIL REMOVAL	996.000 LF	4.00000	3984.00	2.00000	1992.00	4.75000	4731.00
0355 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	2050.00000	2050.00	2000.00000	2000.00	2600.00000	2600.00
0360 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	486.00000	486.00	530.00000	530.00	616.00000	616.00
0365 0538 1 GUARDRAIL RESET	63.000 LF	38.00000	2394.00	10.00000	630.00	48.00000	3024.00
0370 0544 75 40 CRASH CUSHION - OPTIONAL	3.000 EA	19000.00000	57000.00	17000.00000	51000.00	21894.00000	65682.00
0375 0570 1 2 PERFORMANCE TURF, SOD	11405.000 SY	4.35000	49611.75	3.85000	43909.25	4.00000	45620.00
0380 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124415201	LUMP	17000.00000	17000.00	3300.00000	3300.00	14710.00000	14710.00
0385 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124315201	LUMP	6400.00000	6400.00	3300.00000	3300.00	3421.00000	3421.00
0390 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.771 NM	900.00000	11493.90	984.50000	12573.05	1225.00000	15644.48
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	12.439 GM	370.00000	4602.43	962.50000	11972.54	1197.00000	14889.48
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.545 NM	900.00000	10390.50	984.50000	11366.05	1225.00000	14142.63
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124415201	LUMP	54473.02000	54473.02	54473.02000	54473.02	54473.02000	54473.02

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) LANE CONSTRUCTION CORPORATI UNIT PRICE	 AMOUNT	(5) L & A CONTRACTING COMPANY UNIT PRICE	 AMOUNT	(6) ORION MARINE CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124315201	LUMP	95526.98000	95526.98	95526.98000	95526.98	95526.98000	95526.98
SECTION 0002 TOTALS			$ 8,444,478.55		$ 10,046,738.81		$ 10,794,536.84
SECTION 0003 SIGNING							
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	17.000 AS	281.00000	4777.00	357.50000	6077.50	320.00000	5440.00
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	935.00000	3740.00	962.50000	3850.00	1561.00000	6244.00
0425 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	11.00000	88.00	27.50000	220.00	1.25000	10.00
0430 0705 10 3 OBJECT MARKER, TYPE 3	5.000 EA	175.00000	875.00	148.50000	742.50	197.00000	985.00
0435 0705 11 2 DELINEATOR, NON-FLEXIBLE	4.000 EA	74.00000	296.00	82.61000	330.44	71.00000	284.00
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124315201	LUMP	7000.00000	7000.00	19179.60000	19179.60	23859.00000	23859.00
0445 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124415201	LUMP	6800.00000	6800.00	21506.12000	21506.12	26753.00000	26753.00
0450 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.676 GM	8000.00000	5408.00	32477.50000	21954.79	40640.00000	27472.64
SECTION 0003 TOTALS			$ 28,984.00		$ 73,860.95		$ 91,047.64
CONTRACT TOTALS			$ 17,638,629.30		$ 18,326,226.11		$ 18,332,113.73

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(8) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42124315201	49550.000 LS	1300000.00000	1300000.00	1000000.00000	1000000.00	1100000.09000	1100000.09
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42124415201	10618.000 LS	280000.00000	280000.00	650000.00000	650000.00	703000.00000	703000.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	195.400 CY	200.00000	39080.00	650.00000	127010.00	210.00000	41034.00
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	2310.300 CY	750.00000	1732725.00	650.00000	1501695.00	650.00000	1501695.00
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	565.700 CY	1200.00000	678840.00	650.00000	367705.00	1200.00000	678840.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	7808.000 SY	2.50000	19520.00	15.00000	117120.00	7.00000	54656.00
0035 0400147 COMPOSITE NEOPRENE PADS	62.100 CF	700.00000	43470.00	695.00000	43159.50	1100.00000	68310.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	614784.000 LB	1.00000	614784.00	1.00000	614784.00	0.75000	461088.00
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	134621.000 LB	1.00000	134621.00	1.00000	134621.00	0.75000	100965.75
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37956.000 LB	1.00000	37956.00	1.00000	37956.00	0.75000	28467.00
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	6906.000 LF	140.00000	966840.00	350.00000	2417100.00	130.00000	897780.00
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	15890.000 LF	75.56000	1200648.40	53.00000	842170.00	85.00000	1350650.00
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1779.000 LF	136.90000	243545.10	225.00000	400275.00	230.00000	409170.00
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	164.000 LF	18.52000	3037.28	75.00000	12300.00	11.00000	1804.00
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	164.000 LF	201.28000	33009.92	200.00000	32800.00	174.00000	28536.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(8) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LLC UNIT PRICE	 AMOUNT
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	3738.000 LF	54.57000	203982.66	65.00000	242970.00	65.00000	242970.00
SECTION 0001 TOTALS			$ 7,532,059.36		$ 8,541,665.50		$ 7,668,965.84
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 42124415201	LUMP	927547.03000	927547.03	1868170.00000	1868170.00	1000000.00000	1000000.00
0090 0101 1 MOBILIZATION 42124315201	LUMP	927547.03000	927547.03	1759000.00000	1759000.00	1000000.00000	1000000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 42124315201	1194.000 LS	950000.00000	950000.00	50000.00000	50000.00	400000.00000	400000.00
0100 0102 1 MAINTENANCE OF TRAFFIC 42124415201	1194.000 LS	250000.00000	250000.00	50000.00000	50000.00	300000.00000	300000.00
0105 0102 2 1 SPECIAL DETOUR 1 42124315201	LUMP	3996154.53000	3996154.53	4450000.00000	4450000.00	5000000.00000	5000000.00
0110 0102 2 2 SPECIAL DETOUR 2 42124315201	LUMP	600000.00000	600000.00	125000.00000	125000.00	200000.00000	200000.00
0115 0102 2 3 SPECIAL DETOUR 3 42124415201	LUMP	750000.00000	750000.00	1750000.00000	1750000.00	4000000.00000	4000000.00
0120 0102 2 4 SPECIAL DETOUR 4 42124415201	LUMP	300000.00000	300000.00	1250000.00000	1250000.00	200000.00000	200000.00
0125 0102 14 TRAFFIC CONTROL OFFICER	600.000 MH	50.00000	30000.00	45.00000	27000.00	45.00000	27000.00
0130 0102 60 WORK ZONE SIGN	105127.000 ED	0.20000	21025.40	0.24000	25230.48	0.20000	21025.40
0135 0102 61 BUSINESS SIGN	1.000 EA	150.00000	150.00	100.00000	100.00	130.00000	130.00
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	9181.000 LF	18.23000	167369.63	30.00000	275430.00	28.00000	257068.00
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	74347.000 ED	0.10000	7434.70	0.25000	18586.75	0.10000	7434.70
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	33.000 ED	1.00000	33.00	0.50000	16.50	1.00000	33.00
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	5015.000 ED	5.00000	25075.00	5.50000	27582.50	5.00000	25075.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(8) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LLC UNIT PRICE	 AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	26268.000 ED	0.24000	6304.32	0.30000	7880.40	0.24000	6304.32
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3105.000 EA	3.90000	12109.50	4.00000	12420.00	3.93000	12202.65
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19094.000 ED	0.08000	1527.52	0.20000	3818.80	0.08000	1527.52
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	800.00000	9600.00	1500.00000	18000.00	800.00000	9600.00
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2626.000 ED	12.50000	32825.00	15.00000	39390.00	12.50000	32825.00
0185 0102150 1 PORTABLE REGULATORY, SIGN	5254.000 ED	5.00000	26270.00	7.00000	36778.00	5.00000	26270.00
0190 0102150 2 RADAR SPEED DISPLAY UNIT	5254.000 ED	5.00000	26270.00	8.00000	42032.00	5.00000	26270.00
0200 0104 10 3 SEDIMENT BARRIER	7381.000 LF	2.01000	14835.81	1.00000	7381.00	1.95000	14392.95
0205 0104 11 FLOATING TURBIDITY BARRIER	17212.000 LF	11.97000	206027.64	6.00000	103272.00	11.50000	197938.00
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	6637.52000	53100.16	1000.00000	8000.00	5500.00000	44000.00
0215 0104 18 INLET PROTECTION SYSTEM	2.000 EA	272.03000	544.06	100.00000	200.00	450.00000	900.00
0220 0107 1 LITTER REMOVAL	166.900 AC	8.70000	1452.03	65.00000	10848.50	60.00000	10014.00
0225 0107 2 MOWING	166.900 AC	108.81000	18160.39	125.00000	20862.50	40.00000	6676.00
0230 0110 1 1 CLEARING & GRUBBING 42124415201	2.311 LS	200000.00000	200000.00	25000.00000	25000.00	600000.00000	600000.00
0235 0110 1 1 CLEARING & GRUBBING 42124315201	2.207 LS	150000.00000	150000.00	20000.00000	20000.00	300000.00000	300000.00
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	74.000 SY	58.77000	4348.98	40.00000	2960.00	10.00000	740.00
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124315201	LUMP	16321.77000	16321.77	1000.00000	1000.00	250.00000	250.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(8) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LLC UNIT PRICE	 AMOUNT
0250 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124415201	LUMP	16321.77000	16321.77	1000.00000	1000.00	250.00000	250.00
0255 0120 1 REGULAR EXCAVATION	3089.000 CY	6.53000	20171.17	5.00000	15445.00	15.00000	46335.00
0260 0120 6 EMBANKMENT	2430.000 CY	13.06000	31735.80	14.00000	34020.00	30.00000	72900.00
0265 0160 4 TYPE B STABILIZATION	8015.000 SY	1.63000	13064.45	8.50000	68127.50	5.00000	40075.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	1858.000 SY	8.67000	16108.86	14.00000	26012.00	17.00000	31586.00
0275 0285709 OPTIONAL BASE, BASE GROUP 09	3466.000 SY	21.57000	74761.62	31.00000	107446.00	25.00000	86650.00
0280 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	428.000 SY	1.78000	761.84	2.50000	1070.00	1.75000	749.00
0285 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	23198.000 SY	1.27000	29461.46	1.50000	34797.00	1.25000	28997.50
0290 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2033.900 TN	87.71000	178393.37	105.00000	213559.50	86.00000	174915.40
0295 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1131.300 TN	152.98000	173066.27	175.00000	197977.50	150.00000	169695.00
0300 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	336.500 TN	122.38000	41180.87	135.00000	45427.50	120.00000	40380.00
0305 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	15.400 CY	664.43000	10232.22	600.00000	9240.00	600.00000	9240.00
0310 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	4352.48000	8704.96	3700.00000	7400.00	9500.00000	19000.00
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	29.000 LF	34.82000	1009.78	90.00000	2610.00	175.00000	5075.00
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1058.000 SY	4.46000	4718.68	7.50000	7935.00	4.50000	4761.00
0325 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	623.000 LF	17.41000	10846.43	20.00000	12460.00	25.00000	15575.00
0330 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	23.000 LF	365.29000	8401.67	40.00000	920.00	300.00000	6900.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(8) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LLC UNIT PRICE	 AMOUNT
0335 0530 3 5 RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS	2378.500 TN	106.64000	253643.24	90.00000	214065.00	56.00000	133196.00
0340 0536 1 1 GUARDRAIL -ROADWAY	4320.000 LF	16.55000	71496.00	17.00000	73440.00	17.00000	73440.00
0345 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	800.00000	1600.00	2000.00000	4000.00	800.00000	1600.00
0350 0536 73 GUARDRAIL REMOVAL	996.000 LF	1.75000	1743.00	4.00000	3984.00	2.00000	1992.00
0355 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1750.00000	1750.00	2000.00000	2000.00	1700.00000	1700.00
0360 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	645.00000	645.00	500.00000	500.00	650.00000	650.00
0365 0538 1 GUARDRAIL RESET	63.000 LF	15.75000	992.25	50.00000	3150.00	16.00000	1008.00
0370 0544 75 40 CRASH CUSHION - OPTIONAL	3.000 EA	7200.00000	21600.00	16500.00000	49500.00	7200.00000	21600.00
0375 0570 1 2 PERFORMANCE TURF, SOD	11405.000 SY	2.85000	32504.25	3.00000	34215.00	2.00000	22810.00
0380 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124415201	LUMP	10750.00000	10750.00	2900.00000	2900.00	11000.00000	11000.00
0385 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124315201	LUMP	2500.00000	2500.00	2900.00000	2900.00	2200.00000	2200.00
0390 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.771 NM	895.00000	11430.05	900.00000	11493.90	900.00000	11493.90
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	12.439 GM	875.00000	10884.13	900.00000	11195.10	880.00000	10946.32
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.545 NM	895.00000	10332.78	1000.00000	11545.00	900.00000	10390.50
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124415201	LUMP	54473.02000	54473.02	54473.02000	54473.02	54473.02000	54473.02

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(8) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT	(9) ARCHER WESTERN CONTRACTORS, LLC UNIT PRICE	 AMOUNT
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124315201	LUMP	95526.98000	95526.98	95526.98000	95526.98	95526.98000	95526.98
SECTION 0002 TOTALS			$ 10,952,845.42		$ 13,396,294.43		$ 14,934,787.16
SECTION 0003 SIGNING							
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	17.000 AS	265.00000	4505.00	275.00000	4675.00	250.00000	4250.00
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	850.00000	3400.00	1300.00000	5200.00	480.00000	1920.00
0425 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	10.00000	80.00	20.00000	160.00	15.00000	120.00
0430 0705 10 3 OBJECT MARKER, TYPE 3	5.000 EA	165.00000	825.00	200.00000	1000.00	125.00000	625.00
0435 0705 11 2 DELINEATOR, NON-FLEXIBLE	4.000 EA	70.00000	280.00	100.00000	400.00	76.00000	304.00
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124315201	LUMP	17436.00000	17436.00	17500.00000	17500.00	17600.00000	17600.00
0445 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124415201	LUMP	19551.02000	19551.02	20000.00000	20000.00	19700.00000	19700.00
0450 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.676 GM	29525.00000	19958.90	30000.00000	20280.00	30000.00000	20280.00
SECTION 0003 TOTALS			$ 66,035.92		$ 69,215.00		$ 64,799.00
CONTRACT TOTALS			$ 18,550,940.70		$ 22,007,174.93		$ 22,668,552.00

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BRASFIELD & GORRIE, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 42124315201	49550.000 LS	3000000.00000	3000000.00				
0010 0110 3 REMOVAL OF EXISTING STRUCTURE 42124415201	10618.000 LS	500000.00000	500000.00				
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	195.400 CY	300.00000	58620.00				
0020 0400 4 4 CONCRETE CLASS IV, SUPERSTRUCTURE	2310.300 CY	996.50000	2302213.95				
0025 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	565.700 CY	1214.00000	686759.80				
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	7808.000 SY	5.77000	45052.16				
0035 0400147 COMPOSITE NEOPRENE PADS	62.100 CF	1424.00000	88430.40				
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	614784.000 LB	1.06000	651671.04				
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	134621.000 LB	1.05000	141352.05				
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37956.000 LB	1.05000	39853.80				
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	6906.000 LF	200.00000	1381200.00				
0060 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	15890.000 LF	83.50000	1326815.00				
0065 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	1779.000 LF	122.20000	217393.80				
0070 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	164.000 LF	71.00000	11644.00				
0075 0458 1 12 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I STRIP SEAL	164.000 LF	250.00000	41000.00				

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BRASFIELD & GORRIE, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0080 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	3738.000 LF	54.00000	201852.00				
SECTION 0001 TOTALS			$ 10,693,858.00		$		$
SECTION 0002 ROADWAY							
0085 0101 1 MOBILIZATION 42124415201	LUMP	1732000.00000	1732000.00				
0090 0101 1 MOBILIZATION 42124315201	LUMP	575000.00000	575000.00				
0095 0102 1 MAINTENANCE OF TRAFFIC 42124315201	1194.000 LS	105000.00000	105000.00				
0100 0102 1 MAINTENANCE OF TRAFFIC 42124415201	1194.000 LS	82000.00000	82000.00				
0105 0102 2 1 SPECIAL DETOUR 1 42124315201	LUMP	5520000.00000	5520000.00				
0110 0102 2 2 SPECIAL DETOUR 2 42124315201	LUMP	150000.00000	150000.00				
0115 0102 2 3 SPECIAL DETOUR 3 42124415201	LUMP	2300000.00000	2300000.00				
0120 0102 2 4 SPECIAL DETOUR 4 42124415201	LUMP	150000.00000	150000.00				
0125 0102 14 TRAFFIC CONTROL OFFICER	600.000 MH	35.00000	21000.00				
0130 0102 60 WORK ZONE SIGN	105127.000 ED	0.20000	21025.40				
0135 0102 61 BUSINESS SIGN	1.000 EA	65.00000	65.00				
0140 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	9181.000 LF	29.00000	266249.00				
0145 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	74347.000 ED	0.24000	17843.28				
0150 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	33.000 ED	0.44000	14.52				
0155 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	5015.000 ED	5.51000	27632.65				

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BRASFIELD & GORRIE, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	26268.000 ED	0.33000	8668.44				
0165 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3105.000 EA	4.22000	13103.10				
0170 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	19094.000 ED	0.18000	3436.92				
0175 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	1200.00000	14400.00				
0180 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	2626.000 ED	15.42000	40492.92				
0185 0102150 1 PORTABLE REGULATORY, SIGN	5254.000 ED	10.91000	57321.14				
0190 0102150 2 RADAR SPEED DISPLAY UNIT	5254.000 ED	10.91000	57321.14				
0200 0104 10 3 SEDIMENT BARRIER	7381.000 LF	2.04000	15057.24				
0205 0104 11 FLOATING TURBIDITY BARRIER	17212.000 LF	7.75000	133393.00				
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	8.000 EA	6800.00000	54400.00				
0215 0104 18 INLET PROTECTION SYSTEM	2.000 EA	275.00000	550.00				
0220 0107 1 LITTER REMOVAL	166.900 AC	8.81000	1470.39				
0225 0107 2 MOWING	166.900 AC	110.00000	18359.00				
0230 0110 1 1 CLEARING & GRUBBING 42124415201	2.311 LS	150000.00000	150000.00				
0235 0110 1 1 CLEARING & GRUBBING 42124315201	2.207 LS	50000.00000	50000.00				
0240 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	74.000 SY	8.81000	651.94				
0245 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124315201	LUMP	16525.00000	16525.00				

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BRASFIELD & GORRIE, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0250 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42124415201	LUMP	16525.00000	16525.00				
0255 0120 1 REGULAR EXCAVATION	3089.000 CY	6.60000	20387.40				
0260 0120 6 EMBANKMENT	2430.000 CY	13.21000	32100.30				
0265 0160 4 TYPE B STABILIZATION	8015.000 SY	1.65000	13224.75				
0270 0285701 OPTIONAL BASE, BASE GROUP 01	1858.000 SY	9.36000	17390.88				
0275 0285709 OPTIONAL BASE, BASE GROUP 09	3466.000 SY	23.30000	80757.80				
0280 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	428.000 SY	1.91000	817.48				
0285 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	23198.000 SY	1.36000	31549.28				
0290 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2033.900 TN	93.81000	190800.16				
0295 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1131.300 TN	163.00000	184401.90				
0300 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	336.500 TN	130.00000	43745.00				
0305 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	15.400 CY	900.00000	13860.00				
0310 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	4400.00000	8800.00				
0315 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	29.000 LF	35.25000	1022.25				
0320 0514 71 1 PLASTIC FILTER FABRIC, SUBSURFACE	1058.000 SY	4.52000	4782.16				
0325 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	623.000 LF	17.63000	10983.49				
0330 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	23.000 LF	32.75000	753.25				

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BRASFIELD & GORRIE, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0335 0530 3 5 RIPRAP- RUBBLE, COASTAL SHORE- LARGE BOULDERS	2378.500 TN	107.00000	254499.50				
0340 0536 1 1 GUARDRAIL -ROADWAY	4320.000 LF	18.00000	77760.00				
0345 0536 8 GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, FURNISH & INSTALL	2.000 EA	872.00000	1744.00				
0350 0536 73 GUARDRAIL REMOVAL	996.000 LF	1.91000	1902.36				
0355 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1900.00000	1900.00				
0360 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	1.000 EA	703.00000	703.00				
0365 0538 1 GUARDRAIL RESET	63.000 LF	17.00000	1071.00				
0370 0544 75 40 CRASH CUSHION - OPTIONAL	3.000 EA	7900.00000	23700.00				
0375 0570 1 2 PERFORMANCE TURF, SOD	11405.000 SY	3.14000	35811.70				
0380 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124415201	LUMP	11843.00000	11843.00				
0385 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42124315201	LUMP	2754.00000	2754.00				
0390 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	12.771 NM	976.00000	12464.50				
0395 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	12.439 GM	954.00000	11866.81				
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	11.545 NM	976.00000	11267.92				
0405 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124415201	LUMP	54473.02000	54473.02				

CALL ORDER: 012 PROPOSAL ID: T3375 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) BRASFIELD & GORRIE, LLC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0410 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42124315201	LUMP	95526.98000	95526.98				
SECTION 0002 TOTALS			$ 12,874,168.97		$		$
SECTION 0003 SIGNING							
0415 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	17.000 AS	258.00000	4386.00				
0420 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	4.000 AS	1257.00000	5028.00				
0425 0700 20 60 SINGLE POST SIGN, REMOVE	8.000 AS	1.10000	8.80				
0430 0705 10 3 OBJECT MARKER, TYPE 3	5.000 EA	159.00000	795.00				
0435 0705 11 2 DELINEATOR, NON-FLEXIBLE	4.000 EA	57.00000	228.00				
0440 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124315201	LUMP	19000.00000	19000.00				
0445 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42124415201	LUMP	21325.00000	21325.00				
0450 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	0.676 GM	32204.00000	21769.90				
SECTION 0003 TOTALS			$ 72,540.70		$		$
CONTRACT TOTALS			$ 23,640,567.67		$ 0.00		$ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.