VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T7298 PROPOSAL DESC :
LETTING DATE : 02/08/12 10:30 AM DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS) LETTING IS CONTINGENT UPON RECEIPT OF UTILITY CERTIFICATION

The improvements under this contract consist of bridge widening and median closure on SR 93.

FINPROJ(S) : 25864235201 F.A. NO. : 2757392I COUNTIES : HILLSBOROUGH
25864235202 2757392I
25866025201 (*) 2757400I
25866025202 2757400I
LOCAL NAME : I-275 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : FM S OF HILLSBOROUGH AVE TO N OF YUKON STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PRINCE CONTRACTING, LLC.	Responsive	Winning bid	$ 29,974,785.98	0.00%
2	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 31,322,817.16	4.49%
3	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 33,774,487.58	12.67%
4	ARCHER WESTERN CONTRACTORS, LLC.	Responsive	Non-Winning Bid	$ 34,647,935.34	15.59%
5	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 34,816,354.77	16.15%
6	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 36,406,684.07	21.45%
7	PEPPER CONTRACTING SERVICES, INC.	Responsive	Non-Winning Bid	$ 37,384,933.24	24.72%
8	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 42,605,899.73	42.13%

CALL ORDER : 001 PROPOSAL ID : T7298 PROPOSAL DESC :
LETTING DATE : 02/08/12 10:30 AM DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS) LETTING IS CONTINGENT UPON RECEIPT OF UTILITY CERTIFICATION

The improvements under this contract consist of bridge widening and median closure on SR 93.

FINPROJ(S) : 25864235201 F.A. NO. : 2757392I COUNTIES : HILLSBOROUGH
25864235202 2757392I
25866025201 (*) 2757400I
25866025202 2757400I
LOCAL NAME : I-275 (SR 93) ROAD NAME : SR 93
PROJ LIMITS : FM S OF HILLSBOROUGH AVE TO N OF YUKON STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100209	1014.000 LS	30000.00000	30000.00	200000.00000	200000.00	46700.00000	46700.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100222	1062.000 LS	32000.00000	32000.00	210000.00000	210000.00	48200.00000	48200.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100220	1309.000 LS	34000.00000	34000.00	240000.00000	240000.00	45700.00000	45700.00
0020 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100206	1576.000 LS	43000.00000	43000.00	270000.00000	270000.00	72000.00000	72000.00
0025 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100211	2219.000 LS	58000.00000	58000.00	270000.00000	270000.00	91200.00000	91200.00
0030 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100216	990.000 LS	30000.00000	30000.00	210000.00000	210000.00	40400.00000	40400.00
0035 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100213	1075.000 LS	33000.00000	33000.00	300000.00000	300000.00	47800.00000	47800.00
0040 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100207	1008.000 LS	30000.00000	30000.00	250000.00000	250000.00	43800.00000	43800.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0045 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100224	1843.000 LS	48000.00000	48000.00	300000.00000	300000.00	78200.00000	78200.00
0050 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100218	4350.000 LS	120000.00000	120000.00	360000.00000	360000.00	161900.00000	161900.00
0055 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100215	1425.000 LS	40000.00000	40000.00	240000.00000	240000.00	62000.00000	62000.00
0060 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100204	1232.000 LS	35000.00000	35000.00	220000.00000	220000.00	52000.00000	52000.00
0065 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100201	1016.000 LS	30000.00000	30000.00	240000.00000	240000.00	62400.00000	62400.00
0070 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2792.100 CY	575.00000	1605457.50	800.00000	2233680.00	530.00000	1479813.00
0075 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	947.000 CY	281.00000	266107.00	350.00000	331450.00	290.00000	274630.00
0080 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	1125.800 CY	830.00000	934414.00	850.00000	956930.00	720.00000	810576.00
0085 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	12214.000 SY	3.00000	36642.00	2.90000	35420.60	3.10000	37863.40
0090 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	332408.000 SF	0.92000	305815.36	0.90000	299167.20	0.91000	302491.28
0095 0400147 COMPOSITE NEOPRENE PADS	110.500 CF	665.00000	73482.50	663.60000	73327.80	920.00000	101660.00
0100 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	733807.000 LB	0.80000	587045.60	0.75000	550355.25	0.69000	506326.83
0105 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	273288.000 LB	0.80000	218630.40	0.72000	196767.36	0.70000	191301.60
0110 0415 1 9 REINFORCING STEEL- APPROACH SLABS	190088.000 LB	0.80000	152070.40	0.71000	134962.48	0.69000	131160.72
0115 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	8400.000 LF	180.00000	1512000.00	150.00000	1260000.00	160.00000	1344000.00
0120 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	685.000 LF	250.00000	171250.00	165.00000	113025.00	190.00000	130150.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0125 0455 18 PROTECTION OF EXISTING STRUCTURES Bridge # 100201	LUMP	5000.00000	5000.00	1.00000	1.00	4300.00000	4300.00
0130 0455 18 PROTECTION OF EXISTING STRUCTURES 25866025201	LUMP	5000.00000	5000.00	3250.00000	3250.00	4300.00000	4300.00
0135 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	2020.000 LF	222.00000	448440.00	198.00000	399960.00	300.00000	606000.00
0140 0455 35 20 STEEL PILING, 18" DIA. PIPE	3420.000 LF	126.00000	430920.00	82.00000	280440.00	89.00000	304380.00
0145 0455 88 3 DRILLED SHAFT, 36" DIA	1098.000 LF	297.00000	326106.00	350.00000	384300.00	290.00000	318420.00
0150 0455 88 5 DRILLED SHAFT, 48" DIA	2601.000 LF	455.00000	1183455.00	370.00000	962370.00	480.00000	1248480.00
0155 0455107 3 DRILLED SHAFT CASING, 36" DIAMETER	692.000 LF	194.00000	134248.00	0.01000	6.92	190.00000	131480.00
0160 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	988.000 LF	276.00000	272688.00	0.01000	9.88	260.00000	256880.00
0165 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	4639.000 LF	15.00000	69585.00	10.00000	46390.00	12.00000	55668.00
0170 0455122 3 EXCAVATION UNCLASSIFIED SHAFT, 36" DIA	1024.000 LF	224.00000	229376.00	0.01000	10.24	240.00000	245760.00
0175 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2669.000 LF	376.00000	1003544.00	0.01000	26.69	410.00000	1094290.00
0180 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	990.000 SF	17.50000	17325.00	18.60000	18414.00	23.00000	22770.00
0185 0455142 CROSSHOLE SONIC LOGGING	57.000 EA	1100.00000	62700.00	1967.25000	112133.25	1000.00000	57000.00
0190 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	317.000 LF	340.00000	107780.00	200.00000	63400.00	340.00000	107780.00
0195 0455144 20 TEST PILES - STEEL, 18" DIA PIPE	585.000 LF	250.00000	146250.00	156.15000	91347.75	160.00000	93600.00
0200 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	4696.000 LF	21.00000	98616.00	14.00000	65744.00	37.00000	173752.00
0205 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1135.000 LF	76.00000	86260.00	19.80000	22473.00	73.00000	82855.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0210 0521 5 3 CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - SHAPE, MEDIAN, DOUBLE FACE	2012.000 LF	78.00000	156936.00	19.80000	39837.60	73.00000	146876.00
0215 0521 5 9 CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN	940.000 LF	109.00000	102460.00	19.80000	18612.00	79.00000	74260.00
0220 0524 2 1 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 3"	280.000 SY	33.00000	9240.00	23.55000	6594.00	94.00000	26320.00
0225 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	952.400 SY	41.00000	39048.40	23.55000	22429.02	97.00000	92382.80
0230 0530 1 RIPRAP, SAND-CEMENT	185.000 CY	315.00000	58275.00	533.47000	98691.95	530.00000	98050.00
SECTION 0001 TOTALS			$ 11,419,167.16		$ 12,131,526.99		$ 11,407,876.63
SECTION 0002 ROADWAY							
0235 0101 1 MOBILIZATION 25864235201	LUMP	1100000.00000	1100000.00	1900000.00000	1900000.00	1400000.00000	1400000.00
0240 0101 1 MOBILIZATION 25866025201	LUMP	1900000.00000	1900000.00	1200000.00000	1200000.00	1800000.00000	1800000.00
0245 0102 1 MAINTENANCE OF TRAFFIC 25864235201	375.000 LS	500000.00000	500000.00	230000.00000	230000.00	300000.00000	300000.00
0250 0102 1 MAINTENANCE OF TRAFFIC 25866025201	375.000 LS	800000.00000	800000.00	418000.00000	418000.00	500000.00000	500000.00
0255 0102 14 TRAFFIC CONTROL OFFICER	3168.000 MH	45.00000	142560.00	47.00000	148896.00	55.00000	174240.00
0260 0102 60 WORK ZONE SIGN	145879.000 ED	0.22000	32093.38	0.20000	29175.80	0.20000	29175.80
0265 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	40776.000 LF	0.01000	407.76	40.00000	1631040.00	31.00000	1264056.00
0270 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	5798.000 LF	8.00000	46384.00	8.70000	50442.60	3.20000	18553.60
0275 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	251776.000 ED	0.14000	35248.64	0.15000	37766.40	0.14000	35248.64

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0280 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9182.000 ED	0.25000	2295.50	0.25000	2295.50	0.25000	2295.50
0285 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1453.000 ED	6.00000	8718.00	6.00000	8718.00	6.00000	8718.00
0290 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	44542.000 ED	0.25000	11135.50	0.25000	11135.50	0.25000	11135.50
0295 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4960.000 EA	3.20000	15872.00	3.10000	15376.00	2.50000	12400.00
0300 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	192114.000 ED	0.12000	23053.68	0.10000	19211.40	0.12000	23053.68
0305 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	94.000 LO	920.00000	86480.00	750.00000	70500.00	760.00000	71440.00
0310 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5272.000 ED	12.00000	63264.00	12.00000	63264.00	12.00000	63264.00
0315 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	180.000 ED	8.00000	1440.00	12.00000	2160.00	31.00000	5580.00
0320 0102150 1 PORTABLE REGULATORY, SIGN	1220.000 ED	5.00000	6100.00	5.00000	6100.00	5.00000	6100.00
0325 0102150 2 RADAR SPEED DISPLAY UNIT	1220.000 ED	5.00000	6100.00	5.00000	6100.00	7.00000	8540.00
0330 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	137.000 LF	2.00000	274.00	3.47000	475.39	2.80000	383.60
0335 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	870.000 LF	2.00000	1740.00	3.47000	3018.90	2.80000	2436.00
0340 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	555.000 LF	2.00000	1110.00	3.47000	1925.85	2.80000	1554.00
0345 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	5058.000 SY	1.00000	5058.00	0.65000	3287.70	1.20000	6069.60

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0350 0104 10 3 SEDIMENT BARRIER	22658.000 LF	0.70000	15860.60	0.45000	10196.10	1.00000	22658.00
0355 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	8.00000	4800.00	6.50000	3900.00	6.00000	3600.00
0360 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2300.00000	6900.00	1900.00000	5700.00	2800.00000	8400.00
0365 0104 18 INLET PROTECTION SYSTEM	188.000 EA	65.00000	12220.00	0.45000	84.60	25.00000	4700.00
0370 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	5058.000 SY	1.00000	5058.00	0.15000	758.70	0.25000	1264.50
0375 0107 1 LITTER REMOVAL	1224.700 AC	15.00000	18370.50	60.00000	73482.00	35.00000	42864.50
0380 0107 2 MOWING	1224.700 AC	15.00000	18370.50	50.00000	61235.00	75.00000	91852.50
0385 0109 71 2 FIELD OFFICE, 600 SQ FT	810.000 DA	102.00000	82620.00	1.00000	810.00	70.00000	56700.00
0390 0110 1 1 CLEARING & GRUBBING 25866025201	11.010 LS	700000.00000	700000.00	5000.00000	5000.00	2601633.13000	2601633.13
0395 0110 1 1 CLEARING & GRUBBING 25864235201	7.920 LS	500000.00000	500000.00	5000.00000	5000.00	300000.00000	300000.00
0400 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12154.000 SY	8.00000	97232.00	2.25000	27346.50	8.50000	103309.00
0405 0120 1 REGULAR EXCAVATION	32076.000 CY	5.50000	176418.00	6.90000	221324.40	16.00000	513216.00
0410 0120 6 EMBANKMENT	9886.000 CY	6.00000	59316.00	3.85000	38061.10	2.50000	24715.00
0415 0121 70 FLOWABLE FILL	27.100 CY	220.00000	5962.00	146.42000	3967.98	320.00000	8672.00
0420 0160 4 TYPE B STABILIZATION	67953.000 SY	6.00000	407718.00	3.49000	237155.97	2.60000	176677.80
0425 0285706 OPTIONAL BASE, BASE GROUP 06	11817.000 SY	10.00000	118170.00	25.09000	296488.53	10.00000	118170.00
0430 0285707 OPTIONAL BASE, BASE GROUP 07	32716.000 SY	10.00000	327160.00	25.51000	834585.16	11.00000	359876.00
0435 0287 1 ASPHALT TREATED PERMEABLE BASE	3904.000 CY	180.00000	702720.00	189.80000	740979.20	210.00000	819840.00
0440 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9528.000 SY	1.60000	15244.80	1.65000	15721.20	2.00000	19056.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0442 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	13506.000 SY	1.60000	21609.60	1.68000	22690.08	2.00000	27012.00
0445 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20863.000 SY	3.60000	75106.80	3.75000	78236.25	2.30000	47984.90
0455 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	10862.200 TN	92.00000	999322.40	93.63000	1017027.79	100.00000	1086220.00
0460 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1205.000 TN	165.00000	198825.00	168.95000	203584.75	140.00000	168700.00
0465 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	193.400 TN	220.00000	42548.00	230.00000	44482.00	230.00000	44482.00
0470 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	21905.000 SY	63.00000	1380015.00	40.00000	876200.00	47.00000	1029535.00
0475 0352 70 GRINDING CONCRETE PAVEMENT	21905.000 SY	3.80000	83239.00	3.80000	83239.00	4.10000	89810.50
0480 0400 2 1 CONCRETE CLASS II, CULVERTS	10.400 CY	2000.00000	20800.00	730.00000	7592.00	670.00000	6968.00
0485 0405 70 2 LATEX MODIFIED PORTLAND CEMENT CONC, TYPE III	10.000 CF	500.00000	5000.00	500.00000	5000.00	450.00000	4500.00
0490 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	873.000 LB	2.00000	1746.00	0.73000	637.29	0.70000	611.10
0495 0425 1701 INLETS, GUTTER, TYPE S, <10'	10.000 EA	3000.00000	30000.00	2445.20000	24452.00	3800.00000	38000.00
0500 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	5.000 EA	2000.00000	10000.00	2116.97000	10584.85	3700.00000	18500.00
0505 0425 1803 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'	2.000 EA	2500.00000	5000.00	2565.51000	5131.02	4000.00000	8000.00
0510 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	2000.00000	2000.00	2166.01000	2166.01	3700.00000	3700.00
0515 0425 1813 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	1.000 EA	2200.00000	2200.00	2500.13000	2500.13	4200.00000	4200.00
0520 0425 1841 INLETS, MEDIAN BARRIER, TYPE 3, <10'	21.000 EA	2600.00000	54600.00	2454.53000	51545.13	4800.00000	100800.00
0525 0425 1843 INLETS, MEDIAN BARRIER, TYPE 3, J BOT, <10'	3.000 EA	3000.00000	9000.00	3244.20000	9732.60	5400.00000	16200.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0530 0425 1845 INLETS, MEDIAN BARRIER, TYPE 3, PARTIAL	1.000 EA	2500.00000	2500.00	2059.34000	2059.34	4700.00000	4700.00
0535 0425 1851 INLETS, MEDIAN BARRIER, TYPE 4, <10'	7.000 EA	2600.00000	18200.00	2454.53000	17181.71	4800.00000	33600.00
0540 0425 1861 INLETS, MEDIAN BARRIER TYPE 5, < 10'	3.000 EA	2700.00000	8100.00	1352.96000	4058.88	4900.00000	14700.00
0545 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2600.00000	2600.00	2070.09000	2070.09	2600.00000	2600.00
0550 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2500.00000	2500.00	2006.99000	2006.99	2500.00000	2500.00
0555 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	2800.00000	2800.00	2522.11000	2522.11	3200.00000	3200.00
0560 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	2500.00000	7500.00	1727.90000	5183.70	3200.00000	9600.00
0565 0425 5 MANHOLE, ADJUST	4.000 EA	1100.00000	4400.00	1168.79000	4675.16	2500.00000	10000.00
0570 0425 6 VALVE BOXES, ADJUST	4.000 EA	200.00000	800.00	1089.29000	4357.16	1300.00000	5200.00
0575 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	1200.00000	2400.00	3000.00000	6000.00	3000.00000	6000.00
0580 0425 82 REPLACE GRATE	5.000 EA	1100.00000	5500.00	785.00000	3925.00	1400.00000	7000.00
0585 0430 94 1 DESILTING PIPE, 0 - 24"	1152.000 LF	3.00000	3456.00	3.00000	3456.00	1.90000	2188.80
0590 0430 94 2 DESILTING PIPE, 25 - 36"	344.000 LF	4.00000	1376.00	4.00000	1376.00	3.90000	1341.60
0595 0430 94 3 DESILTING PIPE, 37 - 48"	1571.000 LF	6.00000	9426.00	6.00000	9426.00	7.50000	11782.50
0600 0430173115 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN	199.000 LF	65.00000	12935.00	44.96000	8947.04	60.00000	11940.00
0605 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	38.000 LF	72.00000	2736.00	52.60000	1998.80	67.00000	2546.00
0610 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	173.000 LF	140.00000	24220.00	42.09000	7281.57	150.00000	25950.00
0615 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2143.000 LF	64.00000	137152.00	44.01000	94313.43	51.00000	109293.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0620 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	1100.00000	2200.00	1040.39000	2080.78	3000.00000	6000.00
0625 0430611323 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 15"PIPE	5.000 EA	1000.00000	5000.00	943.31000	4716.55	2600.00000	13000.00
0630 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	1100.00000	1100.00	1620.50000	1620.50	2700.00000	2700.00
0635 0430950 DESILTING CONCRETE BOX CULVERT,	11.800 CY	125.00000	1475.00	125.00000	1475.00	79.00000	932.20
0640 0436 1 1 TRENCH DRAIN, STANDARD	100.000 LF	160.00000	16000.00	172.00000	17200.00	130.00000	13000.00
0645 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	4768.500 LF	35.00000	166897.50	25.00000	119212.50	1.00000	4768.50
0650 0520 2 4 CONCRETE CURB, TYPE D	302.000 LF	16.00000	4832.00	22.54000	6807.08	15.00000	4530.00
0655 0520 6 SHOULDER GUTTER- CONCRETE	1651.000 LF	18.00000	29718.00	13.52000	22321.52	23.00000	37973.00
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	16746.000 LF	100.00000	1674600.00	83.56000	1399295.76	100.00000	1674600.00
0665 0522 1 SIDEWALK CONCRETE, 4" THICK	754.000 SY	20.00000	15080.00	22.54000	16995.16	25.00000	18850.00
0670 0522 2 SIDEWALK CONCRETE, 6" THICK	41.000 SY	40.00000	1640.00	22.54000	924.14	34.00000	1394.00
0675 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	770.000 SY	46.00000	35420.00	33.06000	25456.20	34.00000	26180.00
0680 0525 1 CURB ASPHALTIC CONC	1929.000 LF	6.00000	11574.00	15.86000	30593.94	15.00000	28935.00
0685 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	489.590 TN	70.00000	34271.30	73.00000	35740.07	140.00000	68542.60
0690 0536 1 1 GUARDRAIL -ROADWAY	1943.000 LF	17.00000	33031.00	32.10000	62370.30	19.00000	36917.00
0695 0536 73 GUARDRAIL REMOVAL	35521.000 LF	0.90000	31968.90	1.33000	47242.93	0.90000	31968.90
0700 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	6.000 EA	2000.00000	12000.00	1798.70000	10792.20	2000.00000	12000.00
0705 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	9.400 PM	928.00000	8723.20	1200.00000	11280.00	940.00000	8836.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0710 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	6183.000 LF	12.00000	74196.00	12.55000	77596.65	14.00000	86562.00
0715 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	675.00000	675.00	450.00000	450.00	680.00000	680.00
0720 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	5.000 EA	1200.00000	6000.00	1200.00000	6000.00	1200.00000	6000.00
0725 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	3.000 EA	1300.00000	3900.00	1500.00000	4500.00	1400.00000	4200.00
0730 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	190.000 LF	400.00000	76000.00	350.00000	66500.00	530.00000	100700.00
0735 0570 1 2 PERFORMANCE TURF, SOD	49925.000 SY	1.50000	74887.50	1.60000	79880.00	3.50000	174737.50
0740 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	7654.000 SY	2.50000	19135.00	4.20000	32146.80	3.30000	25258.20
0745 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.982 NM	750.00000	18736.50	743.03000	18562.38	610.00000	15239.02
0750 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	13645.000 LF	0.30000	4093.50	0.25000	3411.25	0.20000	2729.00
0755 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	35.000 LF	1.00000	35.00	0.62000	21.70	0.50000	17.50
0760 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1889.000 LF	1.00000	1889.00	0.87000	1643.43	0.70000	1322.30
0765 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	164.000 LF	2.00000	328.00	1.73000	283.72	1.40000	229.60
0770 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	57.334 GM	240.00000	13760.16	402.47000	23075.21	330.00000	18920.22
0775 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.952 GM	2.00000	1.90	402.47000	383.15	0.40000	0.38

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0780 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	636.000 LF	1.00000	636.00	0.62000	394.32	0.50000	318.00
0785 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	45.00000	270.00	26.01000	156.06	21.00000	126.00
0790 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	25.00000	300.00	19.32000	231.84	16.00000	192.00
0795 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	37.270 NM	750.00000	27952.50	743.03000	27692.73	610.00000	22734.70
0800 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	50.000 LF	1.00000	50.00	0.81000	40.50	0.65000	32.50
0805 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.104 GM	250.00000	26.00	402.50000	41.86	328.94000	34.21
0810 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	50.470 GM	300.00000	15141.00	402.47000	20312.66	330.00000	16655.10
0815 0999 16 PARTNERING, DO NOT BID 25866025201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0820 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	60.000 DA	3300.00000	198000.00	3300.00000	198000.00	3300.00000	198000.00
0825 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25864235201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
0830 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25866025201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
SECTION 0002 TOTALS			$ 14,064,631.62		$ 13,633,774.25		$ 16,836,629.18
SECTION 0003 SIGNING							
0835 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	500.00000	10000.00	570.00000	11400.00	340.00000	6800.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0840 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	1000.00000	22000.00	1125.00000	24750.00	1000.00000	22000.00
0845 0700 20 60 SINGLE POST SIGN, REMOVE	16.000 AS	22.00000	352.00	22.00000	352.00	110.00000	1760.00
0850 0700 21 60 MULTI- POST SIGN, REMOVE	8.000 AS	150.00000	1200.00	166.00000	1328.00	430.00000	3440.00
0855 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	9.000 AS	7000.00000	63000.00	8550.00000	76950.00	7000.00000	63000.00
0860 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	5.000 AS	3500.00000	17500.00	5475.00000	27375.00	3000.00000	15000.00
0865 0700 38056 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 501-600	1.000 AS	200000.00000	200000.00	217000.00000	217000.00	229200.00000	229200.00
0870 0700 38057 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	1.000 AS	210000.00000	210000.00	229000.00000	229000.00	237700.00000	237700.00
0875 0700 38064 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120, S301-400	2.000 AS	160000.00000	320000.00	178000.00000	356000.00	188800.00000	377600.00
0880 0700 38065 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S401-500	1.000 AS	170000.00000	170000.00	190000.00000	190000.00	199800.00000	199800.00
0885 0700 38066 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S501-600	1.000 AS	180000.00000	180000.00	207000.00000	207000.00	205000.00000	205000.00
0890 0700 38068 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S >700	1.000 AS	190000.00000	190000.00	224000.00000	224000.00	212300.00000	212300.00
0895 0700 38086 SIGN LT'D OVHD TRUSS-MONOTUBE, TRUSS LENGTH 141-160, SIGN AREA 501-600 SF	1.000 AS	420000.00000	420000.00	456000.00000	456000.00	482900.00000	482900.00
0900 0700 38097 SIGN LT'D OVHD TRUSS-MONOTUBE, T 161-180, S601-700	1.000 AS	410000.00000	410000.00	430000.00000	430000.00	447600.00000	447600.00
0905 0700 39 23 SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S101-150	1.000 AS	70000.00000	70000.00	85000.00000	85000.00	117600.00000	117600.00
0910 0700 39 26 SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S 251-300	1.000 AS	80000.00000	80000.00	103000.00000	103000.00	120200.00000	120200.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0915 0700 39 27 SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S OVE 300	1.000 AS	80000.00000	80000.00	96000.00000	96000.00	79200.00000	79200.00
0920 0700 39 36 SIGN LT'D OVHD CTLVR-MONOTUBE, C 31- 40 S251-300	1.000 AS	75000.00000	75000.00	94000.00000	94000.00	123500.00000	123500.00
0925 0700 39 43 SIGN LT'D OVHD CTLVR-MONOTUBE, C 41- 50 S101-150	2.000 AS	70000.00000	140000.00	88000.00000	176000.00	100400.00000	200800.00
0930 0700 39 46 SIGN LT'D OVHD CTLVR-MONOTUBE, C 41- 50 S251-300	1.000 AS	100000.00000	100000.00	122000.00000	122000.00	109300.00000	109300.00
0935 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1000.00000	1000.00	1220.00000	1220.00	520.00000	520.00
0940 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	16000.00000	16000.00	20100.00000	20100.00	11400.00000	11400.00
0945 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	20.000 AS	800.00000	16000.00	850.00000	17000.00	510.00000	10200.00
0950 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	4000.00000	8000.00	260.06000	520.12	50.00000	100.00
0955 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3729.000 EA	3.00000	11187.00	3.10000	11559.90	2.50000	9322.50
0960 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25864235201	LUMP	15000.00000	15000.00	30959.41000	30959.41	25300.00000	25300.00
0965 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25866025201	LUMP	25000.00000	25000.00	18575.65000	18575.65	15700.00000	15700.00
0970 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	3.000 EA	250.00000	750.00	786.37000	2359.11	640.00000	1920.00
0975 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	281.000 LF	10.00000	2810.00	16.10000	4524.10	13.00000	3653.00
0980 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	15.000 EA	300.00000	4500.00	402.47000	6037.05	330.00000	4950.00
0985 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.063 NM	16000.00000	17008.00	26625.09000	28302.47	21800.00000	23173.40

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0990 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	708.000 LF	5.00000	3540.00	8.17000	5784.36	6.50000	4602.00
0995 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	102.000 LF	7.00000	714.00	12.32000	1256.64	10.00000	1020.00
1000 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.098 NM	16000.00000	17568.00	26625.09000	29234.35	21800.00000	23936.40
1005 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	17.533 GM	6000.00000	105198.00	10650.04000	186727.15	8700.00000	152537.10
1010 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	1.567 GM	7500.00000	11752.50	15789.30000	24741.83	12900.00000	20214.30
SECTION 0003 TOTALS			$ 3,015,079.50		$ 3,516,057.14		$ 3,563,248.70
SECTION 0004 LIGHTING							
1015 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2476.000 LF	14.00000	34664.00	12.47000	30875.72	17.00000	42092.00
1020 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	249.000 LF	20.00000	4980.00	16.63000	4140.87	26.00000	6474.00
1025 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	9165.000 LF	0.40000	3666.00	0.85000	7790.25	0.70000	6415.50
1030 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	22253.000 LF	0.90000	20027.70	1.20000	26703.60	1.30000	28928.90
1035 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	106392.000 LF	1.50000	159588.00	3.12000	331943.04	2.44000	259596.48
1040 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	33855.000 LF	3.00000	101565.00	1.95000	66017.25	4.20000	142191.00
1045 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	173651.000 LF	0.10000	17365.10	0.20000	34730.20	0.14000	24311.14

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1050 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	16682.000 LF	3.40000	56718.80	2.65000	44207.30	3.10000	51714.20
1055 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	3746.000 LF	10.00000	37460.00	11.65000	43640.90	10.00000	37460.00
1062 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	84.000 EA	5000.00000	420000.00	6235.63000	523792.92	5400.00000	453600.00
1065 0715 4600 LIGHT POLE COMPLETE, REMOVE	84.000 EA	200.00000	16800.00	311.78000	26189.52	640.00000	53760.00
1070 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	18000.00000	18000.00	25981.80000	25981.80	23400.00000	23400.00
1075 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	200.00000	200.00	311.78000	311.78	570.00000	570.00
1080 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	78.000 EA	350.00000	27300.00	675.53000	52691.34	450.00000	35100.00
1085 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	400.00000	1600.00	675.53000	2702.12	1100.00000	4400.00
1090 0715 11500 LUMINAIRE, REMOVE	78.000 EA	25.00000	1950.00	103.93000	8106.54	33.00000	2574.00
1095 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	60.000 EA	220.00000	13200.00	259.82000	15589.20	590.00000	35400.00
1100 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	32.000 EA	400.00000	12800.00	519.64000	16628.48	770.00000	24640.00
1105 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	19.000 EA	100.00000	1900.00	1039.27000	19746.13	210.00000	3990.00
1110 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	51.000 EA	30.00000	1530.00	51.96000	2649.96	67.00000	3417.00
1115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	84.000 EA	150.00000	12600.00	259.82000	21824.88	200.00000	16800.00
SECTION 0004 TOTALS		$	963,914.60	$	1,306,263.80	$	1,256,834.22
SECTION 0005 SIGNALIZATION							
1120 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	638.000 LF	14.00000	8932.00	10.39000	6628.82	15.00000	9570.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1125 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	371.000 LF	4.00000	1484.00	4.16000	1543.36	5.50000	2040.50
1130 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	220.00000	3520.00	259.82000	4157.12	320.00000	5120.00
1135 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	700.00000	1400.00	675.53000	1351.06	870.00000	1740.00
1140 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	350.00000	1050.00	415.71000	1247.13	600.00000	1800.00
1145 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	23.000 EA	800.00000	18400.00	987.31000	22708.13	900.00000	20700.00
1150 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	23.000 AS	700.00000	16100.00	727.49000	16732.27	850.00000	19550.00
1155 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	6.000 EA	2000.00000	12000.00	1870.69000	11224.14	2000.00000	12000.00
SECTION 0005 TOTALS		$	62,886.00	$	65,592.03	$	72,520.50
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1160 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	9.000 EA	800.00000	7200.00	831.42000	7482.78	490.00000	4410.00
1165 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1780.000 LF	1.20000	2136.00	2.08000	3702.40	1.60000	2848.00
1170 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	9.000 EA	900.00000	8100.00	1039.27000	9353.43	260.00000	2340.00
1175 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	15.000 LF	1.00000	15.00	4.16000	62.40	1.60000	24.00
1180 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	243.000 LF	1.00000	243.00	0.20000	48.60	0.25000	60.75
1185 0781 16040 ITS DYNAMIC MESSAGE SIGN, REMOVE SIGN ONLY	3.000 EA	3000.00000	9000.00	2078.54000	6235.62	780.00000	2340.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1190 0781 18240 ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EXISTING STRUCTURE LED FULL MATRIX- 18" CHAR DISPLAY	3.000 EA	50000.00000	150000.00	114319.92000	342959.76	120500.00000	361500.00
1195 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	2874.000 LF	2.00000	5748.00	1.85000	5316.90	1.80000	5173.20
1200 0783 1420 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND	1261.000 LF	1.50000	1891.50	1.56000	1967.16	1.60000	2017.60
1205 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	1063.000 LF	1.00000	1063.00	0.62000	659.06	0.60000	637.80
1210 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	106.000 EA	50.00000	5300.00	36.37000	3855.22	35.00000	3710.00
1215 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	9.000 EA	1100.00000	9900.00	1351.05000	12159.45	1300.00000	11700.00
1220 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	873.000 LF	12.00000	10476.00	20.79000	18149.67	12.00000	10476.00
1225 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	1785.000 LF	2.20000	3927.00	4.16000	7425.60	6.50000	11602.50
1230 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	1308.000 LF	2.00000	2616.00	3.12000	4080.96	1.30000	1700.40
1235 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	10.000 EA	900.00000	9000.00	1247.13000	12471.30	1200.00000	12000.00
1240 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	3.000 EA	450.00000	1350.00	935.34000	2806.02	860.00000	2580.00
1245 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	75.00000	75.00	415.71000	415.71	770.00000	770.00
1250 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	13.000 EA	250.00000	3250.00	519.64000	6755.32	1200.00000	15600.00
1255 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	12.000 EA	100.00000	1200.00	155.89000	1870.68	100.00000	1200.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT	(2) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(3) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1260 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	1123.000 LF	4.20000	4716.60	6.24000	7007.52	4.70000	5278.10
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	9.000 EA	1900.00000	17100.00	2286.40000	20577.60	2300.00000	20700.00
1270 0784 2 1 ITS DEVICE SERVER, F&I	9.000 EA	600.00000	5400.00	1039.27000	9353.43	1100.00000	9900.00
1275 0785 2112 ITS FIELD CABINET, F&I, TYPE 336, GROUND MOUNT	2.000 EA	5000.00000	10000.00	20785.44000	41570.88	6000.00000	12000.00
1280 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	7.000 EA	7500.00000	52500.00	7274.90000	50924.30	6700.00000	46900.00
1285 0785 2162 ITS FIELD CABINET, F&I, TYPE 332 W/SUNSHIELDS, GROUND MOUNT	2.000 EA	7000.00000	14000.00	8314.18000	16628.36	8700.00000	17400.00
1290 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	5.000 EA	3000.00000	15000.00	727.49000	3637.45	3800.00000	19000.00
1295 0785 2600 ITS CABINET, REMOVE & DISPOSE	9.000 EA	300.00000	2700.00	415.71000	3741.39	330.00000	2970.00
1300 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	14.000 EA	6000.00000	84000.00	4676.72000	65474.08	3400.00000	47600.00
1305 0786 1 50 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY	14.000 EA	800.00000	11200.00	207.85000	2909.90	210.00000	2940.00
SECTION 0006 TOTALS			$ 449,107.10		$ 669,602.95		$ 637,378.35
CONTRACT TOTALS			$ 29,974,785.98		$ 31,322,817.16		$ 33,774,487.58

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100209	1014.000 LS	77000.00000	77000.00	50000.00000	50000.00	70335.00000	70335.00
0010 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100222	1062.000 LS	64000.00000	64000.00	60000.00000	60000.00	81852.00000	81852.00
0015 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100220	1309.000 LS	77000.00000	77000.00	65000.00000	65000.00	76095.00000	76095.00
0020 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100206	1576.000 LS	128000.00000	128000.00	75000.00000	75000.00	104888.00000	104888.00
0025 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100211	2219.000 LS	128000.00000	128000.00	95000.00000	95000.00	162521.00000	162521.00
0030 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100216	990.000 LS	64000.00000	64000.00	50000.00000	50000.00	64571.00000	64571.00
0035 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100213	1075.000 LS	64000.00000	64000.00	50000.00000	50000.00	70335.00000	70335.00
0040 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100207	1008.000 LS	77000.00000	77000.00	50000.00000	50000.00	70335.00000	70335.00
0045 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100224	1843.000 LS	103000.00000	103000.00	80000.00000	80000.00	116417.00000	116417.00
0050 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100218	4350.000 LS	240000.00000	240000.00	225000.00000	225000.00	289234.00000	289234.00
0055 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100215	1425.000 LS	90000.00000	90000.00	65000.00000	65000.00	99141.00000	99141.00
0060 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100204	1232.000 LS	90000.00000	90000.00	60000.00000	60000.00	76095.00000	76095.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0065 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100201	1016.000 LS	77000.00000	77000.00	60000.00000	60000.00	70335.00000	70335.00
0070 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2792.100 CY	650.00000	1814865.00	675.00000	1884667.50	523.00000	1460268.30
0075 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	947.000 CY	250.00000	236750.00	295.00000	279365.00	589.00000	557783.00
0080 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	1125.800 CY	985.00000	1108913.00	950.00000	1069510.00	1049.00000	1180964.20
0085 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	12214.000 SY	2.35000	28702.90	5.00000	61070.00	6.00000	73284.00
0090 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	332408.000 SF	0.95000	315787.60	1.01000	335732.08	1.00000	332408.00
0095 0400147 COMPOSITE NEOPRENE PADS	110.500 CF	1000.00000	110500.00	850.00000	93925.00	1181.00000	130500.50
0100 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	733807.000 LB	0.75000	550355.25	1.00000	733807.00	1.00000	733807.00
0105 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	273288.000 LB	0.75000	204966.00	1.00000	273288.00	1.00000	273288.00
0110 0415 1 9 REINFORCING STEEL- APPROACH SLABS	190088.000 LB	0.75000	142566.00	1.00000	190088.00	1.00000	190088.00
0115 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	8400.000 LF	200.00000	1680000.00	213.00000	1789200.00	175.00000	1470000.00
0120 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	685.000 LF	250.00000	171250.00	256.00000	175360.00	185.00000	126725.00
0125 0455 18 PROTECTION OF EXISTING STRUCTURES Bridge # 100201	LUMP	1500.00000	1500.00	25000.00000	25000.00	16525.00000	16525.00
0130 0455 18 PROTECTION OF EXISTING STRUCTURES 25866025201	LUMP	30000.00000	30000.00	25000.00000	25000.00	16525.00000	16525.00
0135 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	2020.000 LF	140.00000	282800.00	117.00000	236340.00	168.00000	339360.00
0140 0455 35 20 STEEL PILING, 18" DIA. PIPE	3420.000 LF	80.00000	273600.00	118.00000	403560.00	139.00000	475380.00
0145 0455 88 3 DRILLED SHAFT, 36" DIA	1098.000 LF	800.00000	878400.00	300.00000	329400.00	364.00000	399672.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0150 0455 88 5 DRILLED SHAFT, 48" DIA	2601.000 LF	900.00000	2340900.00	475.00000	1235475.00	647.00000	1682847.00
0155 0455107 3 DRILLED SHAFT CASING, 36" DIAMETER	692.000 LF	200.00000	138400.00	170.00000	117640.00	137.00000	94804.00
0160 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	988.000 LF	220.00000	217360.00	235.00000	232180.00	182.00000	179816.00
0165 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	4639.000 LF	25.00000	115975.00	4.00000	18556.00	24.00000	111336.00
0170 0455122 3 EXCAVATION UNCLASSIFIED SHAFT, 36" DIA	1024.000 LF	12.00000	12288.00	230.00000	235520.00	364.00000	372736.00
0175 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2669.000 LF	18.00000	48042.00	400.00000	1067600.00	459.66000	1226832.54
0180 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	990.000 SF	20.00000	19800.00	15.00000	14850.00	30.00000	29700.00
0185 0455142 CROSSHOLE SONIC LOGGING	57.000 EA	2500.00000	142500.00	2500.00000	142500.00	1145.00000	65265.00
0190 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	317.000 LF	550.00000	174350.00	175.00000	55475.00	223.00000	70691.00
0195 0455144 20 TEST PILES - STEEL, 18" DIA PIPE	585.000 LF	200.00000	117000.00	115.00000	67275.00	181.00000	105885.00
0200 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	4696.000 LF	14.00000	65744.00	35.00000	164360.00	50.00000	234800.00
0205 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1135.000 LF	75.00000	85125.00	66.00000	74910.00	122.00000	138470.00
0210 0521 5 3 CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - SHAPE, MEDIAN, DOUBLE FACE	2012.000 LF	75.00000	150900.00	68.00000	136816.00	123.00000	247476.00
0215 0521 5 9 CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN	940.000 LF	90.00000	84600.00	86.00000	80840.00	288.00000	270720.00
0220 0524 2 1 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 3"	280.000 SY	105.00000	29400.00	39.00000	10920.00	84.00000	23520.00
0225 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	952.400 SY	125.00000	119050.00	62.00000	59048.80	61.00000	58096.40

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0230 0530 1 RIPRAP, SAND-CEMENT	185.000 CY	420.00000	77700.00	355.00000	65675.00	417.00000	77145.00
SECTION 0001 TOTALS			$ 13,049,089.75		$ 12,669,953.38		$ 14,118,871.94
SECTION 0002 ROADWAY							
0235 0101 1 MOBILIZATION 25864235201	LUMP	1568000.00000	1568000.00	1360000.00000	1360000.00	1699368.00000	1699368.00
0240 0101 1 MOBILIZATION 25866025201	LUMP	1568000.00000	1568000.00	2040000.00000	2040000.00	1635847.70000	1635847.70
0245 0102 1 MAINTENANCE OF TRAFFIC 25864235201	375.000 LS	800000.00000	800000.00	972600.00000	972600.00	1647055.00000	1647055.00
0250 0102 1 MAINTENANCE OF TRAFFIC 25866025201	375.000 LS	800000.00000	800000.00	1675000.00000	1675000.00	616974.00000	616974.00
0255 0102 14 TRAFFIC CONTROL OFFICER	3168.000 MH	45.00000	142560.00	45.00000	142560.00	66.00000	209088.00
0260 0102 60 WORK ZONE SIGN	145879.000 ED	0.20000	29175.80	0.22000	32093.38	0.20000	29175.80
0265 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	40776.000 LF	28.50000	1162116.00	10.10000	411837.60	29.00000	1182504.00
0270 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	5798.000 LF	5.00000	28990.00	7.47000	43311.06	7.50000	43485.00
0275 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	251776.000 ED	0.14000	35248.64	0.14000	35248.64	0.20000	50355.20
0280 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9182.000 ED	0.25000	2295.50	0.25000	2295.50	0.30000	2754.60
0285 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1453.000 ED	6.06000	8805.18	6.00000	8718.00	7.00000	10171.00
0290 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	44542.000 ED	0.25000	11135.50	0.25000	11135.50	0.30000	13362.60
0295 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4960.000 EA	2.83000	14036.80	2.83000	14036.80	4.00000	19840.00
0300 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	192114.000 ED	0.12000	23053.68	0.12000	23053.68	0.10000	19211.40

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0305 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	94.000 LO	757.58000	71212.52	1600.00000	150400.00	904.00000	84976.00
0310 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5272.000 ED	12.12000	63896.64	12.00000	63264.00	14.50000	76444.00
0315 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	180.000 ED	10.10000	1818.00	35.00000	6300.00	6.00000	1080.00
0320 0102150 1 PORTABLE REGULATORY, SIGN	1220.000 ED	5.05000	6161.00	5.00000	6100.00	6.00000	7320.00
0325 0102150 2 RADAR SPEED DISPLAY UNIT	1220.000 ED	7.07000	8625.40	5.00000	6100.00	8.40000	10248.00
0330 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	137.000 LF	1.82000	249.34	1.82000	249.34	2.20000	301.40
0335 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	870.000 LF	1.72000	1496.40	1.72000	1496.40	2.00000	1740.00
0340 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	555.000 LF	1.72000	954.60	1.72000	954.60	2.10000	1165.50
0345 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	5058.000 SY	0.95000	4805.10	0.85000	4299.30	0.80000	4046.40
0350 0104 10 3 SEDIMENT BARRIER	22658.000 LF	0.91000	20618.78	0.60000	13594.80	0.50000	11329.00
0355 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	7.79000	4674.00	8.05000	4830.00	8.70000	5220.00
0360 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1812.00000	5436.00	1900.00000	5700.00	2652.00000	7956.00
0365 0104 18 INLET PROTECTION SYSTEM	188.000 EA	529.34000	99515.92	45.00000	8460.00	33.00000	6204.00
0370 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	5058.000 SY	0.30000	1517.40	0.07000	354.06	1.20000	6069.60
0375 0107 1 LITTER REMOVAL	1224.700 AC	48.40000	59275.48	60.00000	73482.00	72.30000	88545.81

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0380 0107 2 MOWING	1224.700 AC	48.40000	59275.48	50.00000	61235.00	60.30000	73849.41
0385 0109 71 2 FIELD OFFICE, 600 SQ FT	810.000 DA	150.00000	121500.00	60.00000	48600.00	90.00000	72900.00
0390 0110 1 1 CLEARING & GRUBBING 25866025201	11.010 LS	330000.00000	330000.00	150000.00000	150000.00	156716.00000	156716.00
0395 0110 1 1 CLEARING & GRUBBING 25864235201	7.920 LS	330000.00000	330000.00	175000.00000	175000.00	156716.00000	156716.00
0400 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12154.000 SY	10.00000	121540.00	13.00000	158002.00	19.00000	230926.00
0405 0120 1 REGULAR EXCAVATION	32076.000 CY	20.00000	641520.00	7.36000	236079.36	3.40000	109058.40
0410 0120 6 EMBANKMENT	9886.000 CY	25.00000	247150.00	11.65000	115171.90	1.60000	15817.60
0415 0121 70 FLOWABLE FILL	27.100 CY	500.00000	13550.00	275.00000	7452.50	142.00000	3848.20
0420 0160 4 TYPE B STABILIZATION	67953.000 SY	5.00000	339765.00	7.65000	519840.45	2.90000	197063.70
0425 0285706 OPTIONAL BASE, BASE GROUP 06	11817.000 SY	12.00000	141804.00	17.25000	203843.25	7.00000	82719.00
0430 0285707 OPTIONAL BASE, BASE GROUP 07	32716.000 SY	12.00000	392592.00	17.68000	578418.88	7.00000	229012.00
0435 0287 1 ASPHALT TREATED PERMEABLE BASE	3904.000 CY	185.00000	722240.00	245.00000	956480.00	191.00000	745664.00
0440 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9528.000 SY	1.70000	16197.60	1.65000	15721.20	2.40000	22867.20
0442 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	13506.000 SY	1.70000	22960.20	1.65000	22284.90	2.40000	32414.40
0445 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20863.000 SY	3.75000	78236.25	3.75000	78236.25	2.80000	58416.40
0455 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	10862.200 TN	93.00000	1010184.60	93.00000	1010184.60	114.90000	1248066.78
0460 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1205.000 TN	168.00000	202440.00	168.00000	202440.00	171.50000	206657.50
0465 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	193.400 TN	270.00000	52218.00	230.00000	44482.00	223.00000	43128.20

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0470 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	21905.000 SY	45.00000	985725.00	46.00000	1007630.00	57.74000	1264794.70
0475 0352 70 GRINDING CONCRETE PAVEMENT	21905.000 SY	3.75000	82143.75	4.75000	104048.75	2.80000	61334.00
0480 0400 2 1 CONCRETE CLASS II, CULVERTS	10.400 CY	1000.00000	10400.00	615.00000	6396.00	818.00000	8507.20
0485 0405 70 2 LATEX MODIFIED PORTLAND CEMENT CONC, TYPE III	10.000 CF	500.00000	5000.00	850.00000	8500.00	87.00000	870.00
0490 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	873.000 LB	1.05000	916.65	1.00000	873.00	0.90000	785.70
0495 0425 1701 INLETS, GUTTER, TYPE S, <10'	10.000 EA	4000.00000	40000.00	3500.00000	35000.00	3156.00000	31560.00
0500 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	5.000 EA	4000.00000	20000.00	3275.00000	16375.00	2612.00000	13060.00
0505 0425 1803 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'	2.000 EA	4000.00000	8000.00	4425.00000	8850.00	2893.00000	5786.00
0510 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	4000.00000	4000.00	3405.00000	3405.00	2577.00000	2577.00
0515 0425 1813 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	1.000 EA	4000.00000	4000.00	4380.00000	4380.00	3142.00000	3142.00
0520 0425 1841 INLETS, MEDIAN BARRIER, TYPE 3, <10'	21.000 EA	4000.00000	84000.00	4105.00000	86205.00	3184.00000	66864.00
0525 0425 1843 INLETS, MEDIAN BARRIER, TYPE 3, J BOT, <10'	3.000 EA	4800.00000	14400.00	5705.00000	17115.00	3848.00000	11544.00
0530 0425 1845 INLETS, MEDIAN BARRIER, TYPE 3, PARTIAL	1.000 EA	3200.00000	3200.00	4290.00000	4290.00	2544.00000	2544.00
0535 0425 1851 INLETS, MEDIAN BARRIER, TYPE 4, <10'	7.000 EA	4000.00000	28000.00	4105.00000	28735.00	3216.00000	22512.00
0540 0425 1861 INLETS, MEDIAN BARRIER TYPE 5, < 10'	3.000 EA	4000.00000	12000.00	4105.00000	12315.00	3315.00000	9945.00
0545 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	4000.00000	4000.00	2260.00000	2260.00	2824.00000	2824.00
0550 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	4000.00000	4000.00	2425.00000	2425.00	2696.00000	2696.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0555 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	4000.00000	4000.00	3365.00000	3365.00	2696.00000	2696.00
0560 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	3200.00000	9600.00	3215.00000	9645.00	2286.00000	6858.00
0565 0425 5 MANHOLE, ADJUST	4.000 EA	1400.00000	5600.00	2700.00000	10800.00	902.00000	3608.00
0570 0425 6 VALVE BOXES, ADJUST	4.000 EA	2500.00000	10000.00	450.00000	1800.00	902.00000	3608.00
0575 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	1500.00000	3000.00	4000.00000	8000.00	902.00000	1804.00
0580 0425 82 REPLACE GRATE	5.000 EA	750.00000	3750.00	925.00000	4625.00	1100.00000	5500.00
0585 0430 94 1 DESILTING PIPE, 0 - 24"	1152.000 LF	8.00000	9216.00	1.85000	2131.20	2.20000	2534.40
0590 0430 94 2 DESILTING PIPE, 25 - 36"	344.000 LF	8.00000	2752.00	3.85000	1324.40	4.60000	1582.40
0595 0430 94 3 DESILTING PIPE, 37 - 48"	1571.000 LF	9.00000	14139.00	7.35000	11546.85	8.90000	13981.90
0600 0430173115 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN	199.000 LF	45.00000	8955.00	47.00000	9353.00	45.80000	9114.20
0605 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	38.000 LF	50.00000	1900.00	49.00000	1862.00	48.20000	1831.60
0610 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	173.000 LF	85.00000	14705.00	255.00000	44115.00	45.80000	7923.40
0615 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2143.000 LF	55.00000	117865.00	62.00000	132866.00	48.80000	104578.40
0620 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	2100.00000	4200.00	2945.00000	5890.00	6554.00000	13108.00
0625 0430611323 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 15"PIPE	5.000 EA	2000.00000	10000.00	2810.00000	14050.00	5888.00000	29440.00
0630 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	2700.00000	2700.00	3750.00000	3750.00	6740.00000	6740.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0635 0430950 DESILTING CONCRETE BOX CULVERT,	11.800 CY	210.00000	2478.00	80.00000	944.00	126.00000	1486.80
0640 0436 1 1 TRENCH DRAIN, STANDARD	100.000 LF	150.00000	15000.00	185.00000	18500.00	66.00000	6600.00
0645 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	4768.500 LF	21.00000	100138.50	20.00000	95370.00	39.00000	185971.50
0650 0520 2 4 CONCRETE CURB, TYPE D	302.000 LF	35.00000	10570.00	16.00000	4832.00	25.00000	7550.00
0655 0520 6 SHOULDER GUTTER- CONCRETE	1651.000 LF	20.00000	33020.00	44.00000	72644.00	19.00000	31369.00
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	16746.000 LF	100.00000	1674600.00	102.00000	1708092.00	84.14000	1409008.44
0665 0522 1 SIDEWALK CONCRETE, 4" THICK	754.000 SY	35.00000	26390.00	25.00000	18850.00	40.20000	30310.80
0670 0522 2 SIDEWALK CONCRETE, 6" THICK	41.000 SY	45.00000	1845.00	30.00000	1230.00	69.00000	2829.00
0675 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	770.000 SY	35.00000	26950.00	33.00000	25410.00	66.00000	50820.00
0680 0525 1 CURB ASPHALTIC CONC	1929.000 LF	17.00000	32793.00	15.00000	28935.00	19.00000	36651.00
0685 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	489.590 TN	70.00000	34271.30	111.00000	54344.49	90.00000	44063.10
0690 0536 1 1 GUARDRAIL -ROADWAY	1943.000 LF	17.00000	33031.00	20.95000	40705.85	38.00000	73834.00
0695 0536 73 GUARDRAIL REMOVAL	35521.000 LF	1.00000	35521.00	1.00000	35521.00	1.60000	56833.60
0700 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	6.000 EA	2100.00000	12600.00	1525.00000	9150.00	2156.00000	12936.00
0705 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	9.400 PM	590.00000	5546.00	2000.00000	18800.00	1085.00000	10199.00
0710 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	6183.000 LF	14.00000	86562.00	18.60000	115003.80	21.00000	129843.00
0715 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	680.00000	680.00	730.00000	730.00	723.00000	723.00
0720 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	5.000 EA	1200.00000	6000.00	1330.00000	6650.00	1446.00000	7230.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0725 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	3.000 EA	1375.00000	4125.00	1630.00000	4890.00	1808.00000	5424.00
0730 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	190.000 LF	420.00000	79800.00	475.00000	90250.00	458.00000	87020.00
0735 0570 1 2 PERFORMANCE TURF, SOD	49925.000 SY	1.80000	89865.00	1.80000	89865.00	1.70000	84872.50
0740 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	7654.000 SY	2.80000	21431.20	2.75000	21048.50	4.20000	32146.80
0745 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.982 NM	808.02000	20185.96	808.08000	20187.45	964.00000	24082.65
0750 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	13645.000 LF	0.28000	3820.60	0.28000	3820.60	0.30000	4093.50
0755 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	35.000 LF	0.61000	21.35	0.61000	21.35	0.70000	24.50
0760 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1889.000 LF	0.91000	1718.99	0.91000	1718.99	1.10000	2077.90
0765 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	164.000 LF	1.31000	214.84	1.31000	214.84	1.60000	262.40
0770 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	57.334 GM	318.16000	18241.39	318.18000	18242.53	379.00000	21729.59
0775 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.952 GM	645.11000	614.14	646.46000	615.43	772.00000	734.94
0780 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	636.000 LF	0.28000	178.08	0.28000	178.08	0.30000	190.80
0785 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	40.40000	242.40	40.40000	242.40	48.20000	289.20

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0790 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	25.25000	303.00	25.25000	303.00	30.00000	360.00
0795 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	37.270 NM	808.08000	30117.14	808.08000	30117.14	964.00000	35928.28
0800 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	50.000 LF	0.91000	45.50	0.91000	45.50	1.10000	55.00
0805 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.104 GM	305.96000	31.82	318.17000	33.09	397.00000	41.29
0810 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	50.470 GM	318.18000	16058.54	318.18000	16058.54	379.00000	19128.13
0815 0999 16 PARTNERING, DO NOT BID 25866025201	LUMP	40000.00000	40000.00	40000.00000	40000.00	40000.00000	40000.00
0820 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	60.000 DA	3300.00000	198000.00	3300.00000	198000.00	3300.00000	198000.00
0825 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25864235201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
0830 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25866025201	LUMP	75000.00000	75000.00	75000.00000	75000.00	75000.00000	75000.00
SECTION 0002 TOTALS			$ 15,732,024.96		$ 16,256,437.73		$ 15,708,652.42
SECTION 0003 SIGNING							
0835 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	210.63000	4212.60	351.75000	7035.00	476.00000	9520.00
0840 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	571.03000	12562.66	1041.73000	22918.06	1633.00000	35926.00
0845 0700 20 60 SINGLE POST SIGN, REMOVE	16.000 AS	14.00000	224.00	117.25000	1876.00	48.20000	771.20
0850 0700 21 60 MULTI- POST SIGN, REMOVE	8.000 AS	331.71000	2653.68	441.50000	3532.00	741.00000	5928.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0855 0700 22600 OVERHEAD TRUSS SPAN SIGN,REMOVE	9.000 AS	8080.81000	72727.29	7181.56000	64634.04	8782.00000	79038.00
0860 0700 23600 OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	5.000 AS	4040.40000	20202.00	3047.00000	15235.00	3634.00000	18170.00
0865 0700 38056 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 501-600	1.000 AS	232323.23000	232323.23	240927.00000	240927.00	250745.00000	250745.00
0870 0700 38057 SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	1.000 AS	242424.24000	242424.24	249667.00000	249667.00	265211.00000	265211.00
0875 0700 38064 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120, S301-400	2.000 AS	203030.31000	406060.62	196858.00000	393716.00	204936.00000	409872.00
0880 0700 38065 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S401-500	1.000 AS	212121.21000	212121.21	210617.00000	210617.00	221210.00000	221210.00
0885 0700 38066 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S501-600	1.000 AS	222222.22000	222222.22	215975.00000	215975.00	230252.00000	230252.00
0890 0700 38068 SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S >700	1.000 AS	232323.23000	232323.23	223475.00000	223475.00	251348.00000	251348.00
0895 0700 38086 SIGN LT'D OVHD TRUSS-MONOTUBE, TRUSS LENGTH 141-160, SIGN AREA 501-600 SF	1.000 AS	525252.53000	525252.53	502027.00000	502027.00	513064.00000	513064.00
0900 0700 38097 SIGN LT'D OVHD TRUSS-MONOTUBE, T 161-180, S601-700	1.000 AS	494949.49000	494949.49	465732.00000	465732.00	538861.00000	538861.00
0905 0700 39 23 SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S101-150	1.000 AS	121212.12000	121212.12	121091.00000	121091.00	91498.00000	91498.00
0910 0700 39 26 SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S 251-300	1.000 AS	121212.12000	121212.12	123678.00000	123678.00	112835.00000	112835.00
0915 0700 39 27 SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S OVE 300	1.000 AS	78787.88000	78787.88	81483.00000	81483.00	104879.00000	104879.00
0920 0700 39 36 SIGN LT'D OVHD CTLVR-MONOTUBE, C 31- 40 S251-300	1.000 AS	131313.13000	131313.13	127097.00000	127097.00	108495.00000	108495.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
0925 0700 39 43 SIGN LT'D OVHD CTLVR-MONOTUBE, C 41- 50 S101-150	2.000 AS	90909.09000	181818.18	103349.00000	206698.00	97646.00000	195292.00
0930 0700 39 46 SIGN LT'D OVHD CTLVR-MONOTUBE, C 41- 50 S251-300	1.000 AS	11111.11000	11111.11	112535.00000	112535.00	133208.00000	133208.00
0935 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	2020.20000	2020.20	532.00000	532.00	1663.00000	1663.00
0940 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	18181.82000	18181.82	11779.00000	11779.00	18404.00000	18404.00
0945 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	20.000 AS	6060.61000	121212.20	523.95000	10479.00	3303.00000	66060.00
0950 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	177.46000	354.92	51.00000	102.00	72.30000	144.60
0955 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3729.000 EA	3.74000	13946.46	3.74000	13946.46	3.60000	13424.40
0960 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25864235201	LUMP	12290.91000	12290.91	12290.91000	12290.91	14668.00000	14668.00
0965 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25866025201	LUMP	21333.33000	21333.33	21333.33000	21333.33	25460.00000	25460.00
0970 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	3.000 EA	1929.29000	5787.87	1929.29000	5787.87	2302.00000	6906.00
0975 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	281.000 LF	15.45000	4341.45	14.90000	4186.90	18.00000	5058.00
0980 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	15.000 EA	545.45000	8181.75	545.45000	8181.75	651.00000	9765.00
0985 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.063 NM	24194.15000	25718.38	22000.00000	23386.00	29038.00000	30867.39
0990 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	708.000 LF	6.16000	4361.28	6.01000	4255.08	7.40000	5239.20
0995 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	102.000 LF	10.25000	1045.50	9.85000	1004.70	12.00000	1224.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1000 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.098 NM	24085.85000	26446.26	22000.00000	24156.00	28903.00000	31735.49
1005 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	17.533 GM	8533.89000	149624.69	8484.85000	148764.88	10188.00000	178626.20
1010 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	1.567 GM	15043.61000	23573.34	13989.90000	21922.17	17999.00000	28204.43
SECTION 0003 TOTALS		$	3,764,133.90	$	3,702,056.15	$	4,013,572.91
SECTION 0004 LIGHTING							
1015 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2476.000 LF	12.12000	30009.12	17.73000	43899.48	13.00000	32188.00
1020 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	249.000 LF	16.16000	4023.84	26.65000	6635.85	17.00000	4233.00
1025 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	9165.000 LF	0.71000	6507.15	0.74000	6782.10	1.60000	14664.00
1030 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	22253.000 LF	1.26000	28038.78	1.34000	29819.02	1.90000	42280.70
1035 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	106392.000 LF	3.03000	322367.76	2.52000	268107.84	3.60000	383011.20
1040 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	33855.000 LF	4.55000	154040.25	4.37000	147946.35	6.00000	203130.00
1045 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	173651.000 LF	0.15000	26047.65	0.14000	24311.14	0.10000	17365.10
1050 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	16682.000 LF	4.04000	67395.28	3.17000	52881.94	6.30000	105096.60
1055 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	3746.000 LF	14.14000	52968.44	10.38000	38883.48	13.30000	49821.80
1062 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	84.000 EA	6060.61000	509091.24	7418.29000	623136.36	7980.00000	670320.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1065 0715 4600 LIGHT POLE COMPLETE, REMOVE	84.000 EA	303.03000	25454.52	657.36000	55218.24	518.00000	43512.00
1070 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	25252.53000	25252.53	24186.36000	24186.36	30378.00000	30378.00
1075 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	303.03000	303.03	585.28000	585.28	657.00000	657.00
1080 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	78.000 EA	656.57000	51212.46	466.03000	36350.34	777.00000	60606.00
1085 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	656.57000	2626.28	1084.98000	4339.92	958.00000	3832.00
1090 0715 11500 LUMINAIRE, REMOVE	78.000 EA	101.01000	7878.78	34.45000	2687.10	82.00000	6396.00
1095 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	60.000 EA	252.53000	15151.80	606.84000	36410.40	584.00000	35040.00
1100 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	32.000 EA	505.05000	16161.60	797.33000	25514.56	512.00000	16384.00
1105 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	19.000 EA	1010.10000	19191.90	212.30000	4033.70	174.00000	3306.00
1110 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	51.000 EA	50.51000	2576.01	68.90000	3513.90	61.00000	3111.00
1115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	84.000 EA	252.53000	21212.52	207.74000	17450.16	279.00000	23436.00
SECTION 0004 TOTALS			$ 1,387,510.94		$ 1,452,693.52		$ 1,748,768.40
SECTION 0005 SIGNALIZATION							
1120 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	638.000 LF	10.10000	6443.80	15.59000	9946.42	12.50000	7975.00
1125 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	371.000 LF	4.04000	1498.84	5.64000	2092.44	7.60000	2819.60
1130 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	252.53000	4040.48	335.19000	5363.04	512.00000	8192.00
1135 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	656.57000	1313.14	897.50000	1795.00	745.00000	1490.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1140 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	404.04000	1212.12	620.09000	1860.27	355.00000	1065.00
1145 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	23.000 EA	959.60000	22070.80	928.05000	21345.15	1127.00000	25921.00
1150 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	23.000 AS	707.07000	16262.61	882.61000	20300.03	861.00000	19803.00
1155 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	6.000 EA	1818.18000	10909.08	2107.22000	12643.32	2525.00000	15150.00
SECTION 0005 TOTALS		$	63,750.87	$	75,345.67	$	82,415.60
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1160 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	9.000 EA	808.08000	7272.72	503.75000	4533.75	892.00000	8028.00
1165 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1780.000 LF	2.02000	3595.60	1.62000	2883.60	3.50000	6230.00
1170 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	9.000 EA	1010.10000	9090.90	272.62000	2453.58	1163.00000	10467.00
1175 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	15.000 LF	4.04000	60.60	1.68000	25.20	5.30000	79.50
1180 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	243.000 LF	0.15000	36.45	0.40000	97.20	0.50000	121.50
1185 0781 16040 ITS DYNAMIC MESSAGE SIGN, REMOVE SIGN ONLY	3.000 EA	2020.20000	6060.60	808.48000	2425.44	1940.00000	5820.00
1190 0781 18240 ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EXISTING STRUCTURE LED FULL MATRIX- 18" CHAR DISPLAY	3.000 EA	111111.11000	333333.33	124515.79000	373547.37	104758.00000	314274.00
1195 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	2874.000 LF	2.02000	5805.48	1.86000	5345.64	2.10000	6035.40

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1200 0783 1420 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND	1261.000 LF	1.52000	1916.72	1.62000	2042.82	4.10000	5170.10
1205 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	1063.000 LF	0.61000	648.43	0.60000	637.80	0.50000	531.50
1210 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	106.000 EA	35.35000	3747.10	35.86000	3801.16	78.00000	8268.00
1215 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	9.000 EA	1313.13000	11818.17	1380.28000	12422.52	1157.00000	10413.00
1220 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	873.000 LF	20.20000	17634.60	12.75000	11130.75	44.00000	38412.00
1225 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	1785.000 LF	4.04000	7211.40	6.85000	12227.25	11.00000	19635.00
1230 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	1308.000 LF	3.03000	3963.24	1.38000	1805.04	2.00000	2616.00
1235 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	10.000 EA	1212.12000	12121.20	1252.29000	12522.90	1003.00000	10030.00
1240 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	3.000 EA	909.09000	2727.27	884.12000	2652.36	331.00000	993.00
1245 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	404.04000	404.04	792.09000	792.09	194.00000	194.00
1250 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	13.000 EA	505.05000	6565.65	1227.17000	15953.21	536.00000	6968.00
1255 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	12.000 EA	151.52000	1818.24	103.32000	1239.84	65.00000	780.00
1260 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	1123.000 LF	6.06000	6805.38	4.85000	5446.55	3.60000	4042.80
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	9.000 EA	2222.22000	19999.98	2384.19000	21457.71	2495.00000	22455.00
1270 0784 2 1 ITS DEVICE SERVER, F&I	9.000 EA	1010.10000	9090.90	1165.22000	10486.98	898.00000	8082.00

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	(5) UNITED INFRASTRUCTURE GROUP UNIT PRICE	 AMOUNT	(6) CONALVIAS USA LLC UNIT PRICE	 AMOUNT
1275 0785 2112 ITS FIELD CABINET, F&I, TYPE 336, GROUND MOUNT	2.000 EA	20202.02000	40404.04	6202.20000	12404.40	8727.00000	17454.00
1280 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	7.000 EA	7070.71000	49494.97	6935.92000	48551.44	10126.00000	70882.00
1285 0785 2162 ITS FIELD CABINET, F&I, TYPE 332 W/SUNSHIELDS, GROUND MOUNT	2.000 EA	8080.81000	16161.62	8972.01000	17944.02	30017.00000	60034.00
1290 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	5.000 EA	707.07000	3535.35	3924.91000	19624.55	1265.00000	6325.00
1295 0785 2600 ITS CABINET, REMOVE & DISPOSE	9.000 EA	404.04000	3636.36	344.45000	3100.05	924.00000	8316.00
1300 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	14.000 EA	4545.45000	63636.30	3522.60000	49316.40	5635.00000	78890.00
1305 0786 1 50 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY	14.000 EA	202.02000	2828.28	214.05000	2996.70	204.00000	2856.00
SECTION 0006 TOTALS		$	651,424.92	$	659,868.32	$	734,402.80
CONTRACT TOTALS		$	34,647,935.34	$	34,816,354.77	$	36,406,684.07

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100209	1014.000 LS	60000.00000	60000.00	60243.82000	60243.82		
0010 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100222	1062.000 LS	70000.00000	70000.00	69512.10000	69512.10		
0015 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100220	1309.000 LS	67000.00000	67000.00	67195.03000	67195.03		
0020 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100206	1576.000 LS	89000.00000	89000.00	89207.19000	89207.19		
0025 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100211	2219.000 LS	147000.00000	147000.00	147133.94000	147133.94		
0030 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100216	990.000 LS	58000.00000	58000.00	57926.75000	57926.75		
0035 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100213	1075.000 LS	59000.00000	59000.00	59085.28000	59085.28		
0040 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100207	1008.000 LS	60000.00000	60000.00	60243.82000	60243.82		
0045 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100224	1843.000 LS	102000.00000	102000.00	101951.08000	101951.08		
0050 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100218	4350.000 LS	283000.00000	283000.00	283841.07000	283841.07		
0055 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100215	1425.000 LS	86000.00000	86000.00	85731.59000	85731.59		
0060 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100204	1232.000 LS	70000.00000	70000.00	57926.75000	57926.75		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0065 0110 3 REMOVAL OF EXISTING STRUCTURE Bridge #100201	1016.000 LS	60000.00000	60000.00	60243.82000	60243.82		
0070 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	2792.100 CY	850.00000	2373285.00	850.36000	2374290.16		
0075 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	947.000 CY	350.00000	331450.00	347.56000	329139.32		
0080 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	1125.800 CY	1600.00000	1801280.00	1596.46000	1797294.67		
0085 0400 7 BRIDGE DECK GROOVING, LESS THAN 8.5"	12214.000 SY	5.00000	61070.00	4.63000	56550.82		
0090 0400143 CLEANING & COATING CONCRETE SURFACE, CLASS 5	332408.000 SF	2.00000	664816.00	1.60000	531852.80		
0095 0400147 COMPOSITE NEOPRENE PADS	110.500 CF	1300.00000	143650.00	1274.39000	140820.10		
0100 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	733807.000 LB	1.00000	733807.00	1.16000	851216.12		
0105 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	273288.000 LB	1.00000	273288.00	1.16000	317014.08		
0110 0415 1 9 REINFORCING STEEL- APPROACH SLABS	190088.000 LB	1.00000	190088.00	1.16000	220502.08		
0115 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	8400.000 LF	173.00000	1453200.00	172.62000	1450008.00		
0120 0450 2 45 PREST BEAMS: FLORIDA-I BEAM 45"	685.000 LF	203.00000	139055.00	202.74000	138876.90		
0125 0455 18 PROTECTION OF EXISTING STRUCTURES Bridge # 100201	LUMP	12000.00000	12000.00	11585.35000	11585.35		
0130 0455 18 PROTECTION OF EXISTING STRUCTURES 25866025201	LUMP	12000.00000	12000.00	11585.35000	11585.35		
0135 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	2020.000 LF	246.00000	496920.00	245.61000	496132.20		
0140 0455 35 20 STEEL PILING, 18" DIA. PIPE	3420.000 LF	92.00000	314640.00	91.52000	312998.40		
0145 0455 88 3 DRILLED SHAFT, 36" DIA	1098.000 LF	580.00000	636840.00	575.79000	632217.42		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0150 0455 88 5 DRILLED SHAFT, 48" DIA	2601.000 LF	830.00000	2158830.00	830.67000	2160572.67		
0155 0455107 3 DRILLED SHAFT CASING, 36" DIAMETER	692.000 LF	270.00000	186840.00	272.26000	188403.92		
0160 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	988.000 LF	320.00000	316160.00	315.12000	311338.56		
0165 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	4639.000 LF	21.00000	97419.00	21.43000	99413.77		
0170 0455122 3 EXCAVATION UNCLASSIFIED SHAFT, 36" DIA	1024.000 LF	440.00000	450560.00	442.56000	453181.44		
0175 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2669.000 LF	680.00000	1814920.00	678.90000	1811984.10		
0180 0455133 2 SHEET PILING STEEL, TEMPORARY-CRITICAL	990.000 SF	14.00000	13860.00	13.90000	13761.00		
0185 0455142 CROSSHOLE SONIC LOGGING	57.000 EA	1100.00000	62700.00	1100.61000	62734.77		
0190 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	317.000 LF	350.00000	110950.00	347.56000	110176.52		
0195 0455144 20 TEST PILES - STEEL, 18" DIA PIPE	585.000 LF	232.00000	135720.00	231.71000	135550.35		
0200 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	4696.000 LF	43.00000	201928.00	42.87000	201317.52		
0205 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1135.000 LF	79.00000	89665.00	81.10000	92048.50		
0210 0521 5 3 CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - SHAPE, MEDIAN, DOUBLE FACE	2012.000 LF	59.00000	118708.00	86.89000	174822.68		
0215 0521 5 9 CONCRETE TRAFFIC RAILING, BRIDGE, SPECIAL DESIGN	940.000 LF	72.00000	67680.00	92.68000	87119.20		
0220 0524 2 1 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 3"	280.000 SY	43.00000	12040.00	52.13000	14596.40		
0225 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	952.400 SY	63.00000	60001.20	74.15000	70620.46		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0530 1 RIPRAP, SAND-CEMENT	185.000 CY	410.00000	75850.00	405.49000	75015.65		
SECTION 0001 TOTALS			$ 16,822,220.20		$ 16,934,983.52		$
SECTION 0002 ROADWAY							
0235 0101 1 MOBILIZATION 25864235201	LUMP	2500000.00000	2500000.00	2748000.00000	2748000.00		
0240 0101 1 MOBILIZATION 25866025201	LUMP	895000.00000	895000.00	3589000.00000	3589000.00		
0245 0102 1 MAINTENANCE OF TRAFFIC 25864235201	375.000 LS	1000000.00000	1000000.00	1195000.00000	1195000.00		
0250 0102 1 MAINTENANCE OF TRAFFIC 25866025201	375.000 LS	300000.00000	300000.00	1700000.00000	1700000.00		
0255 0102 14 TRAFFIC CONTROL OFFICER	3168.000 MH	47.00000	148896.00	47.39000	150131.52		
0260 0102 60 WORK ZONE SIGN	145879.000 ED	0.23000	33552.17	0.23000	33552.17		
0265 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	40776.000 LF	22.00000	897072.00	22.01000	897479.76		
0270 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	5798.000 LF	8.00000	46384.00	7.79000	45166.42		
0275 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	251776.000 ED	0.15000	37766.40	0.15000	37766.40		
0280 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	9182.000 ED	0.26000	2387.32	0.26000	2387.32		
0285 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	1453.000 ED	6.00000	8718.00	6.32000	9182.96		
0290 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	44542.000 ED	0.26000	11580.92	0.26000	11580.92		
0295 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4960.000 EA	3.00000	14880.00	2.95000	14632.00		
0300 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	192114.000 ED	0.13000	24974.82	0.13000	24974.82		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0305 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	94.000 LO	940.00000	88360.00	789.91000	74251.54		
0310 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	5272.000 ED	13.00000	68536.00	12.64000	66638.08		
0315 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	180.000 ED	5.00000	900.00	63.19000	11374.20		
0320 0102150 1 PORTABLE REGULATORY, SIGN	1220.000 ED	5.00000	6100.00	5.27000	6429.40		
0325 0102150 2 RADAR SPEED DISPLAY UNIT	1220.000 ED	5.00000	6100.00	5.27000	6429.40		
0330 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	137.000 LF	2.00000	274.00	1.90000	260.30		
0335 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	870.000 LF	2.00000	1740.00	1.79000	1557.30		
0340 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	555.000 LF	2.00000	1110.00	1.79000	993.45		
0345 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	5058.000 SY	1.00000	5058.00	1.71000	8649.18		
0350 0104 10 3 SEDIMENT BARRIER	22658.000 LF	1.00000	22658.00	0.48000	10875.84		
0355 0104 11 FLOATING TURBIDITY BARRIER	600.000 LF	8.00000	4800.00	7.95000	4770.00		
0360 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2300.00000	6900.00	1579.82000	4739.46		
0365 0104 18 INLET PROTECTION SYSTEM	188.000 EA	47.00000	8836.00	54.77000	10296.76		
0370 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	5058.000 SY	0.50000	2529.00	0.07000	354.06		
0375 0107 1 LITTER REMOVAL	1224.700 AC	53.00000	64909.10	10.53000	12896.09		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0380 0107 2 MOWING	1224.700 AC	53.00000	64909.10	31.60000	38700.52		
0385 0109 71 2 FIELD OFFICE, 600 SQ FT	810.000 DA	106.00000	85860.00	84.26000	68250.60		
0390 0110 1 1 CLEARING & GRUBBING 25866025201	11.010 LS	155000.00000	155000.00	142183.84000	142183.84		
0395 0110 1 1 CLEARING & GRUBBING 25864235201	7.920 LS	75000.00000	75000.00	142183.84000	142183.84		
0400 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	12154.000 SY	10.00000	121540.00	10.27000	124821.58		
0405 0120 1 REGULAR EXCAVATION	32076.000 CY	12.00000	384912.00	12.64000	405440.64		
0410 0120 6 EMBANKMENT	9886.000 CY	5.50000	54373.00	5.79000	57239.94		
0415 0121 70 FLOWABLE FILL	27.100 CY	250.00000	6775.00	263.30000	7135.43		
0420 0160 4 TYPE B STABILIZATION	67953.000 SY	6.00000	407718.00	6.32000	429462.96		
0425 0285706 OPTIONAL BASE, BASE GROUP 06	11817.000 SY	14.00000	165438.00	14.74000	174182.58		
0430 0285707 OPTIONAL BASE, BASE GROUP 07	32716.000 SY	15.00000	490740.00	15.80000	516912.80		
0435 0287 1 ASPHALT TREATED PERMEABLE BASE	3904.000 CY	240.00000	936960.00	169.92000	663367.68		
0440 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	9528.000 SY	2.00000	19056.00	4.21000	40112.88		
0442 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	13506.000 SY	1.00000	13506.00	4.20000	56725.20		
0445 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	20863.000 SY	4.00000	83452.00	5.37000	112034.31		
0455 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	10862.200 TN	96.99000	1053524.78	135.00000	1466397.00		
0460 0337 7 31 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-12.5, RUBBER	1205.000 TN	176.00000	212080.00	205.00000	247025.00		
0465 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	193.400 TN	240.00000	46416.00	320.04000	61895.74		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0470 0350 1 4 PLAIN CEMENT CONCRETE PAVEMENT, 9"	21905.000 SY	46.00000	1007630.00	51.72000	1132926.60		
0475 0352 70 GRINDING CONCRETE PAVEMENT	21905.000 SY	4.00000	87620.00	3.79000	83019.95		
0480 0400 2 1 CONCRETE CLASS II, CULVERTS	10.400 CY	615.00000	6396.00	647.73000	6736.39		
0485 0405 70 2 LATEX MODIFIED PORTLAND CEMENT CONC, TYPE III	10.000 CF	450.00000	4500.00	647.73000	6477.30		
0490 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	873.000 LB	1.00000	873.00	1.05000	916.65		
0495 0425 1701 INLETS, GUTTER, TYPE S, <10'	10.000 EA	2600.00000	26000.00	2738.36000	27383.60		
0500 0425 1801 INLETS, MEDIAN BARRIER, TYPE 1, <10'	5.000 EA	4000.00000	20000.00	4212.85000	21064.25		
0505 0425 1803 INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'	2.000 EA	5000.00000	10000.00	5266.07000	10532.14		
0510 0425 1811 INLETS, MEDIAN BARRIER, TYPE 2, <10'	1.000 EA	4800.00000	4800.00	5055.43000	5055.43		
0515 0425 1813 INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	1.000 EA	4900.00000	4900.00	5160.75000	5160.75		
0520 0425 1841 INLETS, MEDIAN BARRIER, TYPE 3, <10'	21.000 EA	4900.00000	102900.00	5160.75000	108375.75		
0525 0425 1843 INLETS, MEDIAN BARRIER, TYPE 3, J BOT, <10'	3.000 EA	4900.00000	14700.00	5160.75000	15482.25		
0530 0425 1845 INLETS, MEDIAN BARRIER, TYPE 3, PARTIAL	1.000 EA	6400.00000	6400.00	6740.57000	6740.57		
0535 0425 1851 INLETS, MEDIAN BARRIER, TYPE 4, <10'	7.000 EA	6400.00000	44800.00	6740.57000	47183.99		
0540 0425 1861 INLETS, MEDIAN BARRIER TYPE 5, < 10'	3.000 EA	6700.00000	20100.00	7056.53000	21169.59		
0545 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2800.00000	2800.00	2949.00000	2949.00		
0550 0425 2 61 MANHOLES, P-8, <10'	1.000 EA	2700.00000	2700.00	2843.68000	2843.68		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0555 0425 2 91 MANHOLES, J-8, <10'	1.000 EA	3500.00000	3500.00	3686.25000	3686.25		
0560 0425 3 43 JUNCTION BOX, DRAINAGE, P-7, PARTIAL	3.000 EA	1500.00000	4500.00	1579.82000	4739.46		
0565 0425 5 MANHOLE, ADJUST	4.000 EA	600.00000	2400.00	631.93000	2527.72		
0570 0425 6 VALVE BOXES, ADJUST	4.000 EA	200.00000	800.00	210.64000	842.56		
0575 0425 11 DRAINAGE STRUCTURE MODIFY	2.000 EA	600.00000	1200.00	631.93000	1263.86		
0580 0425 82 REPLACE GRATE	5.000 EA	400.00000	2000.00	421.29000	2106.45		
0585 0430 94 1 DESILTING PIPE, 0 - 24"	1152.000 LF	4.00000	4608.00	1.94000	2234.88		
0590 0430 94 2 DESILTING PIPE, 25 - 36"	344.000 LF	8.00000	2752.00	4.04000	1389.76		
0595 0430 94 3 DESILTING PIPE, 37 - 48"	1571.000 LF	8.00000	12568.00	7.75000	12175.25		
0600 0430173115 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 15", GUTTER DRAIN	199.000 LF	60.00000	11940.00	63.19000	12574.81		
0605 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	38.000 LF	59.00000	2242.00	62.14000	2361.32		
0610 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	173.000 LF	160.00000	27680.00	168.51000	29152.23		
0615 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2143.000 LF	70.00000	150010.00	73.72000	157981.96		
0620 0430611125 U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	2.000 EA	4800.00000	9600.00	5055.43000	10110.86		
0625 0430611323 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 15"PIPE	5.000 EA	4800.00000	24000.00	5055.43000	25277.15		
0630 0430611325 U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	1.000 EA	4800.00000	4800.00	5055.43000	5055.43		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0635 0430950 DESILTING CONCRETE BOX CULVERT,	11.800 CY	79.00000	932.20	82.68000	975.62		
0640 0436 1 1 TRENCH DRAIN, STANDARD	100.000 LF	150.00000	15000.00	157.98000	15798.00		
0645 0446 71 1 EDGEDRAIN OUTLET PIPE, 4"	4768.500 LF	8.00000	38148.00	8.43000	40198.46		
0650 0520 2 4 CONCRETE CURB, TYPE D	302.000 LF	25.25000	7625.50	26.59000	8030.18		
0655 0520 6 SHOULDER GUTTER- CONCRETE	1651.000 LF	16.80000	27736.80	33.82000	55836.82		
0660 0521 1 MEDIAN CONCRETE BARRIER WALL	16746.000 LF	98.50000	1649481.00	101.11000	1693188.06		
0665 0522 1 SIDEWALK CONCRETE, 4" THICK	754.000 SY	25.75000	19415.50	27.12000	20448.48		
0670 0522 2 SIDEWALK CONCRETE, 6" THICK	41.000 SY	41.00000	1681.00	43.18000	1770.38		
0675 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	770.000 SY	39.25000	30222.50	41.34000	31831.80		
0680 0525 1 CURB ASPHALTIC CONC	1929.000 LF	6.00000	11574.00	11.82000	22800.78		
0685 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	489.590 TN	117.00000	57282.03	100.06000	48988.38		
0690 0536 1 1 GUARDRAIL -ROADWAY	1943.000 LF	28.00000	54404.00	28.44000	55258.92		
0695 0536 73 GUARDRAIL REMOVAL	35521.000 LF	2.00000	71042.00	1.58000	56123.18		
0700 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	6.000 EA	1700.00000	10200.00	1685.14000	10110.84		
0705 0546 72 51 RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT	9.400 PM	980.00000	9212.00	941.17000	8847.00		
0710 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	6183.000 LF	13.00000	80379.00	12.74000	78771.42		
0715 0550 60211 FENCE GATE, TYPE B, SINGLE, 0- 6.0' OPENING	1.000 EA	470.00000	470.00	710.92000	710.92		
0720 0550 60223 FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	5.000 EA	1300.00000	6500.00	1263.86000	6319.30		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0725 0550 60225 FENCE GATE , TYPE B, DOUBLE, 20.1-24' OPENING	3.000 EA	1600.00000	4800.00	1448.17000	4344.51		
0730 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	190.000 LF	465.00000	88350.00	489.74000	93050.60		
0735 0570 1 2 PERFORMANCE TURF, SOD	49925.000 SY	2.00000	99850.00	1.86000	92860.50		
0740 0571 1 11 PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 1	7654.000 SY	2.00000	15308.00	3.52000	26942.08		
0745 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	24.982 NM	840.00000	20984.88	842.57000	21049.08		
0750 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	13645.000 LF	0.26000	3547.70	0.29000	3957.05		
0755 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	35.000 LF	0.42000	14.70	0.63000	22.05		
0760 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1889.000 LF	1.00000	1889.00	0.95000	1794.55		
0765 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	164.000 LF	1.00000	164.00	1.37000	224.68		
0770 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	57.334 GM	260.00000	14906.84	331.76000	19021.13		
0775 0710 11133 PAINTED PAVEME |NT MARKING, STANDARD, WHITE, 12" WIDE, 3'-9' SKIP AND APPROACH TO TOLL PLAZA	0.952 GM	1.00000	0.95	674.06000	641.71		
0780 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	636.000 LF	0.21000	133.56	0.29000	184.44		
0785 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	47.00000	282.00	42.13000	252.78		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0790 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	12.000 EA	26.00000	312.00	26.33000	315.96		
0795 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	37.270 NM	840.00000	31306.80	842.57000	31402.58		
0800 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	50.000 LF	1.00000	50.00	0.95000	47.50		
0805 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.104 GM	260.00000	27.04	331.76000	34.50		
0810 0710 11331 PAINTED PAVEMENT MARKINGS, STANDARD, BLACK, SKIP, 6"	50.470 GM	320.00000	16150.40	331.76000	16743.93		
0815 0999 16 PARTNERING, DO NOT BID 25866025201	LUMP	40000.00000	40000.00	40000.00000	40000.00		
0820 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	60.000 DA	3300.00000	198000.00	3300.00000	198000.00		
0825 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25864235201	LUMP	75000.00000	75000.00	75000.00000	75000.00		
0830 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 25866025201	LUMP	75000.00000	75000.00	75000.00000	75000.00		
SECTION 0002 TOTALS			$ 14,996,384.01		$ 20,067,837.90		$
SECTION 0003 SIGNING							
0835 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	20.000 AS	420.00000	8400.00	421.29000	8425.80		
0840 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	22.000 AS	1400.00000	30800.00	1053.21000	23170.62		
0845 0700 20 60 SINGLE POST SIGN, REMOVE	16.000 AS	42.00000	672.00	42.13000	674.08		
0850 0700 21 60 MULTI- POST SIGN, REMOVE	8.000 AS	650.00000	5200.00	263.30000	2106.40		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0855 0700 22600 9.000 AS OVERHEAD TRUSS SPAN SIGN,REMOVE	7700.00000	69300.00	10532.14000	94789.26		
0860 0700 23600 5.000 AS OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	3200.00000	16000.00	2422.39000	12111.95		
0865 0700 38056 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 501-600	214000.00000	214000.00	231706.99000	231706.99		
0870 0700 38057 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 81-100 S 601-700	226000.00000	226000.00	242239.13000	242239.13		
0875 0700 38064 2.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120, S301-400	174000.00000	348000.00	189578.45000	379156.90		
0880 0700 38065 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S401-500	189000.00000	189000.00	200110.59000	200110.59		
0885 0700 38066 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S501-600	197000.00000	197000.00	210642.72000	210642.72		
0890 0700 38068 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 101-120,S >700	216000.00000	216000.00	473946.12000	473946.12		
0895 0700 38086 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, TRUSS LENGTH 141-160, SIGN AREA 501-600 SF	449000.00000	449000.00	431817.58000	431817.58		
0900 0700 38097 1.000 AS SIGN LT'D OVHD TRUSS-MONOTUBE, T 161-180, S601-700	466000.00000	466000.00	110587.43000	110587.43		
0905 0700 39 23 1.000 AS SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S101-150	77000.00000	77000.00	115853.50000	115853.50		
0910 0700 39 26 1.000 AS SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S 251-300	96000.00000	96000.00	84257.09000	84257.09		
0915 0700 39 27 1.000 AS SIGN LT'D OVHD CTLVR-MONOTUBE, C 21- 30 S OVE 300	90000.00000	90000.00	189578.45000	189578.45		
0920 0700 39 36 1.000 AS SIGN LT'D OVHD CTLVR-MONOTUBE, C 31- 40 S251-300	92000.00000	92000.00	121119.57000	121119.57		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0925 0700 39 43 SIGN LT'D OVHD CTLVR-MONOTUBE, C 41- 50 S101-150	2.000 AS	83000.00000	166000.00	100055.29000	200110.58		
0930 0700 39 46 SIGN LT'D OVHD CTLVR-MONOTUBE, C 41- 50 S251-300	1.000 AS	115000.00000	115000.00	110587.43000	110587.43		
0935 0700 46 16 SIGN EXISTING- REMOVE, BRIDGE MOUNTED	1.000 AS	1500.00000	1500.00	526.61000	526.61		
0940 0700 70 SIGN LIGHTED OVERHEAD, BRIDGE MOUNTED	1.000 AS	16000.00000	16000.00	15798.20000	15798.20		
0945 0700 83 OVERHEAD SIGN, BRIDGE MOUNTED	20.000 AS	2900.00000	58000.00	842.57000	16851.40		
0950 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	2.000 EA	63.00000	126.00	210.64000	421.28		
0955 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	3729.000 EA	3.00000	11187.00	3.90000	14543.10		
0960 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25864235201	LUMP	18000.00000	18000.00	12815.50000	12815.50		
0965 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 25866025201	LUMP	29000.00000	29000.00	22243.87000	22243.87		
0970 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	3.000 EA	260.00000	780.00	2011.64000	6034.92		
0975 0713101125 PREFORMED TAPE, STANDARD, WHITE, SOLID, 18"	281.000 LF	11.00000	3091.00	16.11000	4526.91		
0980 0713101560 PREFORMED TAPE, STANDARD, WHITE W/BLACK CONTRAST, MESSAGE	15.000 EA	370.00000	5550.00	568.74000	8531.10		
0985 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.063 NM	19000.00000	20197.00	25298.19000	26891.98		
0990 0713102122 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 8"	708.000 LF	5.00000	3540.00	6.42000	4545.36		
0995 0713102124 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 12"	102.000 LF	7.00000	714.00	10.69000	1090.38		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1000 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.098 NM	19000.00000	20862.00	25298.19000	27777.41		
1005 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	17.533 GM	7200.00000	126237.60	8899.66000	156037.74		
1010 0713102538 PREFORMED TAPE, HIGH PERFORMANCE, 12" WHITE/BLACK CONTRAST, SKIP LANE DROP, 15" TOTAL WIDTH	1.567 GM	8400.00000	13162.80	15756.08000	24689.78		
SECTION 0003 TOTALS		$	3,399,319.40	$	3,586,317.73	$	
SECTION 0004 LIGHTING							
1015 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	2476.000 LF	16.00000	39616.00	12.64000	31296.64		
1020 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	249.000 LF	16.85000	4195.65	16.85000	4195.65		
1025 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	9165.000 LF	1.00000	9165.00	1.90000	17413.50		
1030 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	22253.000 LF	1.00000	22253.00	1.16000	25813.48		
1035 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	106392.000 LF	1.00000	106392.00	2.21000	235126.32		
1040 0715 1 15 LIGHTING CONDUCTORS, F&I, NO.1/0 - 3/0 (0 to 000)	33855.000 LF	3.00000	101565.00	3.79000	128310.45		
1045 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	173651.000 LF	0.16000	27784.16	0.11000	19101.61		
1050 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	16682.000 LF	4.00000	66728.00	3.48000	58053.36		
1055 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	3746.000 LF	7.00000	26222.00	14.74000	55216.04		
1062 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	84.000 EA	9500.00000	798000.00	5792.67000	486584.28		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1065 0715 4600 LIGHT POLE COMPLETE, REMOVE	84.000 EA	610.00000	51240.00	315.96000	26540.64		
1070 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	30000.00000	30000.00	27383.55000	27383.55		
1075 0715 7 41 LOAD CENTER, REMOVE, SECONDARY VOLTAGE	1.000 EA	950.00000	950.00	563.47000	563.47		
1080 0715 11125 LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	78.000 EA	710.00000	55380.00	737.25000	57505.50		
1085 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	720.00000	2880.00	621.40000	2485.60		
1090 0715 11500 LUMINAIRE, REMOVE	78.000 EA	145.00000	11310.00	34.76000	2711.28		
1095 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	60.000 EA	930.00000	55800.00	526.61000	31596.60		
1100 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	32.000 EA	350.00000	11200.00	315.96000	10110.72		
1105 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	19.000 EA	290.00000	5510.00	189.58000	3602.02		
1110 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	51.000 EA	93.00000	4743.00	1042.68000	53176.68		
1115 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	84.000 EA	260.00000	21840.00	284.37000	23887.08		
SECTION 0004 TOTALS		$	1,452,773.81	$	1,300,674.47	$	
SECTION 0005 SIGNALIZATION							
1120 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	638.000 LF	11.00000	7018.00	12.64000	8064.32		
1125 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	371.000 LF	7.00000	2597.00	9.48000	3517.08		
1130 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	16.000 EA	450.00000	7200.00	273.84000	4381.44		
1135 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	650.00000	1300.00	695.12000	1390.24		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1140 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	3.000 PI	310.00000	930.00	358.09000	1074.27		
1145 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	23.000 EA	980.00000	22540.00	652.99000	15018.77		
1150 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	23.000 AS	750.00000	17250.00	916.30000	21074.90		
1155 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	6.000 EA	2200.00000	13200.00	2317.07000	13902.42		
SECTION 0005 TOTALS		$	72,035.00	$	68,423.44	$	
SECTION 0006 INTELLIGENT TRANSPORTATION SYSTEM							
1160 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	9.000 EA	780.00000	7020.00	842.57000	7583.13		
1165 0780 1 12 ITS ELECTRICAL POWER, F&I, SERVICE WIRE	1780.000 LF	3.00000	5340.00	13.69000	24368.20		
1170 0780 1 13 ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	9.000 EA	1100.00000	9900.00	990.02000	8910.18		
1175 0780 1 52 ITS ELECTRICAL POWER, ADJUST & MODIFY, SERVICE WIRE	15.000 LF	5.00000	75.00	26.33000	394.95		
1180 0780 1 62 ITS ELECTRICAL POWER, REMOVE & DISPOSE, SERVICE WIRE	243.000 LF	0.47000	114.21	5.27000	1280.61		
1185 0781 16040 ITS DYNAMIC MESSAGE SIGN, REMOVE SIGN ONLY	3.000 EA	1700.00000	5100.00	737.25000	2211.75		
1190 0781 18240 ITS DYNAMIC MESSAGE SIGN, F&I SIGN ON EXISTING STRUCTURE LED FULL MATRIX- 18" CHAR DISPLAY	3.000 EA	92000.00000	276000.00	104268.15000	312804.45		
1195 0783 1121 ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	2874.000 LF	2.00000	5748.00	2.00000	5748.00		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1200 0783 1420 ITS FIBER OPTIC CABLE,RELOCATE, UNDERGROUND	1261.000 LF	4.00000	5044.00	1.69000	2131.09		
1205 0783 1600 ITS FIBER OPTIC CABLE, REMOVE	1063.000 LF	0.47000	499.61	0.63000	669.69		
1210 0783 2 31 ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	106.000 EA	68.00000	7208.00	38.44000	4074.64		
1215 0783 3 15 ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	9.000 EA	1000.00000	9000.00	1474.50000	13270.50		
1220 0783 4111 ITS CONDUIT, F& I, ABOVEGROUND	873.000 LF	39.00000	34047.00	19.48000	17006.04		
1225 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	1785.000 LF	10.00000	17850.00	6.32000	11281.20		
1230 0783 4160 ITS CONDUIT, REMOVE&DISPOSE	1308.000 LF	2.00000	2616.00	1.69000	2210.52		
1235 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	10.000 EA	880.00000	8800.00	1685.14000	16851.40		
1240 0783 5 5 ITS PULL BOX FOR FIBER OPTIC CABLE, ADJUST AND MODIFY	3.000 EA	290.00000	870.00	805.71000	2417.13		
1245 0783 6 6 ITS SPLICE BOX FOR FIBER OPTIC CABLE, REMOVE AND DISPOSE	1.000 EA	170.00000	170.00	352.83000	352.83		
1250 0783 7 1 ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	13.000 EA	470.00000	6110.00	473.95000	6161.35		
1255 0783 7 7 ITS PULL & JUNCTION BOX, REMOVE & STOCKPILE	12.000 EA	57.00000	684.00	68.46000	821.52		
1260 0783 8 1 ITS MULTI-CONDUCTOR COMMUNICATION CABLE F&I	1123.000 LF	3.00000	3369.00	5.27000	5918.21		
1265 0784 1 1 ITS MANAGED FIELD ETHERNET SWITCH, F&I	9.000 EA	2200.00000	19800.00	1790.46000	16114.14		
1270 0784 2 1 ITS DEVICE SERVER, F&I	9.000 EA	780.00000	7020.00	947.89000	8531.01		

CALL ORDER: 001 PROPOSAL ID: T7298 LETTING DATE: 02/08/12 10:30 AM DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) PEPPER CONTRACTING SERVICES UNIT PRICE	 AMOUNT	(8) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1275 0785 2112 ITS FIELD CABINET, F&I, TYPE 336, GROUND MOUNT	2.000 EA	7600.00000	15200.00	3896.89000	7793.78		
1280 0785 2141 ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS, POLE MOUNT	7.000 EA	8800.00000	61600.00	8004.42000	56030.94		
1285 0785 2162 ITS FIELD CABINET, F&I, TYPE 332 W/SUNSHIELDS, GROUND MOUNT	2.000 EA	26000.00000	52000.00	10532.14000	21064.28		
1290 0785 2191 ITS FIELD CABINET, F&I, SPECIAL, POLE MOUNT	5.000 EA	1100.00000	5500.00	1895.78000	9478.90		
1295 0785 2600 ITS CABINET, REMOVE & DISPOSE	9.000 EA	490.00000	4410.00	284.37000	2559.33		
1300 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	14.000 EA	4900.00000	68600.00	4844.78000	67826.92		
1305 0786 1 50 ITS VEHICLE DETECTION SYSTEM, ADJUST & MODIFY	14.000 EA	179.00000	2506.00	842.57000	11795.98		
SECTION 0006 TOTALS		$	642,200.82	$	647,662.67	$	
CONTRACT TOTALS		$	37,384,933.24	$	42,605,899.73	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.