VENDOR RANKING

CALL ORDER : 009 PROPOSAL ID : T7300 PROPOSAL DESC :
LETTING DATE : 02/29/12 10:30 A.M. DISTRICT : 07
SET-ASIDE : U/R CODE :
CONTRACT TIME : 170 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of remediating ongoing settlement by injecting grout and reconstructing the pavement, cracked sidewalk and damaged drainage structures. The northbound and southbound left turn lanes on SR 595 will be extended to provide additional storage capacity. New mast arm signals and enhanced pedestrian crossings are to be constructed.

FINPROJ(S) : 42470515201 (*) F.A. NO. : 1281035P COUNTIES : PINELLAS

LOCAL NAME : SR 595 (SEMINOLE BL) ROAD NAME : SR 595
PROJ LIMITS : @ 8TH AVE SE INTERSECTION

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Winning bid	$ 1,522,192.74	0.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 1,588,012.85	4.32%
3	NELSON, DAVID, CONSTRUCTION CO.	Responsive	Non-Winning Bid	$ 1,961,447.92	28.85%

CALL ORDER : 009
LETTING DATE : 02/29/12 10:30 A.M.
SET-ASIDE :
CONTRACT TIME : 170 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : T7300
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The improvements under this contract consist of remediating ongoing settlement by injecting grout and reconstructing the pavement, cracked sidewalk and damaged drainage structures. The northbound and southbound left turn lanes on SR 595 will be extended to provide additional storage capacity. New mast arm signals and enhanced pedestrian crossings are to be constructed.

FINPROJ(S) : 42470515201 (*)
F.A. NO. : 1281035P
COUNTIES : PINELLAS

LOCAL NAME : SR 595 (SEMINOLE BL)
ROAD NAME : SR 595
PROJ LIMITS : @ 8TH AVE SE INTERSECTION

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42470515201	LUMP	126800.00000	126800.00	117000.00000	117000.00	119000.00000	119000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42470515201	170.000 LS	110000.00000	110000.00	144000.00000	144000.00	200000.00000	200000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	320.000 MH	46.00000	14720.00	40.11000	12835.20	55.00000	17600.00
0020 0102 60 WORK ZONE SIGN	11333.000 ED	0.25000	2833.25	0.25000	2833.25	0.30000	3399.90
0025 0102 61 BUSINESS SIGN	1.000 EA	60.00000	60.00	30.08000	30.08	75.00000	75.00
0030 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	264.000 LF	36.00000	9504.00	41.11000	10853.04	35.00000	9240.00
0035 0102 71 23 BARRIER WALL, TEMPORARY, RELOCATE, LOW PROFILE, CONCRETE	324.000 LF	14.00000	4536.00	9.22000	2987.28	17.00000	5508.00
0040 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	24667.000 ED	0.14000	3453.38	0.16000	3946.72	0.20000	4933.40
0045 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	124.000 ED	0.31000	38.44	1.00000	124.00	0.35000	43.40
0050 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	316.000 ED	6.00000	1896.00	6.02000	1902.32	7.00000	2212.00

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0055 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	2580.000 ED	0.32000	825.60	0.30000	774.00	0.35000	903.00
0060 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	809.000 EA	3.15000	2548.35	2.91000	2354.19	3.60000	2912.40
0065 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	140.000 ED	22.00000	3080.00	15.04000	2105.60	25.00000	3500.00
0070 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	170.000 ED	2.80000	476.00	2.61000	443.70	4.00000	680.00
0075 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	170.000 ED	1.34000	227.80	1.24000	210.80	5.00000	850.00
0080 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	7.000 SY	53.00000	371.00	0.90000	6.30	5.00000	35.00
0085 0104 10 3 SEDIMENT BARRIER	1592.000 LF	1.40000	2228.80	0.75000	1194.00	0.60000	955.20
0090 0104 18 INLET PROTECTION SYSTEM	24.000 EA	60.00000	1440.00	35.09000	842.16	61.00000	1464.00
0095 0107 1 LITTER REMOVAL	10.100 AC	108.00000	1090.80	10.03000	101.30	25.00000	252.50
0100 0107 2 MOWING	10.100 AC	173.00000	1747.30	30.08000	303.81	25.00000	252.50
0105 0109 71 3 FIELD OFFICE, 900 SQ FT	230.000 DA	60.00000	13800.00	60.00000	13800.00	175.00000	40250.00
0110 0110 1 1 CLEARING & GRUBBING 42470515201	0.460 LS	42000.00000	42000.00	45000.00000	45000.00	100000.00000	100000.00
0115 0120 1 REGULAR EXCAVATION	515.000 CY	7.55000	3888.25	15.75000	8111.25	30.00000	15450.00
0120 0120 4 SUBSOIL EXCAVATION	10.000 CY	92.00000	920.00	70.19000	701.90	31.00000	310.00
0125 0120 6 EMBANKMENT	153.000 CY	16.40000	2509.20	98.24000	15030.72	9.00000	1377.00
0130 0121 70 FLOWABLE FILL	600.000 CY	114.00000	68400.00	116.31000	69786.00	130.00000	78000.00

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0135 0145 2 GEOSYNTHETIC REINFORCED FOUNDATION OVER SOFT SOIL	1160.000 SY	6.75000	7830.00	3.15000	3654.00	6.30000	7308.00
0140 0160 4 TYPE B STABILIZATION	2509.000 SY	18.00000	45162.00	7.10000	17813.90	53.00000	132977.00
0145 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	575.000 SY	7.75000	4456.25	10.03000	5767.25	1.00000	575.00
0150 0173 71 DRILLING HOLES FOR PRESSURE GROUTING	32.000 EA	54.00000	1728.00	50.14000	1604.48	70.00000	2240.00
0155 0173 76 GROUT PIPE INSTALLATION	1120.000 LF	16.20000	18144.00	15.04000	16844.80	20.00000	22400.00
0160 0173 77 3 SUBSURFACE PRESSURE GROUTING, CEMENT SLURRY	300.000 CY	141.00000	42300.00	130.35000	39105.00	150.00000	45000.00
0165 0285715 OPTIONAL BASE, BASE GROUP 15	1964.000 SY	40.00000	78560.00	32.55000	63928.20	55.00000	108020.00
0170 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1957.000 SY	6.25000	12231.25	5.01000	9804.57	2.50000	4892.50
0175 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	14040.000 SY	2.06000	28922.40	2.35000	32994.00	2.00000	28080.00
0180 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	1705.200 TN	89.00000	151762.80	132.00000	225086.40	115.00000	196098.00
0185 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	939.000 TN	108.00000	101412.00	163.00000	153057.00	110.00000	103290.00
0190 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	4.400 CY	882.00000	3880.80	566.34000	2491.90	700.00000	3080.00
0195 0425 1315 INLETS, CURB TYPE P-1, PARTIAL	1.000 EA	2600.00000	2600.00	2653.16000	2653.16	3350.00000	3350.00
0200 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	4200.00000	8400.00	4225.40000	8450.80	4200.00000	8400.00
0205 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	5050.00000	5050.00	5011.52000	5011.52	4800.00000	4800.00
0210 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	4900.00000	4900.00	4913.25000	4913.25	7000.00000	7000.00
0215 0425 1462 INLETS, CURB, TYPE J-6, >10'	1.000 EA	18200.00000	18200.00	18080.78000	18080.78	14500.00000	14500.00

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0220 0425 1715 INLETS, GUTTER, TYPE V, PARTIAL	1.000 EA	4250.00000	4250.00	4225.40000	4225.40	2400.00000	2400.00
0225 0425 2 62 MANHOLES, P-8, >10'	1.000 EA	5300.00000	5300.00	5306.32000	5306.32	6450.00000	6450.00
0230 0425 2 92 MANHOLES, J-8, >10'	2.000 EA	19600.00000	39200.00	19407.36000	38814.72	22000.00000	44000.00
0235 0425 5 1 MANHOLE, ADJUST, UTILITIES	8.000 EA	200.00000	1600.00	196.53000	1572.24	400.00000	3200.00
0240 0430 94 1 DESILTING PIPE, 0 - 24"	442.000 LF	2.20000	972.40	1.97000	870.74	2.70000	1193.40
0245 0430 94 4 DESILTING PIPE, 49 - 60"	596.000 LF	2.80000	1668.80	2.55000	1519.80	3.50000	2086.00
0250 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	88.000 LF	81.50000	7172.00	80.58000	7091.04	105.00000	9240.00
0255 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	90.000 LF	120.50000	10845.00	77.63000	6986.70	195.00000	17550.00
0260 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	31.000 LF	778.00000	24118.00	765.49000	23730.19	425.00000	13175.00
0265 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	93.000 LF	190.00000	17670.00	187.69000	17455.17	205.00000	19065.00
0270 0430175230 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 30"S/CD	65.000 LF	122.00000	7930.00	120.87000	7856.55	185.00000	12025.00
0275 0432 3 2 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 18"	3.000 EA	270.00000	810.00	417.63000	1252.89	1450.00000	4350.00
0280 0432 3 8 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 48"	2.000 EA	755.00000	1510.00	417.63000	835.26	2900.00000	5800.00
0285 0432 3 11 CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 60"	19.000 EA	1055.00000	20045.00	666.24000	12658.56	2150.00000	40850.00
0290 0433 1 CHEMICAL GROUT REPAIR, MANHOLE / INLET	33.000 EA	530.00000	17490.00	810.69000	26752.77	2200.00000	72600.00

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0295 0440 1 30 UNDERDRAIN, TYPE III	200.000 LF	52.00000	10400.00	51.49000	10298.00	65.00000	13000.00
0300 0440 73 2 UNDERDRAIN OUTLET PIPE, 6"	10.000 LF	110.00000	1100.00	108.09000	1080.90	61.00000	610.00
0305 0515 1 1 PIPE HANDRAIL - GUIDERAIL, STEEL	40.000 LF	43.00000	1720.00	35.28000	1411.20	44.00000	1760.00
0310 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1021.000 LF	19.00000	19399.00	13.96000	14253.16	15.00000	15315.00
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	958.000 LF	17.25000	16525.50	13.96000	13373.68	15.00000	14370.00
0320 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	721.000 LF	26.00000	18746.00	18.28000	13179.88	37.00000	26677.00
0325 0522 1 SIDEWALK CONCRETE, 4" THICK	632.000 SY	41.30000	26101.60	25.45000	16084.40	41.00000	25912.00
0330 0522 2 SIDEWALK CONCRETE, 6" THICK	87.000 SY	60.45000	5259.15	40.02000	3481.74	43.00000	3741.00
0335 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	6.000 EA	510.00000	3060.00	331.07000	1986.42	370.00000	2220.00
0340 0570 1 2 PERFORMANCE TURF, SOD	709.000 SY	6.70000	4750.30	5.40000	3828.60	3.70000	2623.30
0345 0580 1 1 LANDSCAPE COMPLETE- SMALL PLANTS 42470515201	LUMP	2100.00000	2100.00	5306.32000	5306.32	4300.00000	4300.00
0350 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42470515201	LUMP	1700.00000	1700.00	12381.40000	12381.40	1850.00000	1850.00
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	1.200 NM	843.00000	1011.60	766.47000	919.76	780.00000	936.00
0360 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	780.000 LF	0.65000	507.00	0.59000	460.20	0.60000	468.00
0365 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	534.000 LF	1.40000	747.60	1.28000	683.52	1.20000	640.80
0370 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	2.318 GM	362.00000	839.12	329.19000	763.06	415.00000	961.97

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0375 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	5070.000 LF	0.33000	1673.10	0.29000	1470.30	1.00000	5070.00
0380 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	5.000 EA	27.00000	135.00	24.57000	122.85	50.00000	250.00
0385 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	41.000 EA	22.00000	902.00	19.65000	805.65	35.00000	1435.00
0390 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	1.074 NM	843.00000	905.38	766.47000	823.19	800.00000	859.20
0395 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42470515201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,283,097.22		$ 1,378,181.21		$ 1,728,197.47
SECTION 0002 SIGNING							
0400 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	13.000 AS	340.00000	4420.00	199.48000	2593.24	200.00000	2600.00
0405 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	9.000 AS	950.00000	8550.00	290.86000	2617.74	425.00000	3825.00
0410 0700 20 40 SINGLE POST SIGN, RELOCATE	3.000 AS	109.00000	327.00	78.61000	235.83	50.00000	150.00
0415 0700 20 60 SINGLE POST SIGN, REMOVE	12.000 AS	22.00000	264.00	0.98000	11.76	25.00000	300.00
0420 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3500.00000	7000.00	3026.57000	6053.14	4000.00000	8000.00
0425 0700 48 60 SIGN PANELS, REMOVE	2.000 EA	324.00000	648.00	17.69000	35.38	15.00000	30.00
0430 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	1.000 EA	103.00000	103.00	145.43000	145.43	200.00000	200.00
0435 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	318.000 EA	4.00000	1272.00	3.73000	1186.14	4.00000	1272.00
0440 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	51.000 SF	0.76000	38.76	0.69000	35.19	0.60000	30.60

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0445 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	1.575 NM	4450.00000	7008.75	4038.70000	6360.95	6500.00000	10237.50
0450 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	48.000 LF	1.14000	54.72	1.03000	49.44	2.00000	96.00
0455 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	591.000 LF	1.46000	862.86	1.33000	786.03	3.00000	1773.00
0460 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	33.000 LF	2.70000	89.10	2.46000	81.18	4.25000	140.25
0465 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	917.000 LF	3.80000	3484.60	3.44000	3154.48	6.00000	5502.00
0470 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	1.057 GM	1135.00000	1199.70	1031.78000	1090.59	1800.00000	1902.60
0475 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	192.000 LF	1.00000	192.00	0.93000	178.56	1.70000	326.40
0480 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	10.000 EA	146.00000	1460.00	132.66000	1326.60	120.00000	1200.00
0485 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	14.000 EA	54.00000	756.00	49.13000	687.82	70.00000	980.00
0490 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	0.761 NM	4445.00000	3382.65	4038.70000	3073.45	6500.00000	4946.50
0495 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	85.000 LF	2.70000	229.50	2.46000	209.10	4.10000	348.50
0500 0711 11251 THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE /6-10 GAP EXTENSION, 6"	96.000 LF	1.03000	98.88	0.93000	89.28	1.60000	153.60
SECTION 0002 TOTALS		$	41,441.52	$	30,001.33	$	44,013.95
SECTION 0003 SIGNALIZATION							

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0505 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	315.000 LF	21.30000	6709.50	19.37000	6101.55	20.00000	6300.00
0510 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	259.000 LF	3.50000	906.50	3.20000	828.80	3.50000	906.50
0515 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	5325.00000	5325.00	4841.52000	4841.52	5000.00000	5000.00
0520 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	13.000 EA	254.00000	3302.00	230.93000	3002.09	250.00000	3250.00
0525 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	1.000 AS	1100.00000	1100.00	1007.94000	1007.94	1100.00000	1100.00
0530 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	30.000 LF	2.00000	60.00	1.82000	54.60	2.00000	60.00
0535 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	1.000 EA	775.00000	775.00	702.47000	702.47	725.00000	725.00
0540 0649 31201 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-36	1.000 EA	14000.00000	14000.00	12739.74000	12739.74	14000.00000	14000.00
0545 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	16800.00000	16800.00	15258.54000	15258.54	16000.00000	16000.00
0550 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	19800.00000	19800.00	17987.80000	17987.80	19000.00000	19000.00
0555 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	27350.00000	27350.00	24852.21000	24852.21	26000.00000	26000.00
0560 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	10.000 AS	830.00000	8300.00	752.23000	7522.30	800.00000	8000.00
0565 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	3.000 AS	980.00000	2940.00	893.37000	2680.11	925.00000	2775.00
0570 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	8.000 AS	540.00000	4320.00	491.99000	3935.92	510.00000	4080.00

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0575 0659107 SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	8.000 EA	766.00000	6128.00	696.83000	5574.64	725.00000	5800.00
0580 0663 74 14 VEHICLE DETECTOR ASSEMBLIES, F&I, EMERGENCY PRE-EMPTION	4.000 EA	2100.00000	8400.00	1916.18000	7664.72	2000.00000	8000.00
0585 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	4.000 EA	5400.00000	21600.00	4899.50000	19598.00	5100.00000	20400.00
0590 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	8.000 EA	180.00000	1440.00	163.98000	1311.84	175.00000	1400.00
0595 0670 5122 TRAFFIC CONTROLLER ASSEMBLY, F&I,170,2 PREEMPTION PLANS	1.000 AS	20200.00000	20200.00	18368.73000	18368.73	19000.00000	19000.00
0600 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	6300.00000	6300.00	5708.59000	5708.59	6000.00000	6000.00
0605 0685127 SYSTEM AUXILIARIES, FURNISH & INSTALL TELEPHONE CONNECTION BOX	1.000 EA	452.00000	452.00	410.60000	410.60	500.00000	500.00
0610 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	10.000 EA	41.00000	410.00	36.88000	368.80	40.00000	400.00
0615 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	41.00000	328.00	36.88000	295.04	40.00000	320.00
0620 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	163.00000	163.00	147.51000	147.51	160.00000	160.00
0625 0690 34 1 COMPLETE POLE REMOVAL- DEEP, DIRECT BURIAL	4.000 EA	2560.00000	10240.00	2328.68000	9314.72	2500.00000	10000.00
0630 0690 50 1 CONTROLLER ASSEMBLY, REMOVE, CAB ASSEMBLY, LESS FOUNDATION	1.000 EA	325.00000	325.00	295.02000	295.02	320.00000	320.00
0635 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	20.00000	160.00	18.43000	147.44	20.00000	160.00
0640 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	500.00000	500.00	442.53000	442.53	500.00000	500.00
0645 0690 90 CONDUIT & CABLING REMOVE	1.000 PI	500.00000	500.00	442.53000	442.53	500.00000	500.00

CALL ORDER: 009 PROPOSAL ID: T7300 LETTING DATE: 02/29/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) PURCELL, R.E. CONSTRUCTION UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) NELSON, DAVID, CONSTRUCTION CO. UNIT PRICE	 AMOUNT
0650 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	1.000 PI	500.00000	500.00	442.53000	442.53	500.00000	500.00
0655 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2060.00000	8240.00	1871.63000	7486.52	2000.00000	8000.00
0660 0700 46 15 SIGN EXISTING- REMOVE, SPAN WIRE	4.000 AS	20.00000	80.00	73.74000	294.96	20.00000	80.00
SECTION 0003 TOTALS			$ 197,654.00		$ 179,830.31		$ 189,236.50
CONTRACT TOTALS			$ 1,522,192.74		$ 1,588,012.85		$ 1,961,447.92

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.