VENDOR RANKING

CALL ORDER : 012 PROPOSAL ID : T6242 PROPOSAL DESC :
LETTING DATE : 01/25/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 959.
CONTRACT TIME : 330 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42272315201 (*) F.A. NO. : 6097003U COUNTIES : MIAMI-DADE
42272315601 N/A
42272315602 N/A
LOCAL NAME : SR 959/SW 57 AVENUE ROAD NAME : SR 959
PROJ LIMITS : FROM SR 972/SW 24 STREET TO SR 90/SW 8 STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SOUTHEASTERN ENGINEERING CONTRACTORS, INC.	Responsive	Winning bid	$ 3,835,757.42	0.00%
2	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 4,211,964.90	9.80%
3	ACOSTA TRACTORS, INC.	Responsive	Non-Winning Bid	$ 4,298,862.09	12.07%
4	H & J ASPHALT, INC.	Responsive	Non-Winning Bid	$ 4,333,284.63	12.97%
5	CENTRAL FLORIDA EQUIPMENT RENTALS, INC.	Responsive	Non-Winning Bid	$ 4,777,298.54	24.54%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 5,053,220.69	31.73%
7	WEEKLEY ASPHALT PAVING, INC.	Responsive	Non-Winning Bid	$ 5,450,607.09	42.09%

CALL ORDER : 012 PROPOSAL ID : T6242 PROPOSAL DESC :
LETTING DATE : 01/25/12 10:30 A.M. DISTRICT : 06 The improvements under this contract consist of milling and
SET-ASIDE : U/R CODE : resurfacing along SR 959.
CONTRACT TIME : 330 WORKING DAYS (AVAILABLE DAYS)

FINPROJ(S) : 42272315201 (*) F.A. NO. : 6097003U COUNTIES : MIAMI-DADE
42272315601 N/A
42272315602 N/A
LOCAL NAME : SR 959/SW 57 AVENUE ROAD NAME : SR 959
PROJ LIMITS : FROM SR 972/SW 24 STREET TO SR 90/SW 8 STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	(1) AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	(2) AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	(3) AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42272315201	LUMP	170166.00000	170166.00	400000.00000	400000.00	201104.44000	201104.44
0010 0102 1 MAINTENANCE OF TRAFFIC 42272315201	330.000 LS	38273.00000	38273.00	360000.00000	360000.00	27500.00000	27500.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	28.70000	14350.00	0.01000	5.00	18.90000	9450.00
0020 0102 14 TRAFFIC CONTROL OFFICER	1455.000 MH	56.00000	81480.00	52.00000	75660.00	43.41000	63161.55
0025 0102 60 WORK ZONE SIGN	59638.000 ED	0.30000	17891.40	0.23000	13716.74	0.28000	16698.64
0030 0102 61 BUSINESS SIGN	50.000 EA	33.60000	1680.00	45.00000	2250.00	33.33000	1666.50
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1200.000 LF	11.20000	13440.00	0.01000	12.00	11.11000	13332.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5890.000 LF	3.40000	20026.00	0.01000	58.90	2.78000	16374.20
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	77806.000 ED	0.20000	15561.20	0.16000	12448.96	0.18000	14005.08
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8512.000 ED	0.35000	2979.20	0.30000	2553.60	0.33000	2808.96
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	552.000 ED	6.70000	3698.40	5.50000	3036.00	6.67000	3681.84

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12694.000 ED	0.35000	4442.90	0.35000	4442.90	0.33000	4189.02
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2747.000 EA	3.35000	9202.45	2.80000	7691.60	2.78000	7636.66
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6264.000 ED	0.15000	939.60	0.01000	62.64	0.13000	814.32
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	1008.00000	17136.00	0.01000	0.17	2000.00000	34000.00
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	722.000 ED	16.80000	12129.60	12.50000	9025.00	30.00000	21660.00
0085 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	227.000 LF	5.60000	1271.20	3.50000	794.50	4.44000	1007.88
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	694.000 LF	6.70000	4649.80	2.00000	1388.00	4.44000	3081.36
0095 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	191.000 SF	16.80000	3208.80	4.00000	764.00	4.44000	848.04
0100 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	675.000 LF	5.60000	3780.00	2.50000	1687.50	4.44000	2997.00
0105 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	910.000 LF	6.70000	6097.00	2.00000	1820.00	4.44000	4040.40
0110 0104 18 INLET PROTECTION SYSTEM	81.000 EA	78.40000	6350.40	0.01000	0.81	98.18000	7952.58
0115 0107 1 LITTER REMOVAL	187.000 AC	89.60000	16755.20	0.01000	1.87	28.78000	5381.86
0120 0107 2 MOWING	187.000 AC	100.80000	18849.60	0.01000	1.87	41.83000	7822.21
0125 0109 71 4 FIELD OFFICE,1200 SQ FT	390.000 DA	74.60000	29094.00	95.00000	37050.00	65.00000	25350.00

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0130 0110 1 1 CLEARING & GRUBBING 42272315201	3.707 LS	18816.00000	18816.00	370000.00000	370000.00	77493.84000	77493.84
0135 0110 7 1 MAILBOX, F&I SINGLE	20.000 EA	134.40000	2688.00	0.01000	0.20	233.33000	4666.60
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42272315201	LUMP	5600.00000	5600.00	1.00000	1.00	555.56000	555.56
0145 0120 1 REGULAR EXCAVATION	483.400 CY	16.80000	8121.12	15.00000	7251.00	16.54000	7995.44
0150 0120 6 EMBANKMENT	372.300 CY	22.40000	8339.52	21.00000	7818.30	18.53000	6898.72
0155 0160 4 TYPE B STABILIZATION	4931.200 SY	7.60000	37477.12	0.01000	49.31	7.37000	36342.94
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5264.300 SY	5.20000	27374.36	2.00000	10528.60	4.07000	21425.70
0165 0285701 OPTIONAL BASE, BASE GROUP 01	1855.800 SY	10.20000	18929.16	15.50000	28764.90	33.33000	61853.81
0170 0285709 OPTIONAL BASE, BASE GROUP 09	1727.700 SY	11.40000	19695.78	22.00000	38009.40	20.92000	36143.48
0175 0286 1 TURNOUT CONSTRUCTION	1450.670 SY	25.20000	36556.88	20.00000	29013.40	17.98000	26083.05
0180 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	27838.800 SY	1.60000	44542.08	2.00000	55677.60	1.61000	44820.47
0185 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2.400 TN	392.00000	940.80	600.00000	1440.00	277.78000	666.67
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5359.240 TN	114.25000	612293.17	87.00000	466253.88	118.97000	637588.78
0195 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1734.910 TN	156.80000	272033.89	125.00000	216863.75	138.89000	240961.65
0200 0350 2 10 CEMENT CONC PAVT REINFORCED,12"	57.000 SY	336.00000	19152.00	172.00000	9804.00	499.48000	28470.36
0205 0425 1201 INLETS, CURB, TYPE 9, <10'	8.000 EA	2291.40000	18331.20	2635.00000	21080.00	3866.62000	30932.96
0210 0425 1211 INLETS, CURB, TYPE 10, <10'	1.000 EA	2821.30000	2821.30	3714.00000	3714.00	4170.62000	4170.62
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	3214.40000	3214.40	3922.00000	3922.00	6771.28000	6771.28

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	2568.20000	10272.80	3429.00000	13716.00	5447.10000	21788.40
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3035.20000	15176.00	4000.00000	20000.00	6078.24000	30391.20
0230 0425 1362 INLETS, CURB, TYPE P-6, >10'	2.000 EA	3331.50000	6663.00	4480.00000	8960.00	6184.69000	12369.38
0235 0425 1521 INLETS, DT BOT, TYPE C,<10'	33.000 EA	1593.00000	52569.00	2050.00000	67650.00	2810.63000	92750.79
0240 0425 1522 INLETS, DT BOT, TYPE C,>10'	1.000 EA	1796.50000	1796.50	2650.00000	2650.00	3075.92000	3075.92
0245 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	1026.00000	1026.00	1100.00000	1100.00	1434.80000	1434.80
0250 0425 1541 INLETS, DT BOT, TYPE D, <10'	5.000 EA	2390.60000	11953.00	3350.00000	16750.00	4389.80000	21949.00
0255 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	2493.10000	2493.10	3875.00000	3875.00	5647.31000	5647.31
0260 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	2977.00000	5954.00	5150.00000	10300.00	7133.02000	14266.04
0265 0425 1901 INLETS, SPECIAL, <10'	3.000 EA	3703.80000	11111.40	4950.00000	14850.00	8058.89000	24176.67
0270 0425 2 41 MANHOLES, P-7, <10'	21.000 EA	2384.00000	50064.00	2850.00000	59850.00	5180.58000	108792.18
0275 0425 2 42 MANHOLES, P-7, >10'	14.000 EA	2740.60000	38368.40	3600.00000	50400.00	5925.04000	82950.56
0280 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1482.30000	2964.60	1400.00000	2800.00	1771.01000	3542.02
0285 0425 10 YARD DRAIN	42.000 EA	380.50000	15981.00	1200.00000	50400.00	476.44000	20010.48
0290 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	666.000 LF	58.00000	38628.00	24.00000	15984.00	31.20000	20779.20
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2608.000 LF	38.60000	100668.80	33.75000	88020.00	49.20000	128313.60
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2321.000 LF	47.45000	110131.45	43.75000	101543.75	76.47000	177486.87
0305 0436 1 1 TRENCH DRAIN, STANDARD	128.000 LF	168.00000	21504.00	155.00000	19840.00	160.21000	20506.88

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0310 0443 70 4 FRENCH DRAIN, 24"	2654.000 LF	103.50000	274689.00	100.00000	265400.00	113.01000	299928.54
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4526.900 LF	17.40000	78768.06	21.00000	95064.90	15.06000	68175.11
0320 0520 2 4 CONCRETE CURB, TYPE D	99.400 LF	24.60000	2445.24	20.00000	1988.00	12.22000	1214.67
0325 0520 3 VALLEY GUTTER- CONCRETE	241.700 LF	18.80000	4543.96	32.35000	7819.00	22.54000	5447.92
0330 0522 1 SIDEWALK CONCRETE, 4" THICK	2630.200 SY	40.70000	107049.14	36.00000	94687.20	43.59000	114650.42
0335 0522 2 SIDEWALK CONCRETE, 6" THICK	1566.100 SY	51.35000	80419.24	38.00000	59511.80	37.50000	58728.75
0340 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	409.90000	4918.80	500.00000	6000.00	277.78000	3333.36
0345 0570 1 2 PERFORMANCE TURF, SOD	5264.200 SY	2.80000	14739.76	1.87000	9844.05	3.22000	16950.72
0350 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	506.20000	4049.60	250.00000	2000.00	433.33000	3466.64
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.583 NM	739.20000	6344.55	850.00000	7295.55	888.89000	7629.34
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	925.000 LF	0.50000	462.50	0.30000	277.50	0.22000	203.50
0365 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5106.000 LF	0.70000	3574.20	0.75000	3829.50	0.44000	2246.64
0370 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	542.000 LF	0.85000	460.70	1.00000	542.00	0.67000	363.14
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1478.000 LF	1.10000	1625.80	1.25000	1847.50	0.89000	1315.42
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.980 GM	806.40000	790.27	800.00000	784.00	293.33000	287.46
0385 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3430.000 LF	0.45000	1543.50	0.45000	1543.50	0.22000	754.60

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	69.000 EA	56.00000	3864.00	20.00000	1380.00	36.67000	2530.23
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	179.000 EA	28.00000	5012.00	25.00000	4475.00	22.22000	3977.38
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.705 NM	750.40000	5031.43	850.00000	5699.25	888.89000	5960.01
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	627.800 LF	0.85000	533.63	1.00000	627.80	0.78000	489.68
0410 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.442 GM	4.48000	1.98	900.00000	397.80	293.33000	129.65
0415 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	93.800 LF	0.45000	42.21	0.75000	70.35	0.33000	30.95
0420 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	392.00000	1568.00	3.45000	13.80	433.33000	1733.32
0425 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42272315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 2,820,181.15		$ 3,374,450.65		$ 3,210,185.22
SECTION 0002 SIGNING							
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	47.000 AS	207.20000	9738.40	225.00000	10575.00	283.33000	13316.51
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	224.00000	224.00	1200.00000	1200.00	1000.00000	1000.00
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	12.000 AS	67.20000	806.40	75.00000	900.00	222.22000	2666.64
0445 0700 20 60 SINGLE POST SIGN, REMOVE	15.000 AS	224.00000	3360.00	8.00000	120.00	27.78000	416.70
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	246.40000	246.40	115.00000	115.00	222.22000	222.22

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0455 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	56.00000	112.00	125.00000	250.00	166.67000	333.34
0460 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	67.20000	67.20	23.00000	23.00	55.56000	55.56
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	752.000 EA	3.40000	2556.80	3.30000	2481.60	2.78000	2090.56
0470 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	58.500 SF	1.10000	64.35	5.00000	292.50	3.33000	194.81
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.537 NM	2688.00000	6819.46	4400.00000	11162.80	4106.67000	10418.62
0480 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	462.000 LF	0.90000	415.80	1.65000	762.30	1.11000	512.82
0485 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2407.000 LF	1.70000	4091.90	2.60000	6258.20	1.67000	4019.69
0490 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	295.000 LF	2.25000	663.75	4.00000	1180.00	2.78000	820.10
0495 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2507.000 LF	3.40000	8523.80	5.50000	13788.50	3.33000	8348.31
0500 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.377 GM	448.00000	168.90	1300.00000	490.10	1026.67000	387.05
0505 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2094.000 LF	0.70000	1465.80	1.30000	2722.20	1.11000	2324.34
0510 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	11.000 EA	100.80000	1108.80	180.00000	1980.00	111.11000	1222.21
0515 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	32.000 EA	56.00000	1792.00	100.00000	3200.00	66.67000	2133.44
0520 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.657 NM	2688.00000	4454.02	4400.00000	7290.80	4106.67000	6804.75

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0525 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	153.000 LF	2.25000	344.25	3.75000	573.75	2.78000	425.34
0530 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.032 GM	448.00000	14.34	1500.00000	48.00	2053.33000	65.71
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	80.000 EA	201.60000	16128.00	200.00000	16000.00	277.78000	22222.40
SECTION 0002 TOTALS		$	63,166.37	$	81,413.75	$	80,001.12
SECTION 0003 LIGHTING							
0540 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	16540.000 LF	1.45000	23983.00	0.85000	14059.00	1.11000	18359.40
0545 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9510.000 LF	3.50000	33285.00	1.30000	12363.00	1.28000	12172.80
0550 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	6790.000 LF	13.45000	91325.50	10.00000	67900.00	15.00000	101850.00
0555 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	4368.00000	4368.00	6670.00000	6670.00	5888.89000	5888.89
0560 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	49.000 EA	392.00000	19208.00	250.00000	12250.00	433.33000	21233.17
0565 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	32.000 EA	1556.80000	49817.60	1350.00000	43200.00	1388.89000	44444.48
0570 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	39.000 EA	10976.00000	428064.00	9538.00000	371982.00	12107.78000	472203.42
0575 0715521140 LIGHT POLE COMPLETE- SPECIAL DESIGN, FURNISH, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	2.000 EA	10976.00000	21952.00	8200.00000	16400.00	9996.67000	19993.34
SECTION 0003 TOTALS		$	672,003.10	$	544,824.00	$	696,145.50
SECTION 0004 SIGNALIZATION							

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0580 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	26.000 LB	560.00000	14560.00	155.00000	4030.00	166.67000	4333.42
0585 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1635.000 LF	16.80000	27468.00	10.00000	16350.00	14.44000	23609.40
0590 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2128.00000	6384.00	2250.00000	6750.00	3777.78000	11333.34
0595 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	392.00000	15680.00	250.00000	10000.00	433.33000	17333.20
0600 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	2240.00000	4480.00	1715.00000	3430.00	2477.78000	4955.56
0605 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1030.000 LF	2.25000	2317.50	0.85000	875.50	5.00000	5150.00
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	1680.00000	13440.00	450.00000	3600.00	888.89000	7111.12
0615 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	1680.00000	1680.00	350.00000	350.00	888.89000	888.89
0620 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	14560.00000	14560.00	13000.00000	13000.00	18333.33000	18333.33
0625 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	16240.00000	32480.00	14500.00000	29000.00	19333.33000	38666.66
0630 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	19040.00000	19040.00	18500.00000	18500.00	26666.67000	26666.67
0635 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	3.000 AS	1008.00000	3024.00	715.00000	2145.00	944.44000	2833.32
0640 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1411.20000	8467.20	950.00000	5700.00	1311.11000	7866.66
0645 0650 54 TRAFFIC SIGNAL, RELOCATE	1.000 AS	336.00000	336.00	350.00000	350.00	100.00000	100.00
0650 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	13.000 AS	672.00000	8736.00	490.00000	6370.00	644.44000	8377.72

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0655 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1344.00000	1344.00	880.00000	880.00	1288.89000	1288.89
0660 0653400 SIGNAL PEDESTRIAN, RELOCATE	1.000 AS	672.00000	672.00	250.00000	250.00	222.22000	222.22
0665 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	201.60000	1209.60	81.00000	486.00	188.89000	1133.34
0670 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	13.000 AS	884.80000	11502.40	400.00000	5200.00	933.33000	12133.29
0675 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	201.60000	2016.00	100.00000	1000.00	155.56000	1555.60
0680 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	16800.00000	16800.00	15500.00000	15500.00	15666.67000	15666.67
0685 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	1.000 AS	1008.00000	1008.00	300.00000	300.00	755.56000	755.56
0690 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	112.00000	1008.00	20.00000	180.00	88.89000	800.01
0695 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	11.000 EA	112.00000	1232.00	20.00000	220.00	55.56000	611.16
0700 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	448.00000	1792.00	500.00000	2000.00	1000.00000	4000.00
0705 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	560.00000	560.00	350.00000	350.00	422.22000	422.22
0710 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	112.00000	896.00	20.00000	160.00	33.33000	266.64
0715 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	448.00000	448.00	300.00000	300.00	381.11000	381.11
0720 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	560.00000	1120.00	350.00000	700.00	644.44000	1288.88
0725 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2016.00000	8064.00	1540.00000	6160.00	1988.89000	7955.56
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	336.00000	1344.00	250.00000	1000.00	500.00000	2000.00
0735 0700 48 60 SIGN PANELS, REMOVE	3.000 EA	112.00000	336.00	30.00000	90.00	128.00000	384.00
SECTION 0004 TOTALS		$	224,004.70	$	155,226.50	$	228,424.44

SECTION 0005 LANDSCAPE / PERIPHERAL

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHEASTERN ENGINEERING CO UNIT PRICE	 AMOUNT	(2) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(3) ACOSTA TRACTORS, INC. UNIT PRICE	 AMOUNT
0740 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42272315201	LUMP	53445.30000	53445.30	50000.00000	50000.00	81661.39000	81661.39
SECTION 0005 TOTALS			$ 53,445.30		$ 50,000.00		$ 81,661.39
SECTION 0006 UTILITIES							
0745 0425 6 VALVE BOXES, ADJUST	22.000 EA	134.40000	2956.80	275.00000	6050.00	111.11000	2444.42
SECTION 0006 TOTALS			$ 2,956.80		$ 6,050.00		$ 2,444.42
CONTRACT TOTALS			$ 3,835,757.42		$ 4,211,964.90		$ 4,298,862.09

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42272315201	LUMP	300000.00000	300000.00	447000.00000	447000.00	372800.00000	372800.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42272315201	330.000 LS	150000.00000	150000.00	181397.40000	181397.40	54000.00000	54000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	3.00000	1500.00	41.65000	20825.00	31.00000	15500.00
0020 0102 14 TRAFFIC CONTROL OFFICER	1455.000 MH	49.50000	72022.50	46.40000	67512.00	72.00000	104760.00
0025 0102 60 WORK ZONE SIGN	59638.000 ED	0.25300	15088.41	0.27000	16102.26	0.27000	16102.26
0030 0102 61 BUSINESS SIGN	50.000 EA	49.50000	2475.00	32.44000	1622.00	53.00000	2650.00
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1200.000 LF	26.00000	31200.00	19.46000	23352.00	21.00000	25200.00
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5890.000 LF	15.00000	88350.00	4.87000	28684.30	5.00000	29450.00
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	77806.000 ED	0.17600	13693.86	0.17000	13227.02	0.19000	14783.14
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8512.000 ED	0.33000	2808.96	0.32000	2723.84	0.35000	2979.20
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	552.000 ED	6.05000	3339.60	6.49000	3582.48	41.00000	22632.00
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12694.000 ED	0.38500	4887.19	0.32000	4062.08	0.41000	5204.54
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2747.000 EA	2.75000	7554.25	3.24000	8900.28	3.00000	8241.00
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6264.000 ED	0.16500	1033.56	0.13000	814.32	0.18000	1127.52
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	825.00000	14025.00	973.20000	16544.40	880.00000	14960.00

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	722.000 ED	13.75000	9927.50	16.22000	11710.84	15.00000	10830.00
0085 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	227.000 LF	4.40000	998.80	4.32000	980.64	5.00000	1135.00
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	694.000 LF	4.40000	3053.60	4.32000	2998.08	5.00000	3470.00
0095 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	191.000 SF	4.40000	840.40	4.32000	825.12	5.00000	955.00
0100 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	675.000 LF	4.40000	2970.00	4.32000	2916.00	5.00000	3375.00
0105 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	910.000 LF	4.40000	4004.00	4.32000	3931.20	5.00000	4550.00
0110 0104 18 INLET PROTECTION SYSTEM	81.000 EA	70.00000	5670.00	376.45000	30492.45	41.00000	3321.00
0115 0107 1 LITTER REMOVAL	187.000 AC	110.00000	20570.00	33.09000	6187.83	29.00000	5423.00
0120 0107 2 MOWING	187.000 AC	110.00000	20570.00	216.26000	40440.62	88.00000	16456.00
0125 0109 71 4 FIELD OFFICE,1200 SQ FT	390.000 DA	120.00000	46800.00	146.50000	57135.00	60.00000	23400.00
0130 0110 1 1 CLEARING & GRUBBING 42272315201	3.707 LS	25000.00000	25000.00	198623.12000	198623.12	67000.00000	67000.00
0135 0110 7 1 MAILBOX, F&I SINGLE	20.000 EA	100.00000	2000.00	135.16000	2703.20	710.00000	14200.00
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42272315201	LUMP	4000.00000	4000.00	1378.88000	1378.88	7100.00000	7100.00
0145 0120 1 REGULAR EXCAVATION	483.400 CY	10.00000	4834.00	3.30000	1595.22	27.00000	13051.80
0150 0120 6 EMBANKMENT	372.300 CY	25.00000	9307.50	9.13000	3399.10	28.00000	10424.40
0155 0160 4 TYPE B STABILIZATION	4931.200 SY	4.50000	22190.40	1.92000	9467.90	8.00000	39449.60

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5264.300 SY	3.75000	19741.13	6.07000	31954.30	6.00000	31585.80
0165 0285701 OPTIONAL BASE, BASE GROUP 01	1855.800 SY	30.00000	55674.00	15.14000	28096.81	8.00000	14846.40
0170 0285709 OPTIONAL BASE, BASE GROUP 09	1727.700 SY	40.00000	69108.00	29.40000	50794.38	11.00000	19004.70
0175 0286 1 TURNOUT CONSTRUCTION	1450.670 SY	15.00000	21760.05	25.78000	37398.27	100.00000	145067.00
0180 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	27838.800 SY	3.50000	97435.80	2.16000	60131.81	4.00000	111355.20
0185 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2.400 TN	200.00000	480.00	700.00000	1680.00	2700.00000	6480.00
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5359.240 TN	100.00000	535924.00	99.00000	530564.76	102.00000	546642.48
0195 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1734.910 TN	110.00000	190840.10	139.00000	241152.49	141.00000	244622.31
0200 0350 2 10 CEMENT CONC PAVT REINFORCED,12"	57.000 SY	101.20000	5768.40	520.17000	29649.69	1100.00000	62700.00
0205 0425 1201 INLETS, CURB, TYPE 9, <10'	8.000 EA	3520.00000	28160.00	3296.45000	26371.60	4000.00000	32000.00
0210 0425 1211 INLETS, CURB, TYPE 10, <10'	1.000 EA	5500.00000	5500.00	3844.87000	3844.87	4500.00000	4500.00
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	2200.00000	2200.00	4225.54000	4225.54	6100.00000	6100.00
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	3080.00000	12320.00	3699.09000	14796.36	5200.00000	20800.00
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	3190.00000	15950.00	4274.14000	21370.70	5900.00000	29500.00
0230 0425 1362 INLETS, CURB, TYPE P-6, >10'	2.000 EA	3850.00000	7700.00	4336.62000	8673.24	6900.00000	13800.00
0235 0425 1521 INLETS, DT BOT, TYPE C,<10'	33.000 EA	2420.00000	79860.00	2892.65000	95457.45	3800.00000	125400.00
0240 0425 1522 INLETS, DT BOT, TYPE C,>10'	1.000 EA	2750.00000	2750.00	3151.82000	3151.82	4800.00000	4800.00
0245 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	1980.00000	1980.00	2326.47000	2326.47	2200.00000	2200.00

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0250 0425 1541 INLETS, DT BOT, TYPE D, <10'	5.000 EA	3080.00000	15400.00	3832.14000	19160.70	5400.00000	27000.00
0255 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	3520.00000	3520.00	4063.55000	4063.55	6100.00000	6100.00
0260 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	4180.00000	8360.00	4289.18000	8578.36	7600.00000	15200.00
0265 0425 1901 INLETS, SPECIAL, <10'	3.000 EA	3850.00000	11550.00	4651.32000	13953.96	8400.00000	25200.00
0270 0425 2 41 MANHOLES, P-7, <10'	21.000 EA	3080.00000	64680.00	3360.09000	70561.89	4300.00000	90300.00
0275 0425 2 42 MANHOLES, P-7, >10'	14.000 EA	3520.00000	49280.00	3696.78000	51754.92	7300.00000	102200.00
0280 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1320.00000	2640.00	2554.20000	5108.40	2300.00000	4600.00
0285 0425 10 YARD DRAIN	42.000 EA	990.00000	41580.00	2177.33000	91447.86	2100.00000	88200.00
0290 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	666.000 LF	57.20000	38095.20	67.09000	44681.94	41.00000	27306.00
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2608.000 LF	63.80000	166390.40	45.63000	119003.04	54.00000	140832.00
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2321.000 LF	68.20000	158292.20	51.82000	120274.22	61.00000	141581.00
0305 0436 1 1 TRENCH DRAIN, STANDARD	128.000 LF	85.80000	10982.40	177.72000	22748.16	230.00000	29440.00
0310 0443 70 4 FRENCH DRAIN, 24"	2654.000 LF	107.80000	286101.20	133.77000	355025.58	150.00000	398100.00
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4526.900 LF	15.40000	69714.26	15.14000	68537.27	22.00000	99591.80
0320 0520 2 4 CONCRETE CURB, TYPE D	99.400 LF	11.00000	1093.40	21.08000	2095.35	24.00000	2385.60
0325 0520 3 VALLEY GUTTER- CONCRETE	241.700 LF	11.00000	2658.70	17.14000	4142.74	45.00000	10876.50
0330 0522 1 SIDEWALK CONCRETE, 4" THICK	2630.200 SY	35.20000	92583.04	38.52000	101315.30	58.00000	152551.60
0335 0522 2 SIDEWALK CONCRETE, 6" THICK	1566.100 SY	44.00000	68908.40	48.80000	76425.68	57.00000	89267.70

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0340 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	550.00000	6600.00	395.76000	4749.12	430.00000	5160.00
0345 0570 1 2 PERFORMANCE TURF, SOD	5264.200 SY	5.00000	26321.00	1.95000	10265.19	8.00000	42113.60
0350 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	329.01000	2632.08	373.18000	2985.44	370.00000	2960.00
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.583 NM	880.00000	7553.04	865.06000	7424.81	940.00000	8068.02
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	925.000 LF	0.22000	203.50	0.22000	203.50	0.23000	212.75
0365 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5106.000 LF	0.44000	2246.64	0.43000	2195.58	0.47000	2399.82
0370 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	542.000 LF	0.66000	357.72	0.76000	411.92	1.00000	542.00
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1478.000 LF	0.88000	1300.64	0.97000	1433.66	1.00000	1478.00
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.980 GM	290.40000	284.59	285.47000	279.76	310.00000	303.80
0385 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3430.000 LF	0.22000	754.60	0.22000	754.60	0.23000	788.90
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	69.000 EA	36.30000	2504.70	35.68000	2461.92	39.00000	2691.00
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	179.000 EA	22.00000	3938.00	21.62000	3869.98	23.00000	4117.00
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.705 NM	880.00000	5900.40	865.06000	5800.23	940.00000	6302.70

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	627.800 LF	0.77000	483.41	0.76000	477.13	1.00000	627.80
0410 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.442 GM	290.40000	128.36	285.47000	126.18	310.00000	137.02
0415 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	93.800 LF	0.33000	30.95	0.32000	30.02	0.35000	32.83
0420 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	374.44000	1497.76	459.38000	1837.52	420.00000	1680.00
0425 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42272315201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 3,248,432.60		$ 3,676,960.62		$ 3,916,281.79
SECTION 0002 SIGNING							
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	47.000 AS	280.50000	13183.50	275.74000	12959.78	300.00000	14100.00
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	990.00000	990.00	973.20000	973.20	1100.00000	1100.00
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	12.000 AS	220.00000	2640.00	216.26000	2595.12	230.00000	2760.00
0445 0700 20 60 SINGLE POST SIGN, REMOVE	15.000 AS	55.00000	825.00	54.07000	811.05	59.00000	885.00
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	220.00000	220.00	216.26000	216.26	230.00000	230.00
0455 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	165.00000	330.00	162.20000	324.40	180.00000	360.00
0460 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	55.00000	55.00	54.07000	54.07	59.00000	59.00
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	752.000 EA	2.75000	2068.00	3.51000	2639.52	3.00000	2256.00
0470 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	58.500 SF	3.30000	193.05	3.24000	189.54	4.00000	234.00

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.537 NM	4065.60000	10314.43	3996.59000	10139.35	4300.00000	10909.10
0480 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	462.000 LF	1.10000	508.20	1.08000	498.96	1.00000	462.00
0485 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2407.000 LF	1.65000	3971.55	1.62000	3899.34	2.00000	4814.00
0490 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	295.000 LF	2.75000	811.25	2.70000	796.50	3.00000	885.00
0495 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2507.000 LF	3.30000	8273.10	3.78000	9476.46	4.00000	10028.00
0500 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.377 GM	1016.40000	383.18	999.15000	376.68	1100.00000	414.70
0505 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2094.000 LF	1.10000	2303.40	1.08000	2261.52	1.00000	2094.00
0510 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	11.000 EA	110.00000	1210.00	108.13000	1189.43	120.00000	1320.00
0515 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	32.000 EA	66.00000	2112.00	64.88000	2076.16	70.00000	2240.00
0520 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.657 NM	4065.60000	6736.70	3996.59000	6622.35	4300.00000	7125.10
0525 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	153.000 LF	2.75000	420.75	2.70000	413.10	3.00000	459.00
0530 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.032 GM	2032.80000	65.05	1998.30000	63.95	2000.00000	64.00
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	80.000 EA	275.00000	22000.00	302.77000	24221.60	290.00000	23200.00
SECTION 0002 TOTALS		$	79,614.16	$	82,798.34	$	85,998.90
SECTION 0003 LIGHTING							

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0540 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	16540.000 LF	1.32000	21832.80	1.32000	21832.80	1.00000	16540.00
0545 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9510.000 LF	1.62800	15482.28	1.68000	15976.80	2.00000	19020.00
0550 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	6790.000 LF	14.85000	100831.50	12.75000	86572.50	14.00000	95060.00
0555 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	7852.90000	7852.90	8268.62000	8268.62	8800.00000	8800.00
0560 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	49.000 EA	374.44000	18347.56	385.47000	18888.03	420.00000	20580.00
0565 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	32.000 EA	1651.10000	52835.20	1680.93000	53789.76	1900.00000	60800.00
0570 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	39.000 EA	11791.45000	459866.55	11940.51000	465679.89	13000.00000	507000.00
0575 0715521140 LIGHT POLE COMPLETE- SPECIAL DESIGN, FURNISH, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	2.000 EA	10057.41000	20114.82	10338.43000	20676.86	11000.00000	22000.00
SECTION 0003 TOTALS		$	697,163.61	$	691,685.26	$	749,800.00
SECTION 0004 SIGNALIZATION							
0580 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	26.000 LB	39.60000	1029.60	52.40000	1362.40	44.00000	1144.00
0585 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1635.000 LF	12.92500	21132.38	12.90000	21091.50	14.00000	22890.00
0590 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	4100.25000	12300.75	4256.49000	12769.47	4600.00000	13800.00
0595 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	329.01000	13160.40	340.99000	13639.60	370.00000	14800.00

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0600 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	3322.44000	6644.88	3523.03000	7046.06	3700.00000	7400.00
0605 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1030.000 LF	1.32000	1359.60	12.45000	12823.50	1.00000	1030.00
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	938.41000	7507.28	989.87000	7918.96	1100.00000	8800.00
0615 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	282.37000	282.37	607.72000	607.72	320.00000	320.00
0620 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	18362.63000	18362.63	18903.81000	18903.81	21000.00000	21000.00
0625 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	20409.29000	40818.58	20791.65000	41583.30	23000.00000	46000.00
0630 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	25032.92000	25032.92	25653.68000	25653.68	28000.00000	28000.00
0635 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	3.000 AS	835.89000	2507.67	953.46000	2860.38	940.00000	2820.00
0640 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1225.84000	7355.04	1294.16000	7764.96	1400.00000	8400.00
0645 0650 54 TRAFFIC SIGNAL, RELOCATE	1.000 AS	251.90000	251.90	576.90000	576.90	280.00000	280.00
0650 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	13.000 AS	661.65000	8601.45	694.32000	9026.16	740.00000	9620.00
0655 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1169.30000	1169.30	1505.22000	1505.22	1300.00000	1300.00
0660 0653400 SIGNAL PEDESTRIAN, RELOCATE	1.000 AS	302.28000	302.28	627.83000	627.83	340.00000	340.00
0665 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	138.71000	832.26	194.01000	1164.06	160.00000	960.00
0670 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	13.000 AS	900.62500	11708.13	936.15000	12169.95	1000.00000	13000.00

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0675 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	124.41000	1244.10	158.06000	1580.60	140.00000	1400.00
0680 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	21285.22000	21285.22	21861.36000	21861.36	24000.00000	24000.00
0685 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	1.000 AS	1209.12000	1209.12	1545.56000	1545.56	1400.00000	1400.00
0690 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	37.84000	340.56	74.05000	666.45	43.00000	387.00
0695 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	11.000 EA	37.84000	416.24	67.55000	743.05	43.00000	473.00
0700 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	403.04000	1612.16	488.36000	1953.44	450.00000	1800.00
0705 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	201.52000	201.52	525.86000	525.86	230.00000	230.00
0710 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	50.38000	403.04	91.28000	730.24	57.00000	456.00
0715 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	302.28000	302.28	627.83000	627.83	340.00000	340.00
0720 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	1209.12000	2418.24	1384.60000	2769.20	1400.00000	2800.00
0725 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2118.05000	8472.20	2223.78000	8895.12	2400.00000	9600.00
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	429.44000	1717.76	515.06000	2060.24	470.00000	1880.00
0735 0700 48 60 SIGN PANELS, REMOVE	3.000 EA	30.80000	92.40	209.28000	627.84	110.00000	330.00
SECTION 0004 TOTALS		$	220,074.26	$	243,682.25	$	247,000.00
SECTION 0005 LANDSCAPE / PERIPHERAL							
0740 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42272315201	LUMP	77000.00000	77000.00	75654.13000	75654.13	46000.00000	46000.00
SECTION 0005 TOTALS		$	77,000.00	$	75,654.13	$	46,000.00
SECTION 0006 UTILITIES							

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) H & J ASPHALT, INC. UNIT PRICE	 AMOUNT	(5) CENTRAL FLORIDA EQUIPMENT R UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0745 0425 6 VALVE BOXES, ADJUST	22.000 EA	500.00000	11000.00	296.27000	6517.94	370.00000	8140.00
SECTION 0006 TOTALS			$ 11,000.00		$ 6,517.94		$ 8,140.00
CONTRACT TOTALS			$ 4,333,284.63		$ 4,777,298.54		$ 5,053,220.69

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42272315201	LUMP	265280.00000	265280.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42272315201	330.000 LS	811467.00000	811467.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	500.000 CY	10.00000	5000.00				
0020 0102 14 TRAFFIC CONTROL OFFICER	1455.000 MH	35.00000	50925.00				
0025 0102 60 WORK ZONE SIGN	59638.000 ED	0.23000	13716.74				
0030 0102 61 BUSINESS SIGN	50.000 EA	45.00000	2250.00				
0035 0102 71 11 BARRIER WALL, TEMPORARY, F&I, CONCRETE	1200.000 LF	16.00000	19200.00				
0040 0102 71 21 BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	5890.000 LF	10.00000	58900.00				
0045 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	77806.000 ED	0.16000	12448.96				
0050 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	8512.000 ED	0.30000	2553.60				
0055 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	552.000 ED	8.00000	4416.00				
0060 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	12694.000 ED	0.35000	4442.90				
0065 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	2747.000 EA	2.50000	6867.50				
0070 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	6264.000 ED	0.15000	939.60				
0075 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	17.000 LO	1250.00000	21250.00				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	722.000 ED	14.00000	10108.00				
0085 0102911 1 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, SKIP	227.000 LF	4.00000	908.00				
0090 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	694.000 LF	4.00000	2776.00				
0095 0102911 3 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK, OTHER	191.000 SF	4.00000	764.00				
0100 0102912 1 PAVT MARKING REMOVABLE TAPE, YELLOW, SKIP	675.000 LF	4.00000	2700.00				
0105 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	910.000 LF	4.00000	3640.00				
0110 0104 18 INLET PROTECTION SYSTEM	81.000 EA	82.00000	6642.00				
0115 0107 1 LITTER REMOVAL	187.000 AC	29.00000	5423.00				
0120 0107 2 MOWING	187.000 AC	50.00000	9350.00				
0125 0109 71 4 FIELD OFFICE,1200 SQ FT	390.000 DA	30.00000	11700.00				
0130 0110 1 1 CLEARING & GRUBBING 42272315201	3.707 LS	382125.00000	382125.00				
0135 0110 7 1 MAILBOX, F&I SINGLE	20.000 EA	65.00000	1300.00				
0140 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42272315201	LUMP	350.00000	350.00				
0145 0120 1 REGULAR EXCAVATION	483.400 CY	26.00000	12568.40				
0150 0120 6 EMBANKMENT	372.300 CY	24.00000	8935.20				
0155 0160 4 TYPE B STABILIZATION	4931.200 SY	2.85000	14053.92				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0160 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	5264.300 SY	3.90000	20530.77				
0165 0285701 OPTIONAL BASE, BASE GROUP 01	1855.800 SY	23.75000	44075.25				
0170 0285709 OPTIONAL BASE, BASE GROUP 09	1727.700 SY	34.75000	60037.58				
0175 0286 1 TURNOUT CONSTRUCTION	1450.670 SY	40.75000	59114.80				
0180 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	27838.800 SY	1.35000	37582.38				
0185 0334 1 11 SUPERPAVE ASPHALTIC CONC, TRAFFIC A	2.400 TN	500.00000	1200.00				
0190 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	5359.240 TN	92.50000	495729.70				
0195 0337 7 32 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-9.5, RUBBER	1734.910 TN	112.00000	194309.92				
0200 0350 2 10 CEMENT CONC PAVT REINFORCED,12"	57.000 SY	519.00000	29583.00				
0205 0425 1201 INLETS, CURB, TYPE 9, <10'	8.000 EA	3000.00000	24000.00				
0210 0425 1211 INLETS, CURB, TYPE 10, <10'	1.000 EA	3450.00000	3450.00				
0215 0425 1311 INLETS, CURB, TYPE P-1, <10'	1.000 EA	5340.00000	5340.00				
0220 0425 1351 INLETS, CURB, TYPE P-5, <10'	4.000 EA	4120.00000	16480.00				
0225 0425 1361 INLETS, CURB, TYPE P-6, <10'	5.000 EA	4780.00000	23900.00				
0230 0425 1362 INLETS, CURB, TYPE P-6, >10'	2.000 EA	5780.00000	11560.00				
0235 0425 1521 INLETS, DT BOT, TYPE C,<10'	33.000 EA	2780.00000	91740.00				
0240 0425 1522 INLETS, DT BOT, TYPE C,>10'	1.000 EA	3780.00000	3780.00				
0245 0425 1525 INLETS, DITCH BOTTOM, TYPE C, PARTIAL	1.000 EA	1335.00000	1335.00				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0250 0425 1541 INLETS, DT BOT, TYPE D, <10'	5.000 EA	4350.00000	21750.00				
0255 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	5000.00000	5000.00				
0260 0425 1713 INLETS, GUTTER, TYPE V, J BOT, <10'	2.000 EA	6450.00000	12900.00				
0265 0425 1901 INLETS, SPECIAL, <10'	3.000 EA	7250.00000	21750.00				
0270 0425 2 41 MANHOLES, P-7, <10'	21.000 EA	3350.00000	70350.00				
0275 0425 2 42 MANHOLES, P-7, >10'	14.000 EA	6150.00000	86100.00				
0280 0425 2 43 MANHOLES, P-7, PARTIAL	2.000 EA	1390.00000	2780.00				
0285 0425 10 YARD DRAIN	42.000 EA	1250.00000	52500.00				
0290 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	666.000 LF	39.00000	25974.00				
0295 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2608.000 LF	52.00000	135616.00				
0300 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2321.000 LF	58.00000	134618.00				
0305 0436 1 1 TRENCH DRAIN, STANDARD	128.000 LF	225.00000	28800.00				
0310 0443 70 4 FRENCH DRAIN, 24"	2654.000 LF	210.68000	559144.72				
0315 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	4526.900 LF	25.45000	115209.61				
0320 0520 2 4 CONCRETE CURB, TYPE D	99.400 LF	30.00000	2982.00				
0325 0520 3 VALLEY GUTTER- CONCRETE	241.700 LF	27.65000	6683.01				
0330 0522 1 SIDEWALK CONCRETE, 4" THICK	2630.200 SY	44.30000	116517.86				
0335 0522 2 SIDEWALK CONCRETE, 6" THICK	1566.100 SY	58.25000	91225.33				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0340 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	12.000 EA	410.00000	4920.00				
0345 0570 1 2 PERFORMANCE TURF, SOD	5264.200 SY	2.40000	12634.08				
0350 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	8.000 EA	400.00000	3200.00				
0355 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	8.583 NM	800.00000	6866.40				
0360 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	925.000 LF	0.20000	185.00				
0365 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5106.000 LF	0.40000	2042.40				
0370 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	542.000 LF	0.60000	325.20				
0375 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1478.000 LF	0.80000	1182.40				
0380 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	0.980 GM	264.00000	258.72				
0385 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	3430.000 LF	0.20000	686.00				
0390 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	69.000 EA	33.00000	2277.00				
0395 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	179.000 EA	20.00000	3580.00				
0400 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	6.705 NM	800.00000	5364.00				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	627.800 LF	0.70000	439.46				
0410 0710 11231 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SKIP, 6"	0.442 GM	264.00000	116.69				
0415 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	93.800 LF	0.30000	28.14				
0420 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	4.000 EA	285.00000	1140.00				
0425 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42272315201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	4,461,895.24	$		$	
SECTION 0002 SIGNING							
0430 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	47.000 AS	285.00000	13395.00				
0435 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	1.000 AS	1000.00000	1000.00				
0440 0700 20 40 SINGLE POST SIGN, RELOCATE	12.000 AS	200.00000	2400.00				
0445 0700 20 60 SINGLE POST SIGN, REMOVE	15.000 AS	100.00000	1500.00				
0450 0700 48 18 SIGN PANELS, F & I, 15 OR <	1.000 EA	200.00000	200.00				
0455 0700 48 58 SIGN PANELS, REPLACE, 15 OR LESS	2.000 EA	200.00000	400.00				
0460 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	100.00000	100.00				
0465 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	752.000 EA	2.50000	1880.00				
0470 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	58.500 SF	3.00000	175.50				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.537 NM	3700.00000	9386.90				
0480 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	462.000 LF	1.00000	462.00				
0485 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	2407.000 LF	1.50000	3610.50				
0490 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	295.000 LF	2.50000	737.50				
0495 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	2507.000 LF	3.00000	7521.00				
0500 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	0.377 GM	924.00000	348.35				
0505 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	2094.000 LF	1.00000	2094.00				
0510 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	11.000 EA	100.00000	1100.00				
0515 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	32.000 EA	60.00000	1920.00				
0520 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	1.657 NM	3700.00000	6130.90				
0525 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	153.000 LF	2.50000	382.50				
0530 0711 11231 THERMOPLASTIC, STANDARD, YELLOW, SKIP, 6"	0.032 GM	1850.00000	59.20				
0535 0711 14160 THERMOPLASTIC, PREFORMED, WHITE, MESSAG	80.000 EA	250.00000	20000.00				
SECTION 0002 TOTALS		$	74,803.35	$		$	
SECTION 0003 LIGHTING							

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0540 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	16540.000 LF	1.60000	26464.00				
0545 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	9510.000 LF	2.60000	24726.00				
0550 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	6790.000 LF	12.00000	81480.00				
0555 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	6110.00000	6110.00				
0560 0715 14 12 LIGHTING - PULL BOX, F&I, SIDEWALK	49.000 EA	380.00000	18620.00				
0565 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	32.000 EA	1300.00000	41600.00				
0570 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	39.000 EA	10750.00000	419250.00				
0575 0715521140 LIGHT POLE COMPLETE- SPECIAL DESIGN, FURNISH, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	2.000 EA	9000.00000	18000.00				
SECTION 0003 TOTALS		$	636,250.00	$		$	
SECTION 0004 SIGNALIZATION							
0580 0460 1 15 STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS	26.000 LB	300.00000	7800.00				
0585 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	1635.000 LF	15.70000	25669.50				
0590 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2945.00000	8835.00				
0595 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	435.00000	17400.00				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0639 1 23 SIGNALS, ELECTRICAL POWER SERVICE, UNDERGROUND	2.000 AS	2600.00000	5200.00				
0605 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	1030.000 LF	1.80000	1854.00				
0610 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	8.000 EA	1600.00000	12800.00				
0615 0646 1 41 ALUMINUM SIGNALS POLE, PEDESTAL, RELOCATE	1.000 EA	1100.00000	1100.00				
0620 0649 31101 STEEL MAST ARM,F&I, WIND SPEED-150, SINGLE ARM, W/0 LUMINAIRE-36	1.000 EA	17100.00000	17100.00				
0625 0649 31102 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-46	2.000 EA	21000.00000	42000.00				
0630 0649 31103 MAST ARM,F&I, WIND SPEED-150,SINGLE ARM W/0 LUMINAIRE-60	1.000 EA	25300.00000	25300.00				
0635 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	3.000 AS	800.00000	2400.00				
0640 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	6.000 AS	1150.00000	6900.00				
0645 0650 54 TRAFFIC SIGNAL, RELOCATE	1.000 AS	245.00000	245.00				
0650 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	13.000 AS	530.00000	6890.00				
0655 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	990.00000	990.00				
0660 0653400 SIGNAL PEDESTRIAN, RELOCATE	1.000 AS	115.00000	115.00				
0665 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	115.00000	690.00				
0670 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	13.000 AS	600.00000	7800.00				

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0675 0665 11 PEDESTRIAN DETECTOR, F&I, POLE OR CONTROLLER CABINET MOUNTED DETECTOR STATION & SIGN	10.000 EA	175.00000	1750.00				
0680 0670 5120 TRAFFIC CONTROLLER ASSEMBLY, F&I, 170	1.000 AS	19300.00000	19300.00				
0685 0670 5420 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17	1.000 AS	535.00000	535.00				
0690 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	9.000 EA	60.00000	540.00				
0695 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	11.000 EA	30.00000	330.00				
0700 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	4.000 EA	1200.00000	4800.00				
0705 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	425.00000	425.00				
0710 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	8.000 EA	30.00000	240.00				
0715 0690 80 SPAN WIRE ASSEMBLY, REMOVE	1.000 EA	650.00000	650.00				
0720 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	460.00000	920.00				
0725 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	4.000 EA	2300.00000	9200.00				
0730 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	445.00000	1780.00				
0735 0700 48 60 SIGN PANELS, REMOVE	3.000 EA	30.00000	90.00				
SECTION 0004 TOTALS		$	231,648.50	$		$	
SECTION 0005 LANDSCAPE / PERIPHERAL							
0740 0580 1 2 LANDSCAPE COMPLETE- LARGE PLANTS 42272315201	LUMP	41720.00000	41720.00				
SECTION 0005 TOTALS		$	41,720.00	$		$	
SECTION 0006 UTILITIES							

CALL ORDER: 012 PROPOSAL ID: T6242 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) WEEKLEY ASPHALT PAVING, INC UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0745 0425 6 VALVE BOXES, ADJUST	22.000 EA	195.00000	4290.00				
SECTION 0006 TOTALS		$	4,290.00	$		$	
CONTRACT TOTALS		$	5,450,607.09	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.