VENDOR RANKING

CALL ORDER : 020 PROPOSAL ID : T7299 PROPOSAL DESC :
LETTING DATE : 01/25/12 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 460 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling approximately 2,799 ft of roadway, installing 34,900 tons of superpave asphalt, 7,902 tons of friction course, 2,655 CY of embankment, 2,892 LF of concrete sheet piling, 7,797 SF of temporary steel sheet piling, 300 ft of concrete bulkhead, miscellaneous amounts of gravity wall, lighting, guard rail and railing in order to construct a shared use pedestrian/bicycle path and rehabilitate lanes of traffic on SR 60.

FINPROJ(S) : 42456115201 (*) F.A. NO. : 2001045A COUNTIES : HILLSBOROUGH
42456115202 2001045A
42456125201 2001046A
LOCAL NAME : SR 60 ROAD NAME : SR 60
PROJ LIMITS : FROM PINELLAS/HILLS CO/L TO ROCKY POINT DR

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Winning bid	$ 8,441,427.10	0.00%
2	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive	Non-Winning Bid	$ 8,595,775.45	1.82%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 8,993,183.50	6.53%
4	HUBBARD CONSTRUCTION COMPANY	Responsive	Non-Winning Bid	$ 9,484,417.63	12.35%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 9,679,982.79	14.67%
6	PURCELL, R.E. CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 9,856,336.65	16.76%

CALL ORDER : 020 PROPOSAL ID : T7299 PROPOSAL DESC :
LETTING DATE : 01/25/12 10:30 A.M. DISTRICT : 07 FLEXIBLE START TIME
SET-ASIDE : U/R CODE :
CONTRACT TIME : 460 WORKING DAYS (AVAILABLE DAYS)

The improvements under this contract consist of milling approximately 2,799 ft of roadway, installing 34,900 tons of superpave asphalt, 7,902 tons of friction course, 2,655 CY of embankment, 2,892 LF of concrete sheet piling, 7,797 SF of temporary steel sheet piling, 300 ft of concrete bulkhead, miscellaneous amounts of gravity wall, lighting, guard rail and railing in order to construct a shared use pedestrian/bicycle path and rehabilitate lanes of traffic on SR 60.

FINPROJ(S) : 42456115201 (*) F.A. NO. : 2001045A COUNTIES : HILLSBOROUGH
42456115202 2001045A
42456125201 2001046A
LOCAL NAME : SR 60 ROAD NAME : SR 60
PROJ LIMITS : FROM PINELLAS/HILLS CO/L TO ROCKY POINT DR

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42456115202	LUMP	16995.80000	16995.80	46000.00000	46000.00	192500.00000	192500.00
0010 0101 1 MOBILIZATION 42456115201	LUMP	304000.00000	304000.00	324000.00000	324000.00	70000.00000	70000.00
0015 0101 1 MOBILIZATION 42456125201	LUMP	27484.22000	27484.22	25000.00000	25000.00	100000.00000	100000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42456115201	230.000 LS	205000.00000	205000.00	305000.00000	305000.00	135000.00000	135000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42456125201	184.000 LS	50987.39000	50987.39	5000.00000	5000.00	45000.00000	45000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42456115202	46.000 LS	60636.79000	60636.79	10000.00000	10000.00	40000.00000	40000.00
0035 0102 14 TRAFFIC CONTROL OFFICER	80.000 MH	40.10000	3208.00	40.00000	3200.00	45.00000	3600.00
0040 0102 60 WORK ZONE SIGN	16392.000 ED	0.25000	4098.00	0.25000	4098.00	0.20000	3278.40
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3309.000 LF	20.42000	67569.78	20.10000	66510.90	20.10000	66510.90

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4197.000 LF	3.89000	16326.33	1.00000	4197.00	5.65000	23713.05
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	97170.000 ED	0.15000	14575.50	0.12000	11660.40	0.10000	9717.00
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2237.000 ED	0.29000	648.73	0.35000	782.95	0.20000	447.40
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	178.000 ED	5.83000	1037.74	5.05000	898.90	4.00000	712.00
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3758.000 ED	0.29000	1089.82	0.25000	939.50	0.20000	751.60
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4498.000 EA	3.38000	15203.24	2.88000	12954.24	3.15000	14168.70
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3994.000 ED	0.14000	559.16	0.10000	399.40	0.15000	599.10
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	875.25000	1750.50	934.30000	1868.60	2000.00000	4000.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1840.000 ED	12.64000	23257.60	15.15000	27876.00	10.00000	18400.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2286.000 ED	2.05000	4686.30	2.13000	4869.18	2.15000	4914.90
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2286.000 ED	3.13000	7155.18	3.25000	7429.50	3.30000	7543.80
0105 0102150 1 PORTABLE REGULATORY, SIGN	460.000 ED	5.83000	2681.80	5.05000	2323.00	5.00000	2300.00
0110 0102150 2 RADAR SPEED DISPLAY UNIT	460.000 ED	7.78000	3578.80	5.05000	2323.00	5.00000	2300.00
0115 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	1945.00000	5835.00	7500.00000	22500.00	4100.00000	12300.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0120 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM- CLEANOUT	3.000 EA	486.25000	1458.75	7500.00000	22500.00	1600.00000	4800.00
0125 0104 10 3 SEDIMENT BARRIER	45758.000 LF	0.45000	20591.10	0.60000	27454.80	0.80000	36606.40
0130 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	7.05000	1551.00	20.00000	4400.00	7.50000	1650.00
0135 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	486.25000	1458.75	1000.00000	3000.00	1400.00000	4200.00
0140 0104 18 INLET PROTECTION SYSTEM	27.000 EA	50.57000	1365.39	56.00000	1512.00	75.00000	2025.00
0145 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	105051.000 SY	0.06000	6303.06	0.10000	10505.10	0.25000	26262.75
0150 0107 1 LITTER REMOVAL	1708.700 AC	4.86000	8304.28	2.00000	3417.40	30.00000	51261.00
0155 0107 2 MOWING	629.200 AC	24.31000	15295.85	2.00000	1258.40	58.00000	36493.60
0160 0109 71 2 FIELD OFFICE, 600 SQ FT	520.000 DA	63.21000	32869.20	10.00000	5200.00	56.00000	29120.00
0165 0110 1 1 CLEARING & GRUBBING 42456125201	1.350 LS	16697.11000	16697.11	1000.00000	1000.00	100000.00000	100000.00
0170 0110 1 1 CLEARING & GRUBBING 42456115201	18.200 LS	80018.60000	80018.60	57000.00000	57000.00	50000.00000	50000.00
0175 0110 1 1 CLEARING & GRUBBING 42456115202	2.130 LS	20986.57000	20986.57	1000.00000	1000.00	50000.00000	50000.00
0180 0110 3 REMOVAL OF EXISTING STRUCTURE 42456115201	672.000 LS	25771.23000	25771.23	10000.00000	10000.00	26500.00000	26500.00
0185 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	142.000 SY	12.32000	1749.44	13.58000	1928.36	13.00000	1846.00
0190 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42456125201	LUMP	0.97000	0.97	6000.00000	6000.00	12500.00000	12500.00
0195 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42456115202	LUMP	0.97000	0.97	1000.00000	1000.00	400.00000	400.00
0200 0120 1 REGULAR EXCAVATION	5359.000 CY	9.17000	49142.03	7.13000	38209.67	17.76000	95175.84

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0205 0120 6 EMBANKMENT	2709.000 CY	10.34000	28011.06	10.00000	27090.00	7.59000	20561.31
0210 0160 4 TYPE B STABILIZATION	23232.000 SY	3.11000	72251.52	10.52000	244400.64	2.08000	48322.56
0215 0285701 OPTIONAL BASE, BASE GROUP 01	8979.000 SY	1.85000	16611.15	7.08000	63571.32	8.22000	73807.38
0220 0285709 OPTIONAL BASE, BASE GROUP 09	8059.000 SY	29.37000	236692.83	26.37000	212515.83	33.00000	265947.00
0225 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	35563.000 SY	0.63000	22404.69	0.71000	25249.73	1.72000	61168.36
0230 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	107816.000 SY	2.11000	227491.76	1.41000	152020.56	2.08000	224257.28
0235 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	1209.000 SY	2.22000	2683.98	1.47000	1777.23	2.78000	3361.02
0240 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	792.000 SY	1.59000	1259.28	1.27000	1005.84	1.27000	1005.84
0245 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	16096.000 SY	1.50000	24144.00	1.53000	24626.88	1.85000	29777.60
0250 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	19513.000 SY	2.26000	44099.38	1.73000	33757.49	2.00000	39026.00
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9524.000 SY	1.67000	15905.08	0.88000	8381.12	2.16000	20571.84
0260 0327 70 22 MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	36176.000 SY	2.61000	94419.36	1.30000	47028.80	2.16000	78140.16
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	34908.500 TN	82.72000	2887631.12	75.90000	2649555.15	81.00000	2827588.50
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7933.900 TN	133.32000	1057747.55	140.62000	1115665.02	120.00000	952068.00
0275 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1428.300 TN	76.75000	109622.03	113.00000	161397.90	84.00000	119977.20
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	356.200 CY	252.40000	89904.88	421.22000	150038.56	930.00000	331266.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0285 0400 4 8 CONC CLASS IV, BULKHEAD	74.100 CY	471.46000	34935.19	500.00000	37050.00	432.00000	32011.20
0290 0415 1 8 REINFORCING STEEL- BULKHEAD	3231.000 LB	0.90000	2907.90	0.96000	3101.76	1.00000	3231.00
0295 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	5014.64000	10029.28	3018.03000	6036.06	2905.00000	5810.00
0300 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	5575.34000	5575.34	3149.33000	3149.33	3100.00000	3100.00
0305 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	1.000 EA	4551.30000	4551.30	950.46000	950.46	2000.00000	2000.00
0310 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	3982.38000	3982.38	982.78000	982.78	1725.00000	1725.00
0315 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	208.000 LF	179.78000	37394.24	144.35000	30024.80	54.60000	11356.80
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	156.000 LF	227.73000	35525.88	164.91000	25725.96	32.35000	5046.60
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	250.32000	4005.12	185.31000	2964.96	42.25000	676.00
0330 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	3356.58000	3356.58	1516.59000	1516.59	1638.00000	1638.00
0335 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	592.000 LF	72.94000	43180.48	75.75000	44844.00	75.00000	44400.00
0340 0436 1 1 TRENCH DRAIN, STANDARD	1502.000 LF	140.04000	210340.08	184.95000	277794.90	141.00000	211782.00
0345 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2892.000 LF	82.91000	239775.72	86.11000	249030.12	95.00000	274740.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	193.000 LF	20.42000	3941.06	19.80000	3821.40	20.00000	3860.00
0355 0515 2102 PEDESTRIAN/ BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	1310.000 LF	30.15000	39496.50	32.27000	42273.70	32.60000	42706.00
0360 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1259.000 LF	28.20000	35503.80	30.15000	37958.85	30.50000	38399.50

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0365 0519 78 BOLLARDS	12.000 EA	405.56000	4866.72	570.00000	6840.00	175.00000	2100.00
0370 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1513.000 LF	10.93000	16537.09	23.75000	35933.75	10.25000	15508.25
0375 0520 2 2 CONCRETE CURB, TYPE B	22.000 LF	18.12000	398.64	27.39000	602.58	14.50000	319.00
0380 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	18.12000	362.40	27.39000	547.80	15.00000	300.00
0385 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	640.000 LF	21.05000	13472.00	23.71000	15174.40	18.25000	11680.00
0390 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	136.000 LF	92.41000	12567.76	83.96000	11418.56	86.50000	11764.00
0395 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	117.000 LF	111.84000	13085.28	138.49000	16203.33	132.00000	15444.00
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	1129.000 SY	23.77000	26836.33	29.71000	33542.59	30.25000	34152.25
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	36.09000	2959.38	33.44000	2742.08	66.00000	5412.00
0410 0536 1 1 GUARDRAIL -ROADWAY	41597.000 LF	13.27000	551992.19	13.79000	573622.63	14.50000	603156.50
0415 0536 2 GUARDRAIL- SHOP-BENT PANELS	106.000 LF	14.64000	1551.84	15.20000	1611.20	15.35000	1627.10
0420 0536 4 1 RETROFIT EXIST GUARDRAIL, PEDESTRIAN/ CYCLE PIPE RAIL	285.000 LF	5.83000	1661.55	8.08000	2302.80	8.15000	2322.75
0425 0536 7 SPECIAL GUARDRAIL POST	246.000 EA	106.97000	26314.62	111.11000	27333.06	113.00000	27798.00
0430 0536 73 GUARDRAIL REMOVAL	42496.000 LF	1.46000	62044.16	1.52000	64593.92	1.55000	65868.80
0435 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1225.35000	3676.05	1272.66000	3817.98	1300.00000	3900.00
0440 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1441.24000	2882.48	1496.89000	2993.78	1525.00000	3050.00
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	14.000 EA	377.33000	5282.62	391.90000	5486.60	400.00000	5600.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0450 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	3.000 EA	812.04000	2436.12	843.39000	2530.17	852.00000	2556.00
0455 0538 1 GUARDRAIL RESET	909.000 LF	5.11000	4644.99	5.30000	4817.70	5.35000	4863.15
0460 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	18389.96000	36779.92	19100.02000	38200.04	19500.00000	39000.00
0465 0570 1 2 PERFORMANCE TURF, SOD	72000.000 SY	1.51000	108720.00	1.60000	115200.00	2.05000	147600.00
0470 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1952.000 EA	3.38000	6597.76	3.89000	7593.28	4.25000	8296.00
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.246 NM	844.90000	18795.65	797.94000	17750.97	862.00000	19176.05
0480 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2321.000 LF	0.26000	603.46	0.28000	649.88	0.35000	812.35
0485 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1469.000 LF	0.42000	616.98	0.61000	896.09	0.65000	954.85
0490 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	481.000 LF	0.63000	303.03	0.86000	413.66	1.00000	481.00
0495 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1665.000 LF	1.06000	1764.90	1.26000	2097.90	1.35000	2247.75
0500 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	28.874 GM	264.03000	7623.60	333.32000	9624.28	360.00000	10394.64
0505 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2652.000 LF	0.21000	556.92	0.30000	795.60	0.35000	928.20
0510 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	119.000 EA	47.53000	5656.07	22.22000	2644.18	24.00000	2856.00
0515 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	161.000 EA	26.40000	4250.40	20.20000	3252.20	22.00000	3542.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0520 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.014 NM	844.90000	16909.83	797.94000	15969.97	862.00000	17252.07
0525 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1382.000 LF	0.26000	359.32	0.28000	386.96	0.35000	483.70
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	130.000 LF	0.63000	81.90	0.86000	111.80	1.00000	130.00
0535 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	108.000 LF	0.21000	22.68	0.30000	32.40	0.35000	37.80
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42456115201	LUMP	60000.00000	60000.00	60000.00000	60000.00	60000.00000	60000.00
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42456115202	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42456125201	LUMP	5500.00000	5500.00	5500.00000	5500.00	5500.00000	5500.00
SECTION 0001 TOTALS			$ 7,806,025.14		$ 7,873,758.18		$ 8,213,039.80
SECTION 0002 SIGNING							
0555 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	115.000 AS	179.91000	20689.65	183.83000	21140.45	184.00000	21160.00
0560 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	525.15000	9977.85	712.08000	13529.52	713.00000	13547.00
0565 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	875.25000	875.25	1308.01000	1308.01	1310.00000	1310.00
0570 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	179.91000	1259.37	80.80000	565.60	81.00000	567.00
0575 0700 20 60 SINGLE POST SIGN, REMOVE	101.000 AS	0.97000	97.97	1.01000	102.01	1.00000	101.00
0580 0700 21 31 MULTI- POST SIGN, INSTALL, 50 SF OR LES	1.000 AS	2625.75000	2625.75	2373.61000	2373.61	2375.00000	2375.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0585 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2625.75000	2625.75	2373.61000	2373.61	2375.00000	2375.00
0590 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	194.50000	194.50	101.00000	101.00	101.00000	101.00
0595 0705 10 1 OBJECT MARKER, TYPE 1	12.000 EA	92.39000	1108.68	121.21000	1454.52	122.00000	1464.00
0600 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	92.39000	277.17	121.21000	363.63	122.00000	366.00
0605 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	128.000 EA	134.20000	17177.60	156.56000	20039.68	157.00000	20096.00
0610 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	28.000 SF	2.11000	59.08	1.01000	28.28	1.10000	30.80
0615 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	198.000 SF	2.11000	417.78	1.01000	199.98	1.10000	217.80
0620 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42456115201	LUMP	68329.85000	68329.85	64954.22000	64954.22	70250.00000	70250.00
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42456125201	LUMP	4857.09000	4857.09	6124.94000	6124.94	6625.00000	6625.00
0630 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	217.000 SF	11.19000	2428.23	8.84000	1918.28	9.55000	2072.35
0635 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.233 NM	19517.08000	24064.56	21907.96000	27012.51	24000.00000	29592.00
0640 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.233 NM	19517.08000	24064.56	21907.96000	27012.51	24000.00000	29592.00
0645 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.233 GM	7181.61000	8854.93	8474.31000	10448.82	8150.00000	10048.95
SECTION 0002 TOTALS		$	189,985.62	$	201,051.18	$	211,890.90
SECTION 0003 LIGHTING							

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	755.000 LF	12.71000	9596.05	12.72000	9603.60	12.80000	9664.00
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2730.000 LF	0.94000	2566.20	1.10000	3003.00	1.15000	3139.50
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	4500.000 LF	1.54000	6930.00	1.41000	6345.00	1.45000	6525.00
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1875.000 LF	0.15000	281.25	0.19000	356.25	0.20000	375.00
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1675.000 LF	3.42000	5728.50	1.50000	2512.50	1.55000	2596.25
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	10.000 LF	14.66000	146.60	27.30000	273.00	28.00000	280.00
0680 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	4.000 EA	2957.17000	11828.68	5195.23000	20780.92	5225.00000	20900.00
0685 0715 4400 LIGHT POLE COMPLETE, RELOCATE	16.000 EA	586.55000	9384.80	321.79000	5148.64	325.00000	5200.00
0690 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	195.52000	391.04	606.50000	1213.00	610.00000	1220.00
0695 0715 7 31 LOAD CENTER, RELOCATE, SECONDARY VOLTAG	1.000 EA	2932.73000	2932.73	2892.62000	2892.62	2908.00000	2908.00
0700 0715 10 2 LIGHT POLE FOUNDATION, F&I	16.000 EA	1270.85000	20333.60	2245.30000	35924.80	3345.00000	53520.00
0705 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	16.000 EA	97.76000	1564.16	303.25000	4852.00	305.00000	4880.00
0710 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	101.000 EA	312.82000	31594.82	641.72000	64813.72	645.00000	65145.00
0715 0715 11500 LUMINAIRE, REMOVE	101.000 EA	19.55000	1974.55	37.91000	3828.91	38.25000	3863.25
0720 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	26.000 EA	263.95000	6862.70	507.69000	13199.94	511.00000	13286.00
0725 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	43.99000	219.95	56.86000	284.30	57.15000	285.75
SECTION 0003 TOTALS		$	112,335.63	$	175,032.20	$	193,787.75
SECTION 0004 SIGNALIZATION							

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0730 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	310.000 LF	12.24000	3794.40	12.72000	3943.20	12.80000	3968.00
0735 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	730.000 LF	15.00000	10950.00	15.57000	11366.10	15.65000	11424.50
0740 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3576.000 LF	3.60000	12873.60	3.74000	13374.24	3.80000	13588.80
0745 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	20.000 LF	16.49000	329.80	17.13000	342.60	17.25000	345.00
0750 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	3225.44000	9676.32	3349.98000	10049.94	3370.00000	10110.00
0755 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	41.000 EA	236.77000	9707.57	245.92000	10082.72	248.00000	10168.00
0760 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	1003.48000	2006.96	1042.23000	2084.46	1050.00000	2100.00
0765 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2010.000 LF	1.13000	2271.30	1.17000	2351.70	1.20000	2412.00
0770 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	695.21000	1390.42	722.06000	1444.12	726.00000	1452.00
0775 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	10.000 EA	689.63000	6896.30	716.26000	7162.60	720.00000	7200.00
0780 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	15573.91000	15573.91	16175.24000	16175.24	16300.00000	16300.00
0785 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	17095.93000	51287.79	17756.03000	53268.09	17900.00000	53700.00
0790 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	25084.07000	25084.07	26052.60000	26052.60	26250.00000	26250.00
0795 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	23557.18000	47114.36	24466.76000	48933.52	25000.00000	50000.00
0800 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	15.000 AS	752.55000	11288.25	781.61000	11724.15	786.00000	11790.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0805 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	869.45000	1738.90	903.03000	1806.06	908.00000	1816.00
0810 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	502.38000	4521.42	521.78000	4696.02	525.00000	4725.00
0815 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1003.99000	1003.99	1042.75000	1042.75	105.00000	105.00
0820 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	8.000 EA	163.50000	1308.00	169.81000	1358.48	171.00000	1368.00
0825 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	579.27000	579.27	601.64000	601.64	605.00000	605.00
0830 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	579.27000	9268.32	601.64000	9626.24	605.00000	9680.00
0835 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	603.09000	1206.18	626.37000	1252.74	630.00000	1260.00
0840 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	7.000 EA	3328.79000	23301.53	3457.32000	24201.24	7200.00000	50400.00
0845 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	11.000 EA	280.16000	3081.76	290.97000	3200.67	293.00000	3223.00
0850 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	20012.75000	40025.50	20785.47000	41570.94	21000.00000	42000.00
0855 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	2.000 AS	649.15000	1298.30	674.22000	1348.44	678.00000	1356.00
0860 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	2.000 EA	49.20000	98.40	51.10000	102.20	51.50000	103.00
0865 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	15.000 EA	36.50000	547.50	37.91000	568.65	38.20000	573.00
0870 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	36.50000	146.00	37.91000	151.64	38.20000	152.80
0875 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	5.000 EA	1521.11000	7605.55	1579.84000	7899.20	1588.00000	7940.00
0880 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	291.97000	875.91	303.25000	909.75	305.00000	915.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	 AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0885 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	18.24000	72.96	18.95000	75.80	19.05000	76.20
0890 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	109.49000	218.98	113.72000	227.44	115.00000	230.00
0895 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	437.96000	1313.88	454.87000	1364.61	475.25000	1425.75
0900 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	875.92000	3503.68	909.74000	3638.96	915.00000	3660.00
0905 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2063.25000	12379.50	2142.92000	12857.52	2152.00000	12912.00
0910 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	805.11000	3220.44	836.20000	3344.80	841.00000	3364.00
0915 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	941.12000	3764.48	977.46000	3909.84	983.00000	3932.00
0920 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1755.21000	1755.21	1822.98000	1822.98	1835.00000	1835.00
SECTION 0004 TOTALS			$ 333,080.71		$ 345,933.89		$ 374,465.05
CONTRACT TOTALS			$ 8,441,427.10		$ 8,595,775.45		$ 8,993,183.50

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42456115202	LUMP	180000.00000	180000.00	960000.00000	960000.00	13000.00000	13000.00
0010 0101 1 MOBILIZATION 42456115201	LUMP	570000.00000	570000.00	1.00000	1.00	617000.00000	617000.00
0015 0101 1 MOBILIZATION 42456125201	LUMP	180000.00000	180000.00	1.00000	1.00	52000.00000	52000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 42456115201	230.000 LS	248170.19000	248170.19	274000.00000	274000.00	400000.00000	400000.00
0025 0102 1 MAINTENANCE OF TRAFFIC 42456125201	184.000 LS	16000.00000	16000.00	1.00000	1.00	39000.00000	39000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 42456115202	46.000 LS	25283.98000	25283.98	1.00000	1.00	9500.00000	9500.00
0035 0102 14 TRAFFIC CONTROL OFFICER	80.000 MH	33.00000	2640.00	50.00000	4000.00	48.00000	3840.00
0040 0102 60 WORK ZONE SIGN	16392.000 ED	0.25000	4098.00	0.25000	4098.00	0.30000	4917.60
0045 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	3309.000 LF	28.39000	93942.51	10.00000	33090.00	20.00000	66180.00
0050 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	4197.000 LF	2.69000	11289.93	6.50000	27280.50	5.60000	23503.20
0055 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	97170.000 ED	0.12000	11660.40	0.12000	11660.40	0.15000	14575.50
0060 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	2237.000 ED	0.35000	782.95	0.35000	782.95	0.43000	961.91
0065 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	178.000 ED	5.00000	890.00	5.00000	890.00	6.10000	1085.80
0070 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3758.000 ED	0.25000	939.50	0.25000	939.50	0.30000	1127.40
0075 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	4498.000 EA	3.25000	14618.50	2.85000	12819.30	3.10000	13943.80
0080 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	3994.000 ED	0.10000	399.40	0.10000	399.40	0.12000	479.28

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0085 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	2.000 LO	925.00000	1850.00	925.00000	1850.00	1120.00000	2240.00
0090 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1840.000 ED	15.00000	27600.00	15.00000	27600.00	18.20000	33488.00
0095 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	2286.000 ED	1.00000	2286.00	1.50000	3429.00	2.26000	5166.36
0100 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	2286.000 ED	1.00000	2286.00	1.50000	3429.00	3.45000	7886.70
0105 0102150 1 PORTABLE REGULATORY, SIGN	460.000 ED	5.00000	2300.00	5.00000	2300.00	6.10000	2806.00
0110 0102150 2 RADAR SPEED DISPLAY UNIT	460.000 ED	5.00000	2300.00	5.00000	2300.00	6.10000	2806.00
0115 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	3.000 EA	2500.00000	7500.00	10000.00000	30000.00	735.00000	2205.00
0120 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	3.000 EA	1500.00000	4500.00	975.00000	2925.00	635.00000	1905.00
0125 0104 10 3 SEDIMENT BARRIER	45758.000 LF	0.46000	21048.68	0.67000	30657.86	0.77000	35233.66
0130 0104 11 FLOATING TURBIDITY BARRIER	220.000 LF	7.25000	1595.00	9.25000	2035.00	10.30000	2266.00
0135 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2070.00000	6210.00	2867.00000	8601.00	3040.00000	9120.00
0140 0104 18 INLET PROTECTION SYSTEM	27.000 EA	52.00000	1404.00	258.00000	6966.00	82.00000	2214.00
0145 0104 19 CHEMICAL TREATMENT- POWDERED, FOR EROSION CONTROL	105051.000 SY	0.06000	6303.06	0.16000	16808.16	0.08000	8404.08
0150 0107 1 LITTER REMOVAL	1708.700 AC	50.00000	85435.00	9.80000	16745.26	22.30000	38104.01
0155 0107 2 MOWING	629.200 AC	50.00000	31460.00	36.00000	22651.20	43.50000	27370.20
0160 0109 71 2 FIELD OFFICE, 600 SQ FT	520.000 DA	70.00000	36400.00	78.00000	40560.00	80.00000	41600.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0165 0110 1 1 CLEARING & GRUBBING 42456125201	1.350 LS	30000.00000	30000.00	516407.00000	516407.00	33000.00000	33000.00
0170 0110 1 1 CLEARING & GRUBBING 42456115201	18.200 LS	150000.00000	150000.00	1.00000	1.00	132000.00000	132000.00
0175 0110 1 1 CLEARING & GRUBBING 42456115202	2.130 LS	15000.00000	15000.00	1.00000	1.00	44000.00000	44000.00
0180 0110 3 REMOVAL OF EXISTING STRUCTURE 42456115201	672.000 LS	40000.00000	40000.00	14500.00000	14500.00	19700.00000	19700.00
0185 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	142.000 SY	75.00000	10650.00	18.50000	2627.00	23.00000	3266.00
0190 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42456125201	LUMP	2500.00000	2500.00	4860.00000	4860.00	5900.00000	5900.00
0195 0110 86 DELIVERY OF SALVAGEABLE MATERIAL TO FDOT 42456115202	LUMP	2500.00000	2500.00	1.00000	1.00	1470.00000	1470.00
0200 0120 1 REGULAR EXCAVATION	5359.000 CY	10.95000	58681.05	9.25000	49570.75	5.10000	27330.90
0205 0120 6 EMBANKMENT	2709.000 CY	49.34000	133662.06	3.05000	8262.45	10.00000	27090.00
0210 0160 4 TYPE B STABILIZATION	23232.000 SY	5.31000	123361.92	3.70000	85958.40	9.12000	211875.84
0215 0285701 OPTIONAL BASE, BASE GROUP 01	8979.000 SY	7.05000	63301.95	7.65000	68689.35	8.40000	75423.60
0220 0285709 OPTIONAL BASE, BASE GROUP 09	8059.000 SY	27.03000	217834.77	29.00000	233711.00	33.80000	272394.20
0225 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	35563.000 SY	1.79000	63657.77	1.25000	44453.75	1.10000	39119.30
0230 0327 70 2 MILLING EXIST ASPH PAVT, 3 1/2" AVG DEPTH	107816.000 SY	2.49000	268461.84	1.77000	190834.32	2.45000	264149.20
0235 0327 70 3 MILLING EXIST ASPH PAVT, 4 1/2" AVG DEPTH	1209.000 SY	2.77000	3348.93	2.68000	3240.12	3.70000	4473.30
0240 0327 70 4 MILLING EXIST ASPH PAVT, 3" AVG DEPTH	792.000 SY	2.35000	1861.20	2.23000	1766.16	4.00000	3168.00
0245 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	16096.000 SY	1.93000	31065.28	2.50000	40240.00	3.75000	60360.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0250 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	19513.000 SY	2.14000	41757.82	2.81000	54831.53	3.84000	74929.92
0255 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	9524.000 SY	1.72000	16381.28	1.97000	18762.28	1.88000	17905.12
0260 0327 70 22 MILLING EXISTING ASPHALT PAVEMENT, 4 1/4" AVG DEPTH	36176.000 SY	2.70000	97675.20	1.85000	66925.60	2.80000	101292.80
0265 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	34908.500 TN	70.23000	2451623.96	80.75000	2818861.38	81.35000	2839806.48
0270 0337 7 5 ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5	7933.900 TN	120.93000	959446.53	129.50000	1027440.05	122.25000	969919.28
0275 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	1428.300 TN	113.86000	162626.24	115.00000	164254.50	112.00000	159969.60
0280 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	356.200 CY	320.97000	114329.51	346.00000	123245.20	395.00000	140699.00
0285 0400 4 8 CONC CLASS IV, BULKHEAD	74.100 CY	511.98000	37937.72	537.00000	39791.70	700.00000	51870.00
0290 0415 1 8 REINFORCING STEEL- BULKHEAD	3231.000 LB	0.97000	3134.07	1.00000	3231.00	0.80000	2584.80
0295 0425 1351 INLETS, CURB, TYPE P-5, <10'	2.000 EA	4351.01000	8702.02	2907.00000	5814.00	3100.00000	6200.00
0300 0425 1361 INLETS, CURB, TYPE P-6, <10'	1.000 EA	4298.92000	4298.92	3176.00000	3176.00	3400.00000	3400.00
0305 0425 1475 INLETS, CURB, TYPE 7, PARTIAL	1.000 EA	4350.82000	4350.82	937.00000	937.00	2000.00000	2000.00
0310 0425 2 63 MANHOLES, P-8, PARTIAL	1.000 EA	2010.93000	2010.93	2214.00000	2214.00	2100.00000	2100.00
0315 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	208.000 LF	225.00000	46800.00	50.00000	10400.00	136.00000	28288.00
0320 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	156.000 LF	250.00000	39000.00	55.00000	8580.00	280.00000	43680.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	16.000 LF	500.00000	8000.00	55.00000	880.00	205.00000	3280.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0330 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4500.00000	4500.00	2069.00000	2069.00	4700.00000	4700.00
0335 0431 1 1 PIPE LINER, OPTIONAL MATERIAL, 0-24"	592.000 LF	141.55000	83797.60	82.00000	48544.00	145.00000	85840.00
0340 0436 1 1 TRENCH DRAIN, STANDARD	1502.000 LF	168.62000	253267.24	168.00000	252336.00	183.00000	274866.00
0345 0455 14 3 CONCRETE SHEET PILING, 10"X30"	2892.000 LF	150.00000	433800.00	86.00000	248712.00	99.50000	287754.00
0350 0515 1 2 PIPE HANDRAIL - GUIDERAIL, ALUMINUM	193.000 LF	21.00000	4053.00	19.60000	3782.80	21.00000	4053.00
0355 0515 2102 PEDESTRIAN/ BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	1310.000 LF	31.00000	40610.00	31.95000	41854.50	34.20000	44802.00
0360 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	1259.000 LF	29.00000	36511.00	29.85000	37581.15	32.00000	40288.00
0365 0519 78 BOLLARDS	12.000 EA	150.00000	1800.00	620.00000	7440.00	533.00000	6396.00
0370 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1513.000 LF	22.45000	33966.85	17.00000	25721.00	13.00000	19669.00
0375 0520 2 2 CONCRETE CURB, TYPE B	22.000 LF	18.37000	404.14	17.00000	374.00	49.00000	1078.00
0380 0520 2 4 CONCRETE CURB, TYPE D	20.000 LF	18.37000	367.40	19.00000	380.00	49.00000	980.00
0385 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	640.000 LF	26.45000	16928.00	29.00000	18560.00	30.00000	19200.00
0390 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	136.000 LF	163.38000	22219.68	105.00000	14280.00	92.00000	12512.00
0395 0521 72 3 SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	117.000 LF	259.00000	30303.00	115.00000	13455.00	163.00000	19071.00
0400 0522 1 SIDEWALK CONCRETE, 4" THICK	1129.000 SY	37.53000	42371.37	30.00000	33870.00	25.00000	28225.00
0405 0522 2 SIDEWALK CONCRETE, 6" THICK	82.000 SY	45.92000	3765.44	33.00000	2706.00	93.00000	7626.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0410 0536 1 1 GUARDRAIL -ROADWAY	41597.000 LF	13.65000	567799.05	14.10000	586517.70	14.60000	607316.20
0415 0536 2 GUARDRAIL- SHOP-BENT PANELS	106.000 LF	15.05000	1595.30	15.05000	1595.30	16.10000	1706.60
0420 0536 4 1 RETROFIT EXIST GUARDRAIL, PEDESTRIAN/ CYCLE PIPE RAIL	285.000 LF	8.00000	2280.00	8.00000	2280.00	8.60000	2451.00
0425 0536 7 SPECIAL GUARDRAIL POST	246.000 EA	110.00000	27060.00	110.00000	27060.00	118.00000	29028.00
0430 0536 73 GUARDRAIL REMOVAL	42496.000 LF	1.50000	63744.00	1.50000	63744.00	1.60000	67993.60
0435 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	3.000 EA	1260.00000	3780.00	1260.00000	3780.00	1360.00000	4080.00
0440 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	2.000 EA	1482.00000	2964.00	1482.00000	2964.00	1600.00000	3200.00
0445 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	14.000 EA	388.00000	5432.00	388.00000	5432.00	420.00000	5880.00
0450 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	3.000 EA	835.00000	2505.00	835.00000	2505.00	900.00000	2700.00
0455 0538 1 GUARDRAIL RESET	909.000 LF	5.25000	4772.25	5.25000	4772.25	5.60000	5090.40
0460 0544 75 40 CRASH CUSHION - OPTIONAL	2.000 EA	18910.00000	37820.00	18910.00000	37820.00	20250.00000	40500.00
0465 0570 1 2 PERFORMANCE TURF, SOD	72000.000 SY	1.87000	134640.00	2.05000	147600.00	2.35000	169200.00
0470 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1952.000 EA	3.25000	6344.00	3.85000	7515.20	3.20000	6246.40
0475 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	22.246 NM	812.48000	18074.43	790.00000	17574.34	964.00000	21445.14
0480 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	2321.000 LF	0.25000	580.25	0.28000	649.88	0.37000	858.77
0485 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	1469.000 LF	0.41000	602.29	0.60000	881.40	0.65000	954.85

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0490 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	481.000 LF	0.61000	293.41	0.85000	408.85	0.85000	408.85
0495 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1665.000 LF	1.02000	1698.30	1.25000	2081.25	1.07000	1781.55
0500 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	28.874 GM	253.90000	7331.11	330.00000	9528.42	321.00000	9268.55
0505 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	2652.000 LF	0.20000	530.40	0.30000	795.60	0.11000	291.72
0510 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	119.000 EA	45.70000	5438.30	22.00000	2618.00	32.15000	3825.85
0515 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	161.000 EA	25.39000	4087.79	20.00000	3220.00	19.30000	3107.30
0520 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	20.014 NM	812.48000	16260.97	790.00000	15811.06	964.00000	19293.50
0525 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	1382.000 LF	0.25000	345.50	0.28000	386.96	0.38000	525.16
0530 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	130.000 LF	0.61000	79.30	0.85000	110.50	1.07000	139.10
0535 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	108.000 LF	0.20000	21.60	0.30000	32.40	0.22000	23.76
0540 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42456115201	LUMP	60000.00000	60000.00	60000.00000	60000.00	60000.00000	60000.00
0545 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42456115202	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0550 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42456125201	LUMP	5500.00000	5500.00	5500.00000	5500.00	5500.00000	5500.00
SECTION 0001 TOTALS			$ 8,815,398.86		$ 8,938,138.63		$ 9,096,451.14
SECTION 0002 SIGNING							
0555 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	115.000 AS	185.00000	21275.00	185.00000	21275.00	195.00000	22425.00
0560 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	19.000 AS	540.00000	10260.00	540.00000	10260.00	755.00000	14345.00
0565 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	1.000 AS	900.00000	900.00	900.00000	900.00	1400.00000	1400.00
0570 0700 20 40 SINGLE POST SIGN, RELOCATE	7.000 AS	185.00000	1295.00	185.00000	1295.00	86.00000	602.00
0575 0700 20 60 SINGLE POST SIGN, REMOVE	101.000 AS	1.00000	101.00	1.00000	101.00	1.10000	111.10
0580 0700 21 31 MULTI- POST SIGN, INSTALL, 50 SF OR LES	1.000 AS	2700.00000	2700.00	2700.00000	2700.00	2500.00000	2500.00
0585 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1100.00000	1100.00	1350.00000	1350.00	2500.00000	2500.00
0590 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	200.00000	200.00	200.00000	200.00	107.00000	107.00
0595 0705 10 1 OBJECT MARKER, TYPE 1	12.000 EA	95.00000	1140.00	95.00000	1140.00	129.00000	1548.00
0600 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	95.00000	285.00	95.00000	285.00	129.00000	387.00
0605 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	128.000 EA	138.00000	17664.00	138.00000	17664.00	166.00000	21248.00
0610 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	28.000 SF	2.03000	56.84	1.00000	28.00	1.10000	30.80
0615 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	198.000 SF	2.03000	401.94	1.00000	198.00	1.10000	217.80
0620 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42456115201	LUMP	65708.02000	65708.02	64308.00000	64308.00	70690.00000	70690.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0625 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42456125201	LUMP	4670.72000	4670.72	6064.00000	6064.00	5355.00000	5355.00
0630 0711 17 THERMOPLASTIC, REMOVE EXISTING THERMOPLASTIC PAVEMENT MARKINGS	217.000 SF	10.77000	2337.09	8.75000	1898.75	10.70000	2321.90
0635 0713102111 PREFORMED TAPE, HIGH PERFORMANCE, WHITE SOLID, 6"	1.233 NM	18768.21000	23141.20	21690.00000	26743.77	19280.00000	23772.24
0640 0713102211 PREFORMED TAPE, HIGH PERFORMANCE, YELLOW, SOLID, 6"	1.233 NM	18768.21000	23141.20	21690.00000	26743.77	19280.00000	23772.24
0645 0713102533 PREFORMED TAPE, HIGH PERFORMANCE, WHITE/BLACK CONTRAST, SKIP, 9"	1.233 GM	6906.05000	8515.16	8390.00000	10344.87	10710.00000	13205.43
SECTION 0002 TOTALS		$	184,892.17	$	193,499.16	$	206,538.51
SECTION 0003 LIGHTING							
0650 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	755.000 LF	15.00000	11325.00	11.00000	8305.00	13.50000	10192.50
0655 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	2730.000 LF	1.05000	2866.50	2.00000	5460.00	1.20000	3276.00
0660 0715 1 13 LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	4500.000 LF	1.65000	7425.00	2.00000	9000.00	1.50000	6750.00
0665 0715 1 60 LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	1875.000 LF	0.10000	187.50	0.60000	1125.00	0.20000	375.00
0670 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	1675.000 LF	3.50000	5862.50	5.40000	9045.00	1.60000	2680.00
0675 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	10.000 LF	16.00000	160.00	28.00000	280.00	29.00000	290.00
0680 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	4.000 EA	2635.50000	10542.00	4050.00000	16200.00	5500.00000	22000.00
0685 0715 4400 LIGHT POLE COMPLETE, RELOCATE	16.000 EA	250.00000	4000.00	830.00000	13280.00	341.00000	5456.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0690 0715 4600 LIGHT POLE COMPLETE, REMOVE	2.000 EA	300.00000	600.00	400.00000	800.00	643.00000	1286.00
0695 0715 7 31 LOAD CENTER, RELOCATE, SECONDARY VOLTAG	1.000 EA	1500.00000	1500.00	2650.00000	2650.00	3100.00000	3100.00
0700 0715 10 2 LIGHT POLE FOUNDATION, F&I	16.000 EA	969.50000	15512.00	2065.00000	33040.00	2400.00000	38400.00
0705 0715 10 5 LIGHT POLE FOUNDATION, REMOVE	16.000 EA	300.00000	4800.00	430.00000	6880.00	322.00000	5152.00
0710 0715 11111 LUMINAIRE, F&I, ROADWAY, COBRA HEAD	101.000 EA	461.00000	46561.00	340.00000	34340.00	680.00000	68680.00
0715 0715 11500 LUMINAIRE, REMOVE	101.000 EA	32.00000	3232.00	87.00000	8787.00	41.00000	4141.00
0720 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	26.000 EA	225.00000	5850.00	430.00000	11180.00	538.00000	13988.00
0725 0715 14 51 LIGHTING - PULL BOX, REMOVE, ROADSIDE, MOULDED	5.000 EA	30.00000	150.00	52.00000	260.00	61.00000	305.00
SECTION 0003 TOTALS		$	120,573.50	$	160,632.00	$	186,071.50
SECTION 0004 SIGNALIZATION							
0730 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	310.000 LF	15.00000	4650.00	11.00000	3410.00	13.60000	4216.00
0735 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	730.000 LF	20.00000	14600.00	14.00000	10220.00	16.60000	12118.00
0740 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	3576.000 LF	4.25000	15198.00	5.00000	17880.00	4.00000	14304.00
0745 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	20.000 LF	15.00000	300.00	22.00000	440.00	18.00000	360.00
0750 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	3.000 PI	2500.00000	7500.00	2965.00000	8895.00	3550.00000	10650.00
0755 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	41.000 EA	300.00000	12300.00	320.00000	13120.00	261.00000	10701.00
0760 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	2.000 AS	1500.00000	3000.00	1100.00000	2200.00	1100.00000	2200.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0765 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2010.000 LF	1.25000	2512.50	1.20000	2412.00	1.25000	2512.50
0770 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	2.000 EA	650.00000	1300.00	650.00000	1300.00	765.00000	1530.00
0775 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	10.000 EA	525.00000	5250.00	800.00000	8000.00	760.00000	7600.00
0780 0649 31202 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-46	1.000 EA	16672.23000	16672.23	18600.00000	18600.00	17150.00000	17150.00
0785 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	3.000 EA	19519.26000	58557.78	21750.00000	65250.00	18830.00000	56490.00
0790 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	1.000 EA	27804.60000	27804.60	30825.00000	30825.00	27600.00000	27600.00
0795 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	26048.00000	52096.00	28895.00000	57790.00	26000.00000	52000.00
0800 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	15.000 AS	685.00000	10275.00	800.00000	12000.00	830.00000	12450.00
0805 0650 51411 TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD	2.000 AS	790.00000	1580.00	1015.00000	2030.00	960.00000	1920.00
0810 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	9.000 AS	650.00000	5850.00	540.00000	4860.00	550.00000	4950.00
0815 0653192 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	1.000 AS	1300.00000	1300.00	1160.00000	1160.00	1100.00000	1100.00
0820 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	8.000 EA	155.00000	1240.00	150.00000	1200.00	180.00000	1440.00
0825 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	1.000 AS	550.00000	550.00	630.00000	630.00	638.00000	638.00
0830 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	16.000 AS	450.00000	7200.00	700.00000	11200.00	638.00000	10208.00
0835 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	650.00000	1300.00	660.00000	1320.00	665.00000	1330.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0840 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	7.000 EA	6128.57000	42899.99	5490.00000	38430.00	3665.00000	25655.00
0845 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	11.000 EA	250.00000	2750.00	365.00000	4015.00	310.00000	3410.00
0850 0670 5111 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	2.000 AS	17000.00000	34000.00	19200.00000	38400.00	22000.00000	44000.00
0855 0670 5411 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 1 PREEMPT	2.000 AS	3235.00000	6470.00	795.00000	1590.00	715.00000	1430.00
0860 0678 1104 CONTROLLER ACCESSORIES, F&I, LOAD SWITCH	2.000 EA	70.00000	140.00	75.00000	150.00	54.00000	108.00
0865 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	15.000 EA	35.00000	525.00	26.00000	390.00	40.00000	600.00
0870 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	4.000 EA	25.00000	100.00	26.00000	104.00	40.00000	160.00
0875 0690 32 1 POLE REMOVAL, SHALLOW, DIRECT BURIAL	5.000 EA	500.00000	2500.00	1235.00000	6175.00	1700.00000	8500.00
0880 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	3.000 EA	200.00000	600.00	220.00000	660.00	320.00000	960.00
0885 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	4.000 EA	100.00000	400.00	13.00000	52.00	20.00000	80.00
0890 0690 80 SPAN WIRE ASSEMBLY, REMOVE	2.000 EA	300.00000	600.00	312.00000	624.00	120.00000	240.00
0895 0690 90 CONDUIT & CABLING REMOVE	3.000 PI	200.00000	600.00	312.00000	936.00	485.00000	1455.00
0900 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	4.000 PI	200.00000	800.00	290.00000	1160.00	970.00000	3880.00
0905 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	6.000 EA	2022.00000	12132.00	1915.00000	11490.00	2270.00000	13620.00
0910 0741 70111 TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	4.000 EA	850.00000	3400.00	930.00000	3720.00	900.00000	3600.00
0915 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	700.00000	2800.00	660.00000	2640.00	1040.00000	4160.00

CALL ORDER: 020 PROPOSAL ID: T7299 LETTING DATE: 01/25/12 10:30 A.M. DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PURCELL, R.E. CONSTRUCTION CO., UNIT PRICE	 AMOUNT
0920 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	1800.00000	1800.00	2435.00000	2435.00	1950.00000	1950.00
SECTION 0004 TOTALS			$ 363,553.10		$ 387,713.00		$ 367,275.50
CONTRACT TOTALS			$ 9,484,417.63		$ 9,679,982.79		$ 9,856,336.65

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.