VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T3088 PROPOSAL DESC :
LETTING DATE : 07/25/12 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of new
SET-ASIDE : U/R CODE : alignment. Work includes earthwork for proposed roadway and
CONTRACT TIME : 608 WORKING DAYS (AVAILABLE DAYS) drainage ponds, roadway base, asphalt, drainage structures,
constructing a bridge and a signal.

FINPROJ(S) : 21894615201 (*) F.A. NO. : N/A COUNTIES : GADSDEN

LOCAL NAME : QUINCY BY-PASS ROAD NAME : QUINCY BY-PASS
PROJ LIMITS : FROM SR 10 (US 90) EAST TO SR 12

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GLF CONSTRUCTION CORPORATION	Responsive	Winning bid	$ 13,348,457.60	0.00%
2	ANDERSON COLUMBIA CO., INC.	Responsive	Non-Winning Bid	$ 14,261,245.02	6.83%
3	UNITED INFRASTRUCTURE GROUP, INC.	Responsive	Non-Winning Bid	$ 15,154,819.89	13.53%
4	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 15,488,888.00	16.03%
5	COMMERCIAL INDUSTRIAL CORP.	Responsive	Non-Winning Bid	$ 15,934,022.00	19.36%
6	LANE CONSTRUCTION CORPORATION (THE)	Responsive	Non-Winning Bid	$ 16,176,185.47	21.18%
7	SCOTT BRIDGE COMPANY, INC.	Responsive	Non-Winning Bid	$ 16,418,527.69	22.99%
8	SOUTHERN CONCRETE CONSTRUCTION CO., INC.	Responsive	Non-Winning Bid	$ 17,155,112.72	28.51%
9	HAL JONES CONTRACTOR, INC	Responsive	Non-Winning Bid	$ 17,488,158.40	31.01%
10	PCL CIVIL CONSTRUCTORS, INC.	Responsive	Non-Winning Bid	$ 17,874,188.17	33.90%
11	ARCHER WESTERN CONTRACTORS, LLC.	Responsive	Non-Winning Bid	$ 19,949,626.91	49.45%

CALL ORDER : 001 PROPOSAL ID : T3088 PROPOSAL DESC :
LETTING DATE : 07/25/12 10:30 A.M. DISTRICT : 03 The improvements under this contract consist of new
SET-ASIDE : U/R CODE : alignment. Work includes earthwork for proposed roadway and
CONTRACT TIME : 608 WORKING DAYS (AVAILABLE DAYS) drainage ponds, roadway base, asphalt, drainage structures,
constructing a bridge and a signal.

FINPROJ(S) : 21894615201 (*) F.A. NO. : N/A COUNTIES : GADSDEN

LOCAL NAME : QUINCY BY-PASS ROAD NAME : QUINCY BY-PASS
PROJ LIMITS : FROM SR 10 (US 90) EAST TO SR 12

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1760.400 CY	375.00000	660150.00	535.88000	943363.15	495.00000	871398.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.500 CY	275.00000	29287.50	301.35000	32093.78	293.00000	31204.50
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	64.400 CY	765.00000	49266.00	737.23000	47477.61	1270.00000	81788.00
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	626.200 CY	465.00000	291183.00	626.84000	392527.21	750.00000	469650.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6089.000 SY	7.00000	42623.00	10.03000	61072.67	6.50000	39578.50
0030 0400147 COMPOSITE NEOPRENE PADS	45.900 CF	930.00000	42687.00	863.75000	39646.13	868.00000	39841.20
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	450165.000 LB	0.80000	360132.00	0.84000	378138.60	0.80000	360132.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	97503.000 LB	0.80000	78002.40	0.89000	86777.67	0.83000	80927.49
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20658.000 LB	0.80000	16526.40	0.79000	16319.82	0.80000	16526.40
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	6132.000 LF	135.00000	827820.00	170.11000	1043114.52	147.00000	901404.00
0055 0455 88 5 DRILLED SHAFT, 48" DIA	2973.000 LF	140.00000	416220.00	487.07000	1448059.11	234.00000	695682.00
0060 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1236.000 LF	155.00000	191580.00	190.57000	235544.52	175.00000	216300.00
0065 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	2925.000 LF	45.00000	131625.00	40.29000	117848.25	40.00000	117000.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0070 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2421.000 LF	20.00000	48420.00	44.97000	108872.37	227.00000	549567.00
0075 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	2000.00000	84000.00	1197.85000	50309.70	4160.00000	174720.00
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	273.000 LF	21.00000	5733.00	29.92000	8168.16	30.00000	8190.00
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2603.000 LF	73.00000	190019.00	72.64000	189081.92	58.00000	150974.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2536.400 TN	110.00000	279004.00	78.63000	199437.13	80.00000	202912.00
0095 0530 74 BEDDING STONE	903.300 TN	109.00000	98459.70	69.88000	63122.60	75.00000	67747.50
SECTION 0001 TOTALS		$	3,842,738.00	$	5,460,974.92	$	5,075,542.59
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 21894615201	LUMP	1320000.00000	1320000.00	1051872.18000	1051872.18	1510000.00000	1510000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 21894615201	608.000 LS	75000.00000	75000.00	60600.07000	60600.07	145000.00000	145000.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	8.60000	2150.00	38.11000	9527.50	35.00000	8750.00
0115 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	45.00000	2250.00	93.79000	4689.50	55.00000	2750.00
0120 0102 60 WORK ZONE SIGN	15591.000 ED	0.20000	3118.20	0.29000	4521.39	0.20000	3118.20
0125 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1780.000 LF	39.60000	70488.00	22.09000	39320.20	40.00000	71200.00
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	840.000 LF	21.00000	17640.00	33.23000	27913.20	18.00000	15120.00
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	240.000 LF	4.90000	1176.00	7.39000	1773.60	6.00000	1440.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46123.000 ED	0.15000	6918.45	0.16000	7379.68	0.10000	4612.30
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	715.000 ED	5.10000	3646.50	5.99000	4282.85	5.00000	3575.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7542.000 ED	0.20000	1508.40	0.30000	2262.60	0.30000	2262.60
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	510.000 EA	3.50000	1785.00	3.27000	1667.70	3.00000	1530.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	0.10000	171.60	0.12000	205.92	0.10000	171.60
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	6.000 LO	700.00000	4200.00	871.16000	5226.96	1050.00000	6300.00
0170 0103 1 7 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 218946-1-52-01 21894615201	LUMP	700000.00000	700000.00	1200000.00000	1200000.00	1395000.00000	1395000.00
0175 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	49507.000 SY	1.75000	86637.25	1.09000	53962.63	0.80000	39605.60
0180 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	739.000 LF	15.00000	11085.00	21.78000	16095.42	20.00000	14780.00
0185 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	1.000 EA	1950.00000	1950.00	2722.38000	2722.38	2500.00000	2500.00
0190 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	1.000 EA	1150.00000	1150.00	2177.90000	2177.90	2000.00000	2000.00
0195 0104 10 3 SEDIMENT BARRIER	17449.000 LF	1.00000	17449.00	1.03000	17972.47	0.65000	11341.85
0200 0104 11 FLOATING TURBIDITY BARRIER	400.000 LF	6.00000	2400.00	16.33000	6532.00	7.50000	3000.00
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6197.000 LF	4.00000	24788.00	9.80000	60730.60	3.50000	21689.50

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2226.66000	4453.32	3212.40000	6424.80	2950.00000	5900.00
0215 0104 18 INLET PROTECTION SYSTEM	44.000 EA	95.00000	4180.00	59.90000	2635.60	75.00000	3300.00
0220 0107 1 LITTER REMOVAL	380.000 AC	15.00000	5700.00	43.55000	16549.00	20.00000	7600.00
0225 0107 2 MOWING	380.000 AC	25.00000	9500.00	54.45000	20691.00	25.00000	9500.00
0230 0110 1 1 CLEARING & GRUBBING 21894615201	47.400 LS	500000.00000	500000.00	210000.00000	210000.00	189460.00000	189460.00
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	787.000 SY	9.00000	7083.00	13.07000	10286.09	12.00000	9444.00
0240 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	94.00000	1316.00	108.90000	1524.60	100.00000	1400.00
0245 0120 1 REGULAR EXCAVATION	133068.000 CY	3.00000	399204.00	2.94000	391219.92	3.00000	399204.00
0250 0120 4 SUBSOIL EXCAVATION	28976.000 CY	4.20000	121699.20	8.60000	249193.60	8.00000	231808.00
0255 0120 6 EMBANKMENT	397411.000 CY	5.50000	2185760.50	4.08000	1621436.88	4.75000	1887702.25
0260 0160 4 TYPE B STABILIZATION	46043.000 SY	3.21000	147798.03	3.27000	150560.61	3.00000	138129.00
0265 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	143908.000 SY	0.95000	136712.60	0.65000	93540.20	1.00000	143908.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	12310.000 SY	6.64000	81738.40	6.53000	80384.30	6.00000	73860.00
0275 0285706 OPTIONAL BASE, BASE GROUP 06	26968.000 SY	10.50000	283164.00	10.34000	278849.12	9.50000	256196.00
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5679.000 SY	1.10000	6246.90	1.63000	9256.77	1.95000	11074.05
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	24679.000 SY	1.65000	40720.35	1.63000	40226.77	1.95000	48124.05
0290 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	3928.600 TN	108.00000	424288.80	91.95000	361234.77	105.00000	412503.00
0295 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2068.800 TN	108.00000	223430.40	105.60000	218465.28	118.00000	244118.40

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0300 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1193.900 TN	127.00000	151625.30	124.68000	148855.45	110.00000	131329.00
0305 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22	2139.100 TN	114.00000	243857.40	95.42000	204112.92	125.00000	267387.50
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	375.400 TN	150.00000	56310.00	133.38000	50070.85	150.00000	56310.00
0315 0400 1 2 CONCRETE CLASS I, ENDWALLS	58.300 CY	850.00000	49555.00	653.37000	38091.47	600.00000	34980.00
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1900.00000	17100.00	1306.74000	11760.66	1200.00000	10800.00
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2600.00000	10400.00	2286.80000	9147.20	2100.00000	8400.00
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3300.00000	3300.00	3593.54000	3593.54	3300.00000	3300.00
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	2700.00000	10800.00	2286.80000	9147.20	2100.00000	8400.00
0340 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	4700.00000	4700.00	4791.38000	4791.38	4400.00000	4400.00
0345 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	2.000 EA	7200.00000	14400.00	4900.28000	9800.56	4500.00000	9000.00
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	6200.00000	6200.00	6533.70000	6533.70	6000.00000	6000.00
0355 0425 1701 INLETS, GUTTER, TYPE S, <10'	13.000 EA	2200.00000	28600.00	2177.90000	28312.70	2000.00000	26000.00
0360 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	3700.00000	7400.00	3593.54000	7187.08	3300.00000	6600.00
0365 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	2800.00000	2800.00	1954.67000	1954.67	1795.00000	1795.00
0370 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2300.00000	4600.00	2395.69000	4791.38	2200.00000	4400.00
0375 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	2700.00000	5400.00	3157.96000	6315.92	2900.00000	5800.00
0380 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	22000.00000	88000.00	5809.55000	23238.20	5335.00000	21340.00
0385 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	56.000 LF	43.00000	2408.00	65.34000	3659.04	60.00000	3360.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2393.000 LF	28.00000	67004.00	33.75000	80763.75	31.00000	74183.00
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	291.000 LF	37.00000	10767.00	47.91000	13941.81	44.00000	12804.00
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1181.000 LF	47.00000	55507.00	54.45000	64305.45	50.00000	59050.00
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	288.000 LF	69.00000	19872.00	71.87000	20698.56	66.00000	19008.00
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	200.000 LF	78.00000	15600.00	79.50000	15900.00	73.00000	14600.00
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	384.000 LF	104.00000	39936.00	95.83000	36798.72	88.00000	33792.00
0420 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	275.000 LF	37.00000	10175.00	47.91000	13175.25	44.00000	12100.00
0425 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	108.000 LF	93.00000	10044.00	114.34000	12348.72	105.00000	11340.00
0430 0430610025 U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE	1.000 EA	3350.00000	3350.00	2831.27000	2831.27	2600.00000	2600.00
0435 0430610233 U-ENDWALL, STD 261, 1:3 SLOPE, 30"PIPE	1.000 EA	3350.00000	3350.00	3593.54000	3593.54	3300.00000	3300.00
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	570.00000	2850.00	958.28000	4791.40	880.00000	4400.00
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1050.00000	2100.00	1960.11000	3920.22	1800.00000	3600.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	1620.00000	1620.00	2395.69000	2395.69	2200.00000	2200.00
0455 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	670.00000	670.00	1034.51000	1034.51	950.00000	950.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0460 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	1810.00000	1810.00	3593.54000	3593.54	3300.00000	3300.00
0465 0436 1 1 TRENCH DRAIN, STANDARD	380.000 LF	172.00000	65360.00	163.35000	62073.00	150.00000	57000.00
0470 0440 1 10 UNDERDRAIN, TYPE I	715.000 LF	24.00000	17160.00	32.67000	23359.05	30.00000	21450.00
0475 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	365.000 LF	9.50000	3467.50	13.07000	4770.55	12.00000	4380.00
0480 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	134.000 LF	17.10000	2291.40	16.33000	2188.22	15.00000	2010.00
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1465.000 LF	10.00000	14650.00	14.16000	20744.40	18.00000	26370.00
0490 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	129.000 LF	25.00000	3225.00	27.22000	3511.38	38.00000	4902.00
0495 0520 6 SHOULDER GUTTER- CONCRETE	2514.000 LF	11.00000	27654.00	15.24000	38313.36	20.00000	50280.00
0500 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	133.000 SY	25.00000	3325.00	54.45000	7241.85	40.00000	5320.00
0505 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	7197.000 SY	26.00000	187122.00	59.89000	431028.33	41.50000	298675.50
0510 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	90.000 SY	35.00000	3150.00	71.87000	6468.30	50.00000	4500.00
0515 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	130.600 TN	135.00000	17631.00	136.12000	17777.27	125.00000	16325.00
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1311.600 TN	112.00000	146899.20	107.81000	141403.60	99.00000	129848.40
0525 0536 1 1 GUARDRAIL -ROADWAY	5038.000 LF	16.75000	84386.50	17.69000	89122.22	16.75000	84386.50
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	188.000 LF	16.50000	3102.00	12.79000	2404.52	16.50000	3102.00
0535 0536 73 GUARDRAIL REMOVAL	263.000 LF	3.00000	789.00	4.36000	1146.68	3.00000	789.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1760.00000	14080.00	1687.88000	13503.04	1760.00000	14080.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	580.00000	1160.00	680.59000	1361.18	580.00000	1160.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3229.000 LF	15.00000	48435.00	13.88000	44818.52	14.00000	45206.00
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1500.00000	3000.00	1279.51000	2559.02	972.00000	1944.00
0560 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	999.000 LF	580.00000	579420.00	285.40000	285114.60	700.00000	699300.00
0565 0570 1 1 PERFORMANCE TURF	58121.000 SY	0.35000	20342.35	0.38000	22085.98	0.35000	20342.35
0570 0570 1 2 PERFORMANCE TURF, SOD	85787.000 SY	2.15000	184442.05	2.07000	177579.09	2.25000	193020.75
0575 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.100 NM	850.00000	1785.00	1306.74000	2744.15	1200.00000	2520.00
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	454.000 LF	1.50000	681.00	1.58000	717.32	1.45000	658.30
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.320 GM	335.00000	442.20	413.79000	546.20	380.00000	501.60
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	17.000 EA	24.00000	408.00	27.22000	462.74	25.00000	425.00
0595 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.100 NM	848.00000	1780.80	1306.74000	2744.15	1200.00000	2520.00
0600 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	8.000 DA	3300.00000	26400.00	3300.00000	26400.00	3300.00000	26400.00
0605 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00	3300.00000	6600.00
SECTION 0002 TOTALS			$ 9,359,806.60		$ 8,634,161.13		$ 9,929,822.30
SECTION 0003 SIGNING							

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0615 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	61.000 AS	223.00000	13603.00	201.46000	12289.06	185.00000	11285.00
0620 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	398.00000	4378.00	419.24000	4611.64	385.00000	4235.00
0625 0700 20 60 SINGLE POST SIGN, REMOVE	25.000 AS	1.00000	25.00	8.71000	217.75	8.00000	200.00
0630 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	2970.00000	5940.00	3722.03000	7444.06	3420.00000	6840.00
0635 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	120.00000	480.00	196.01000	784.04	180.00000	720.00
0640 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	63.00000	504.00	96.92000	775.36	90.00000	720.00
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21894615201	LUMP	27561.00000	27561.00	40291.16000	40291.16	37000.00000	37000.00
SECTION 0003 TOTALS		$	52,491.00	$	66,413.07	$	61,000.00
SECTION 0004 SIGNALIZATION							
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	980.000 LF	6.00000	5880.00	6.53000	6399.40	4.00000	3920.00
0655 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	40.000 LF	26.00000	1040.00	27.22000	1088.80	35.00000	1400.00
0660 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	3574.00000	3574.00	3811.33000	3811.33	2200.00000	2200.00
0665 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	2655.00000	2655.00	2831.27000	2831.27	2000.00000	2000.00
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	357.00000	3570.00	381.14000	3811.40	290.00000	2900.00
0675 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	817.00000	817.00	871.16000	871.16	1200.00000	1200.00
0680 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	120.000 LF	1.60000	192.00	1.63000	195.60	1.00000	120.00
0685 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	8680.00000	34720.00	9256.08000	37024.32	9000.00000	36000.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GLF CONSTRUCTION CORPORATIO UNIT PRICE	 AMOUNT	(2) ANDERSON COLUMBIA CO., INC. UNIT PRICE	 AMOUNT	(3) UNITED INFRASTRUCTURE GROUP, IN UNIT PRICE	 AMOUNT
0690 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	10.000 AS	878.00000	8780.00	936.50000	9365.00	755.00000	7550.00
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	242.00000	1452.00	258.09000	1548.54	200.00000	1200.00
0700 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	242.00000	484.00	258.09000	516.18	200.00000	400.00
0705 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	2.000 AS	613.00000	1226.00	653.37000	1306.74	700.00000	1400.00
0710 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	561.00000	4488.00	598.92000	4791.36	500.00000	4000.00
0715 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	1022.00000	2044.00	1088.95000	2177.90	1000.00000	2000.00
0720 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	22500.00000	22500.00	23956.90000	23956.90	22165.00000	22165.00
SECTION 0004 TOTALS			$ 93,422.00		$ 99,695.90		$ 88,455.00
CONTRACT TOTALS			$ 13,348,457.60		$ 14,261,245.02		$ 15,154,819.89

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1760.400 CY	420.00000	739368.00	485.00000	853794.00	400.00000	704160.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.500 CY	230.00000	24495.00	345.00000	36742.50	240.00000	25560.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	64.400 CY	420.00000	27048.00	750.00000	48300.00	960.00000	61824.00
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	626.200 CY	410.00000	256742.00	750.00000	469650.00	443.00000	277406.60
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6089.000 SY	7.00000	42623.00	7.23000	44023.47	5.00000	30445.00
0030 0400147 COMPOSITE NEOPRENE PADS	45.900 CF	930.00000	42687.00	885.00000	40621.50	720.00000	33048.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	450165.000 LB	0.69000	310613.85	0.68000	306112.20	0.70000	315115.50
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	97503.000 LB	0.70000	68252.10	0.78000	76052.34	0.70000	68252.10
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20658.000 LB	0.70000	14460.60	0.68000	14047.44	0.70000	14460.60
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	6132.000 LF	180.00000	1103760.00	175.50000	1076166.00	160.00000	981120.00
0055 0455 88 5 DRILLED SHAFT, 48" DIA	2973.000 LF	350.00000	1040550.00	275.00000	817575.00	380.00000	1129740.00
0060 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1236.000 LF	180.00000	222480.00	192.00000	237312.00	210.00000	259560.00
0065 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	2925.000 LF	37.00000	108225.00	62.00000	181350.00	35.00000	102375.00
0070 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2421.000 LF	46.00000	111366.00	45.00000	108945.00	65.00000	157365.00
0075 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	4500.00000	189000.00	2850.00000	119700.00	1300.00000	54600.00
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	273.000 LF	38.00000	10374.00	23.00000	6279.00	40.30000	11001.90

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2603.000 LF	61.00000	158783.00	65.00000	169195.00	67.00000	174401.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2536.400 TN	73.00000	185157.20	92.00000	233348.80	50.00000	126820.00
0095 0530 74 BEDDING STONE	903.300 TN	49.00000	44261.70	43.00000	38841.90	75.00000	67747.50
SECTION 0001 TOTALS		$	4,700,246.45	$	4,878,056.15	$	4,595,002.20
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 21894615201	LUMP	1500000.00000	1500000.00	1750000.00000	1750000.00	1500000.00000	1500000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 21894615201	608.000 LS	100000.00000	100000.00	34151.00000	34151.00	360000.00000	360000.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	32.00000	8000.00	16.20000	4050.00	62.09000	15522.50
0115 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	51.00000	2550.00	85.00000	4250.00	26.00000	1300.00
0120 0102 60 WORK ZONE SIGN	15591.000 ED	0.20000	3118.20	0.27000	4209.57	0.20000	3118.20
0125 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1780.000 LF	40.00000	71200.00	44.76000	79672.80	20.00000	35600.00
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	840.000 LF	25.00000	21000.00	23.74000	19941.60	0.01000	8.40
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	240.000 LF	10.00000	2400.00	5.54000	1329.60	0.01000	2.40
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46123.000 ED	0.15000	6918.45	0.18000	8302.14	0.15000	6918.45
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	715.000 ED	5.00000	3575.00	5.65000	4039.75	5.00000	3575.00
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7542.000 ED	0.20000	1508.40	0.33000	2488.86	0.20000	1508.40

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	510.000 EA	4.20000	2142.00	3.62000	1846.20	3.00000	1530.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	0.10000	171.60	0.16000	274.56	0.10000	171.60
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	6.000 LO	690.00000	4140.00	1000.00000	6000.00	700.00000	4200.00
0170 0103 1 7 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 218946-1-52-01 21894615201	LUMP	1500000.00000	1500000.00	1752000.00000	1752000.00	1400000.00000	1400000.00
0175 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	49507.000 SY	0.70000	34654.90	0.90000	44556.30	1.00000	49507.00
0180 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	739.000 LF	61.00000	45079.00	60.00000	44340.00	43.00000	31777.00
0185 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	1.000 EA	14600.00000	14600.00	3438.00000	3438.00	3740.00000	3740.00
0190 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	1.000 EA	12500.00000	12500.00	1719.00000	1719.00	1670.00000	1670.00
0195 0104 10 3 SEDIMENT BARRIER	17449.000 LF	0.50000	8724.50	1.45000	25301.05	1.60000	27918.40
0200 0104 11 FLOATING TURBIDITY BARRIER	400.000 LF	6.50000	2600.00	15.82000	6328.00	7.70000	3080.00
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6197.000 LF	2.60000	16112.20	3.96000	24540.12	3.60000	22309.20
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	1500.00000	3000.00	2872.00000	5744.00	5300.00000	10600.00
0215 0104 18 INLET PROTECTION SYSTEM	44.000 EA	40.00000	1760.00	108.00000	4752.00	80.00000	3520.00
0220 0107 1 LITTER REMOVAL	380.000 AC	60.00000	22800.00	108.00000	41040.00	15.00000	5700.00
0225 0107 2 MOWING	380.000 AC	130.00000	49400.00	45.81000	17407.80	75.00000	28500.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0230 0110 1 1 CLEARING & GRUBBING 21894615201	47.400 LS	917058.15000	917058.15	702500.00000	702500.00	607000.00000	607000.00
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	787.000 SY	19.00000	14953.00	0.81000	637.47	14.00000	11018.00
0240 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	180.00000	2520.00	91.56000	1281.84	149.00000	2086.00
0245 0120 1 REGULAR EXCAVATION	133068.000 CY	3.00000	399204.00	1.10000	146374.80	3.30000	439124.40
0250 0120 4 SUBSOIL EXCAVATION	28976.000 CY	8.00000	231808.00	10.00000	289760.00	4.00000	115904.00
0255 0120 6 EMBANKMENT	397411.000 CY	3.85000	1530032.35	6.52000	2591119.72	6.63000	2634834.93
0260 0160 4 TYPE B STABILIZATION	46043.000 SY	3.00000	138129.00	3.00000	138129.00	1.80000	82877.40
0265 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	143908.000 SY	0.85000	122321.80	0.63000	90662.04	0.75000	107931.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	12310.000 SY	6.50000	80015.00	5.84000	71890.40	7.00000	86170.00
0275 0285706 OPTIONAL BASE, BASE GROUP 06	26968.000 SY	10.00000	269680.00	10.89000	293681.52	11.50000	310132.00
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5679.000 SY	2.60000	14765.40	1.02000	5792.58	2.55000	14481.45
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	24679.000 SY	2.60000	64165.40	1.54000	38005.66	2.55000	62931.45
0290 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	3928.600 TN	110.00000	432146.00	95.00000	373217.00	111.00000	436074.60
0295 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2068.800 TN	110.00000	227568.00	110.00000	227568.00	115.00000	237912.00
0300 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1193.900 TN	130.00000	155207.00	115.00000	137298.50	131.00000	156400.90
0305 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22	2139.100 TN	120.00000	256692.00	92.00000	196797.20	121.00000	258831.10
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	375.400 TN	260.00000	97604.00	113.00000	42420.20	258.07000	96879.48

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0315 0400 1 2 CONCRETE CLASS I, ENDWALLS	58.300 CY	620.00000	36146.00	356.00000	20754.80	1180.00000	68794.00
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1200.00000	10800.00	2455.00000	22095.00	3290.00000	29610.00
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2200.00000	8800.00	3140.00000	12560.00	4120.00000	16480.00
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3400.00000	3400.00	3987.00000	3987.00	6200.00000	6200.00
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	2200.00000	8800.00	3032.00000	12128.00	4190.00000	16760.00
0340 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	4500.00000	4500.00	5333.00000	5333.00	6400.00000	6400.00
0345 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	2.000 EA	4600.00000	9200.00	8450.00000	16900.00	9200.00000	18400.00
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	6200.00000	6200.00	8187.00000	8187.00	10000.00000	10000.00
0355 0425 1701 INLETS, GUTTER, TYPE S, <10'	13.000 EA	2100.00000	27300.00	3165.00000	41145.00	4110.00000	53430.00
0360 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	3400.00000	6800.00	4928.00000	9856.00	5400.00000	10800.00
0365 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1800.00000	1800.00	3599.00000	3599.00	3940.00000	3940.00
0370 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2300.00000	4600.00	2463.00000	4926.00	3760.00000	7520.00
0375 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	3000.00000	6000.00	3220.00000	6440.00	5400.00000	10800.00
0380 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	5500.00000	22000.00	9342.00000	37368.00	35000.00000	140000.00
0385 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	56.000 LF	62.00000	3472.00	30.00000	1680.00	38.00000	2128.00
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2393.000 LF	32.00000	76576.00	30.00000	71790.00	40.00000	95720.00
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	291.000 LF	46.00000	13386.00	45.00000	13095.00	49.00000	14259.00
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1181.000 LF	52.00000	61412.00	80.00000	94480.00	80.00000	94480.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	288.000 LF	69.00000	19872.00	123.00000	35424.00	98.00000	28224.00
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	200.000 LF	76.00000	15200.00	145.00000	29000.00	113.00000	22600.00
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	384.000 LF	92.00000	35328.00	172.00000	66048.00	124.00000	47616.00
0420 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	275.000 LF	64.00000	17600.00	38.00000	10450.00	41.00000	11275.00
0425 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	108.000 LF	110.00000	11880.00	114.30000	12344.40	173.00000	18684.00
0430 0430610025 U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE	1.000 EA	2700.00000	2700.00	3802.00000	3802.00	3170.00000	3170.00
0435 0430610233 U-ENDWALL, STD 261, 1:3 SLOPE, 30"PIPE	1.000 EA	3400.00000	3400.00	3746.00000	3746.00	3150.00000	3150.00
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	900.00000	4500.00	1420.00000	7100.00	975.00000	4875.00
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1800.00000	3600.00	1876.00000	3752.00	2130.00000	4260.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2300.00000	2300.00	2196.00000	2196.00	4020.00000	4020.00
0455 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	970.00000	970.00	1175.00000	1175.00	1100.00000	1100.00
0460 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	3400.00000	3400.00	2940.00000	2940.00	5000.00000	5000.00
0465 0436 1 1 TRENCH DRAIN, STANDARD	380.000 LF	150.00000	57000.00	205.00000	77900.00	190.00000	72200.00
0470 0440 1 10 UNDERDRAIN, TYPE I	715.000 LF	31.00000	22165.00	27.00000	19305.00	33.00000	23595.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0475 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	365.000 LF	12.00000	4380.00	16.46000	6007.90	6.00000	2190.00
0480 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	134.000 LF	15.00000	2010.00	24.55000	3289.70	9.00000	1206.00
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1465.000 LF	12.00000	17580.00	13.56000	19865.40	18.40000	26956.00
0490 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	129.000 LF	27.00000	3483.00	24.87000	3208.23	43.00000	5547.00
0495 0520 6 SHOULDER GUTTER- CONCRETE	2514.000 LF	17.00000	42738.00	15.82000	39771.48	25.00000	62850.00
0500 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	133.000 SY	35.00000	4655.00	39.56000	5261.48	43.00000	5719.00
0505 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	7197.000 SY	39.00000	280683.00	35.61000	256285.17	46.00000	331062.00
0510 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	90.000 SY	43.00000	3870.00	50.56000	4550.40	55.00000	4950.00
0515 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	130.600 TN	72.00000	9403.20	92.28000	12051.77	70.00000	9142.00
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1311.600 TN	100.00000	131160.00	92.28000	121034.45	70.00000	91812.00
0525 0536 1 1 GUARDRAIL -ROADWAY	5038.000 LF	19.00000	95722.00	18.93000	95369.34	17.00000	85646.00
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	188.000 LF	17.00000	3196.00	18.65000	3506.20	12.00000	2256.00
0535 0536 73 GUARDRAIL REMOVAL	263.000 LF	3.10000	815.30	3.39000	891.57	4.00000	1052.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1800.00000	14400.00	1989.38000	15915.04	1580.00000	12640.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	600.00000	1200.00	655.59000	1311.18	638.00000	1276.00
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3229.000 LF	12.00000	38748.00	19.50000	62965.50	14.00000	45206.00
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	770.00000	1540.00	1836.79000	3673.58	990.00000	1980.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0560 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	999.000 LF	650.00000	649350.00	90.18000	90089.82	445.00000	444555.00
0565 0570 1 1 PERFORMANCE TURF	58121.000 SY	1.70000	98805.70	0.40000	23248.40	0.35000	20342.35
0570 0570 1 2 PERFORMANCE TURF, SOD	85787.000 SY	3.40000	291675.80	2.20000	188731.40	2.30000	197310.10
0575 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.100 NM	1200.00000	2520.00	1000.00000	2100.00	1220.00000	2562.00
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	454.000 LF	2.00000	908.00	1.70000	771.80	1.50000	681.00
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.320 GM	460.00000	607.20	395.62000	522.22	388.00000	512.16
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	17.000 EA	33.00000	561.00	28.26000	480.42	26.00000	442.00
0595 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.100 NM	1200.00000	2520.00	1000.00000	2100.00	1220.00000	2562.00
0600 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	8.000 DA	3300.00000	26400.00	3300.00000	26400.00	3300.00000	26400.00
0605 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00	3300.00000	6600.00
SECTION 0002 TOTALS			$ 10,638,461.55		$ 10,896,366.93		$ 11,431,311.87
SECTION 0003 SIGNING							
0615 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	61.000 AS	190.00000	11590.00	259.98000	15858.78	190.00000	11590.00
0620 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	390.00000	4290.00	469.09000	5159.99	395.00000	4345.00
0625 0700 20 60 SINGLE POST SIGN, REMOVE	25.000 AS	8.00000	200.00	1.13000	28.25	8.00000	200.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0630 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3500.00000	7000.00	3489.38000	6978.76	3500.00000	7000.00
0635 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	180.00000	720.00	141.29000	565.16	185.00000	740.00
0640 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	91.00000	728.00	73.47000	587.76	90.80000	726.40
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21894615201	LUMP	37400.00000	37400.00	32521.91000	32521.91	38000.00000	38000.00
SECTION 0003 TOTALS		$	61,928.00	$	61,700.61	$	62,601.40
SECTION 0004 SIGNALIZATION							
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	980.000 LF	5.00000	4900.00	5.09000	4988.20	4.60000	4508.00
0655 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	40.000 LF	39.00000	1560.00	14.69000	587.60	13.30000	532.00
0660 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2100.00000	2100.00	2486.73000	2486.73	2240.00000	2240.00
0665 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	1600.00000	1600.00	2260.66000	2260.66	2040.00000	2040.00
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	340.00000	3400.00	310.84000	3108.40	280.00000	2800.00
0675 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1600.00000	1600.00	1017.30000	1017.30	920.00000	920.00
0680 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	120.000 LF	2.60000	312.00	1.51000	181.20	1.50000	180.00
0685 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	8400.00000	33600.00	11303.32000	45213.28	10000.00000	40000.00
0690 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	10.000 AS	1100.00000	11000.00	904.27000	9042.70	810.00000	8100.00
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	240.00000	1440.00	188.77000	1132.62	170.00000	1020.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(5) COMMERCIAL INDUSTRIAL CORP. UNIT PRICE	 AMOUNT	(6) LANE CONSTRUCTION CORPORATION (UNIT PRICE	 AMOUNT
0700 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	240.00000	480.00	192.16000	384.32	175.00000	350.00
0705 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	2.000 AS	730.00000	1460.00	847.75000	1695.50	765.00000	1530.00
0710 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	680.00000	5440.00	762.97000	6103.76	690.00000	5520.00
0715 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	780.00000	1560.00	847.75000	1695.50	765.00000	1530.00
0720 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	17800.00000	17800.00	18000.54000	18000.54	16000.00000	16000.00
SECTION 0004 TOTALS		$	88,252.00	$	97,898.31	$	87,270.00
CONTRACT TOTALS		$ 15,488,888.00		$ 15,934,022.00		$ 16,176,185.47	

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1760.400 CY	530.71000	934261.88	575.00000	1012230.00	500.00000	880200.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.500 CY	312.59000	33290.84	310.00000	33015.00	500.00000	53250.00
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	64.400 CY	1188.66000	76549.70	730.00000	47012.00	500.00000	32200.00
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	626.200 CY	388.38000	243203.56	475.00000	297445.00	500.00000	313100.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6089.000 SY	6.09000	37082.01	8.13000	49503.57	9.00000	54801.00
0030 0400147 COMPOSITE NEOPRENE PADS	45.900 CF	921.94000	42317.05	978.11000	44895.25	350.00000	16065.00
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	450165.000 LB	0.86000	387141.90	0.80000	360132.00	1.00000	450165.00
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	97503.000 LB	0.86000	83852.58	0.80000	78002.40	1.00000	97503.00
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20658.000 LB	0.83000	17146.14	0.80000	16526.40	1.00000	20658.00
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	6132.000 LF	165.28000	1013496.96	175.00000	1073100.00	300.00000	1839600.00
0055 0455 88 5 DRILLED SHAFT, 48" DIA	2973.000 LF	250.00000	743250.00	418.00000	1242714.00	250.00000	743250.00
0060 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1236.000 LF	175.00000	216300.00	265.00000	327540.00	175.00000	216300.00
0065 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	2925.000 LF	40.00000	117000.00	53.00000	155025.00	40.00000	117000.00
0070 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2421.000 LF	40.00000	96840.00	50.00000	121050.00	40.00000	96840.00
0075 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	2500.00000	105000.00	3800.00000	159600.00	2500.00000	105000.00
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	273.000 LF	59.64000	16281.72	30.00000	8190.00	25.00000	6825.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2603.000 LF	56.90000	148110.70	52.00000	135356.00	35.00000	91105.00
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2536.400 TN	139.25000	353193.70	65.00000	164866.00	70.00000	177548.00
0095 0530 74 BEDDING STONE	903.300 TN	85.00000	76780.50	69.00000	62327.70	70.00000	63231.00
SECTION 0001 TOTALS		$	4,741,099.24	$	5,388,530.32	$	5,374,641.00
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 21894615201	LUMP	1650000.00000	1650000.00	1200000.00000	1200000.00	1454700.00000	1454700.00
0105 0102 1 MAINTENANCE OF TRAFFIC 21894615201	608.000 LS	150269.38000	150269.38	155000.00000	155000.00	120000.00000	120000.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	38.99000	9747.50	36.23000	9057.50	16.00000	4000.00
0115 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	55.70000	2785.00	70.00000	3500.00	53.00000	2650.00
0120 0102 60 WORK ZONE SIGN	15591.000 ED	0.30000	4677.30	0.29000	4521.39	0.30000	4677.30
0125 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1780.000 LF	57.93000	103115.40	47.83000	85137.40	10.00000	17800.00
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	840.000 LF	30.08000	25267.20	25.37000	21310.80	15.00000	12600.00
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	240.000 LF	24.51000	5882.40	5.92000	1420.80	10.00000	2400.00
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46123.000 ED	0.17000	7840.91	0.19000	8763.37	0.20000	9224.60
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	715.000 ED	6.13000	4382.95	6.04000	4318.60	7.50000	5362.50
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7542.000 ED	0.31000	2338.02	0.35000	2639.70	0.40000	3016.80

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	510.000 EA	7.80000	3978.00	3.87000	1973.70	5.00000	2550.00
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	0.12000	205.92	0.17000	291.72	0.20000	343.20
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	6.000 LO	891.19000	5347.14	2029.16000	12174.96	1350.00000	8100.00
0170 0103 1 7 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 218946-1-52-01 21894615201	LUMP	2160000.00000	2160000.00	215000.00000	215000.00	1713000.00000	1713000.00
0175 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	49507.000 SY	1.11000	54952.77	1.33000	65844.31	0.85000	42080.95
0180 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	739.000 LF	22.28000	16464.92	72.48000	53562.72	22.00000	16258.00
0185 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	1.000 EA	2784.98000	2784.98	8110.61000	8110.61	5250.00000	5250.00
0190 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	1.000 EA	2227.98000	2227.98	2355.28000	2355.28	5250.00000	5250.00
0195 0104 10 3 SEDIMENT BARRIER	17449.000 LF	1.06000	18495.94	2.17000	37864.33	3.25000	56709.25
0200 0104 11 FLOATING TURBIDITY BARRIER	400.000 LF	16.71000	6684.00	12.08000	4832.00	20.00000	8000.00
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6197.000 LF	10.03000	62155.91	7.91000	49018.27	6.25000	38731.25
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	3286.28000	6572.56	2735.75000	5471.50	6500.00000	13000.00
0215 0104 18 INLET PROTECTION SYSTEM	44.000 EA	61.27000	2695.88	314.03000	13817.32	150.00000	6600.00
0220 0107 1 LITTER REMOVAL	380.000 AC	44.56000	16932.80	24.16000	9180.80	25.00000	9500.00
0225 0107 2 MOWING	380.000 AC	55.70000	21166.00	60.39000	22948.20	45.00000	17100.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0230 0110 1 1 CLEARING & GRUBBING 21894615201	47.400 LS	267358.07000	267358.07	483133.76000	483133.76	275000.00000	275000.00
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	787.000 SY	13.37000	10522.19	14.50000	11411.50	35.00000	27545.00
0240 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	111.40000	1559.60	97.84000	1369.76	150.00000	2100.00
0245 0120 1 REGULAR EXCAVATION	133068.000 CY	3.01000	400534.68	5.13000	682638.84	3.75000	499005.00
0250 0120 4 SUBSOIL EXCAVATION	28976.000 CY	8.80000	254988.80	8.88000	257306.88	12.50000	362200.00
0255 0120 6 EMBANKMENT	397411.000 CY	4.18000	1661177.98	8.40000	3338252.40	7.20000	2861359.20
0260 0160 4 TYPE B STABILIZATION	46043.000 SY	3.34000	153783.62	2.66000	122474.38	3.00000	138129.00
0265 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	143908.000 SY	0.67000	96418.36	0.66000	94979.28	1.50000	215862.00
0270 0285701 OPTIONAL BASE, BASE GROUP 01	12310.000 SY	6.68000	82230.80	9.18000	113005.80	7.00000	86170.00
0275 0285706 OPTIONAL BASE, BASE GROUP 06	26968.000 SY	10.58000	285321.44	12.99000	350314.32	12.00000	323616.00
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5679.000 SY	2.78000	15787.62	2.36000	13402.44	1.85000	10506.15
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	24679.000 SY	2.78000	68607.62	2.36000	58242.44	1.85000	45656.15
0290 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	3928.600 TN	117.17000	460314.06	126.83000	498264.34	110.00000	432146.00
0295 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2068.800 TN	120.13000	248524.94	142.52000	294845.38	110.00000	227568.00
0300 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1193.900 TN	138.00000	164758.20	132.86000	158621.55	128.00000	152819.20
0305 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22	2139.100 TN	126.73000	271088.14	150.98000	322961.32	115.00000	245996.50
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	375.400 TN	245.08000	92003.03	181.17000	68011.22	165.00000	61941.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0315 0400 1 2 CONCRETE CLASS I, ENDWALLS	58.300 CY	668.40000	38967.72	1189.72000	69360.68	750.00000	43725.00
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1336.79000	12031.11	3828.84000	34459.56	3000.00000	27000.00
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2339.38000	9357.52	4523.34000	18093.36	3500.00000	14000.00
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3676.17000	3676.17	5084.98000	5084.98	5000.00000	5000.00
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	2339.38000	9357.52	4716.59000	18866.36	3800.00000	15200.00
0340 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	4901.56000	4901.56	5537.93000	5537.93	5750.00000	5750.00
0345 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	2.000 EA	5012.96000	10025.92	8575.63000	17151.26	12000.00000	24000.00
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	6683.95000	6683.95	9789.50000	9789.50	12000.00000	12000.00
0355 0425 1701 INLETS, GUTTER, TYPE S, <10'	13.000 EA	2227.98000	28963.74	4034.16000	52444.08	3600.00000	46800.00
0360 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	3676.17000	7352.34	4952.12000	9904.24	6500.00000	13000.00
0365 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1999.62000	1999.62	3502.71000	3502.71	3500.00000	3500.00
0370 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2450.78000	4901.56	3363.82000	6727.64	3500.00000	7000.00
0375 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	3230.58000	6461.16	4278.15000	8556.30	4000.00000	8000.00
0380 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	5943.15000	23772.60	25382.64000	101530.56	12500.00000	50000.00
0385 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	56.000 LF	66.84000	3743.04	56.77000	3179.12	50.00000	2800.00
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2393.000 LF	34.53000	82630.29	41.07000	98280.51	40.00000	95720.00
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	291.000 LF	49.02000	14264.82	56.77000	16520.07	55.00000	16005.00
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1181.000 LF	55.70000	65781.70	73.68000	87016.08	65.00000	76765.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	288.000 LF	73.52000	21173.76	97.84000	28177.92	89.00000	25632.00
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	200.000 LF	81.32000	16264.00	102.67000	20534.00	130.00000	26000.00
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	384.000 LF	98.03000	37643.52	120.79000	46383.36	140.00000	53760.00
0420 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	275.000 LF	49.02000	13480.50	61.60000	16940.00	60.00000	16500.00
0425 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	108.000 LF	116.97000	12632.76	123.21000	13306.68	160.00000	17280.00
0430 0430610025 U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE	1.000 EA	2896.38000	2896.38	3828.84000	3828.84	3500.00000	3500.00
0435 0430610233 U-ENDWALL, STD 261, 1:3 SLOPE, 30"PIPE	1.000 EA	3676.17000	3676.17	3810.72000	3810.72	4500.00000	4500.00
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	980.31000	4901.55	1141.41000	5707.05	1400.00000	7000.00
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	2005.19000	4010.38	1570.19000	3140.38	2250.00000	4500.00
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2450.78000	2450.78	1956.69000	1956.69	2400.00000	2400.00
0455 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	1058.29000	1058.29	1189.72000	1189.72	3200.00000	3200.00
0460 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	3676.17000	3676.17	4450.87000	4450.87	5300.00000	5300.00
0465 0436 1 1 TRENCH DRAIN, STANDARD	380.000 LF	167.10000	63498.00	175.14000	66553.20	210.00000	79800.00
0470 0440 1 10 UNDERDRAIN, TYPE I	715.000 LF	33.42000	23895.30	37.44000	26769.60	55.00000	39325.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0475 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	365.000 LF	13.37000	4880.05	30.19000	11019.35	25.00000	9125.00
0480 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	134.000 LF	16.71000	2239.14	48.31000	6473.54	35.00000	4690.00
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1465.000 LF	17.82000	26106.30	21.75000	31863.75	21.00000	30765.00
0490 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	129.000 LF	27.85000	3592.65	45.90000	5921.10	36.00000	4644.00
0495 0520 6 SHOULDER GUTTER- CONCRETE	2514.000 LF	21.72000	54604.08	24.16000	60738.24	21.00000	52794.00
0500 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	133.000 SY	55.70000	7408.10	48.31000	6425.23	60.00000	7980.00
0505 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	7197.000 SY	61.27000	440960.19	50.13000	360785.61	43.00000	309471.00
0510 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	90.000 SY	73.52000	6616.80	60.39000	5435.10	66.00000	5940.00
0515 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	130.600 TN	90.00000	11754.00	108.71000	14197.53	112.00000	14627.20
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1311.600 TN	110.29000	144656.36	102.67000	134661.97	92.00000	120667.20
0525 0536 1 1 GUARDRAIL -ROADWAY	5038.000 LF	18.10000	91187.80	20.11000	101314.18	25.00000	125950.00
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	188.000 LF	13.09000	2460.92	14.20000	2669.60	32.00000	6016.00
0535 0536 73 GUARDRAIL REMOVAL	263.000 LF	4.46000	1172.98	4.83000	1270.29	7.00000	1841.00
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1726.69000	13813.52	1872.15000	14977.20	2200.00000	17600.00
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	696.24000	1392.48	754.90000	1509.80	700.00000	1400.00
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3229.000 LF	18.38000	59349.02	16.91000	54602.39	16.00000	51664.00
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	2227.98000	4455.96	1174.01000	2348.02	1350.00000	2700.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0560 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	999.000 LF	779.79000	779010.21	773.03000	772256.97	565.00000	564435.00
0565 0570 1 1 PERFORMANCE TURF	58121.000 SY	0.84000	48821.64	0.48000	27898.08	0.95000	55214.95
0570 0570 1 2 PERFORMANCE TURF, SOD	85787.000 SY	2.67000	229051.29	3.08000	264223.96	2.50000	214467.50
0575 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.100 NM	6683.95000	14036.30	1068.93000	2244.75	1100.00000	2310.00
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	454.000 LF	6.68000	3032.72	1.81000	821.74	3.65000	1657.10
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.320 GM	6683.95000	8822.81	422.74000	558.02	620.00000	818.40
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	17.000 EA	110.29000	1874.93	30.19000	513.23	80.00000	1360.00
0595 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.100 NM	6683.95000	14036.30	1068.93000	2244.75	1100.00000	2310.00
0600 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	8.000 DA	3300.00000	26400.00	3300.00000	26400.00	3300.00000	26400.00
0605 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00	3300.00000	6600.00
SECTION 0002 TOTALS			$ 11,436,416.46		$ 11,596,079.26		$ 11,944,932.40
SECTION 0003 SIGNING							
0615 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	61.000 AS	328.63000	20046.43	277.81000	16946.41	215.00000	13115.00
0620 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	557.00000	6127.00	501.25000	5513.75	450.00000	4950.00
0625 0700 20 60 SINGLE POST SIGN, REMOVE	25.000 AS	6.68000	167.00	1.21000	30.25	12.00000	300.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0630 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	4233.17000	8466.34	3738.25000	7476.50	3750.00000	7500.00
0635 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	278.50000	1114.00	150.98000	603.92	250.00000	1000.00
0640 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	5012.96000	40103.68	78.51000	628.08	150.00000	1200.00
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21894615201	LUMP	68510.51000	68510.51	34691.41000	34691.41	35000.00000	35000.00
SECTION 0003 TOTALS		$	144,534.96	$	65,890.32	$	63,065.00
SECTION 0004 SIGNALIZATION							
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	980.000 LF	5.01000	4909.80	5.44000	5331.20	7.00000	6860.00
0655 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	40.000 LF	14.48000	579.20	15.71000	628.40	28.00000	1120.00
0660 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2450.78000	2450.78	2657.23000	2657.23	4000.00000	4000.00
0665 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	2227.98000	2227.98	2415.66000	2415.66	3000.00000	3000.00
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	306.35000	3063.50	332.15000	3321.50	400.00000	4000.00
0675 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1002.59000	1002.59	1087.05000	1087.05	900.00000	900.00
0680 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	120.000 LF	1.49000	178.80	1.62000	194.40	2.00000	240.00
0685 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	11139.92000	44559.68	12078.34000	48313.36	10000.00000	40000.00
0690 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	10.000 AS	891.19000	8911.90	966.26000	9662.60	1000.00000	10000.00
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	186.04000	1116.24	201.71000	1210.26	300.00000	1800.00

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) SCOTT BRIDGE COMPANY, INC. UNIT PRICE	 AMOUNT	(8) SOUTHERN CONCRETE CONSTRUCT UNIT PRICE	 AMOUNT	(9) HAL JONES CONTRACTOR, INC UNIT PRICE	 AMOUNT
0700 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	189.38000	378.76	205.34000	410.68	300.00000	600.00
0705 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	2.000 AS	835.49000	1670.98	905.87000	1811.74	700.00000	1400.00
0710 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	751.94000	6015.52	815.28000	6522.24	650.00000	5200.00
0715 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	835.49000	1670.98	905.87000	1811.74	1200.00000	2400.00
0720 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	17740.32000	17740.32	19234.76000	19234.76	24000.00000	24000.00
SECTION 0004 TOTALS			$ 96,477.03		$ 104,612.82		$ 105,520.00
CONTRACT TOTALS			$ 16,418,527.69		$ 17,155,112.72		$ 17,488,158.40

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	1760.400 CY	700.00000	1232280.00	526.74000	927273.10		
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	106.500 CY	350.00000	37275.00	208.94000	22252.11		
0015 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	64.400 CY	2000.00000	128800.00	880.89000	56729.32		
0020 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	626.200 CY	1000.00000	626200.00	559.31000	350239.92		
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	6089.000 SY	3.25000	19789.25	2.88000	17536.32		
0030 0400147 COMPOSITE NEOPRENE PADS	45.900 CF	690.00000	31671.00	812.00000	37270.80		
0035 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	450165.000 LB	1.00000	450165.00	0.63000	283603.95		
0040 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	97503.000 LB	1.00000	97503.00	0.63000	61426.89		
0045 0415 1 9 REINFORCING STEEL- APPROACH SLABS	20658.000 LB	1.00000	20658.00	0.65000	13427.70		
0050 0450 2 54 PREST BEAMS: FLORIDA-I BEAM 54"	6132.000 LF	185.00000	1134420.00	142.24000	872215.68		
0055 0455 88 5 DRILLED SHAFT, 48" DIA	2973.000 LF	320.00000	951360.00	414.68000	1232843.64		
0060 0455107 5 DRILLED SHAFT CASING, 48" DIAMETER	1236.000 LF	250.00000	309000.00	186.19000	230130.84		
0065 0455111 CORE-PILOT HOLE, DRILLED SHAFT EXCAVATION	2925.000 LF	30.00000	87750.00	38.11000	111471.75		
0070 0455122 5 EXCAVATION UNCLASSIFIED SHAFT, 48" DIA	2421.000 LF	100.00000	242100.00	100.00000	242100.00		
0075 0455142 CROSSHOLE SONIC LOGGING	42.000 EA	2200.00000	92400.00	1342.55000	56387.10		
0080 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	273.000 LF	80.00000	21840.00	18.20000	4968.60		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0085 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	2603.000 LF	85.00000	221255.00	45.83000	119295.49		
0090 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	2536.400 TN	200.00000	507280.00	59.81000	151702.08		
0095 0530 74 BEDDING STONE	903.300 TN	150.00000	135495.00	64.26000	58046.06		
SECTION 0001 TOTALS		$	6,347,241.25	$	4,848,921.35	$	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 21894615201	LUMP	1789724.00000	1789724.00	1975000.00000	1975000.00		
0105 0102 1 MAINTENANCE OF TRAFFIC 21894615201	608.000 LS	48265.00000	48265.00	85000.00000	85000.00		
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	37.00000	9250.00	30.00000	7500.00		
0115 0102 14 TRAFFIC CONTROL OFFICER	50.000 MH	53.00000	2650.00	40.00000	2000.00		
0120 0102 60 WORK ZONE SIGN	15591.000 ED	0.25000	3897.75	0.25000	3897.75		
0125 0102 71 13 BARRIER WALL, TEMPORARY, F&I, LOW PROFILE, CONCRETE	1780.000 LF	40.00000	71200.00	50.96000	90708.80		
0130 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	840.000 LF	30.00000	25200.00	32.14000	26997.60		
0135 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	240.000 LF	5.25000	1260.00	1.66000	398.40		
0140 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	46123.000 ED	0.16000	7379.68	0.13000	5995.99		
0145 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	715.000 ED	5.75000	4111.25	4.50000	3217.50		
0150 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	7542.000 ED	0.20000	1508.40	0.25000	1885.50		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0155 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	510.000 EA	4.25000	2167.50	3.20000	1632.00		
0160 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	1716.000 ED	0.11000	188.76	0.11000	188.76		
0165 0102 89 17 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION, LESS THAN 50 AND WORK TYPES	6.000 LO	780.00000	4680.00	1212.36000	7274.16		
0170 0103 1 7 TEMPORARY WORK STRUCTURE, PROJECT NUMBER 218946-1-52-01 21894615201	LUMP	2250000.00000	2250000.00	4584000.00000	4584000.00		
0175 0104 1 ARTIFICIAL COVERINGS /ROLLED EROSION CONTROL PRODUCTS	49507.000 SY	1.00000	49507.00	1.10000	54457.70		
0180 0104 6 TEMPORARY SLOPE DRAIN / RUNOFF CONTROL STRUCTURE	739.000 LF	28.00000	20692.00	60.00000	44340.00		
0185 0104 7 SEDIMENT BASIN / CONTAINMENT SYSTEM	1.000 EA	2900.00000	2900.00	6715.00000	6715.00		
0190 0104 9 SEDIMENT BASIN / CONTAINMENT SYSTEM-CLEANOUT	1.000 EA	1400.00000	1400.00	1950.00000	1950.00		
0195 0104 10 3 SEDIMENT BARRIER	17449.000 LF	0.50000	8724.50	1.80000	31408.20		
0200 0104 11 FLOATING TURBIDITY BARRIER	400.000 LF	6.50000	2600.00	10.00000	4000.00		
0205 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	6197.000 LF	2.50000	15492.50	6.55000	40590.35		
0210 0104 15 SOIL TRACKING PREVENTION DEVICE	2.000 EA	2950.00000	5900.00	2265.00000	4530.00		
0215 0104 18 INLET PROTECTION SYSTEM	44.000 EA	55.00000	2420.00	260.00000	11440.00		
0220 0107 1 LITTER REMOVAL	380.000 AC	17.00000	6460.00	15.00000	5700.00		
0225 0107 2 MOWING	380.000 AC	50.00000	19000.00	30.00000	11400.00		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0230 0110 1 1 CLEARING & GRUBBING 21894615201	47.400 LS	796000.00000	796000.00	400000.00000	400000.00		
0235 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	787.000 SY	13.00000	10231.00	12.00000	9444.00		
0240 0110 7 1 MAILBOX, F&I SINGLE	14.000 EA	110.00000	1540.00	227.93000	3191.02		
0245 0120 1 REGULAR EXCAVATION	133068.000 CY	3.00000	399204.00	4.25000	565539.00		
0250 0120 4 SUBSOIL EXCAVATION	28976.000 CY	10.00000	289760.00	7.35000	212973.60		
0255 0120 6 EMBANKMENT	397411.000 CY	4.50000	1788349.50	6.95000	2762006.45		
0260 0160 4 TYPE B STABILIZATION	46043.000 SY	3.25000	149639.75	2.20000	101294.60		
0265 0162 1 11 PREPARED SOIL LAYER, FINISH SOIL LAYER, 6"	143908.000 SY	0.65000	93540.20	0.55000	79149.40		
0270 0285701 OPTIONAL BASE, BASE GROUP 01	12310.000 SY	6.25000	76937.50	7.60000	93556.00		
0275 0285706 OPTIONAL BASE, BASE GROUP 06	26968.000 SY	10.00000	269680.00	10.75000	289906.00		
0280 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	5679.000 SY	2.00000	11358.00	1.95000	11074.05		
0285 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	24679.000 SY	1.00000	24679.00	1.95000	48124.05		
0290 0334 1 22 SUPERPAVE ASPH CONC, TRAF B, PG76-22	3928.600 TN	105.00000	412503.00	105.00000	412503.00		
0295 0334 1 23 SUPERPAVE ASPH CONC, TRAF C, PG76-22	2068.800 TN	105.00000	217224.00	118.00000	244118.40		
0300 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	1193.900 TN	120.00000	143268.00	110.00000	131329.00		
0305 0337 7 40 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, PG 76-22	2139.100 TN	110.00000	235301.00	125.00000	267387.50		
0310 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	375.400 TN	145.00000	54433.00	150.00000	56310.00		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0315 0400 1 2 CONCRETE CLASS I, ENDWALLS	58.300 CY	600.00000	34980.00	985.00000	57425.50		
0320 0425 1521 INLETS, DT BOT, TYPE C,<10'	9.000 EA	1200.00000	10800.00	3170.04000	28530.36		
0325 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2100.00000	8400.00	3745.04000	14980.16		
0330 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	1.000 EA	3300.00000	3300.00	4210.04000	4210.04		
0335 0425 1551 INLETS, DT BOT, TYPE E, <10'	4.000 EA	2100.00000	8400.00	3905.04000	15620.16		
0340 0425 1552 INLETS, DT BOT, TYPE E, >10'	1.000 EA	4400.00000	4400.00	4585.04000	4585.04		
0345 0425 1554 INLETS, DT BOT, TYPE E, J BOT, >10'	2.000 EA	4500.00000	9000.00	7100.04000	14200.08		
0350 0425 1589 INLETS, DT BOT, TYPE H, MODIFY	1.000 EA	6000.00000	6000.00	8105.04000	8105.04		
0355 0425 1701 INLETS, GUTTER, TYPE S, <10'	13.000 EA	2000.00000	26000.00	3340.04000	43420.52		
0360 0425 1891 INLETS, BARRIER WALL, <10'	2.000 EA	3300.00000	6600.00	4100.04000	8200.08		
0365 0425 2 41 MANHOLES, P-7, <10'	1.000 EA	1800.00000	1800.00	2900.05000	2900.05		
0370 0425 2 61 MANHOLES, P-8, <10'	2.000 EA	2200.00000	4400.00	2785.05000	5570.10		
0375 0425 2 62 MANHOLES, P-8, >10'	2.000 EA	2900.00000	5800.00	3542.05000	7084.10		
0380 0425 2 92 MANHOLES, J-8, >10'	4.000 EA	5300.00000	21200.00	21015.05000	84060.20		
0385 0430173118 PIPE CULVERT OPTIONAL MATERIAL, ROUND, 18", GUTTER DRAIN	56.000 LF	60.00000	3360.00	47.03000	2633.68		
0390 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	2393.000 LF	31.00000	74183.00	34.04000	81457.72		
0395 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	291.000 LF	44.00000	12804.00	47.03000	13685.73		
0400 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	1181.000 LF	50.00000	59050.00	61.04000	72088.24		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0405 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	288.000 LF	65.00000	18720.00	81.04000	23339.52		
0410 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	200.000 LF	72.00000	14400.00	85.04000	17008.00		
0415 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	384.000 LF	87.00000	33408.00	100.04000	38415.36		
0420 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	275.000 LF	44.00000	12100.00	51.03000	14033.25		
0425 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	108.000 LF	102.00000	11016.00	102.03000	11019.24		
0430 0430610025 U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE	1.000 EA	2600.00000	2600.00	3170.02000	3170.02		
0435 0430610233 U-ENDWALL, STD 261, 1:3 SLOPE, 30"PIPE	1.000 EA	3300.00000	3300.00	3155.02000	3155.02		
0440 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	5.000 EA	870.00000	4350.00	945.02000	4725.10		
0445 0430982133 MITERED END SECTION, OPTIONAL ROUND, 30" CD	2.000 EA	1800.00000	3600.00	1300.04000	2600.08		
0450 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	2200.00000	2200.00	1620.08000	1620.08		
0455 0430982625 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 18" CD	1.000 EA	940.00000	940.00	985.04000	985.04		
0460 0430982640 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 42" CD	1.000 EA	3300.00000	3300.00	3685.09000	3685.09		
0465 0436 1 1 TRENCH DRAIN, STANDARD	380.000 LF	150.00000	57000.00	145.00000	55100.00		
0470 0440 1 10 UNDERDRAIN, TYPE I	715.000 LF	30.00000	21450.00	31.00000	22165.00		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0475 0440 73 1 UNDERDRAIN OUTLET PIPE, 4"	365.000 LF	12.00000	4380.00	25.00000	9125.00		
0480 0440 73 3 UNDERDRAIN OUTLET PIPE, 8"	134.000 LF	15.00000	2010.00	40.00000	5360.00		
0485 0520 1 7 CONCRETE CURB & GUTTER, TYPE E	1465.000 LF	9.69000	14195.85	18.00000	26370.00		
0490 0520 5 11 TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	129.000 LF	26.53000	3422.37	38.00000	4902.00		
0495 0520 6 SHOULDER GUTTER- CONCRETE	2514.000 LF	17.00000	42738.00	20.00000	50280.00		
0500 0524 1 1 CONCRETE DITCH PAVT, NON REINFORCED, 3"	133.000 SY	29.08000	3867.64	40.00000	5320.00		
0505 0524 1 19 CONCRETE DITCH PAVT, 3", REINFORCED	7197.000 SY	33.16000	238652.52	41.50000	298675.50		
0510 0524 1 29 CONCRETE DITCH PAVEMENT, 4", REINFORCE	90.000 SY	37.25000	3352.50	50.00000	4500.00		
0515 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	130.600 TN	130.00000	16978.00	90.00000	11754.00		
0520 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	1311.600 TN	110.00000	144276.00	85.00000	111486.00		
0525 0536 1 1 GUARDRAIL -ROADWAY	5038.000 LF	17.00000	85646.00	16.25000	81867.50		
0530 0536 2 GUARDRAIL- SHOP-BENT PANELS	188.000 LF	17.00000	3196.00	11.75000	2209.00		
0535 0536 73 GUARDRAIL REMOVAL	263.000 LF	3.00000	789.00	4.00000	1052.00		
0540 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	8.000 EA	1800.00000	14400.00	1550.00000	12400.00		
0545 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	2.000 EA	580.00000	1160.00	625.00000	1250.00		
0550 0550 10222 FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	3229.000 LF	11.00000	35519.00	10.80000	34873.20		
0555 0550 60224 FENCE GATE, TYPE B, DOUBLE, 18.1-20.0' OPENING	2.000 EA	1300.00000	2600.00	1285.00000	2570.00		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0560 0556 1 6 JACK AND BORE, CASING DIAMETER, 36" TO <48"	999.000 LF	700.00000	699300.00	640.00000	639360.00		
0565 0570 1 1 PERFORMANCE TURF	58121.000 SY	0.55000	31966.55	0.40000	23248.40		
0570 0570 1 2 PERFORMANCE TURF, SOD	85787.000 SY	2.00000	171574.00	2.55000	218756.85		
0575 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	2.100 NM	1200.00000	2520.00	885.00000	1858.50		
0580 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	454.000 LF	2.00000	908.00	1.50000	681.00		
0585 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	1.320 GM	460.00000	607.20	350.00000	462.00		
0590 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	17.000 EA	33.00000	561.00	25.00000	425.00		
0595 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	2.100 NM	1200.00000	2520.00	855.00000	1795.50		
0600 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	8.000 DA	3300.00000	26400.00	3300.00000	26400.00		
0605 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	3300.00000	6600.00	3300.00000	6600.00		
SECTION 0002 TOTALS			$ 11,379,226.92		$ 14,953,492.83		$
SECTION 0003 SIGNING							
0615 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	61.000 AS	190.00000	11590.00	250.00000	15250.00		
0620 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	11.000 AS	390.00000	4290.00	420.00000	4620.00		
0625 0700 20 60 SINGLE POST SIGN, REMOVE	25.000 AS	8.00000	200.00	5.00000	125.00		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0630 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3400.00000	6800.00	3245.00000	6490.00		
0635 0700 48 18 SIGN PANELS, F & I, 15 OR <	4.000 EA	180.00000	720.00	300.00000	1200.00		
0640 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	8.000 EA	60.00000	480.00	40.00000	320.00		
0645 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 21894615201	LUMP	38000.00000	38000.00	28722.00000	28722.00		
SECTION 0003 TOTALS		$	62,080.00	$	56,727.00	$	
SECTION 0004 SIGNALIZATION							
0650 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	980.000 LF	5.00000	4900.00	5.04000	4939.20		
0655 0630 1 14 CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	40.000 LF	37.00000	1480.00	25.19000	1007.60		
0660 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	1.000 PI	2000.00000	2000.00	2292.19000	2292.19		
0665 0634 4143 SPAN WIRE ASSEMBLY, F&I, SINGLE POINT, BOX	1.000 PI	1500.00000	1500.00	1662.47000	1662.47		
0670 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	10.000 EA	330.00000	3300.00	297.23000	2972.30		
0675 0639 1 12 SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD, METER FURNISHED BY CONTRACTOR	1.000 AS	1500.00000	1500.00	1406.55000	1406.55		
0680 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	120.000 LF	2.50000	300.00	1.51000	181.20		
0685 0641 2 18 PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	4.000 EA	8100.00000	32400.00	8352.65000	33410.60		
0690 0650 51312 TRAFFIC SIGNAL, F&I, 3 SECTIONS, 1 WAY, LIGHT WEIGHT	10.000 AS	1100.00000	11000.00	947.10000	9471.00		
0695 0660 1109 LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	6.000 EA	230.00000	1380.00	224.69000	1348.14		

CALL ORDER: 001 PROPOSAL ID: T3088 LETTING DATE: 07/25/12 10:30 A.M. DISTRICT: 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) PCL CIVIL CONSTRUCTORS, INC UNIT PRICE	 AMOUNT	(11) ARCHER WESTERN CONTRACTORS, UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0700 0660 1110 LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	2.000 EA	230.00000	460.00	229.73000	459.46		
0705 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	2.000 AS	710.00000	1420.00	503.78000	1007.56		
0710 0660 2102 LOOP ASSEMBLY, F&I, TYPE B	8.000 AS	660.00000	5280.00	453.40000	3627.20		
0715 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	2.000 AS	760.00000	1520.00	528.97000	1057.94		
0720 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	1.000 AS	17200.00000	17200.00	25642.32000	25642.32		
SECTION 0004 TOTALS		$	85,640.00	$	90,485.73	$	
CONTRACT TOTALS		$ 17,874,188.17		$ 19,949,626.91		$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.