VENDOR RANKING

CALL ORDER : 001 PROPOSAL ID : T1330
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON TUESDAY, MAY 15, 2012 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, FT. MYERS RTMC, SOUTHWEST AREA OFFICE AT THE SWIFT SUNGUIDE CENTER, 10041 DANIELS PKWY, FT. MYERS, FL 33913. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT DAVID LONG AT (813) 334-7056.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

The improvements under this contract consist of new roadway and bridge construction, milling and resurfacing, widening, drainage improvements, lighting, signalization, signing and pavement marking on SR 739.

FINPROJ(S) : 19571825201 (*) F.A. NO. : N/A COUNTIES : LEE
19571825601 N/A
19571825603 N/A
19571825604 N/A
LOCAL NAME : SR 739 ROAD NAME : SR 739
PROJ LIMITS : FROM WINKLER AVE TO HANSON STREET

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONALVIAS USA LLC	Responsive	Winning bid	$ 22,148,029.52	0.00%
2	SEMA CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 22,150,000.00	0.00%
3	BAKER CONCRETE CONSTRUCTION INC	Responsive	Non-Winning Bid	$ 23,998,269.76	8.35%
4	ASTALDI CONSTRUCTION CORPORATION	Responsive	Non-Winning Bid	$ 23,999,611.72	8.36%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 24,699,069.44	11.51%
6	PRINCE CONTRACTING, LLC.	Responsive	Non-Winning Bid	$ 25,410,468.61	14.73%
7	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Non-Winning Bid	$ 25,591,247.42	15.54%
8	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 25,982,889.72	17.31%
9	ZEP CONSTRUCTION, INC.	Responsive	Non-Winning Bid	$ 26,075,343.66	17.73%
10	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 26,541,355.13	19.83%
11	WRIGHT CONSTRUCTION GROUP, INC.	Responsive	Non-Winning Bid	$ 27,110,444.66	22.40%
12	MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM	Responsive	Non-Winning Bid	$ 29,944,642.19	35.20%

CALL ORDER : 001 PROPOSAL ID : T1330
LETTING DATE : 06/20/12 10:30 A.M. DISTRICT : 01
SET-ASIDE : U/R CODE :
CONTRACT TIME : 750 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL DESC :
THERE WILL BE A MANDATORY PRE-BID CONFERENCE FOR THIS PROJECT AT 10:00 AM ON TUESDAY, MAY 15, 2012 AT THE FLORIDA DEPARTMENT OF TRANSPORTATION, FT. MYERS RTMC, SOUTHWEST AREA OFFICE AT THE SWIFT SUNGUIDE CENTER, 10041 DANIELS PKWY, FT. MYERS, FL 33913. IF YOU HAVE ANY QUESTIONS CONCERNING THIS MATTER, PLEASE CONTACT DAVID LONG AT (813) 334-7056.

THIS PRE-BID CONFERENCE IS MANDATORY BECAUSE OF THE COMPLEXITY OF THE PROJECT. ONLY PLANS AND SPECIFICATIONS WILL BE AVAILABLE PRIOR TO THE PRE-BID CONFERENCE. THE PROSPECTIVE BIDDER SHALL BE PREQUALIFIED ACCORDING TO THE REQUIREMENTS OF FDOT RULE CHAPTER 14-22 AND SECTION 2-1 OF THE 2010 STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION.

PROPOSALS (BIDDING DOCUMENTS) WILL BE ISSUED ONLY TO THE PROSPECTIVE BIDDERS WHO HAVE ATTENDED THE PRE-BID CONFERENCE AND MET THE FLORIDA DEPARTMENT OF TRANSPORTATION QUALIFICATIONS FOR THIS PROJECT.

The improvements under this contract consist of new roadway and bridge construction, milling and resurfacing, widening, drainage improvements, lighting, signalization, signing and pavement marking on SR 739.

FINPROJ(S) : 19571825201 (*) F.A. NO. : N/A COUNTIES : LEE
19571825601 N/A
19571825603 N/A
19571825604 N/A
LOCAL NAME : SR 739 ROAD NAME : SR 739
PROJ LIMITS : FROM WINKLER AVE TO HANSON STREET

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3346.600 CY	449.00000	1502623.40	320.00000	1070912.00	375.00000	1254975.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	421.200 CY	311.00000	130993.20	170.00000	71604.00	190.00000	80028.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0015 0400 3 20 CONC CLASS III, SEAL	149.300 CY	154.00000	22992.20	730.00000	108989.00	1271.00000	189760.30
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	600.600 CY	781.00000	469068.60	360.00000	216216.00	428.00000	257056.80
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1419.700 CY	554.00000	786513.80	270.00000	383319.00	830.00000	1178351.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8338.000 SY	6.00000	50028.00	5.50000	45859.00	7.00000	58366.00
0035 0400147 COMPOSITE NEOPRENE PADS	85.000 CF	689.00000	58565.00	740.00000	62900.00	887.00000	75395.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	925378.000 LB	0.77000	712541.06	0.60000	555226.80	0.75000	694033.50
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	558241.000 LB	0.77000	429845.57	0.64000	357274.24	0.80000	446592.80
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	76008.000 LB	0.80000	60806.40	0.65000	49405.20	0.80000	60806.40
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	1035.000 LF	195.00000	201825.00	200.00000	207000.00	269.00000	278415.00
0060 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78"	8432.000 LF	201.00000	1694832.00	230.00000	1939360.00	213.00000	1796016.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	18656.000 LF	86.20000	1608147.20	83.00000	1548448.00	100.00000	1865600.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	2605.000 LF	64.70000	168543.50	140.00000	364700.00	140.00000	364700.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1469.000 LF	31.90000	46861.10	31.00000	45539.00	11.00000	16159.00
0080 0459 71 PILES, POLYETHYLENE SHEETING	549.000 SY	1.10000	603.90	4.20000	2305.80	8.00000	4392.00
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1745.000 LF	46.30000	80793.50	25.00000	43625.00	37.00000	64565.00
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1745.000 LF	52.10000	90914.50	55.00000	95975.00	38.00000	66310.00
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	133.000 SY	42.10000	5599.30	85.00000	11305.00	82.00000	10906.00
SECTION 0001 TOTALS			$ 8,122,097.23		$ 7,179,963.04		$ 8,762,427.80

SECTION 0002 ROADWAY

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0100 0101 1 MOBILIZATION 19571825201	LUMP	2120000.00000	2120000.00	2000000.00000	2000000.00	577500.00000	577500.00
0105 0102 1 MAINTENANCE OF TRAFFIC 19571825201	750.000 LS	198000.00000	198000.00	200000.00000	200000.00	245570.00000	245570.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1003.000 CY	37.60000	37712.80	30.00000	30090.00	61.00000	61183.00
0115 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	52.60000	2104.00	51.00000	2040.00	50.00000	2000.00
0120 0102 60 WORK ZONE SIGN	59227.000 ED	0.20000	11845.40	0.25000	14806.75	0.30000	17768.10
0125 0102 61 BUSINESS SIGN	35.000 EA	118.00000	4130.00	67.00000	2345.00	80.00000	2800.00
0130 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	180570.000 ED	0.10000	18057.00	0.12000	21668.40	0.20000	36114.00
0135 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20010.000 ED	0.30000	6003.00	0.25000	5002.50	0.30000	6003.00
0140 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	918.000 ED	8.60000	7894.80	5.00000	4590.00	6.00000	5508.00
0145 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15473.000 ED	0.30000	4641.90	0.25000	3868.25	0.30000	4641.90
0150 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3450.000 EA	2.90000	10005.00	2.90000	10005.00	5.00000	17250.00
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	725.000 ED	10.70000	7757.50	11.00000	7975.00	14.00000	10150.00
0160 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1192.000 ED	25.20000	30038.40	26.00000	30992.00	11.00000	13112.00
0165 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1192.000 ED	8.20000	9774.40	10.00000	11920.00	7.00000	8344.00
0170 0104 10 3 SEDIMENT BARRIER	19284.000 LF	0.60000	11570.40	0.55000	10606.20	3.00000	57852.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0175 0104 11 FLOATING TURBIDITY BARRIER	540.000 LF	12.40000	6696.00	7.50000	4050.00	20.00000	10800.00
0180 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	348.000 LF	3.00000	1044.00	3.30000	1148.40	9.00000	3132.00
0185 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	1940.00000	7760.00	1000.00000	4000.00	2901.22000	11604.88
0190 0104 18 INLET PROTECTION SYSTEM	147.000 EA	116.00000	17052.00	40.00000	5880.00	43.00000	6321.00
0195 0107 1 LITTER REMOVAL	701.000 AC	30.00000	21030.00	35.00000	24535.00	74.00000	51874.00
0200 0107 2 MOWING	701.000 AC	32.30000	22642.30	40.00000	28040.00	50.00000	35050.00
0205 0110 1 1 CLEARING & GRUBBING 19571825201	46.200 LS	104456.00000	104456.00	211787.67000	211787.67	500000.00000	500000.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4225.000 SY	9.10000	38447.50	10.00000	42250.00	5.00000	21125.00
0215 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	263.00000	526.00	220.00000	440.00	619.00000	1238.00
0220 0120 1 REGULAR EXCAVATION	123206.000 CY	1.70000	209450.20	9.00000	1108854.00	1.15000	141686.90
0225 0120 6 EMBANKMENT	109302.000 CY	2.10000	229534.20	5.00000	546510.00	6.25000	683137.50
0230 0121 70 FLOWABLE FILL	50.000 CY	120.00000	6000.00	160.00000	8000.00	272.00000	13600.00
0235 0160 4 TYPE B STABILIZATION	96703.000 SY	2.80000	270768.40	1.80000	174065.40	5.00000	483515.00
0240 0285703 OPTIONAL BASE, BASE GROUP 03	3298.000 SY	5.30000	17479.40	8.00000	26384.00	7.00000	23086.00
0245 0285706 OPTIONAL BASE, BASE GROUP 06	3354.000 SY	6.90000	23142.60	10.00000	33540.00	9.00000	30186.00
0250 0285709 OPTIONAL BASE, BASE GROUP 09	11416.000 SY	7.40000	84478.40	10.00000	114160.00	13.00000	148408.00
0255 0285710 OPTIONAL BASE, BASE GROUP 10	8962.000 SY	8.60000	77073.20	11.00000	98582.00	14.00000	125468.00
0260 0285712 OPTIONAL BASE, BASE GROUP 12	55786.000 SY	8.90000	496495.40	12.00000	669432.00	13.00000	725218.00
0265 0286 2 TURNOUT CONSTRUCTION-ASPHALT	26.800 TN	250.00000	6700.00	280.00000	7504.00	295.00000	7906.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0270 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22707.000 SY	1.50000	34060.50	1.40000	31789.80	3.00000	68121.00
0275 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8983.700 TN	77.80000	698931.86	75.00000	673777.50	100.00000	898370.00
0280 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8433.600 TN	107.00000	902395.20	100.00000	843360.00	110.00000	927696.00
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	133.00000	8658.30	190.00000	12369.00	255.00000	16600.50
0290 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	778.000 CY	578.00000	449684.00	350.00000	272300.00	947.00000	736766.00
0295 0400 2 2 CONCRETE CLASS II, ENDWALLS	22.600 CY	1950.00000	44070.00	490.00000	11074.00	1368.00000	30916.80
0300 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	1.20000	1668.00	0.75000	1042.50	1.00000	1390.00
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	42.000 EA	3600.00000	151200.00	3300.00000	138600.00	2600.00000	109200.00
0310 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4400.00000	4400.00	4100.00000	4100.00	3100.00000	3100.00
0315 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3910.00000	82110.00	3500.00000	73500.00	2900.00000	60900.00
0320 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3170.00000	3170.00	3900.00000	3900.00	2997.00000	2997.00
0325 0425 1451 INLETS, CURB, TYPE J-5, <10'	17.000 EA	5330.00000	90610.00	5100.00000	86700.00	4842.00000	82314.00
0330 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	5490.00000	21960.00	4900.00000	19600.00	4400.00000	17600.00
0335 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	2500.00000	12500.00	1800.00000	9000.00	1700.00000	8500.00
0340 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	9.000 EA	2370.00000	21330.00	4200.00000	37800.00	1525.00000	13725.00
0345 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	3750.00000	3750.00	3200.00000	3200.00	2800.00000	2800.00
0350 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL	1.000 EA	2360.00000	2360.00	2500.00000	2500.00	2500.00000	2500.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0355 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2810.00000	11240.00	6200.00000	24800.00	2300.00000	9200.00
0360 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	6240.00000	6240.00	7500.00000	7500.00	4100.00000	4100.00
0365 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	8290.00000	8290.00	8700.00000	8700.00	14000.00000	14000.00
0370 0425 2 61 MANHOLES, P-8, <10'	5.000 EA	2910.00000	14550.00	2500.00000	12500.00	2100.00000	10500.00
0375 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	7790.00000	7790.00	8000.00000	8000.00	3696.00000	3696.00
0380 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	5830.00000	17490.00	4800.00000	14400.00	4100.00000	12300.00
0385 0425 5 MANHOLE, ADJUST	1.000 EA	946.00000	946.00	1900.00000	1900.00	1111.00000	1111.00
0390 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	4.000 LF	138.00000	552.00	270.00000	1080.00	187.00000	748.00
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	20.000 LF	73.80000	1476.00	140.00000	2800.00	75.00000	1500.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4192.000 LF	41.00000	171872.00	45.00000	188640.00	48.00000	201216.00
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2464.000 LF	55.50000	136752.00	60.00000	147840.00	57.00000	140448.00
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	826.000 LF	74.90000	61867.40	68.00000	56168.00	69.00000	56994.00
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	601.000 LF	99.70000	59919.70	72.00000	43272.00	84.00000	50484.00
0420 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	398.000 LF	122.00000	48556.00	91.00000	36218.00	102.00000	40596.00
0425 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	390.000 LF	149.00000	58110.00	110.00000	42900.00	125.00000	48750.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0430 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1173.000 LF	172.00000	201756.00	220.00000	258060.00	162.00000	190026.00
0435 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	15.000 LF	1120.00000	16800.00	510.00000	7650.00	753.00000	11295.00
0440 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	68.000 LF	49.50000	3366.00	40.00000	2720.00	55.00000	3740.00
0445 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	301.000 LF	122.00000	36722.00	81.00000	24381.00	92.00000	27692.00
0450 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	334.000 LF	155.00000	51770.00	100.00000	33400.00	125.00000	41750.00
0455 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	83.000 LF	183.00000	15189.00	140.00000	11620.00	170.00000	14110.00
0460 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	88.000 LF	209.00000	18392.00	150.00000	13200.00	214.00000	18832.00
0465 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	5.000 EA	1280.00000	6400.00	2200.00000	11000.00	797.00000	3985.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1380.00000	5520.00	1900.00000	7600.00	895.00000	3580.00
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1700.00000	3400.00	1900.00000	3800.00	1056.00000	2112.00
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4080.00000	4080.00	2400.00000	2400.00	2266.00000	2266.00
0485 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	5260.00000	5260.00	2800.00000	2800.00	2774.00000	2774.00
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	8370.00000	8370.00	3900.00000	3900.00	4959.00000	4959.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0495 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	4.000 EA	6830.00000	27320.00	3700.00000	14800.00	3746.00000	14984.00
0500 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2102.000 LF	20.60000	43301.20	25.00000	52550.00	37.00000	77774.00
0505 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	2693.000 LF	30.90000	83213.70	35.00000	94255.00	41.00000	110413.00
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	29771.000 LF	10.00000	297710.00	10.00000	297710.00	12.00000	357252.00
0515 0520 2 1 CONCRETE CURB, TYPE A	1604.000 LF	9.70000	15558.80	8.00000	12832.00	10.00000	16040.00
0520 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	9.20000	956.80	15.00000	1560.00	18.00000	1872.00
0525 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	16.000 LF	36.90000	590.40	20.00000	320.00	35.00000	560.00
0530 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	318.000 SY	31.70000	10080.60	46.00000	14628.00	65.00000	20670.00
0535 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	2102.000 LF	37.90000	79665.80	160.00000	336320.00	285.00000	599070.00
0540 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	228.000 LF	38.40000	8755.20	110.00000	25080.00	150.00000	34200.00
0545 0522 1 SIDEWALK CONCRETE, 4" THICK	10562.000 SY	25.90000	273555.80	21.00000	221802.00	28.00000	295736.00
0550 0522 2 SIDEWALK CONCRETE, 6" THICK	768.000 SY	31.70000	24345.60	28.00000	21504.00	35.00000	26880.00
0555 0522 3 BUS BOARDING PAD- CONCRETE	33.000 SY	49.60000	1636.80	30.00000	990.00	31.00000	1023.00
0560 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	533.000 SY	53.60000	28568.80	46.00000	24518.00	87.00000	46371.00
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	752.700 TN	80.40000	60517.08	39.00000	29355.30	188.00000	141507.60
0570 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	6425.000 SF	36.60000	235155.00	38.00000	244150.00	29.00000	186325.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0575 0536 1 1 GUARDRAIL -ROADWAY	1688.000 LF	17.20000	29033.60	20.00000	33760.00	19.00000	32072.00
0580 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY-PARALLEL	1.000 EA	2020.00000	2020.00	2400.00000	2400.00	2377.00000	2377.00
0585 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	4.000 EA	1840.00000	7360.00	2400.00000	9600.00	2167.00000	8668.00
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	49030.000 SF	24.50000	1201235.00	22.00000	1078660.00	29.00000	1421870.00
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3517.000 LF	14.60000	51348.20	12.00000	42204.00	15.00000	52755.00
0600 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1890.00000	3780.00	3300.00000	6600.00	2043.00000	4086.00
0605 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2100.00000	2100.00	2100.00000	2100.00	2229.00000	2229.00
0610 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	2520.00000	7560.00	7200.00000	21600.00	2477.00000	7431.00
0615 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	13504.000 SF	0.40000	5401.60	0.85000	11478.40	0.49000	6616.96
0620 0570 1 2 PERFORMANCE TURF, SOD	68691.000 SY	1.30000	89298.30	2.70000	185465.70	2.00000	137382.00
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	18.037 NM	830.00000	14970.71	720.00000	12986.64	978.00000	17640.19
0630 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	11086.000 LF	0.30000	3325.80	0.20000	2217.20	0.40000	4434.40
0635 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5364.000 LF	0.60000	3218.40	0.50000	2682.00	0.75000	4023.00
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1816.000 LF	0.90000	1634.40	0.70000	1271.20	1.00000	1816.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1870.000 LF	1.50000	2805.00	1.50000	2805.00	2.00000	3740.00
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.939 GM	363.00000	5059.86	390.00000	5436.21	427.00000	5951.95
0655 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	7232.000 LF	0.30000	2169.60	0.50000	3616.00	0.40000	2892.80
0660 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	140.000 EA	21.00000	2940.00	26.00000	3640.00	37.00000	5180.00
0665 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	338.000 EA	18.90000	6388.20	21.00000	7098.00	22.00000	7436.00
0670 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.770 NM	831.00000	12273.87	720.00000	10634.40	978.00000	14445.06
0675 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	920.000 LF	0.30000	276.00	0.50000	460.00	0.40000	368.00
0680 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1424.000 LF	0.90000	1281.60	0.70000	996.80	1.00000	1424.00
0685 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	910.000 LF	0.50000	455.00	0.50000	455.00	0.40000	364.00
0690 0999 16 PARTNERING, DO NOT BID 19571825201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0695 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	25.000 DA	3300.00000	82500.00	3300.00000	82500.00	3300.00000	82500.00
0700 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 10,478,210.88		$ 11,704,974.22		$ 11,866,792.54

SECTION 0003 SIGNING

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0710 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	84.000 AS	250.00000	21000.00	230.00000	19320.00	266.00000	22344.00
0715 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	1280.00000	15360.00	640.00000	7680.00	1108.00000	13296.00
0720 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	3.000 AS	1330.00000	3990.00	780.00000	2340.00	1424.00000	4272.00
0725 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	84.10000	84.10	140.00000	140.00	198.00000	198.00
0730 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	1.10000	14.30	24.00000	312.00	32.00000	416.00
0735 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3320.00000	16600.00	3000.00000	15000.00	3529.00000	17645.00
0740 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3820.00000	7640.00	3400.00000	6800.00	4024.00000	8048.00
0745 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	121.00000	2178.00	76.00000	1368.00	123.00000	2214.00
0750 0705 10 2 OBJECT MARKER, TYPE 2	7.000 EA	57.80000	404.60	34.00000	238.00	83.00000	581.00
0755 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	63.10000	631.00	59.00000	590.00	51.00000	510.00
0760 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	168.00000	1512.00	220.00000	1980.00	142.00000	1278.00
0765 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1720.000 EA	2.60000	4472.00	2.60000	4472.00	5.00000	8600.00
0770 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.571 NM	831.00000	4629.50	700.00000	3899.70	978.00000	5448.44
0775 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4783.000 LF	0.30000	1434.90	0.25000	1195.75	0.40000	1913.20
0780 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2967.000 LF	0.60000	1780.20	0.50000	1483.50	0.75000	2225.25
0785 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	828.000 LF	0.90000	745.20	0.65000	538.20	1.00000	828.00
0790 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	874.000 LF	1.50000	1311.00	1.30000	1136.20	2.00000	1748.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0795 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.210 GM	363.00000	1891.23	360.00000	1875.60	426.00000	2219.46
0800 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4224.000 LF	0.30000	1267.20	0.45000	1900.80	0.40000	1689.60
0805 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	31.50000	2016.00	21.00000	1344.00	37.00000	2368.00
0810 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	18.90000	3005.10	15.00000	2385.00	22.00000	3498.00
0815 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	57.000 SF	1.30000	74.10	2.10000	119.70	2.00000	114.00
0820 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.135 NM	830.00000	3432.05	700.00000	2894.50	979.00000	4048.17
0825 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	460.000 LF	0.30000	138.00	0.45000	207.00	0.40000	184.00
0830 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	715.000 LF	0.90000	643.50	0.60000	429.00	1.00000	715.00
0835 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	847.000 LF	0.30000	254.10	0.45000	381.15	0.40000	338.80
0840 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	488.000 SF	1.30000	634.40	1.70000	829.60	2.00000	976.00
0845 0710 11333 PAINTED PAVEME |NT MARKING, STANDARD, BLACK, 3'-9' SKIP, 12"	0.528 GM	394.00000	208.03	0.45000	0.24	472.00000	249.22
SECTION 0003 TOTALS		$	97,350.51	$	80,859.94	$	107,965.14
SECTION 0004 LIGHTING							

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0850 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	552.000 LF	1.60000	883.20	0.40000	220.80	2.00000	1104.00
0855 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	45830.000 LF	1.00000	45830.00	1.10000	50413.00	1.00000	45830.00
0860 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10944.000 LF	4.70000	51436.80	3.90000	42681.60	5.00000	54720.00
0865 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2646.000 LF	7.90000	20903.40	10.00000	26460.00	8.00000	21168.00
0870 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	184.000 LF	22.90000	4213.60	12.00000	2208.00	24.00000	4416.00
0875 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	10800.00000	21600.00	8700.00000	17400.00	11144.00000	22288.00
0880 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	746.00000	2984.00	750.00000	3000.00	768.00000	3072.00
0885 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	108.000 EA	764.00000	82512.00	300.00000	32400.00	786.00000	84888.00
0890 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	307.00000	2456.00	130.00000	1040.00	316.00000	2528.00
0895 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	337.00000	21231.00	240.00000	15120.00	347.00000	21861.00
0900 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	12.000 EA	253.00000	3036.00	190.00000	2280.00	260.00000	3120.00
0905 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	10.000 EA	3190.00000	31900.00	3500.00000	35000.00	3281.00000	32810.00
0910 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	24.000 EA	3550.00000	85200.00	3600.00000	86400.00	3653.00000	87672.00
0920 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	41.000 EA	3800.00000	155800.00	3700.00000	151700.00	3653.00000	149773.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
0925 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	40.000 EA	229.00000	9160.00	390.00000	15600.00	235.00000	9400.00
SECTION 0004 TOTALS		$	539,146.00	$	481,923.40	$	544,650.00
SECTION 0005 SIGNALIZATION							
0930 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	505.000 LF	27.10000	13685.50	21.00000	10605.00	28.00000	14140.00
0935 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6172.000 LF	5.10000	31477.20	3.90000	24070.80	5.00000	30860.00
0940 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	14.40000	792.00	12.00000	660.00	15.00000	825.00
0945 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	5360.00000	21440.00	2900.00000	11600.00	5510.00000	22040.00
0950 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	1930.000 LF	4.00000	7720.00	2.60000	5018.00	5.00000	9650.00
0955 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	770.00000	30800.00	290.00000	11600.00	792.00000	31680.00
0960 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	1870.00000	7480.00	1200.00000	4800.00	1919.00000	7676.00
0965 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2956.000 LF	1.80000	5320.80	1.10000	3251.60	2.00000	5912.00
0970 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	1140.00000	5700.00	970.00000	4850.00	1170.00000	5850.00
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	26.000 EA	1030.00000	26780.00	750.00000	19500.00	1059.00000	27534.00
0980 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	30100.00000	120400.00	26800.00000	107200.00	30957.00000	123828.00
0985 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	5.000 EA	35400.00000	177000.00	29500.00000	147500.00	36405.00000	182025.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	AMOUNT
0990 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	35100.00000	70200.00	32600.00000	65200.00	36158.00000	72316.00
0995 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	36800.00000	36800.00	34000.00000	34000.00	37891.00000	37891.00
1000 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	33.000 AS	806.00000	26598.00	720.00000	23760.00	830.00000	27390.00
1005 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	10.000 AS	1380.00000	13800.00	1200.00000	12000.00	1424.00000	14240.00
1010 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	512.00000	13312.00	77.00000	2002.00	526.00000	13676.00
1015 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	17.000 EA	7580.00000	128860.00	5700.00000	96900.00	7801.00000	132617.00
1020 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	26.000 EA	120.00000	3120.00	120.00000	3120.00	124.00000	3224.00
1025 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	19000.00000	76000.00	23800.00000	95200.00	19565.00000	78260.00
1030 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	1.000 AS	650.00000	650.00	820.00000	820.00	669.00000	669.00
1035 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	6500.00000	26000.00	5600.00000	22400.00	6687.00000	26748.00
1040 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	13.000 EA	68.60000	891.80	26.00000	338.00	71.00000	923.00
1045 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	25.30000	202.40	26.00000	208.00	26.00000	208.00
1050 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	75.80000	75.80	77.00000	77.00	78.00000	78.00
1055 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	2230.00000	8920.00	1000.00000	4000.00	2291.00000	9164.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
1060 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	229.00000	229.00	130.00000	130.00	235.00000	235.00
1065 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	24.000 EA	25.30000	607.20	10.00000	240.00	25.97000	623.28
1070 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	608.00000	1216.00	370.00000	740.00	625.00000	1250.00
1075 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	301.00000	602.00	400.00000	800.00	310.00000	620.00
1080 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	4210.00000	50520.00	4000.00000	48000.00	4334.00000	52008.00
1085 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	530.00000	1060.00	390.00000	780.00	545.00000	1090.00
1090 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	31800.000 LF	1.70000	54060.00	2.50000	79500.00	2.00000	63600.00
1095 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	11.000 EA	1030.00000	11330.00	1000.00000	11000.00	1059.00000	11649.00
1100 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	3.000 EA	1380.00000	4140.00	2500.00000	7500.00	1424.00000	4272.00
1105 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	1.000 EA	11700.00000	11700.00	9800.00000	9800.00	12073.00000	12073.00
SECTION 0005 TOTALS		$	989,489.70	$	869,170.40	$	1,026,844.28
SECTION 0006 UTILITIES							
1110 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	79.000 CY	226.00000	17854.00	210.00000	16590.00	14.00000	1106.00
1115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825603	LUMP	1947.00000	1947.00	1947.00000	1947.00	1947.00000	1947.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825604	LUMP	23053.00000	23053.00	23053.00000	23053.00	23053.00000	23053.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
1130 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	75.000 LF	26.00000	1950.00	30.00000	2250.00	88.00000	6600.00
1135 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	270.000 LF	23.80000	6426.00	27.00000	7290.00	30.00000	8100.00
1140 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	8891.000 LF	80.40000	714836.40	79.00000	702389.00	58.00000	515678.00
1145 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	60.000 LF	117.00000	7020.00	110.00000	6600.00	109.00000	6540.00
1150 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	135.000 LF	19.40000	2619.00	23.00000	3105.00	34.00000	4590.00
1155 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	29.70000	2970.00	32.00000	3200.00	37.00000	3700.00
1160 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	115.000 LF	191.00000	21965.00	180.00000	20700.00	324.00000	37260.00
1165 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	330.000 LF	9.40000	3102.00	8.50000	2805.00	9.00000	2970.00
1170 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	7068.000 LF	21.40000	151255.20	20.00000	141360.00	9.00000	63612.00
1175 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	2.000 EA	97.80000	195.60	91.00000	182.00	222.00000	444.00
1180 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	69.000 EA	237.00000	16353.00	220.00000	15180.00	604.00000	41676.00
1185 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	20.000 EA	298.00000	5960.00	280.00000	5600.00	1096.00000	21920.00
1190 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	2.000 EA	184.00000	368.00	170.00000	340.00	480.00000	960.00
1195 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	135.00000	1755.00	130.00000	1690.00	499.00000	6487.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
1200 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	329.00000	658.00	310.00000	620.00	1212.00000	2424.00
1205 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	19.000 EA	229.00000	4351.00	210.00000	3990.00	729.00000	13851.00
1210 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	4070.00000	12210.00	3800.00000	11400.00	4074.00000	12222.00
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	13.000 EA	7310.00000	95030.00	6800.00000	88400.00	6600.00000	85800.00
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	2.000 EA	12600.00000	25200.00	11700.00000	23400.00	9850.00000	19700.00
1225 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	21.000 EA	1050.00000	22050.00	980.00000	20580.00	1111.00000	23331.00
1230 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	10.000 EA	331.00000	3310.00	310.00000	3100.00	550.00000	5500.00
1235 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	13.000 EA	1920.00000	24960.00	1800.00000	23400.00	5486.00000	71318.00
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	1260.00000	3780.00	1200.00000	3600.00	996.00000	2988.00
1245 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	24.000 EA	34.50000	828.00	32.00000	768.00	204.00000	4896.00
1250 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	38.000 EA	3280.00000	124640.00	3100.00000	117800.00	3089.00000	117382.00
1255 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	2110.00000	8440.00	2000.00000	8000.00	8457.00000	33828.00
1260 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	579.000 EA	111.00000	64269.00	100.00000	57900.00	370.00000	214230.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(2) SEMA CONSTRUCTION, INC. UNIT PRICE	 AMOUNT	(3) BAKER CONCRETE CONSTRUCTION INC UNIT PRICE	 AMOUNT
1265 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	4.000 EA	168.00000	672.00	160.00000	640.00	783.00000	3132.00
1270 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	579.00000	2316.00	540.00000	2160.00	423.00000	1692.00
1275 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	469.00000	4221.00	440.00000	3960.00	451.00000	4059.00
1280 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	1.000 EA	827.00000	827.00	770.00000	770.00	286.00000	286.00
1285 1501 1 LIFT STATION, SANITARY SEWER	1.000 EA	463000.00000	463000.00	431100.00000	431100.00	243816.00000	243816.00
1290 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	12.000 EA	4530.00000	54360.00	4200.00000	50400.00	4687.00000	56244.00
1295 1644400 FIRE HYDRANT, SALVAGE & STORE	2.000 EA	992.00000	1984.00	920.00000	1840.00	624.00000	1248.00
SECTION 0006 TOTALS			$ 1,921,735.20		$ 1,833,109.00		$ 1,689,590.00
CONTRACT TOTALS			$ 22,148,029.52		$ 22,150,000.00		$ 23,998,269.76

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3346.600 CY	474.23000	1587058.12	372.00000	1244935.20	290.00000	970514.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	421.200 CY	691.27000	291162.92	197.00000	82976.40	200.00000	84240.00
0015 0400 3 20 CONC CLASS III, SEAL	149.300 CY	320.96000	47919.33	323.00000	48223.90	325.00000	48522.50
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	600.600 CY	618.34000	371375.00	604.00000	362762.40	800.00000	480480.00
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1419.700 CY	542.40000	770045.28	318.00000	451464.60	750.00000	1064775.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8338.000 SY	6.27000	52279.26	5.75000	47943.50	2.00000	16676.00
0035 0400147 COMPOSITE NEOPRENE PADS	85.000 CF	755.52000	64219.20	787.00000	66895.00	900.00000	76500.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	925378.000 LB	0.62000	573734.36	0.72000	666272.16	0.55000	508957.90
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	558241.000 LB	0.66000	368439.06	0.77000	429845.57	0.80000	446592.80
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	76008.000 LB	0.66000	50165.28	0.72000	54725.76	0.65000	49405.20
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	1035.000 LF	191.45000	198150.75	192.00000	198720.00	185.00000	191475.00
0060 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78"	8432.000 LF	142.64000	1202740.48	187.00000	1576784.00	200.00000	1686400.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	18656.000 LF	67.77000	1264317.12	86.00000	1604416.00	90.00000	1679040.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	2605.000 LF	114.88000	299262.40	155.00000	403775.00	150.00000	390750.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1469.000 LF	44.58000	65488.02	25.00000	36725.00	20.00000	29380.00
0080 0459 71 PILES, POLYETHYLENE SHEETING	549.000 SY	7.04000	3864.96	12.00000	6588.00	8.00000	4392.00
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1745.000 LF	26.71000	46608.95	24.00000	41880.00	29.00000	50605.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1745.000 LF	62.33000	108765.85	69.00000	120405.00	60.00000	104700.00
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	133.000 SY	50.79000	6755.07	75.00000	9975.00	59.00000	7847.00
SECTION 0001 TOTALS			$ 7,372,351.41		$ 7,455,312.49		$ 7,891,252.40
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 19571825201	LUMP	2537249.35000	2537249.35	2400000.00000	2400000.00	2200000.00000	2200000.00
0105 0102 1 MAINTENANCE OF TRAFFIC 19571825201	750.000 LS	734869.39000	734869.39	1498912.00000	1498912.00	458000.00000	458000.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1003.000 CY	28.09000	28174.27	20.00000	20060.00	20.00000	20060.00
0115 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	54.80000	2192.00	50.00000	2000.00	45.00000	1800.00
0120 0102 60 WORK ZONE SIGN	59227.000 ED	0.19000	11253.13	0.18000	10660.86	0.13000	7699.51
0125 0102 61 BUSINESS SIGN	35.000 EA	101.20000	3542.00	87.00000	3045.00	100.00000	3500.00
0130 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	180570.000 ED	0.09000	16251.30	0.09000	16251.30	0.06000	10834.20
0135 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20010.000 ED	0.12000	2401.20	0.12000	2401.20	0.20000	4002.00
0140 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	918.000 ED	4.17000	3828.06	3.60000	3304.80	8.00000	7344.00
0145 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15473.000 ED	0.07000	1083.11	0.07000	1083.11	0.20000	3094.60
0150 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3450.000 EA	3.12000	10764.00	1.75000	6037.50	2.75000	9487.50
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	725.000 ED	13.35000	9678.75	13.00000	9425.00	10.00000	7250.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0160 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1192.000 ED	26.71000	31838.32	25.00000	29800.00	20.00000	23840.00
0165 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1192.000 ED	8.68000	10346.56	10.00000	11920.00	13.00000	15496.00
0170 0104 10 3 SEDIMENT BARRIER	19284.000 LF	0.93000	17934.12	0.67000	12920.28	1.35000	26033.40
0175 0104 11 FLOATING TURBIDITY BARRIER	540.000 LF	41.51000	22415.40	7.00000	3780.00	9.00000	4860.00
0180 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	348.000 LF	3.29000	1144.92	4.87000	1694.76	6.00000	2088.00
0185 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	2984.01000	11936.04	750.00000	3000.00	2500.00000	10000.00
0190 0104 18 INLET PROTECTION SYSTEM	147.000 EA	127.64000	18763.08	71.00000	10437.00	80.00000	11760.00
0195 0107 1 LITTER REMOVAL	701.000 AC	24.90000	17454.90	25.00000	17525.00	40.00000	28040.00
0200 0107 2 MOWING	701.000 AC	109.60000	76829.60	34.00000	23834.00	35.00000	24535.00
0205 0110 1 1 CLEARING & GRUBBING 19571825201	46.200 LS	192589.88000	192589.88	1245000.00000	1245000.00	1296000.00000	1296000.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4225.000 SY	15.41000	65107.25	10.34000	43686.50	35.00000	147875.00
0215 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	183.82000	367.64	256.00000	512.00	200.00000	400.00
0220 0120 1 REGULAR EXCAVATION	123206.000 CY	3.04000	374546.24	6.84000	842729.04	9.00000	1108854.00
0225 0120 6 EMBANKMENT	109302.000 CY	5.34000	583672.68	3.33000	363975.66	6.00000	655812.00
0230 0121 70 FLOWABLE FILL	50.000 CY	274.01000	13700.50	2.34000	117.00	125.00000	6250.00
0235 0160 4 TYPE B STABILIZATION	96703.000 SY	1.80000	174065.40	3.09000	298812.27	3.25000	314284.75
0240 0285703 OPTIONAL BASE, BASE GROUP 03	3298.000 SY	6.73000	22195.54	7.85000	25889.30	6.50000	21437.00
0245 0285706 OPTIONAL BASE, BASE GROUP 06	3354.000 SY	8.33000	27938.82	8.67000	29079.18	9.00000	30186.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0250 0285709 OPTIONAL BASE, BASE GROUP 09	11416.000 SY	10.02000	114388.32	9.85000	112447.60	10.00000	114160.00
0255 0285710 OPTIONAL BASE, BASE GROUP 10	8962.000 SY	10.87000	97416.94	10.44000	93563.28	14.00000	125468.00
0260 0285712 OPTIONAL BASE, BASE GROUP 12	55786.000 SY	12.04000	671663.44	10.12000	564554.32	11.00000	613646.00
0265 0286 2 TURNOUT CONSTRUCTION-ASPHALT	26.800 TN	84.30000	2259.24	238.00000	6378.40	225.00000	6030.00
0270 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22707.000 SY	1.57000	35649.99	1.70000	38601.90	2.00000	45414.00
0275 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8983.700 TN	84.30000	757325.91	95.00000	853451.50	95.00000	853451.50
0280 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8433.600 TN	114.65000	966912.24	113.00000	952996.80	100.00000	843360.00
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	141.63000	9220.11	241.00000	15689.10	200.00000	13020.00
0290 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	778.000 CY	455.46000	354347.88	385.00000	299530.00	525.00000	408450.00
0295 0400 2 2 CONCRETE CLASS II, ENDWALLS	22.600 CY	2048.88000	46304.69	75.00000	1695.00	2300.00000	51980.00
0300 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	1.11000	1542.90	0.01000	13.90	0.75000	1042.50
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	42.000 EA	3775.53000	158572.26	2612.00000	109704.00	3300.00000	138600.00
0310 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4619.88000	4619.88	4612.00000	4612.00	4500.00000	4500.00
0315 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	4103.29000	86169.09	2612.00000	54852.00	3500.00000	73500.00
0320 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3333.03000	3333.03	3612.00000	3612.00	3100.00000	3100.00
0325 0425 1451 INLETS, CURB, TYPE J-5, <10'	17.000 EA	5601.28000	95221.76	4412.00000	75004.00	5200.00000	88400.00
0330 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	5765.16000	23060.64	5612.00000	22448.00	5500.00000	22000.00
0335 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	2467.36000	12336.80	1912.00000	9560.00	2000.00000	10000.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0340 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	9.000 EA	2487.68000	22389.12	1612.00000	14508.00	2100.00000	18900.00
0345 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	3941.39000	3941.39	4612.00000	4612.00	3900.00000	3900.00
0350 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL	1.000 EA	2476.53000	2476.53	3612.00000	3612.00	1800.00000	1800.00
0355 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2952.48000	11809.92	2612.00000	10448.00	2400.00000	9600.00
0360 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	6555.52000	6555.52	5712.00000	5712.00	8000.00000	8000.00
0365 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	8705.94000	8705.94	6612.00000	6612.00	8000.00000	8000.00
0370 0425 2 61 MANHOLES, P-8, <10'	5.000 EA	3050.99000	15254.95	2612.00000	13060.00	2700.00000	13500.00
0375 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	8179.74000	8179.74	4612.00000	4612.00	3600.00000	3600.00
0380 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	6125.83000	18377.49	4712.00000	14136.00	4900.00000	14700.00
0385 0425 5 MANHOLE, ADJUST	1.000 EA	993.88000	993.88	1112.00000	1112.00	1650.00000	1650.00
0390 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	4.000 LF	145.16000	580.64	150.00000	600.00	55.00000	220.00
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	20.000 LF	77.45000	1549.00	80.00000	1600.00	450.00000	9000.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4192.000 LF	43.02000	180339.84	45.00000	188640.00	45.00000	188640.00
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2464.000 LF	58.23000	143478.72	50.00000	123200.00	75.00000	184800.00
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	826.000 LF	78.66000	64973.16	60.00000	49560.00	65.00000	53690.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	601.000 LF	104.67000	62906.67	75.00000	45075.00	100.00000	60100.00
0420 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	398.000 LF	127.96000	50928.08	120.00000	47760.00	100.00000	39800.00
0425 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	390.000 LF	156.58000	61066.20	150.00000	58500.00	120.00000	46800.00
0430 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1173.000 LF	180.73000	211996.29	155.00000	181815.00	155.00000	181815.00
0435 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	15.000 LF	1176.70000	17650.50	500.00000	7500.00	850.00000	12750.00
0440 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	68.000 LF	52.01000	3536.68	60.00000	4080.00	82.00000	5576.00
0445 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	301.000 LF	127.88000	38491.88	110.00000	33110.00	135.00000	40635.00
0450 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	334.000 LF	162.66000	54328.44	165.00000	55110.00	150.00000	50100.00
0455 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	83.000 LF	192.15000	15948.45	180.00000	14940.00	200.00000	16600.00
0460 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	88.000 LF	219.74000	19337.12	200.00000	17600.00	230.00000	20240.00
0465 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	5.000 EA	1339.20000	6696.00	700.00000	3500.00	800.00000	4000.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1444.88000	5779.52	800.00000	3200.00	930.00000	3720.00
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1787.88000	3575.76	950.00000	1900.00	1150.00000	2300.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4287.38000	4287.38	1600.00000	1600.00	2500.00000	2500.00
0485 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	5519.35000	5519.35	3500.00000	3500.00	3100.00000	3100.00
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	8789.32000	8789.32	5000.00000	5000.00	5500.00000	5500.00
0495 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	4.000 EA	7170.29000	28681.16	4800.00000	19200.00	4500.00000	18000.00
0500 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2102.000 LF	26.71000	56144.42	24.00000	50448.00	29.00000	60958.00
0505 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	2693.000 LF	37.83000	101876.19	34.00000	91562.00	33.00000	88869.00
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	29771.000 LF	8.68000	258412.28	9.42000	280442.82	12.00000	357252.00
0515 0520 2 1 CONCRETE CURB, TYPE A	1604.000 LF	6.34000	10169.36	7.32000	11741.28	16.00000	25664.00
0520 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	14.19000	1475.76	14.37000	1494.48	11.00000	1144.00
0525 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	16.000 LF	21.68000	346.88	32.95000	527.20	54.00000	864.00
0530 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	318.000 SY	48.77000	15508.86	95.31000	30308.58	63.00000	20034.00
0535 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	2102.000 LF	272.62000	573047.24	44.00000	92488.00	200.00000	420400.00
0540 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	228.000 LF	134.64000	30697.92	176.00000	40128.00	200.00000	45600.00
0545 0522 1 SIDEWALK CONCRETE, 4" THICK	10562.000 SY	19.73000	208388.26	21.45000	226554.90	21.00000	221802.00
0550 0522 2 SIDEWALK CONCRETE, 6" THICK	768.000 SY	26.54000	20382.72	28.65000	22003.20	31.00000	23808.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0555 0522 3 BUS BOARDING PAD- CONCRETE	33.000 SY	26.54000	875.82	23.85000	787.05	47.00000	1551.00
0560 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	533.000 SY	47.07000	25088.31	50.66000	27001.78	59.00000	31447.00
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	752.700 TN	45.40000	34172.58	85.00000	63979.50	90.00000	67743.00
0570 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	6425.000 SF	44.83000	288032.75	35.33000	226995.25	35.00000	224875.00
0575 0536 1 1 GUARDRAIL -ROADWAY	1688.000 LF	15.58000	26299.04	14.00000	23632.00	13.50000	22788.00
0580 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1780.35000	1780.35	1600.00000	1600.00	1500.00000	1500.00
0585 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	4.000 EA	1502.17000	6008.68	1350.00000	5400.00	1300.00000	5200.00
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	49030.000 SF	27.11000	1329203.30	28.28000	1386568.40	24.00000	1176720.00
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3517.000 LF	10.74000	37772.58	10.50000	36928.50	9.00000	31653.00
0600 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	2108.61000	4217.22	1600.00000	3200.00	1700.00000	3400.00
0605 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2431.29000	2431.29	2000.00000	2000.00	2000.00000	2000.00
0610 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	2765.11000	8295.33	2300.00000	6900.00	2300.00000	6900.00
0615 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	13504.000 SF	0.31000	4186.24	1.00000	13504.00	0.30000	4051.20
0620 0570 1 2 PERFORMANCE TURF, SOD	68691.000 SY	1.72000	118148.52	2.39000	164171.49	2.35000	161423.85
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	18.037 NM	779.03000	14051.36	550.00000	9920.35	650.00000	11724.05
0630 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	11086.000 LF	0.22000	2438.92	0.08000	886.88	0.15000	1662.90

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0635 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5364.000 LF	0.56000	3003.84	0.50000	2682.00	0.45000	2413.80
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1816.000 LF	0.78000	1416.48	0.60000	1089.60	0.65000	1180.40
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1870.000 LF	1.56000	2917.20	0.70000	1309.00	1.25000	2337.50
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.939 GM	422.86000	5894.25	275.00000	3833.23	360.00000	5018.04
0655 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	7232.000 LF	0.56000	4049.92	0.30000	2169.60	0.45000	3254.40
0660 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	140.000 EA	27.82000	3894.80	5.00000	700.00	23.00000	3220.00
0665 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	338.000 EA	22.25000	7520.50	2.50000	845.00	18.00000	6084.00
0670 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.770 NM	778.90000	11504.35	550.00000	8123.50	650.00000	9600.50
0675 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	920.000 LF	0.56000	515.20	0.08000	73.60	0.45000	414.00
0680 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1424.000 LF	0.78000	1110.72	0.60000	854.40	0.60000	854.40
0685 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	910.000 LF	0.56000	509.60	0.30000	273.00	0.45000	409.50
0690 0999 16 PARTNERING, DO NOT BID 19571825201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0695 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	25.000 DA	3300.00000	82500.00	3300.00000	82500.00	3300.00000	82500.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0700 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 12,970,892.25		$ 14,140,647.15		$ 14,161,801.50
SECTION 0003 SIGNING							
0710 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	84.000 AS	249.25000	20937.00	215.00000	18060.00	225.00000	18900.00
0715 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	689.89000	8278.68	895.00000	10740.00	800.00000	9600.00
0720 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	3.000 AS	840.10000	2520.30	1150.00000	3450.00	900.00000	2700.00
0725 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	148.00000	148.00	160.00000	160.00	10.00000	10.00
0730 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	25.31000	329.03	25.50000	331.50	8.00000	104.00
0735 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3221.32000	16106.60	2850.00000	14250.00	2900.00000	14500.00
0740 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3710.92000	7421.84	3250.00000	6500.00	3500.00000	7000.00
0745 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	110.16000	1982.88	99.00000	1782.00	100.00000	1800.00
0750 0705 10 2 OBJECT MARKER, TYPE 2	7.000 EA	74.55000	521.85	67.00000	469.00	35.00000	245.00
0755 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	46.18000	461.80	41.50000	415.00	40.00000	400.00
0760 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	127.96000	1151.64	115.00000	1035.00	140.00000	1260.00
0765 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1720.000 EA	2.78000	4781.60	3.00000	5160.00	2.25000	3870.00
0770 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.571 NM	750.95000	4183.54	1150.00000	6406.65	650.00000	3621.15

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0775 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4783.000 LF	0.28000	1339.24	0.30000	1434.90	0.20000	956.60
0780 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2967.000 LF	0.56000	1661.52	1.35000	4005.45	0.45000	1335.15
0785 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	828.000 LF	0.72000	596.16	1.45000	1200.60	0.50000	414.00
0790 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	874.000 LF	1.45000	1267.30	1.55000	1354.70	1.20000	1048.80
0795 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.210 GM	389.45000	2029.03	650.00000	3386.50	325.00000	1693.25
0800 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4224.000 LF	0.50000	2112.00	0.30000	1267.20	0.40000	1689.60
0805 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	22.25000	1424.00	35.00000	2240.00	19.00000	1216.00
0810 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	16.69000	2653.71	30.00000	4770.00	14.50000	2305.50
0815 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	57.000 SF	2.23000	127.11	2.00000	114.00	1.90000	108.30
0820 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.135 NM	750.18000	3101.99	1150.00000	4755.25	650.00000	2687.75
0825 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	460.000 LF	0.50000	230.00	0.30000	138.00	0.40000	184.00
0830 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	715.000 LF	0.67000	479.05	1.35000	965.25	0.55000	393.25
0835 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	847.000 LF	0.50000	423.50	0.30000	254.10	0.40000	338.80

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0840 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	488.000 SF	1.84000	897.92	2.00000	976.00	1.50000	732.00
0845 0710 11333 PAINTED PAVEME |NT MARKING, STANDARD, BLACK, 3'-9' SKIP, 12"	0.528 GM	781.84000	412.81	650.00000	343.20	0.40000	0.21
SECTION 0003 TOTALS		$	87,580.10	$	95,964.30	$	79,113.36
SECTION 0004 LIGHTING							
0850 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	552.000 LF	1.28000	706.56	0.40000	220.80	1.25000	690.00
0855 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	45830.000 LF	1.34000	61412.20	1.05000	48121.50	0.75000	34372.50
0860 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10944.000 LF	4.56000	49904.64	3.75000	41040.00	3.75000	41040.00
0865 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2646.000 LF	18.92000	50062.32	10.10000	26724.60	6.50000	17199.00
0870 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	184.000 LF	14.41000	2651.44	12.00000	2208.00	18.50000	3404.00
0875 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	4601.09000	9202.18	8430.00000	16860.00	8900.00000	17800.00
0880 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	1162.79000	4651.16	725.00000	2900.00	600.00000	2400.00
0885 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	108.000 EA	595.30000	64292.40	290.00000	31320.00	600.00000	64800.00
0890 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	183.60000	1468.80	125.00000	1000.00	245.00000	1960.00
0895 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	417.27000	26288.01	235.00000	14805.00	265.00000	16695.00
0900 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	12.000 EA	322.69000	3872.28	185.00000	2220.00	200.00000	2400.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0905 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	10.000 EA	3838.88000	38388.80	3356.00000	33560.00	2500.00000	25000.00
0910 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	24.000 EA	4595.53000	110292.72	3496.00000	83904.00	2900.00000	69600.00
0920 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	41.000 EA	4016.91000	164693.31	3565.00000	146165.00	2900.00000	118900.00
0925 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	40.000 EA	255.93000	10237.20	375.00000	15000.00	185.00000	7400.00
SECTION 0004 TOTALS		$	598,124.02	$	466,048.90	$	423,660.50
SECTION 0005 SIGNALIZATION							
0930 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	505.000 LF	17.69000	8933.45	20.00000	10100.00	20.25000	10226.25
0935 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6172.000 LF	5.01000	30921.72	3.75000	23145.00	4.75000	29317.00
0940 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	13.24000	728.20	12.00000	660.00	30.00000	1650.00
0945 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	6164.46000	24657.84	2800.00000	11200.00	8100.00000	32400.00
0950 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	1930.000 LF	4.34000	8376.20	2.50000	4825.00	3.25000	6272.50
0955 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	628.69000	25147.60	280.00000	11200.00	350.00000	14000.00
0960 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	1001.45000	4005.80	1200.00000	4800.00	1175.00000	4700.00
0965 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2956.000 LF	3.06000	9045.36	1.10000	3251.60	1.35000	3990.60

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
0970 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	929.12000	4645.60	940.00000	4700.00	975.00000	4875.00
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	26.000 EA	589.74000	15333.24	725.00000	18850.00	900.00000	23400.00
0980 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	26671.87000	106687.48	25950.00000	103800.00	20000.00000	80000.00
0985 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	5.000 EA	31156.12000	155780.60	28606.00000	143030.00	25000.00000	125000.00
0990 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	32446.88000	64893.76	31659.00000	63318.00	25000.00000	50000.00
0995 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	34750.20000	34750.20	33008.00000	33008.00	26000.00000	26000.00
1000 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	33.000 AS	770.00000	25410.00	700.00000	23100.00	800.00000	26400.00
1005 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	10.000 AS	1268.50000	12685.00	1205.00000	12050.00	1325.00000	13250.00
1010 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	589.74000	15333.24	575.00000	14950.00	535.00000	13910.00
1015 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	17.000 EA	7955.94000	135250.98	5568.00000	94656.00	6700.00000	113900.00
1020 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	26.000 EA	198.06000	5149.56	115.00000	2990.00	195.00000	5070.00
1025 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	22031.83000	88127.32	23088.00000	92352.00	16250.00000	65000.00
1030 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	1.000 AS	1034.82000	1034.82	800.00000	800.00	945.00000	945.00
1035 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	7254.93000	29019.72	5400.00000	21600.00	5900.00000	23600.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1040 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	13.000 EA	19.36000	251.68	25.00000	325.00	50.00000	650.00
1045 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	19.36000	154.88	25.00000	200.00	50.00000	400.00
1050 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	69.66000	69.66	75.00000	75.00	205.00000	205.00
1055 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	2470.24000	9880.96	1000.00000	4000.00	1600.00000	6400.00
1060 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	96.70000	96.70	125.00000	125.00	400.00000	400.00
1065 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	24.000 EA	10.07000	241.68	10.00000	240.00	50.00000	1200.00
1070 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	348.28000	696.56	355.00000	710.00	825.00000	1650.00
1075 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	241.47000	482.94	385.00000	770.00	1250.00000	2500.00
1080 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	4506.51000	54078.12	3866.00000	46392.00	3500.00000	42000.00
1085 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	328.25000	656.50	375.00000	750.00	295.00000	590.00
1090 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	31800.000 LF	1.45000	46110.00	2.41000	76638.00	3.75000	119250.00
1095 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	11.000 EA	1635.70000	17992.70	980.00000	10780.00	1245.00000	13695.00
1100 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	3.000 EA	2715.03000	8145.09	2433.00000	7299.00	2600.00000	7800.00
1105 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	1.000 EA	9869.81000	9869.81	9545.00000	9545.00	4900.00000	4900.00
SECTION 0005 TOTALS		$	954,644.97	$	856,234.60	$	875,546.35
SECTION 0006 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1110 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	79.000 CY	236.82000	18708.78	165.00000	13035.00	450.00000	35550.00
1115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825603	LUMP	1947.00000	1947.00	1947.00000	1947.00	1947.00000	1947.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825604	LUMP	23053.00000	23053.00	23053.00000	23053.00	23053.00000	23053.00
1130 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	75.000 LF	28.46000	2134.50	30.00000	2250.00	23.00000	1725.00
1135 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	270.000 LF	24.97000	6741.90	40.00000	10800.00	30.00000	8100.00
1140 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	8891.000 LF	84.47000	751022.77	60.00000	533460.00	65.00000	577915.00
1145 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	60.000 LF	122.73000	7363.80	200.00000	12000.00	110.00000	6600.00
1150 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	135.000 LF	20.40000	2754.00	25.00000	3375.00	14.00000	1890.00
1155 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	31.21000	3121.00	30.00000	3000.00	44.00000	4400.00
1160 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	115.000 LF	200.60000	23069.00	175.00000	20125.00	125.00000	14375.00
1165 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	330.000 LF	9.84000	3247.20	12.00000	3960.00	12.85000	4240.50
1170 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	7068.000 LF	22.46000	158747.28	19.00000	134292.00	15.50000	109554.00
1175 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	2.000 EA	102.71000	205.42	650.00000	1300.00	295.00000	590.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1180 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	69.000 EA	248.47000	17144.43	610.00000	42090.00	1500.00000	103500.00
1185 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	20.000 EA	312.52000	6250.40	700.00000	14000.00	1000.00000	20000.00
1190 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	2.000 EA	193.25000	386.50	650.00000	1300.00	500.00000	1000.00
1195 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	141.35000	1837.55	525.00000	6825.00	450.00000	5850.00
1200 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	345.65000	691.30	800.00000	1600.00	660.00000	1320.00
1205 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	19.000 EA	240.74000	4574.06	1000.00000	19000.00	2200.00000	41800.00
1210 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	4276.69000	12830.07	5500.00000	16500.00	3950.00000	11850.00
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	13.000 EA	7675.97000	99787.61	9500.00000	123500.00	6150.00000	79950.00
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	2.000 EA	13215.58000	26431.16	15000.00000	30000.00	10430.00000	20860.00
1225 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	21.000 EA	1102.14000	23144.94	250.00000	5250.00	2120.00000	44520.00
1230 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	10.000 EA	347.36000	3473.60	3000.00000	30000.00	900.00000	9000.00
1235 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	13.000 EA	2020.64000	26268.32	1500.00000	19500.00	2355.00000	30615.00
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	1320.79000	3962.37	1500.00000	4500.00	910.00000	2730.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) ASTALDI CONSTRUCTION CORPOR UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) PRINCE CONTRACTING, LLC. UNIT PRICE	 AMOUNT
1245 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	24.000 EA	36.24000	869.76	45.00000	1080.00	200.00000	4800.00
1250 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	38.000 EA	3445.09000	130913.42	2800.00000	106400.00	2850.00000	108300.00
1255 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	2213.90000	8855.60	2500.00000	10000.00	3055.00000	12220.00
1260 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	579.000 EA	117.06000	67777.74	130.00000	75270.00	295.00000	170805.00
1265 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	4.000 EA	176.49000	705.96	575.00000	2300.00	1125.00000	4500.00
1270 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	607.88000	2431.52	1000.00000	4000.00	690.00000	2760.00
1275 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	492.09000	4428.81	850.00000	7650.00	435.00000	3915.00
1280 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	1.000 EA	868.39000	868.39	500.00000	500.00	410.00000	410.00
1285 1501 1 LIFT STATION, SANITARY SEWER	1.000 EA	486157.11000	486157.11	325000.00000	325000.00	440000.00000	440000.00
1290 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	12.000 EA	4752.38000	57028.56	4000.00000	48000.00	3515.00000	42180.00
1295 1644400 FIRE HYDRANT, SALVAGE & STORE	2.000 EA	1042.07000	2084.14	1500.00000	3000.00	635.00000	1270.00
SECTION 0006 TOTALS			$ 2,016,018.97		$ 1,684,862.00		$ 1,979,094.50
CONTRACT TOTALS			$ 23,999,611.72		$ 24,699,069.44		$ 25,410,468.61

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3346.600 CY	756.00000	2530029.60	700.00000	2342620.00	700.00000	2342620.00
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	421.200 CY	420.00000	176904.00	400.00000	168480.00	400.00000	168480.00
0015 0400 3 20 CONC CLASS III, SEAL	149.300 CY	367.50000	54867.75	350.00000	52255.00	350.00000	52255.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	600.600 CY	787.50000	472972.50	750.00000	450450.00	750.00000	450450.00
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1419.700 CY	735.00000	1043479.50	675.00000	958297.50	675.00000	958297.50
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8338.000 SY	7.35000	61284.30	7.00000	58366.00	7.00000	58366.00
0035 0400147 COMPOSITE NEOPRENE PADS	85.000 CF	840.00000	71400.00	800.00000	68000.00	800.00000	68000.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	925378.000 LB	0.82000	758809.96	0.78000	721794.84	0.78000	721794.84
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	558241.000 LB	0.82000	457757.62	0.78000	435427.98	0.78000	435427.98
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	76008.000 LB	0.82000	62326.56	0.78000	59286.24	0.78000	59286.24
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	1035.000 LF	252.00000	260820.00	235.00000	243225.00	235.00000	243225.00
0060 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78"	8432.000 LF	252.00000	2124864.00	235.00000	1981520.00	235.00000	1981520.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	18656.000 LF	94.50000	1762992.00	90.00000	1679040.00	90.00000	1679040.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	2605.000 LF	189.00000	492345.00	180.00000	468900.00	180.00000	468900.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1469.000 LF	31.50000	46273.50	30.00000	44070.00	30.00000	44070.00
0080 0459 71 PILES, POLYETHYLENE SHEETING	549.000 SY	6.30000	3458.70	6.00000	3294.00	6.00000	3294.00
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1745.000 LF	31.50000	54967.50	27.30000	47638.50	30.00000	52350.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1745.000 LF	73.50000	128257.50	70.00000	122150.00	70.00000	122150.00
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	133.000 SY	52.50000	6982.50	50.00000	6650.00	50.00000	6650.00
SECTION 0001 TOTALS		$ 10,570,792.49		$ 9,911,465.06		$ 9,916,176.56	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 19571825201	LUMP	1424000.00000	1424000.00	2500000.00000	2500000.00	2112311.00000	2112311.00
0105 0102 1 MAINTENANCE OF TRAFFIC 19571825201	750.000 LS	332000.00000	332000.00	300000.00000	300000.00	451152.00000	451152.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1003.000 CY	11.20000	11233.60	0.01000	10.03	45.00000	45135.00
0115 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	72.80000	2912.00	65.00000	2600.00	55.00000	2200.00
0120 0102 60 WORK ZONE SIGN	59227.000 ED	0.32000	18952.64	0.17000	10068.59	0.15000	8884.05
0125 0102 61 BUSINESS SIGN	35.000 EA	31.50000	1102.50	85.00000	2975.00	110.00000	3850.00
0130 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	180570.000 ED	0.15000	27085.50	0.08000	14445.60	0.08000	14445.60
0135 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20010.000 ED	0.21000	4202.10	0.11000	2201.10	0.25000	5002.50
0140 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	918.000 ED	5.25000	4819.50	3.50000	3213.00	8.00000	7344.00
0145 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15473.000 ED	0.26000	4022.98	0.06000	928.38	0.25000	3868.25
0150 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3450.000 EA	2.95000	10177.50	2.80000	9660.00	2.50000	8625.00
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	725.000 ED	14.70000	10657.50	12.00000	8700.00	10.00000	7250.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0160 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1192.000 ED	25.20000	30038.40	24.00000	28608.00	25.00000	29800.00
0165 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1192.000 ED	8.20000	9774.40	7.80000	9297.60	10.00000	11920.00
0170 0104 10 3 SEDIMENT BARRIER	19284.000 LF	0.90000	17355.60	0.60000	11570.40	1.50000	28926.00
0175 0104 11 FLOATING TURBIDITY BARRIER	540.000 LF	8.40000	4536.00	9.00000	4860.00	7.00000	3780.00
0180 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	348.000 LF	11.00000	3828.00	3.15000	1096.20	2.75000	957.00
0185 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	1680.00000	6720.00	1.00000	4.00	1500.00000	6000.00
0190 0104 18 INLET PROTECTION SYSTEM	147.000 EA	105.00000	15435.00	38.00000	5586.00	35.00000	5145.00
0195 0107 1 LITTER REMOVAL	701.000 AC	25.00000	17525.00	0.10000	70.10	60.00000	42060.00
0200 0107 2 MOWING	701.000 AC	40.00000	28040.00	0.01000	7.01	40.00000	28040.00
0205 0110 1 1 CLEARING & GRUBBING 19571825201	46.200 LS	84500.00000	84500.00	1070000.00000	1070000.00	622159.00000	622159.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4225.000 SY	4.00000	16900.00	8.00000	33800.00	8.50000	35912.50
0215 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	110.00000	220.00	150.00000	300.00	289.00000	578.00
0220 0120 1 REGULAR EXCAVATION	123206.000 CY	7.20000	887083.20	5.08000	625886.48	7.26000	894475.56
0225 0120 6 EMBANKMENT	109302.000 CY	7.00000	765114.00	5.31000	580393.62	12.16000	1329112.32
0230 0121 70 FLOWABLE FILL	50.000 CY	150.00000	7500.00	200.00000	10000.00	250.00000	12500.00
0235 0160 4 TYPE B STABILIZATION	96703.000 SY	3.15000	304614.45	3.79000	366504.37	3.46000	334592.38
0240 0285703 OPTIONAL BASE, BASE GROUP 03	3298.000 SY	8.30000	27373.40	7.75000	25559.50	6.52000	21502.96
0245 0285706 OPTIONAL BASE, BASE GROUP 06	3354.000 SY	9.60000	32198.40	8.90000	29850.60	8.73000	29280.42

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0250 0285709 OPTIONAL BASE, BASE GROUP 09	11416.000 SY	11.00000	125576.00	9.85000	112447.60	9.91000	113132.56
0255 0285710 OPTIONAL BASE, BASE GROUP 10	8962.000 SY	11.65000	104407.30	10.50000	94101.00	10.59000	94907.58
0260 0285712 OPTIONAL BASE, BASE GROUP 12	55786.000 SY	11.65000	649906.90	11.30000	630381.80	11.42000	637076.12
0265 0286 2 TURNOUT CONSTRUCTION-ASPHALT	26.800 TN	101.00000	2706.80	238.00000	6378.40	126.00000	3376.80
0270 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22707.000 SY	1.60000	36331.20	2.25000	51090.75	1.40000	31789.80
0275 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8983.700 TN	75.00000	673777.50	98.00000	880402.60	75.00000	673777.50
0280 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8433.600 TN	102.00000	860227.20	107.00000	902395.20	102.00000	860227.20
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	126.00000	8202.60	248.00000	16144.80	126.00000	8202.60
0290 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	778.000 CY	361.75000	281441.50	378.00000	294084.00	438.00000	340764.00
0295 0400 2 2 CONCRETE CLASS II, ENDWALLS	22.600 CY	1948.00000	44024.80	750.00000	16950.00	1150.00000	25990.00
0300 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	1.23000	1709.70	0.01000	13.90	0.75000	1042.50
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	42.000 EA	3590.00000	150780.00	2500.00000	105000.00	2500.00000	105000.00
0310 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4395.00000	4395.00	4500.00000	4500.00	4500.00000	4500.00
0315 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3900.00000	81900.00	2500.00000	52500.00	2500.00000	52500.00
0320 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3170.00000	3170.00	3500.00000	3500.00	3500.00000	3500.00
0325 0425 1451 INLETS, CURB, TYPE J-5, <10'	17.000 EA	5326.00000	90542.00	4300.00000	73100.00	4300.00000	73100.00
0330 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	5481.00000	21924.00	5500.00000	22000.00	5500.00000	22000.00
0335 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	2346.00000	11730.00	1800.00000	9000.00	1800.00000	9000.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0340 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	9.000 EA	2365.00000	21285.00	1500.00000	13500.00	1500.00000	13500.00
0345 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	3748.00000	3748.00	4500.00000	4500.00	4500.00000	4500.00
0350 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL	1.000 EA	2355.00000	2355.00	3500.00000	3500.00	3500.00000	3500.00
0355 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2807.00000	11228.00	2500.00000	10000.00	2500.00000	10000.00
0360 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	6233.00000	6233.00	5600.00000	5600.00	5600.00000	5600.00
0365 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	8278.00000	8278.00	6500.00000	6500.00	6500.00000	6500.00
0370 0425 2 61 MANHOLES, P-8, <10'	5.000 EA	2900.00000	14500.00	2500.00000	12500.00	2500.00000	12500.00
0375 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	7777.00000	7777.00	4500.00000	4500.00	4500.00000	4500.00
0380 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	5825.00000	17475.00	4600.00000	13800.00	4600.00000	13800.00
0385 0425 5 MANHOLE, ADJUST	1.000 EA	945.00000	945.00	1000.00000	1000.00	1000.00000	1000.00
0390 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	4.000 LF	138.00000	552.00	150.00000	600.00	150.00000	600.00
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	20.000 LF	73.65000	1473.00	80.00000	1600.00	80.00000	1600.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4192.000 LF	41.00000	171872.00	45.00000	188640.00	45.00000	188640.00
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2464.000 LF	55.35000	136382.40	50.00000	123200.00	50.00000	123200.00
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	826.000 LF	74.80000	61784.80	60.00000	49560.00	60.00000	49560.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	601.000 LF	99.50000	59799.50	75.00000	45075.00	75.00000	45075.00
0420 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	398.000 LF	121.65000	48416.70	120.00000	47760.00	120.00000	47760.00
0425 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	390.000 LF	148.90000	58071.00	150.00000	58500.00	150.00000	58500.00
0430 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1173.000 LF	171.85000	201580.05	155.00000	181815.00	155.00000	181815.00
0435 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	15.000 LF	1119.00000	16785.00	500.00000	7500.00	500.00000	7500.00
0440 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	68.000 LF	49.50000	3366.00	60.00000	4080.00	60.00000	4080.00
0445 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	301.000 LF	121.60000	36601.60	110.00000	33110.00	110.00000	33110.00
0450 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	334.000 LF	154.50000	51603.00	165.00000	55110.00	165.00000	55110.00
0455 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	83.000 LF	182.70000	15164.10	180.00000	14940.00	180.00000	14940.00
0460 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	88.000 LF	209.00000	18392.00	200.00000	17600.00	200.00000	17600.00
0465 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	5.000 EA	1275.00000	6375.00	1100.00000	5500.00	700.00000	3500.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1375.00000	5500.00	1250.00000	5000.00	800.00000	3200.00
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1700.00000	3400.00	1450.00000	2900.00	950.00000	1900.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4076.00000	4076.00	2350.00000	2350.00	1600.00000	1600.00
0485 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	5248.00000	5248.00	4700.00000	4700.00	3500.00000	3500.00
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	8357.00000	8357.00	6600.00000	6600.00	5000.00000	5000.00
0495 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	4.000 EA	6817.65000	27270.60	6100.00000	24400.00	4800.00000	19200.00
0500 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2102.000 LF	29.65000	62324.30	27.30000	57384.60	30.00000	63060.00
0505 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	2693.000 LF	37.15000	100044.95	35.82000	96463.26	35.38000	95278.34
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	29771.000 LF	8.85000	263473.35	9.00000	267939.00	7.80000	232213.80
0515 0520 2 1 CONCRETE CURB, TYPE A	1604.000 LF	12.50000	20050.00	7.00000	11228.00	5.70000	9142.80
0520 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	14.40000	1497.60	15.00000	1560.00	12.75000	1326.00
0525 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	16.000 LF	22.00000	352.00	25.00000	400.00	43.83000	701.28
0530 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	318.000 SY	36.40000	11575.20	46.00000	14628.00	28.00000	8904.00
0535 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	2102.000 LF	77.70000	163325.40	230.00000	483460.00	74.00000	155548.00
0540 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	228.000 LF	190.00000	43320.00	175.00000	39900.00	170.50000	38874.00
0545 0522 1 SIDEWALK CONCRETE, 4" THICK	10562.000 SY	19.00000	200678.00	20.00000	211240.00	17.73000	187264.26
0550 0522 2 SIDEWALK CONCRETE, 6" THICK	768.000 SY	27.45000	21081.60	26.00000	19968.00	23.85000	18316.80

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0555 0522 3 BUS BOARDING PAD- CONCRETE	33.000 SY	59.20000	1953.60	30.00000	990.00	23.85000	787.05
0560 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	533.000 SY	56.10000	29901.30	47.50000	25317.50	42.30000	22545.90
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	752.700 TN	70.00000	52689.00	100.00000	75270.00	65.00000	48925.50
0570 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	6425.000 SF	57.60000	370080.00	34.00000	218450.00	41.55000	266958.75
0575 0536 1 1 GUARDRAIL -ROADWAY	1688.000 LF	14.55000	24560.40	14.00000	23632.00	15.25000	25742.00
0580 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1921.50000	1921.50	1600.00000	1600.00	1920.00000	1920.00
0585 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	4.000 EA	1937.25000	7749.00	1350.00000	5400.00	1750.00000	7000.00
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	49030.000 SF	29.40000	1441482.00	21.00000	1029630.00	28.00000	1372840.00
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3517.000 LF	10.15000	35697.55	12.15000	42731.55	9.65000	33939.05
0600 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1990.00000	3980.00	2095.00000	4190.00	1895.00000	3790.00
0605 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	2295.00000	2295.00	2385.00000	2385.00	2185.00000	2185.00
0610 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	2610.00000	7830.00	2685.00000	8055.00	2485.00000	7455.00
0615 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	13504.000 SF	0.37000	4996.48	0.80000	10803.20	0.38000	5131.52
0620 0570 1 2 PERFORMANCE TURF, SOD	68691.000 SY	1.90000	130512.90	1.80000	123643.80	1.40000	96167.40
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	18.037 NM	735.00000	13257.20	700.00000	12625.90	850.00000	15331.45
0630 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	11086.000 LF	0.21000	2328.06	0.20000	2217.20	0.30000	3325.80

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0635 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5364.000 LF	0.53000	2842.92	0.50000	2682.00	0.60000	3218.40
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1816.000 LF	0.74000	1343.84	0.70000	1271.20	0.80000	1452.80
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1870.000 LF	1.47000	2748.90	1.40000	2618.00	0.90000	1683.00
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.939 GM	400.00000	5575.60	380.00000	5296.82	300.00000	4181.70
0655 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	7232.000 LF	0.53000	3832.96	0.50000	3616.00	0.10000	723.20
0660 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	140.000 EA	26.25000	3675.00	25.00000	3500.00	30.00000	4200.00
0665 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	338.000 EA	21.00000	7098.00	20.00000	6760.00	18.00000	6084.00
0670 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.770 NM	735.00000	10855.95	700.00000	10339.00	850.00000	12554.50
0675 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	920.000 LF	0.53000	487.60	0.50000	460.00	0.30000	276.00
0680 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1424.000 LF	0.74000	1053.76	0.70000	996.80	0.80000	1139.20
0685 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	910.000 LF	0.53000	482.30	0.50000	455.00	0.20000	182.00
0690 0999 16 PARTNERING, DO NOT BID 19571825201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0695 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	25.000 DA	3300.00000	82500.00	3300.00000	82500.00	3300.00000	82500.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0700 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS			$ 11,553,021.14		$ 12,912,732.46		$ 13,064,953.70
SECTION 0003 SIGNING							
0710 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	84.000 AS	235.00000	19740.00	224.00000	18816.00	200.00000	16800.00
0715 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	651.00000	7812.00	620.00000	7440.00	1000.00000	12000.00
0720 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	3.000 AS	793.00000	2379.00	755.00000	2265.00	1200.00000	3600.00
0725 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	140.00000	140.00	133.00000	133.00	50.00000	50.00
0730 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	24.00000	312.00	22.75000	295.75	5.00000	65.00
0735 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3040.00000	15200.00	2895.00000	14475.00	3000.00000	15000.00
0740 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3500.00000	7000.00	3335.00000	6670.00	3500.00000	7000.00
0745 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	77.70000	1398.60	74.00000	1332.00	125.00000	2250.00
0750 0705 10 2 OBJECT MARKER, TYPE 2	7.000 EA	35.00000	245.00	33.25000	232.75	125.00000	875.00
0755 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	60.00000	600.00	57.35000	573.50	60.00000	600.00
0760 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	220.00000	1980.00	210.00000	1890.00	140.00000	1260.00
0765 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1720.000 EA	2.65000	4558.00	2.50000	4300.00	3.00000	5160.00
0770 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.571 NM	708.75000	3948.45	675.00000	3760.43	900.00000	5013.90

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0775 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4783.000 LF	0.26000	1243.58	0.25000	1195.75	0.30000	1434.90
0780 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2967.000 LF	0.53000	1572.51	0.50000	1483.50	0.60000	1780.20
0785 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	828.000 LF	0.68000	563.04	0.65000	538.20	0.90000	745.20
0790 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	874.000 LF	1.37000	1197.38	1.30000	1136.20	1.00000	874.00
0795 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.210 GM	367.50000	1914.68	350.00000	1823.50	300.00000	1563.00
0800 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4224.000 LF	0.47000	1985.28	0.45000	1900.80	0.20000	844.80
0805 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	21.00000	1344.00	20.00000	1280.00	30.00000	1920.00
0810 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	15.75000	2504.25	15.00000	2385.00	18.00000	2862.00
0815 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	57.000 SF	2.10000	119.70	2.00000	114.00	1.00000	57.00
0820 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.135 NM	710.00000	2935.85	675.00000	2791.13	900.00000	3721.50
0825 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	460.000 LF	0.47000	216.20	0.45000	207.00	0.30000	138.00
0830 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	715.000 LF	0.63000	450.45	0.60000	429.00	0.90000	643.50
0835 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	847.000 LF	0.47000	398.09	0.45000	381.15	0.20000	169.40

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0840 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	488.000 SF	1.73000	844.24	1.65000	805.20	1.00000	488.00
0845 0710 11333 PAINTED PAVEME |NT MARKING, STANDARD, BLACK, 3'-9' SKIP, 12"	0.528 GM	0.47000	0.25	0.45000	0.24	300.00000	158.40
SECTION 0003 TOTALS		$	82,602.55	$	78,654.10	$	87,073.80
SECTION 0004 LIGHTING							
0850 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	552.000 LF	1.20000	662.40	1.15000	634.80	0.40000	220.80
0855 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	45830.000 LF	1.26000	57745.80	1.20000	54996.00	1.05000	48121.50
0860 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10944.000 LF	4.31000	47168.64	4.10000	44870.40	3.75000	41040.00
0865 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2646.000 LF	17.85000	47231.10	17.00000	44982.00	10.10000	26724.60
0870 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	184.000 LF	13.60000	2502.40	12.95000	2382.80	12.00000	2208.00
0875 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	4342.00000	8684.00	4135.00000	8270.00	8430.00000	16860.00
0880 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	1100.00000	4400.00	1045.00000	4180.00	725.00000	2900.00
0885 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	108.000 EA	561.75000	60669.00	535.00000	57780.00	290.00000	31320.00
0890 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	173.25000	1386.00	165.00000	1320.00	125.00000	1000.00
0895 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	393.75000	24806.25	375.00000	23625.00	235.00000	14805.00
0900 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	12.000 EA	304.50000	3654.00	290.00000	3480.00	185.00000	2220.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0905 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	10.000 EA	3622.50000	36225.00	3450.00000	34500.00	3355.60000	33556.00
0910 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	24.000 EA	4336.50000	104076.00	4130.00000	99120.00	3495.75000	83898.00
0920 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	41.000 EA	3790.00000	155390.00	3610.00000	148010.00	3565.10000	146169.10
0925 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	40.000 EA	241.50000	9660.00	230.00000	9200.00	375.00000	15000.00
SECTION 0004 TOTALS		$	564,260.59	$	537,351.00	$	466,043.00
SECTION 0005 SIGNALIZATION							
0930 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	505.000 LF	16.70000	8433.50	15.90000	8029.50	20.00000	10100.00
0935 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6172.000 LF	4.75000	29317.00	4.50000	27774.00	3.75000	23145.00
0940 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	12.50000	687.50	11.90000	654.50	12.00000	660.00
0945 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	5817.00000	23268.00	5540.00000	22160.00	2800.00000	11200.00
0950 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	1930.000 LF	4.10000	7913.00	3.90000	7527.00	2.50000	4825.00
0955 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	593.25000	23730.00	565.00000	22600.00	280.00000	11200.00
0960 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	945.00000	3780.00	900.00000	3600.00	1200.00000	4800.00
0965 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2956.000 LF	2.90000	8572.40	2.75000	8129.00	1.10000	3251.60

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
0970 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	876.75000	4383.75	835.00000	4175.00	940.00000	4700.00
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	26.000 EA	556.50000	14469.00	530.00000	13780.00	725.00000	18850.00
0980 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	25170.00000	100680.00	23970.00000	95880.00	25950.00000	103800.00
0985 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	5.000 EA	29400.00000	147000.00	28000.00000	140000.00	28606.00000	143030.00
0990 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	30620.00000	61240.00	29160.00000	58320.00	31659.00000	63318.00
0995 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	32792.00000	32792.00	31230.00000	31230.00	33008.00000	33008.00
1000 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	33.000 AS	726.60000	23977.80	692.00000	22836.00	700.00000	23100.00
1005 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	10.000 AS	1197.00000	11970.00	1140.00000	11400.00	1205.00000	12050.00
1010 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	556.50000	14469.00	530.00000	13780.00	575.00000	14950.00
1015 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	17.000 EA	7507.50000	127627.50	7150.00000	121550.00	5568.00000	94656.00
1020 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	26.000 EA	186.90000	4859.40	178.00000	4628.00	115.00000	2990.00
1025 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	20790.00000	83160.00	19800.00000	79200.00	23088.00000	92352.00
1030 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	1.000 AS	976.50000	976.50	930.00000	930.00	800.00000	800.00
1035 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	6846.00000	27384.00	6520.00000	26080.00	5400.00000	21600.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1040 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	13.000 EA	18.30000	237.90	17.40000	226.20	25.00000	325.00
1045 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	18.30000	146.40	17.40000	139.20	25.00000	200.00
1050 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	65.75000	65.75	62.60000	62.60	75.00000	75.00
1055 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	2331.00000	9324.00	2220.00000	8880.00	1000.00000	4000.00
1060 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	92.75000	92.75	86.90000	86.90	125.00000	125.00
1065 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	24.000 EA	9.50000	228.00	9.05000	217.20	10.00000	240.00
1070 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	328.65000	657.30	313.00000	626.00	355.00000	710.00
1075 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	227.85000	455.70	217.00000	434.00	385.00000	770.00
1080 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	4252.50000	51030.00	4050.00000	48600.00	3866.00000	46392.00
1085 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	309.75000	619.50	295.00000	590.00	375.00000	750.00
1090 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	31800.000 LF	1.37000	43566.00	1.30000	41340.00	2.41000	76638.00
1095 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	11.000 EA	1543.50000	16978.50	1470.00000	16170.00	980.00000	10780.00
1100 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	3.000 EA	2662.00000	7986.00	2440.00000	7320.00	2433.00000	7299.00
1105 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	1.000 EA	9315.00000	9315.00	8870.00000	8870.00	9545.00000	9545.00
SECTION 0005 TOTALS		$	901,393.15	$	857,825.10	$	856,234.60
SECTION 0006 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1110 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	79.000 CY	225.20000	17790.80	165.00000	13035.00	165.00000	13035.00
1115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825603	LUMP	1947.00000	1947.00	1947.00000	1947.00	1947.00000	1947.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825604	LUMP	23053.00000	23053.00	23053.00000	23053.00	23053.00000	23053.00
1130 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	75.000 LF	27.00000	2025.00	30.00000	2250.00	30.00000	2250.00
1135 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	270.000 LF	23.75000	6412.50	40.00000	10800.00	40.00000	10800.00
1140 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	8891.000 LF	80.30000	713947.30	60.00000	533460.00	60.00000	533460.00
1145 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	60.000 LF	116.70000	7002.00	200.00000	12000.00	200.00000	12000.00
1150 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	135.000 LF	19.40000	2619.00	25.00000	3375.00	25.00000	3375.00
1155 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	29.70000	2970.00	30.00000	3000.00	30.00000	3000.00
1160 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	115.000 LF	190.75000	21936.25	175.00000	20125.00	175.00000	20125.00
1165 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	330.000 LF	9.35000	3085.50	12.00000	3960.00	12.00000	3960.00
1170 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	7068.000 LF	21.35000	150901.80	19.00000	134292.00	19.00000	134292.00
1175 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	2.000 EA	97.65000	195.30	650.00000	1300.00	650.00000	1300.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1180 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	69.000 EA	236.25000	16301.25	610.00000	42090.00	610.00000	42090.00
1185 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	20.000 EA	297.15000	5943.00	700.00000	14000.00	700.00000	14000.00
1190 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	2.000 EA	183.75000	367.50	650.00000	1300.00	650.00000	1300.00
1195 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	134.40000	1747.20	525.00000	6825.00	525.00000	6825.00
1200 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	335.00000	670.00	800.00000	1600.00	800.00000	1600.00
1205 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	19.000 EA	228.90000	4349.10	1000.00000	19000.00	1000.00000	19000.00
1210 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	4066.40000	12199.20	5500.00000	16500.00	5500.00000	16500.00
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	13.000 EA	7298.50000	94880.50	9500.00000	123500.00	9500.00000	123500.00
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	2.000 EA	12565.00000	25130.00	15000.00000	30000.00	15000.00000	30000.00
1225 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	21.000 EA	1048.00000	22008.00	250.00000	5250.00	250.00000	5250.00
1230 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	10.000 EA	330.00000	3300.00	3000.00000	30000.00	3000.00000	30000.00
1235 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	13.000 EA	1921.30000	24976.90	1500.00000	19500.00	1500.00000	19500.00
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	1256.00000	3768.00	1500.00000	4500.00	1500.00000	4500.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(8) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT	(9) ZEP CONSTRUCTION, INC. UNIT PRICE	 AMOUNT
1245 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	24.000 EA	34.80000	835.20	45.00000	1080.00	45.00000	1080.00
1250 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	38.000 EA	3275.65000	124474.70	2800.00000	106400.00	2800.00000	106400.00
1255 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	2105.00000	8420.00	2500.00000	10000.00	2500.00000	10000.00
1260 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	579.000 EA	111.30000	64442.70	130.00000	75270.00	130.00000	75270.00
1265 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	4.000 EA	168.00000	672.00	575.00000	2300.00	575.00000	2300.00
1270 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	578.00000	2312.00	1000.00000	4000.00	1000.00000	4000.00
1275 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	468.00000	4212.00	850.00000	7650.00	850.00000	7650.00
1280 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	1.000 EA	827.00000	827.00	500.00000	500.00	500.00000	500.00
1285 1501 1 LIFT STATION, SANITARY SEWER	1.000 EA	462250.00000	462250.00	325000.00000	325000.00	325000.00000	325000.00
1290 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	12.000 EA	4518.65000	54223.80	4000.00000	48000.00	4000.00000	48000.00
1295 1644400 FIRE HYDRANT, SALVAGE & STORE	2.000 EA	991.00000	1982.00	1500.00000	3000.00	1500.00000	3000.00
SECTION 0006 TOTALS			$ 1,919,177.50		$ 1,684,862.00		$ 1,684,862.00
CONTRACT TOTALS			$ 25,591,247.42		$ 25,982,889.72		$ 26,075,343.66

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	3346.600 CY	743.93000	2489636.14	577.94000	1934134.00	574.00000	1920948.40
0010 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	421.200 CY	425.10000	179052.12	317.87000	133886.84	259.00000	109090.80
0015 0400 3 20 CONC CLASS III, SEAL	149.300 CY	371.97000	55535.12	398.77000	59536.36	4000.00000	597200.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	600.600 CY	797.07000	478720.24	739.25000	443993.55	979.00000	587987.40
0025 0400 4 25 CONCRETE CLASS IV, MASS, SUBSTRUCTURE	1419.700 CY	717.36000	1018435.99	416.12000	590765.56	680.00000	965396.00
0030 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	8338.000 SY	7.44000	62034.72	8.09000	67454.42	7.00000	58366.00
0035 0400147 COMPOSITE NEOPRENE PADS	85.000 CF	850.21000	72267.85	1040.29000	88424.65	881.00000	74885.00
0040 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	925378.000 LB	0.83000	768063.74	0.91000	842093.98	0.80000	740302.40
0045 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	558241.000 LB	0.83000	463340.03	0.91000	507999.31	0.90000	502416.90
0050 0415 1 9 REINFORCING STEEL- APPROACH SLABS	76008.000 LB	0.83000	63086.64	0.91000	69167.28	0.80000	60806.40
0055 0450 2 36 PREST BEAMS: FLORIDA-I BEAM 36"	1035.000 LF	249.75000	258491.25	265.85000	275154.75	230.00000	238050.00
0060 0450 2 78 PREST BEAMS: FLORIDA-I BEAM 78"	8432.000 LF	249.75000	2105892.00	312.09000	2631542.88	200.00000	1686400.00
0065 0455 34 5 PRESTRESSED CONCRETE PILING, 24" SQ	18656.000 LF	95.65000	1784446.40	104.02000	1940597.12	98.00000	1828288.00
0070 0455143 5 TEST PILES-PRESTRESSED CONCRETE,24" SQ	2605.000 LF	191.30000	498336.50	288.96000	752740.80	192.00000	500160.00
0075 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	1469.000 LF	31.88000	46831.72	25.42000	37341.98	36.50000	53618.50
0080 0459 71 PILES, POLYETHYLENE SHEETING	549.000 SY	6.38000	3502.62	6.93000	3804.57	7.10000	3897.90
0085 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	1745.000 LF	31.88000	55630.60	52.03000	90792.35	34.50000	60202.50

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0090 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	1745.000 LF	74.39000	129810.55	61.25000	106881.25	92.00000	160540.00
0095 0524 2 2 CONCRETE SLOPE PAVEMENT,NON REINFORCED, 4"	133.000 SY	53.14000	7067.62	32.87000	4371.71	71.51000	9510.83
SECTION 0001 TOTALS		$ 10,540,181.85		$ 10,580,683.36		$ 10,158,067.03	
SECTION 0002 ROADWAY							
0100 0101 1 MOBILIZATION 19571825201	LUMP	1380999.42000	1380999.42	1817600.46000	1817600.46	2244600.00000	2244600.00
0105 0102 1 MAINTENANCE OF TRAFFIC 19571825201	750.000 LS	900448.38000	900448.38	740325.25000	740325.25	636700.00000	636700.00
0110 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	1003.000 CY	21.26000	21323.78	21.65000	21714.95	31.50000	31594.50
0115 0102 14 TRAFFIC CONTROL OFFICER	40.000 MH	47.82000	1912.80	59.57000	2382.80	58.00000	2320.00
0120 0102 60 WORK ZONE SIGN	59227.000 ED	0.18000	10660.86	0.18000	10660.86	0.20000	11845.40
0125 0102 61 BUSINESS SIGN	35.000 EA	90.33000	3161.55	92.06000	3222.10	139.00000	4865.00
0130 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	180570.000 ED	0.09000	16251.30	0.08000	14445.60	0.10000	18057.00
0135 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	20010.000 ED	0.12000	2401.20	0.12000	2401.20	0.30000	6003.00
0140 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	918.000 ED	3.72000	3414.96	7.05000	6471.90	10.00000	9180.00
0145 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	15473.000 ED	0.06000	928.38	0.06000	928.38	0.30000	4641.90
0150 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3450.000 EA	2.98000	10281.00	2.70000	9315.00	1.90000	6555.00
0155 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	725.000 ED	12.75000	9243.75	13.00000	9425.00	12.50000	9062.50

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0160 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	1192.000 ED	26.57000	31671.44	26.00000	30992.00	32.00000	38144.00
0165 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	1192.000 ED	10.63000	12670.96	8.44000	10060.48	13.00000	15496.00
0170 0104 10 3 SEDIMENT BARRIER	19284.000 LF	1.00000	19284.00	0.55000	10606.20	1.90000	36639.60
0175 0104 11 FLOATING TURBIDITY BARRIER	540.000 LF	6.64000	3585.60	7.85000	4239.00	25.50000	13770.00
0180 0104 12 STAKED TURBIDITY BARRIER- NYLON REINFORCED PVC	348.000 LF	2.92000	1016.16	3.41000	1186.68	44.50000	15486.00
0185 0104 15 SOIL TRACKING PREVENTION DEVICE	4.000 EA	1594.14000	6376.56	2707.59000	10830.36	2670.00000	10680.00
0190 0104 18 INLET PROTECTION SYSTEM	147.000 EA	37.20000	5468.40	41.16000	6050.52	152.00000	22344.00
0195 0107 1 LITTER REMOVAL	701.000 AC	31.88000	22347.88	64.97000	45543.97	76.00000	53276.00
0200 0107 2 MOWING	701.000 AC	21.26000	14903.26	43.32000	30367.32	50.50000	35400.50
0205 0110 1 1 CLEARING & GRUBBING 19571825201	46.200 LS	118437.39000	118437.39	141633.96000	141633.96	650000.00000	650000.00
0210 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	4225.000 SY	21.26000	89823.50	21.65000	91471.25	9.70000	40982.50
0215 0110 7 1 MAILBOX, F&I SINGLE	2.000 EA	110.53000	221.06	162.46000	324.92	141.00000	282.00
0220 0120 1 REGULAR EXCAVATION	123206.000 CY	7.50000	924045.00	7.64000	941293.84	6.00000	739236.00
0225 0120 6 EMBANKMENT	109302.000 CY	9.72000	1062415.44	9.91000	1083182.82	11.50000	1256973.00
0230 0121 70 FLOWABLE FILL	50.000 CY	150.00000	7500.00	270.76000	13538.00	163.00000	8150.00
0235 0160 4 TYPE B STABILIZATION	96703.000 SY	2.92000	282372.76	2.56000	247559.68	3.60000	348130.80
0240 0285703 OPTIONAL BASE, BASE GROUP 03	3298.000 SY	7.39000	24372.22	8.75000	28857.50	12.50000	41225.00
0245 0285706 OPTIONAL BASE, BASE GROUP 06	3354.000 SY	9.05000	30353.70	9.61000	32231.94	12.50000	41925.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0250 0285709 OPTIONAL BASE, BASE GROUP 09	11416.000 SY	10.40000	118726.40	11.80000	134708.80	13.00000	148408.00
0255 0285710 OPTIONAL BASE, BASE GROUP 10	8962.000 SY	11.69000	104765.78	14.89000	133444.18	15.00000	134430.00
0260 0285712 OPTIONAL BASE, BASE GROUP 12	55786.000 SY	13.13000	732470.18	13.09000	730238.74	14.00000	781004.00
0265 0286 2 TURNOUT CONSTRUCTION-ASPHALT	26.800 TN	241.69000	6477.29	136.46000	3657.13	199.00000	5333.20
0270 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	22707.000 SY	1.23000	27929.61	1.52000	34514.64	3.10000	70391.70
0275 0334 1 13 SUPERPAVE ASPHALTIC CONC, TRAFFIC C	8983.700 TN	84.19000	756337.70	81.23000	729745.95	90.00000	808533.00
0280 0337 7 33 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC C, FC-12.5, RUBBER	8433.600 TN	104.27000	879371.47	110.47000	931659.79	150.00000	1265040.00
0285 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	65.100 TN	212.42000	13828.54	136.46000	8883.55	199.00000	12954.90
0290 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	778.000 CY	465.49000	362151.22	474.38000	369067.64	356.00000	276968.00
0295 0400 2 2 CONCRETE CLASS II, ENDWALLS	22.600 CY	1971.79000	44562.45	812.28000	18357.53	2360.00000	53336.00
0300 0415 1 1 REINF STEEL- ROADWAY	1390.000 LB	0.80000	1112.00	0.81000	1125.90	1.50000	2085.00
0305 0425 1351 INLETS, CURB, TYPE P-5, <10'	42.000 EA	3633.47000	152605.74	2707.59000	113718.78	4360.00000	183120.00
0310 0425 1352 INLETS, CURB, TYPE P-5, >10'	1.000 EA	4446.06000	4446.06	4873.68000	4873.68	5330.00000	5330.00
0315 0425 1361 INLETS, CURB, TYPE P-6, <10'	21.000 EA	3948.90000	82926.90	2707.59000	56859.39	4730.00000	99330.00
0320 0425 1365 INLETS, CURB, TYPE P-6, PARTIAL	1.000 EA	3207.62000	3207.62	3790.64000	3790.64	3850.00000	3850.00
0325 0425 1451 INLETS, CURB, TYPE J-5, <10'	17.000 EA	5390.53000	91639.01	4657.07000	79170.19	6460.00000	109820.00
0330 0425 1461 INLETS, CURB, TYPE J-6, <10'	4.000 EA	5548.25000	22193.00	5956.71000	23826.84	6650.00000	26600.00
0335 0425 1521 INLETS, DT BOT, TYPE C,<10'	5.000 EA	2374.53000	11872.65	1949.47000	9747.35	2850.00000	14250.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0340 0425 1531 INLETS, DITCH BOTTOM, TYPE C MODIFIED- BACK OF SIDEWALK, <10'	9.000 EA	2394.08000	21546.72	1624.56000	14621.04	2870.00000	25830.00
0345 0425 1533 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, J BOT, <10'	1.000 EA	3793.10000	3793.10	4873.68000	4873.68	4550.00000	4550.00
0350 0425 1535 INLETS, DITCH BOTTOM TYPE C MODIFIED- BACK OF SIDEWALK, PARTIAL	1.000 EA	2383.35000	2383.35	3790.64000	3790.64	2860.00000	2860.00
0355 0425 1541 INLETS, DT BOT, TYPE D, <10'	4.000 EA	2841.40000	11365.60	2707.59000	10830.36	3410.00000	13640.00
0360 0425 1553 INLETS, DT BOT, TYPE E, J BOT, <10'	1.000 EA	6308.87000	6308.87	6065.02000	6065.02	7560.00000	7560.00
0365 0425 1581 INLETS, DT BOT, TYPE H, <10'	1.000 EA	8378.38000	8378.38	7039.76000	7039.76	10000.00000	10000.00
0370 0425 2 61 MANHOLES, P-8, <10'	5.000 EA	2936.20000	14681.00	2707.59000	13537.95	3520.00000	17600.00
0375 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	7871.97000	7871.97	4873.68000	4873.68	9440.00000	9440.00
0380 0425 2 91 MANHOLES, J-8, <10'	3.000 EA	5895.35000	17686.05	4981.98000	14945.94	7070.00000	21210.00
0385 0425 5 MANHOLE, ADJUST	1.000 EA	956.48000	956.48	1083.03000	1083.03	1150.00000	1150.00
0390 0430175112 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 12"S/CD	4.000 LF	139.70000	558.80	162.46000	649.84	170.00000	680.00
0395 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	20.000 LF	74.53000	1490.60	86.65000	1733.00	91.50000	1830.00
0400 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	4192.000 LF	41.41000	173590.72	48.74000	204318.08	52.00000	217984.00
0405 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	2464.000 LF	56.04000	138082.56	54.16000	133450.24	69.50000	171248.00
0410 0430175130 PIPE CULVERT, OPT MATERIAL, ROUND, 30"S/CD	826.000 LF	75.70000	62528.20	64.97000	53665.22	93.00000	76818.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0415 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	601.000 LF	100.73000	60538.73	81.23000	48819.23	123.02000	73935.02
0420 0430175142 PIPE CULVERT, OPT MATERIAL, ROUND, 42"S/CD	398.000 LF	123.14000	49009.72	129.97000	51728.06	150.00000	59700.00
0425 0430175148 PIPE CULVERT, OPT MATERIAL, ROUND, 48"S/CD	390.000 LF	150.69000	58769.10	162.46000	63359.40	183.00000	71370.00
0430 0430175154 PIPE CULVERT, OPT MATERIAL, ROUND, 54"S/CD	1173.000 LF	173.93000	204019.89	167.87000	196911.51	210.00000	246330.00
0435 0430175160 PIPE CULVERT, OPT MATERIAL, ROUND, 60"S/CD	15.000 LF	1132.42000	16986.30	541.52000	8122.80	1360.00000	20400.00
0440 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	68.000 LF	50.06000	3404.08	64.97000	4417.96	62.50000	4250.00
0445 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	301.000 LF	123.07000	37044.07	119.13000	35858.13	150.00000	45150.00
0450 0430175242 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 42"S/CD	334.000 LF	156.36000	52224.24	178.70000	59685.80	187.00000	62458.00
0455 0430175248 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 48"S/CD	83.000 LF	184.92000	15348.36	194.94000	16180.02	224.00000	18592.00
0460 0430175254 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 54"S/CD	88.000 LF	211.47000	18609.36	216.60000	19060.80	255.00000	22440.00
0465 0430982123 MITERED END SECTION, OPTIONAL ROUND, 15" CD	5.000 EA	1288.81000	6444.05	758.13000	3790.65	1550.00000	7750.00
0470 0430982125 MITERED END SECTION, OPTIONAL ROUND, 18" CD	4.000 EA	1390.52000	5562.08	866.44000	3465.76	1670.00000	6680.00
0475 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	2.000 EA	1720.61000	3441.22	1028.90000	2057.80	2060.00000	4120.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0480 0430982138 MITERED END SECTION, OPTIONAL ROUND, 36" CD	1.000 EA	4104.81000	4104.81	1732.86000	1732.86	4950.00000	4950.00
0485 0430982140 MITERED END SECTION, OPTIONAL ROUND, 42" CD	1.000 EA	5311.68000	5311.68	3790.64000	3790.64	6370.00000	6370.00
0490 0430982142 MITERED END SECTION, OPTIONAL ROUND, 54" CD	1.000 EA	8458.62000	8458.62	5415.20000	5415.20	10100.00000	10100.00
0495 0430982641 MITERED END SECTION, OPTIONAL - ELLIPTICAL / ARCH, 48" CD	4.000 EA	6900.51000	27602.04	5198.58000	20794.32	8270.00000	33080.00
0500 0460 70 2 ALUMINUM BULLET RAILINGS, DOUBLE RAIL	2102.000 LF	31.40000	66002.80	32.00000	67264.00	34.50000	72519.00
0505 0515 2301 PEDESTRIAN/ BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	2693.000 LF	35.60000	95870.80	36.28000	97702.04	45.50000	122531.50
0510 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	29771.000 LF	8.29000	246801.59	8.44000	251267.24	12.50000	372137.50
0515 0520 2 1 CONCRETE CURB, TYPE A	1604.000 LF	6.06000	9720.24	6.17000	9896.68	11.00000	17644.00
0520 0520 2 4 CONCRETE CURB, TYPE D	104.000 LF	13.55000	1409.20	13.81000	1436.24	21.50000	2236.00
0525 0520 5 41 TRAFFIC SEPARATOR CONCRETE- TYPE IV, 4' WIDE	16.000 LF	20.70000	331.20	21.09000	337.44	41.50000	664.00
0530 0520 70 CONCRETE TRAFFIC SEPARATOR, SPECIAL- VARIABLE WIDTH	318.000 SY	46.58000	14812.44	47.47000	15095.46	64.50000	20511.00
0535 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	2102.000 LF	78.64000	165301.28	231.71000	487054.42	353.00000	742006.00
0540 0521 72 4 SHOULDER CONCRETE BARRIER WALL, RIGID RETAINING	228.000 LF	181.20000	41313.60	184.66000	42102.48	239.00000	54492.00
0545 0522 1 SIDEWALK CONCRETE, 4" THICK	10562.000 SY	18.84000	198988.08	21.47000	226766.14	26.01000	274717.62
0550 0522 2 SIDEWALK CONCRETE, 6" THICK	768.000 SY	25.35000	19468.80	29.07000	22325.76	34.00000	26112.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0555 0522 3 BUS BOARDING PAD- CONCRETE	33.000 SY	25.35000	836.55	25.83000	852.39	38.00000	1254.00
0560 0524 2 29 CONCRETE SLOPE PAVEMENT, 4", REINFORCED	533.000 SY	44.95000	23958.35	45.81000	24416.73	92.00000	49036.00
0565 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	752.700 TN	81.28000	61179.46	70.39000	52982.55	94.50000	71130.15
0570 0534 72101 SOUND BARRIER-INC FOUNDATION, PERMANENT	6425.000 SF	37.03000	237917.75	43.50000	279487.50	51.50000	330887.50
0575 0536 1 1 GUARDRAIL -ROADWAY	1688.000 LF	14.88000	25117.44	15.16000	25590.08	18.00000	30384.00
0580 0536 85 24 GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	1.000 EA	1700.42000	1700.42	1732.86000	1732.86	2050.00000	2050.00
0585 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	4.000 EA	1434.73000	5738.92	1462.09000	5848.36	1730.00000	6920.00
0590 0548 12 RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	49030.000 SF	29.76000	1459132.80	23.84000	1168875.20	35.00000	1716050.00
0595 0550 10220 FENCING, TYPE B, 5.1-6.0', STANDARD	3517.000 LF	10.84000	38124.28	10.46000	36787.82	12.00000	42204.00
0600 0550 60233 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 12.1-18' OPENING	2.000 EA	1514.43000	3028.86	2052.35000	4104.70	2400.00000	4800.00
0605 0550 60234 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 18.1-20.0' OPENING	1.000 EA	1620.71000	1620.71	2366.44000	2366.44	2760.00000	2760.00
0610 0550 60235 FENCE GATE, TYPE B, SLIDING/CANTILEVER, 20.1-24' OPENING	3.000 EA	1726.99000	5180.97	2691.35000	8074.05	3140.00000	9420.00
0615 0563 3 ANTI-GRAFFITI COATING, SACRIFICIAL	13504.000 SF	0.30000	4051.20	0.38000	5131.52	0.40000	5401.60
0620 0570 1 2 PERFORMANCE TURF, SOD	68691.000 SY	1.58000	108531.78	2.88000	197830.08	3.70000	254156.70
0625 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	18.037 NM	743.93000	13418.27	758.13000	13674.39	708.00000	12770.20
0630 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	11086.000 LF	0.21000	2328.06	0.22000	2438.92	0.10000	1108.60

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0635 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	5364.000 LF	0.53000	2842.92	0.54000	2896.56	0.60000	3218.40
0640 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1816.000 LF	0.74000	1343.84	0.76000	1380.16	0.80000	1452.80
0645 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	1870.000 LF	1.49000	2786.30	1.52000	2842.40	0.90000	1683.00
0650 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	13.939 GM	403.85000	5629.27	411.55000	5736.60	340.00000	4739.26
0655 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	7232.000 LF	0.53000	3832.96	0.54000	3905.28	0.40000	2892.80
0660 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	140.000 EA	26.57000	3719.80	27.07000	3789.80	6.40000	896.00
0665 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	338.000 EA	21.26000	7185.88	21.65000	7317.70	3.20000	1081.60
0670 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	14.770 NM	743.93000	10987.85	758.13000	11197.58	709.00000	10471.93
0675 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	920.000 LF	0.53000	487.60	0.54000	496.80	0.10000	92.00
0680 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	1424.000 LF	0.74000	1053.76	0.76000	1082.24	0.80000	1139.20
0685 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	910.000 LF	0.53000	482.30	0.54000	491.40	0.40000	364.00
0690 0999 16 PARTNERING, DO NOT BID 19571825201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0695 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	25.000 DA	3300.00000	82500.00	3300.00000	82500.00	3300.00000	82500.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0700 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0705 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825201	LUMP	100000.00000	100000.00	100000.00000	100000.00	100000.00000	100000.00
SECTION 0002 TOTALS		$ 12,570,355.41		$ 13,065,001.09		$ 16,103,857.88	
SECTION 0003 SIGNING							
0710 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	84.000 AS	238.06000	19997.04	242.60000	20378.40	108.00000	9072.00
0715 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	12.000 AS	658.91000	7906.92	671.49000	8057.88	1070.00000	12840.00
0720 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	3.000 AS	802.38000	2407.14	817.70000	2453.10	1220.00000	3660.00
0725 0700 20 40 SINGLE POST SIGN, RELOCATE	1.000 AS	141.35000	141.35	144.04000	144.04	19.50000	19.50
0730 0700 20 60 SINGLE POST SIGN, REMOVE	13.000 AS	24.18000	314.34	24.64000	320.32	11.00000	143.00
0735 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	5.000 AS	3076.69000	15383.45	3135.39000	15676.95	3980.00000	19900.00
0740 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	2.000 AS	3544.31000	7088.62	3611.94000	7223.88	4840.00000	9680.00
0745 0705 10 1 OBJECT MARKER, TYPE 1	18.000 EA	78.64000	1415.52	80.15000	1442.70	141.00000	2538.00
0750 0705 10 2 OBJECT MARKER, TYPE 2	7.000 EA	35.34000	247.38	36.02000	252.14	51.50000	360.50
0755 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	10.000 EA	60.95000	609.50	62.12000	621.20	56.50000	565.00
0760 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	223.18000	2008.62	227.44000	2046.96	186.00000	1674.00
0765 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	1720.000 EA	2.66000	4575.20	2.70000	4644.00	3.90000	6708.00
0770 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.571 NM	717.36000	3996.41	731.05000	4072.68	1480.00000	8245.08

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0775 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	4783.000 LF	0.27000	1291.41	0.27000	1291.41	0.40000	1913.20
0780 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	2967.000 LF	0.53000	1572.51	0.54000	1602.18	1.70000	5043.90
0785 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	828.000 LF	0.69000	571.32	0.70000	579.60	1.90000	1573.20
0790 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	874.000 LF	1.38000	1206.12	1.41000	1232.34	2.00000	1748.00
0795 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	5.210 GM	371.97000	1937.96	379.06000	1974.90	804.00000	4188.84
0800 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	4224.000 LF	0.48000	2027.52	0.48000	2027.52	0.40000	1689.60
0805 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	64.000 EA	21.26000	1360.64	21.65000	1385.60	45.00000	2880.00
0810 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	159.000 EA	15.94000	2534.46	16.25000	2583.75	38.50000	6121.50
0815 0710 11190 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	57.000 SF	2.13000	121.41	2.16000	123.12	2.60000	148.20
0820 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	4.135 NM	717.36000	2966.28	731.05000	3022.89	1480.00000	6119.80
0825 0710 11222 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 8"	460.000 LF	0.48000	220.80	0.48000	220.80	0.40000	184.00
0830 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	715.000 LF	0.64000	457.60	0.65000	464.75	1.70000	1215.50
0835 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	847.000 LF	0.48000	406.56	0.48000	406.56	0.40000	338.80

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0840 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	488.000 SF	1.75000	854.00	1.79000	873.52	2.60000	1268.80
0845 0710 11333 PAINTED PAVEME |NT MARKING, STANDARD, BLACK, 3'-9' SKIP, 12"	0.528 GM	0.48000	0.25	0.48000	0.25	838.00000	442.46
SECTION 0003 TOTALS		$	83,620.33	$	85,123.44	$	110,280.88
SECTION 0004 LIGHTING							
0850 0715 1 11 LIGHTING CONDUCTORS, F&I, INSULATED, NO 10 OR <	552.000 LF	0.43000	237.36	1.41000	778.32	1.70000	938.40
0855 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	45830.000 LF	1.12000	51329.60	0.91000	41705.30	1.10000	50413.00
0860 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	10944.000 LF	3.99000	43666.56	4.22000	46183.68	5.00000	54720.00
0865 0715 2 12 LIGHTING - CONDUIT, F&I, UNDER EXISTING PAVEMENT SAWCUT	2646.000 LF	10.73000	28391.58	7.15000	18918.90	8.50000	22491.00
0870 0715 2 13 LIGHTING CONDUIT, F&I, SURFACE MOUNT	184.000 LF	12.75000	2346.00	20.58000	3786.72	24.50000	4508.00
0875 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	2.000 EA	8959.07000	17918.14	9747.35000	19494.70	11600.00000	23200.00
0880 0715 11126 LUMINAIRE, F&I, UNDER DECK, PENDANT HUN	4.000 EA	770.50000	3082.00	671.49000	2685.96	796.00000	3184.00
0885 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	108.000 EA	308.20000	33285.60	687.73000	74274.84	815.00000	88020.00
0890 0715 14 14 LIGHTING - PULL BOX, F&I, SURFACE MOUNT	8.000 EA	132.85000	1062.80	276.17000	2209.36	327.00000	2616.00
0895 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	63.000 EA	249.75000	15734.25	303.25000	19104.75	359.00000	22617.00
0900 0715500 3 POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	12.000 EA	196.61000	2359.32	227.44000	2729.28	270.00000	3240.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0905 0715511140 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 40'	10.000 EA	3566.20000	35662.00	2870.05000	28700.50	3400.00000	34000.00
0910 0715511145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, SINGLE ARM SHOULDER MOUNT, ALUMINUM, 45'	24.000 EA	3715.15000	89163.60	3194.96000	76679.04	3790.00000	90960.00
0920 0715516145 LIGHT POLE COMPLETE- SPECIAL DESIGN, F&I, POLE TOP MOUNT, ALUMINUM, 45'	41.000 EA	3788.85000	155342.85	3194.96000	130993.36	3790.00000	155390.00
0925 0715550000 LIGHT POLE COMPLETE- SPECIAL DESIGN, REMOVE	40.000 EA	398.54000	15941.60	205.78000	8231.20	244.00000	9760.00
SECTION 0004 TOTALS		$	495,523.26	$	476,475.91	$	566,057.40
SECTION 0005 SIGNALIZATION							
0930 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	505.000 LF	21.26000	10736.30	17.22000	8696.10	25.50000	12877.50
0935 0630 1 12 CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	6172.000 LF	3.99000	24626.28	4.88000	30119.36	4.80000	29625.60
0940 0630 1 13 CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	55.000 LF	12.75000	701.25	12.89000	708.95	15.50000	852.50
0945 0632 7 1 CABLE, SIGNAL, FURNISH & INSTALL	4.000 PI	2975.73000	11902.92	6000.04000	24000.16	3590.00000	14360.00
0950 0632 8212 CABLE, INTERCONNECT, 1-25 PAIRS, F&I, UNDERGROUND	1930.000 LF	2.66000	5133.80	4.22000	8144.60	3.20000	6176.00
0955 0635 1 11 PULL & JUNCTION BOXES, F&I, PULL BOX	40.000 EA	297.57000	11902.80	611.92000	24476.80	423.00000	16920.00
0960 0639 1 22 SIGNALS,ELECTRICAL POWER SERVICE, UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	4.000 AS	1275.31000	5101.24	974.74000	3898.96	1540.00000	6160.00
0965 0639 2 1 SIGNALS, ELECTRICAL SERVICE WIRE	2956.000 LF	1.17000	3458.52	2.98000	8808.88	1.40000	4138.40

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
0970 0641 2 12 PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	5.000 EA	999.00000	4995.00	904.34000	4521.70	1210.00000	6050.00
0975 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	26.000 EA	770.50000	20033.00	574.00000	14924.00	931.00000	24206.00
0980 0649 31203 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE-60	4.000 EA	27578.64000	110314.56	25960.43000	103841.72	33300.00000	133200.00
0985 0649 31204 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 70.5	5.000 EA	30401.33000	152006.65	30325.08000	151625.40	36700.00000	183500.00
0990 0649 31205 MAST ARM,F&I, WIND SPEED-130,SINGLE ARM W/0 LUMINAIRE, ARM LENGTH 78	2.000 EA	33645.94000	67291.88	31581.42000	63162.84	40600.00000	81200.00
0995 0649 31212 MAST ARM,F&I, WIND SPEED-130,DOUBLE ARM W/0 LUMINAIRE, 36-60	1.000 EA	35079.61000	35079.61	33823.30000	33823.30	42400.00000	42400.00
1000 0650 51311 TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	33.000 AS	743.93000	24549.69	749.46000	24732.18	899.00000	29667.00
1005 0650 51511 TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	10.000 AS	1280.63000	12806.30	1234.66000	12346.60	1550.00000	15500.00
1010 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	26.000 AS	611.09000	15888.34	574.00000	14924.00	738.00000	19188.00
1015 0663 74 15 VEHICLE DETECTOR ASSEMBLIES, F&I, VIDEO	17.000 EA	5917.45000	100596.65	7743.73000	131643.41	7150.00000	121550.00
1020 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	26.000 EA	122.22000	3177.72	192.78000	5012.28	148.00000	3848.00
1025 0670 5112 TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	4.000 AS	24537.02000	98148.08	21444.17000	85776.68	29600.00000	118400.00
1030 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	1.000 AS	850.21000	850.21	1007.22000	1007.22	1030.00000	1030.00
1035 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	4.000 EA	5738.91000	22955.64	7061.41000	28245.64	6930.00000	27720.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1040 0690 10 SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	13.000 EA	26.57000	345.41	18.85000	245.05	32.00000	416.00
1045 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	8.000 EA	26.57000	212.56	18.85000	150.80	32.00000	256.00
1050 0690 31 SIGNAL PEDESTAL REMOVAL	1.000 EA	79.71000	79.71	67.80000	67.80	96.50000	96.50
1055 0690 32 2 POLE REMOVAL, SHALLOW, BOLT ON ATTACHMENT	4.000 EA	1062.76000	4251.04	2404.34000	9617.36	1280.00000	5120.00
1060 0690 50 CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	1.000 EA	132.85000	132.85	94.12000	94.12	446.00000	446.00
1065 0690 60 DETECTOR VEHICLE ASSEMBLY REMOVE	24.000 EA	10.63000	255.12	9.80000	235.20	13.00000	312.00
1070 0690 90 CONDUIT & CABLING REMOVE	2.000 PI	377.28000	754.56	338.99000	677.98	456.00000	912.00
1075 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	409.16000	818.32	235.02000	470.04	494.00000	988.00
1080 0699 1 1 INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	12.000 EA	4108.63000	49303.56	4386.30000	52635.60	4960.00000	59520.00
1085 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	398.54000	797.08	319.49000	638.98	481.00000	962.00
1090 0783 4112 ITS CONDUIT, F& I, UNDERGROUND	31800.000 LF	2.56000	81408.00	1.41000	44838.00	1.80000	57240.00
1095 0783 5 1 ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	11.000 EA	1041.51000	11456.61	1592.06000	17512.66	1100.00000	12100.00
1100 0783 6 1 ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	3.000 EA	2585.70000	7757.10	2642.62000	7927.86	1480.00000	4440.00
1105 0786 1 11 ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	1.000 EA	10144.05000	10144.05	9606.56000	9606.56	12500.00000	12500.00
SECTION 0005 TOTALS		$	909,972.41	$	929,158.79	$	1,053,877.50
SECTION 0006 UTILITIES							

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1110 0400 2 12 CONCRETE, CLASS II, TRENCH SLAB	79.000 CY	227.91000	18004.89	178.70000	14117.30	273.00000	21567.00
1115 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825601	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
1120 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825603	LUMP	1947.00000	1947.00	1947.00000	1947.00	1947.00000	1947.00
1125 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 19571825604	LUMP	23053.00000	23053.00	23053.00000	23053.00	23053.00000	23053.00
1130 1050 11222 UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	75.000 LF	27.39000	2054.25	27.91000	2093.25	33.00000	2475.00
1135 1050 11223 UTILITY PIPE, F&I, PVC, WATER / SEWER, 5 - 7.9"	270.000 LF	24.03000	6488.10	24.49000	6612.30	29.00000	7830.00
1140 1050 11224 UTILITY PIPE, F&I, PVC, WATER / SEWER, 8 -19.9"	8891.000 LF	81.29000	722749.39	82.85000	736619.35	80.00000	711280.00
1145 1050 11225 UTILITY PIPE, F&I, PVC, WATER / SEWER, 20 - 40.9"	60.000 LF	118.12000	7087.20	120.37000	7222.20	142.00000	8520.00
1150 1050 11321 UTILITY PIPE, F&I, PE, WATER / SEWER, 0 - 1.9"	135.000 LF	19.63000	2650.05	20.01000	2701.35	23.50000	3172.50
1155 1050 11322 UTILITY PIPE, F&I, PE, WATER / SEWER, 2 - 4.9"	100.000 LF	30.03000	3003.00	30.61000	3061.00	36.00000	3600.00
1160 1050 11424 UTILITY PIPE, F&I, DI/CI, WATER / SEWER 8 - 19.9"	115.000 LF	193.05000	22200.75	196.73000	22623.95	231.00000	26565.00
1165 1050 16002 UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	330.000 LF	9.47000	3125.10	9.65000	3184.50	11.50000	3795.00
1170 1050 16004 UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	7068.000 LF	21.62000	152810.16	22.03000	155708.04	26.00000	183768.00
1175 1055 11264 UTILITY FITTING, F&I, PVC, Y FITTING, 8 - 19.9"	2.000 EA	98.84000	197.68	100.72000	201.44	118.00000	236.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1180 1055 11414 UTILITY FITTINGS, F&I, DI/CI, ELBOW, 8 - 19.9"	69.000 EA	239.12000	16499.28	243.68000	16813.92	287.00000	19803.00
1185 1055 11424 UTILITY FITTINGS, F&I, DI/CI, TEE, 8 - 19.9"	20.000 EA	300.76000	6015.20	306.51000	6130.20	361.00000	7220.00
1190 1055 11434 UTILITY FITTINGS, F&I, DI/CI, REDUCER, 8 - 19.9"	2.000 EA	5.31000	10.62	189.54000	379.08	223.00000	446.00
1195 1055 11454 UTILITY FITTINGS, F&I, DI/CI, CAP/PLUG, 8 - 19.9"	13.000 EA	136.03000	1768.39	138.63000	1802.19	163.00000	2119.00
1200 1055 11455 UTILITY FITTINGS, F&I, DI/CI, CAP / PLUG, 20 - 49.9"	2.000 EA	332.64000	665.28	338.99000	677.98	399.00000	798.00
1205 1055 11494 UTILITY FITTINGS, F&I, DI/CI, SPECIAL, 8.0-19.9"	19.000 EA	231.68000	4401.92	236.10000	4485.90	278.00000	5282.00
1210 1060 11211 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER/SEWER, 0 - 80 FT3, 0 - 6'	3.000 EA	4115.79000	12347.37	4194.32000	12582.96	4930.00000	14790.00
1215 1060 11222 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	13.000 EA	7387.16000	96033.08	7528.12000	97865.56	8860.00000	115180.00
1220 1060 11223 UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, > 12'	2.000 EA	12718.34000	25436.68	12961.03000	25922.06	15200.00000	30400.00
1225 1060 15 UTILITY STRUCTURE, BELOW GROUND, ADJUST/MODIFY	21.000 EA	1060.67000	22274.07	1080.90000	22698.90	1270.00000	26670.00
1230 1060 16 UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	10.000 EA	334.29000	3342.90	340.67000	3406.70	401.00000	4010.00
1235 1080 11206 UTILITY FIXTURES, F&I, 2-4.9", VAC/AIR ASSEMBLY	13.000 EA	1944.62000	25280.06	1981.72000	25762.36	2330.00000	30290.00
1240 1080 11304 UTILITY FIXTURES, F&I, 5.0 - 7.9", VALVE ASSEMBLY	3.000 EA	1271.09000	3813.27	1295.34000	3886.02	1520.00000	4560.00

CALL ORDER: 001 PROPOSAL ID: T1330 LETTING DATE: 06/20/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(11) WRIGHT CONSTRUCTION GROUP, UNIT PRICE	 AMOUNT	(12) MUNILLA CONSTRUCTION MANAGEMENT UNIT PRICE	 AMOUNT
1245 1080 11309 UTILITY FIXTURES, F&I, 5-7.9", MECHANICAL JOINT RESTRAINT	24.000 EA	34.88000	837.12	35.54000	852.96	42.00000	1008.00
1250 1080 11404 UTILITY FIXTURES, F&I, 8.0-19.9", VALVE ASSEMBLY	38.000 EA	3315.47000	125987.86	3378.73000	128391.74	3970.00000	150860.00
1255 1080 11406 UTILITY FIXTURES, F&I, 8.0-19.9", VAC/AIR ASSEMBLY	4.000 EA	2130.60000	8522.40	2171.26000	8685.04	2550.00000	10200.00
1260 1080 11409 UTILITY FIXTURES, F&I, 8-19.9", MECHANICAL JOINT RESTRAINT	579.000 EA	112.65000	65224.35	114.81000	66474.99	135.00000	78165.00
1265 1080 11509 UTILITY FIXTURES, F&I, 20-49.9", MECHANICAL JOINT RESTRAINT	4.000 EA	169.85000	679.40	173.09000	692.36	204.00000	816.00
1270 1080 14 UTILITY FIXTURES, RELOCATE	4.000 EA	585.01000	2340.04	596.17000	2384.68	701.00000	2804.00
1275 1080 15 UTILITY FIXTURES, ADJUST & MODIFY	9.000 EA	473.58000	4262.22	482.61000	4343.49	568.00000	5112.00
1280 1080 16 UTILITY FIXTURES, REMOVE & DISPOSE	1.000 EA	835.71000	835.71	851.67000	851.67	1000.00000	1000.00
1285 1501 1 LIFT STATION, SANITARY SEWER	1.000 EA	467865.52000	467865.52	476792.67000	476792.67	350000.00000	350000.00
1290 1644136 08 FIRE HYDRANT, F&I, TRAFFIC, 3 WAY - 2 HOSE, 1PUMPER, 6"	12.000 EA	4573.57000	54882.84	4660.83000	55929.96	5480.00000	65760.00
1295 1644400 FIRE HYDRANT, SALVAGE & STORE	2.000 EA	1002.86000	2005.72	1022.00000	2044.00	1200.00000	2400.00
SECTION 0006 TOTALS			$ 1,941,701.87		$ 1,974,002.07		$ 1,952,501.50
CONTRACT TOTALS			$ 26,541,355.13		$ 27,110,444.66		$ 29,944,642.19

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.