VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : T1506 PROPOSAL DESC :
LETTING DATE : 06/06/12 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding
SET-ASIDE : U/R CODE : lanes, reconstruction, milling and resurfacing, widening,
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) drainage improvements, guardrail, bridges, lighting and signing and pavement marking on SR 80.

FINPROJ(S) : 40828625201 (*) F.A. NO. : 1001064P COUNTIES : HENDRY

LOCAL NAME : SR 80 ROAD NAME : SR 80
PROJ LIMITS : FROM CR 833 TO US 27

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	ROBERTS, C.W., CONTRACTING, INC.	Responsive	Winning bid	$ 9,404,526.79	0.00%
2	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive	Non-Winning Bid	$ 9,457,956.62	0.56%
3	COMMUNITY ASPHALT CORP.	Responsive	Non-Winning Bid	$ 9,569,943.92	1.75%
4	CONALVIAS USA LLC	Responsive	Non-Winning Bid	$ 9,833,313.77	4.55%
5	RUSSELL ENGINEERING, INC.	Responsive	Non-Winning Bid	$ 10,136,221.95	7.78%
6	RANGER CONSTRUCTION INDUSTRIES, INC.	Responsive	Non-Winning Bid	$ 10,386,911.24	10.44%
7	BAKER CONCRETE CONSTRUCTION INC	Responsive	Non-Winning Bid	$ 11,447,553.97	21.72%
8	BERGERON LAND DEVELOPMENT, INC	Responsive	Non-Winning Bid	$ 11,545,169.90	22.76%
9	GIBBS & REGISTER, INC.	Responsive	Non-Winning Bid	$ 11,933,738.43	26.89%

CALL ORDER : 002 PROPOSAL ID : T1506 PROPOSAL DESC :
LETTING DATE : 06/06/12 10:30 A.M. DISTRICT : 01 The improvements under this contract consist of adding
SET-ASIDE : U/R CODE : lanes, reconstruction, milling and resurfacing, widening,
CONTRACT TIME : 450 WORKING DAYS (AVAILABLE DAYS) drainage improvements, guardrail, bridges, lighting and signing and pavement marking on SR 80.

FINPROJ(S) : 40828625201 (*) F.A. NO. : 1001064P COUNTIES : HENDRY

LOCAL NAME : SR 80 ROAD NAME : SR 80
PROJ LIMITS : FROM CR 833 TO US 27

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40828625201	3444.000 LS	58000.00000	58000.00	50207.33000	50207.33	50082.00000	50082.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	593.200 CY	410.00000	243212.00	371.98000	220658.54	413.00000	244991.60
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	199.800 CY	385.00000	76923.00	387.93000	77508.41	387.00000	77322.60
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	122.300 CY	935.00000	114350.50	945.90000	115683.57	944.00000	115451.20
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1049.000 SY	8.40000	8811.60	8.50000	8916.50	8.50000	8916.50
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	124688.000 LB	1.00000	124688.00	1.06000	132169.28	1.05000	130922.40
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	14604.000 LB	1.00000	14604.00	1.06000	15480.24	1.05000	15334.20
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37916.000 LB	1.00000	37916.00	1.06000	40190.96	1.05000	39811.80
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1909.000 LF	77.70000	148329.30	78.65000	150142.85	78.00000	148902.00
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	613.000 LF	142.00000	87046.00	143.48000	87953.24	143.00000	87659.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	172.000 LF	26.25000	4515.00	26.57000	4570.04	27.00000	4644.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	(1) AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	(2) AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	(3) AMOUNT
0060 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	3556.000 SY	2.65000	9423.40	2.66000	9458.96	2.65000	9423.40
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	696.000 LF	89.00000	61944.00	90.34000	62876.64	90.00000	62640.00
0070 0530 1 RIPRAP, SAND-CEMENT	1.200 CY	495.00000	594.00	499.52000	599.42	498.00000	597.60
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	52.900 TN	83.00000	4390.70	83.96000	4441.48	84.00000	4443.60
0080 0530 74 BEDDING STONE	510.700 TN	83.00000	42388.10	83.96000	42878.37	84.00000	42898.80
0085 0530 78 RIPRAP - ARTICULATING BLOCK	2961.000 SY	84.55000	250352.55	85.56000	253343.16	85.00000	251685.00
SECTION 0001 TOTALS			$ 1,287,488.15		$ 1,277,078.99		$ 1,295,725.70
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 40828625201	LUMP	620000.00000	620000.00	485000.00000	485000.00	667112.00000	667112.00
0095 0102 1 MAINTENANCE OF TRAFFIC 40828625201	450.000 LS	137000.00000	137000.00	150000.00000	150000.00	218387.00000	218387.00
0100 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	15.00000	3750.00	33.94000	8485.00	16.00000	4000.00
0105 0102 60 WORK ZONE SIGN	14682.000 ED	0.23000	3376.86	0.15000	2202.30	0.25000	3670.50
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2665.000 LF	25.00000	66625.00	9.57000	25504.05	21.00000	55965.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1926.000 LF	5.00000	9630.00	5.31000	10227.06	5.30000	10207.80
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	169996.000 ED	0.15000	25499.40	0.10000	16999.60	0.15000	25499.40
0125 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4144.000 ED	0.30000	1243.20	0.32000	1326.08	0.30000	1243.20
0130 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	58.000 ED	5.00000	290.00	6.91000	400.78	5.30000	307.40

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3150.000 ED	0.21000	661.50	0.27000	850.50	0.20000	630.00
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3855.000 EA	3.00000	11565.00	2.13000	8211.15	2.10000	8095.50
0145 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7238.000 ED	0.12000	868.56	0.10000	723.80	0.15000	1085.70
0150 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	900.00000	10800.00	1328.52000	15942.24	954.00000	11448.00
0155 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	2.000 EA	250.00000	500.00	212.56000	425.12	265.00000	530.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1392.000 ED	12.00000	16704.00	10.63000	14796.96	13.00000	18096.00
0165 0104 10 3 SEDIMENT BARRIER	34467.000 LF	1.00000	34467.00	0.53000	18267.51	0.60000	20680.20
0170 0104 11 FLOATING TURBIDITY BARRIER	905.000 LF	8.00000	7240.00	6.38000	5773.90	6.90000	6244.50
0175 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	1500.00000	4500.00	637.69000	1913.07	2332.00000	6996.00
0180 0104 18 INLET PROTECTION SYSTEM	3.000 EA	150.00000	450.00	53.14000	159.42	90.00000	270.00
0185 0107 1 LITTER REMOVAL	1185.400 AC	15.00000	17781.00	21.26000	25201.60	19.00000	22522.60
0190 0107 2 MOWING	1185.400 AC	20.00000	23708.00	21.26000	25201.60	27.00000	32005.80
0195 0110 1 1 CLEARING & GRUBBING 40828625201	72.589 LS	18000.00000	18000.00	86073.26000	86073.26	119172.00000	119172.00
0200 0120 1 REGULAR EXCAVATION	105976.000 CY	4.70000	498087.20	3.21000	340182.96	5.05000	535178.80
0205 0120 6 EMBANKMENT	205433.000 CY	6.85000	1407216.05	7.67000	1575671.11	5.70000	1170968.10
0210 0160 4 TYPE B STABILIZATION	98092.000 SY	3.00000	294276.00	2.17000	212859.64	3.00000	294276.00
0215 0285705 OPTIONAL BASE, BASE GROUP 05	16208.000 SY	8.00000	129664.00	6.70000	108593.60	9.90000	160459.20

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0220 0285712 OPTIONAL BASE, BASE GROUP 12	46757.000 SY	12.50000	584462.50	13.51000	631687.07	12.00000	561084.00
0225 0286 1 TURNOUT CONSTRUCTION	1693.000 SY	20.00000	33860.00	23.23000	39328.39	53.00000	89729.00
0230 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	33480.000 SY	1.40000	46872.00	1.91000	63946.80	2.05000	68634.00
0235 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6954.000 SY	1.40000	9735.60	1.47000	10222.38	1.35000	9387.90
0240 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	8109.800 TN	92.00000	746101.60	102.63000	832308.77	81.00000	656893.80
0245 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	7795.300 TN	98.00000	763939.40	108.51000	845868.00	103.00000	802915.90
0250 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	3779.500 TN	120.00000	453540.00	151.16000	571309.22	129.00000	487555.50
0255 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	172.400 TN	135.00000	23274.00	183.19000	31581.96	165.00000	28446.00
0260 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	254.700 CY	706.00000	179818.20	366.67000	93390.85	443.00000	112832.10
0265 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.700 CY	700.00000	4690.00	690.83000	4628.56	689.00000	4616.30
0270 0400 4 1 CONCRETE CLASS IV, CULVERTS	375.000 CY	650.00000	243750.00	655.76000	245910.00	654.00000	245250.00
0275 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	88240.000 LB	1.00000	88240.00	1.06000	93534.40	1.05000	92652.00
0280 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	3000.00000	18000.00	2125.63000	12753.78	2120.00000	12720.00
0285 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	4750.00000	4750.00	2975.88000	2975.88	2968.00000	2968.00
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	9.000 EA	5300.00000	47700.00	3507.29000	31565.61	3499.00000	31491.00
0295 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	6.000 EA	4450.00000	26700.00	3826.13000	22956.78	3817.00000	22902.00
0300 0425 1891 INLETS, BARRIER WALL, <10'	3.000 EA	3950.00000	11850.00	2444.47000	7333.41	2438.00000	7314.00
0305 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	3500.00000	17500.00	3507.29000	17536.45	3499.00000	17495.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0310 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	128.000 LF	47.80000	6118.40	47.83000	6122.24	48.00000	6144.00
0315 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	32.000 LF	117.00000	3744.00	116.91000	3741.12	117.00000	3744.00
0320 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	304.000 LF	46.00000	13984.00	42.51000	12923.04	42.00000	12768.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1754.000 LF	48.00000	84192.00	47.83000	83893.82	48.00000	84192.00
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2672.000 LF	76.50000	204408.00	72.27000	193105.44	72.00000	192384.00
0335 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	6.000 LF	46.00000	276.00	49.95000	299.70	50.00000	300.00
0340 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	795.000 LF	108.00000	85860.00	95.65000	76041.75	95.00000	75525.00
0345 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	56.500 CY	210.00000	11865.00	223.19000	12610.24	223.00000	12599.50
0350 0430950 DESILTING CONCRETE BOX CULVERT,	82.000 CY	79.00000	6478.00	69.08000	5664.56	90.00000	7380.00
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	825.00000	4950.00	929.96000	5579.76	928.00000	5568.00
0360 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	855.00000	3420.00	956.53000	3826.12	954.00000	3816.00
0365 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	800.00000	9600.00	823.68000	9884.16	822.00000	9864.00
0370 0520 6 SHOULDER GUTTER- CONCRETE	346.000 LF	16.00000	5536.00	33.48000	11584.08	33.00000	11418.00
0375 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1400.000 LF	155.00000	217000.00	204.17000	285838.00	263.00000	368200.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	172.200 TN	83.00000	14292.60	83.96000	14457.91	84.00000	14464.80
0385 0530 78 RIPRAP - ARTICULATING BLOCK	1417.000 SY	84.55000	119807.35	85.56000	121238.52	124.00000	175708.00
0390 0536 1 1 GUARDRAIL -ROADWAY	1262.500 LF	20.50000	25881.25	16.05000	20263.13	16.00000	20200.00
0395 0536 73 GUARDRAIL REMOVAL	4176.500 LF	2.00000	8353.00	0.79000	3299.44	0.80000	3341.20
0400 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	2165.00000	4330.00	1976.00000	3952.00	1971.00000	3942.00
0405 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	7.000 EA	1760.00000	12320.00	1923.53000	13464.71	1919.00000	13433.00
0410 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	567.00000	2835.00	468.86000	2344.30	468.00000	2340.00
0415 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	2100.00000	2100.00	1709.14000	1709.14	1705.00000	1705.00
0420 0538 1 GUARDRAIL RESET	3987.500 LF	4.70000	18741.25	6.46000	25759.25	6.45000	25719.38
0425 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	194.000 LF	437.00000	84778.00	308.22000	59794.68	307.00000	59558.00
0430 0570 1 1 PERFORMANCE TURF	167878.000 SY	0.37000	62114.86	0.37000	62114.86	0.35000	58757.30
0435 0570 1 2 PERFORMANCE TURF, SOD	81012.000 SY	1.64000	132859.68	1.65000	133669.80	1.65000	133669.80
0440 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	250.00000	500.00	53.14000	106.28	53.00000	106.00
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.260 NM	683.00000	9739.58	690.83000	9851.24	689.00000	9825.14
0450 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3262.000 LF	0.16000	521.92	0.16000	521.92	0.15000	489.30
0455 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1693.000 LF	1.15000	1946.95	1.17000	1980.81	1.15000	1946.95
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	1.26000	99.54	1.28000	101.12	1.25000	98.75

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0465 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.656 GM	367.00000	1708.75	371.98000	1731.94	371.00000	1727.38
0470 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	26.25000	157.50	26.57000	159.42	27.00000	162.00
0475 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	34.000 EA	21.00000	714.00	21.26000	722.84	21.00000	714.00
0480 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.971 NM	683.00000	12957.19	690.83000	13105.74	689.00000	13071.02
0485 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	700.000 LF	1.15000	805.00	1.17000	819.00	1.15000	805.00
0490 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	827.000 LF	0.15000	124.05	0.16000	132.32	0.15000	124.05
0495 0999 16 PARTNERING, DO NOT BID 40828625201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0500 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0505 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40828625201	LUMP	107089.00000	107089.00	107089.00000	107089.00	107089.00000	107089.00
SECTION 0002 TOTALS			$ 7,993,393.94		$ 8,071,834.02		$ 8,155,336.77
SECTION 0003 SIGNING							
0515 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	263.00000	4208.00	247.64000	3962.24	247.00000	3952.00
0520 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	18.000 AS	567.00000	10206.00	584.55000	10521.90	583.00000	10494.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0525 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	766.50000	1533.00	1551.71000	3103.42	1548.00000	3096.00
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	142.15000	284.30	31.88000	63.76	32.00000	64.00
0535 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	21.00000	609.00	1.06000	30.74	1.05000	30.45
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	2940.00000	5880.00	3145.93000	6291.86	3138.00000	6276.00
0545 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	2976.00000	2976.00	3762.36000	3762.36	3753.00000	3753.00
0550 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2231.00000	2231.00	1551.71000	1551.71	1548.00000	1548.00
0555 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	190.00000	570.00	212.56000	637.68	212.00000	636.00
0560 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	100.00000	100.00	1.06000	1.06	1.05000	1.05
0565 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	80.00000	240.00	127.54000	382.62	127.00000	381.00
0570 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	115.50000	462.00	170.05000	680.20	170.00000	680.00
0575 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	147.00000	441.00	127.54000	382.62	127.00000	381.00
0580 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	41.000 EA	71.00000	2911.00	55.27000	2266.07	55.00000	2255.00
0585 0705 11 2 DELINEATOR, NON-FLEXIBLE	30.000 EA	195.00000	5850.00	44.64000	1339.20	45.00000	1350.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40828625201	LUMP	25700.00000	25700.00	20533.56000	20533.56	20482.00000	20482.00
SECTION 0003 TOTALS		$	64,201.30	$	55,511.00	$	55,379.50
SECTION 0004 LIGHTING							
0595 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	303.000 LF	14.00000	4242.00	14.45000	4378.35	14.00000	4242.00
0600 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3636.000 LF	1.35000	4908.60	1.38000	5017.68	1.50000	5454.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) ROBERTS, C.W., CONTRACTING, UNIT PRICE	 AMOUNT	(2) AJAX PAVING INDUSTRIES OF F UNIT PRICE	 AMOUNT	(3) COMMUNITY ASPHALT CORP. UNIT PRICE	 AMOUNT
0605 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	909.000 LF	4.20000	3817.80	4.09000	3717.81	3.55000	3226.95
0610 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	7.000 EA	4200.00000	29400.00	4155.60000	29089.20	4915.00000	34405.00
0615 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	11600.00000	11600.00	4527.59000	4527.59	11040.00000	11040.00
0620 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	365.00000	2920.00	366.67000	2933.36	311.00000	2488.00
0625 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	7.000 EA	365.00000	2555.00	552.66000	3868.62	378.00000	2646.00
SECTION 0004 TOTALS			$ 59,443.40		$ 53,532.61		$ 63,501.95
CONTRACT TOTALS			$ 9,404,526.79		$ 9,457,956.62		$ 9,569,943.92

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40828625201	3444.000 LS	88130.09000	88130.09	79767.00000	79767.00	60000.00000	60000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	593.200 CY	379.76000	225273.63	490.00000	290668.00	640.00000	379648.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	199.800 CY	332.22400	66378.36	369.00000	73726.20	375.00000	74925.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	122.300 CY	780.88600	95502.36	672.00000	82185.60	860.00000	105178.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1049.000 SY	8.60300	9024.55	7.10000	7447.90	6.00000	6294.00
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	124688.000 LB	0.78000	97256.64	0.69000	86034.72	1.00000	124688.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	14604.000 LB	0.78000	11391.12	0.79000	11537.16	1.00000	14604.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37916.000 LB	0.78000	29574.48	0.71000	26920.36	1.00000	37916.00
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1909.000 LF	74.24300	141729.89	76.36000	145771.24	70.00000	133630.00
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	613.000 LF	244.62800	149956.96	174.00000	106662.00	270.00000	165510.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	172.000 LF	34.18300	5879.48	42.00000	7224.00	21.00000	3612.00
0060 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	3556.000 SY	3.45600	12289.54	7.00000	24892.00	4.30000	15290.80
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	696.000 LF	59.82200	41636.11	76.00000	52896.00	140.00000	97440.00
0070 0530 1 RIPRAP, SAND-CEMENT	1.200 CY	50.57500	60.69	864.00000	1036.80	380.00000	456.00
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	52.900 TN	89.19500	4718.42	130.00000	6877.00	110.00000	5819.00
0080 0530 74 BEDDING STONE	510.700 TN	40.93700	20906.53	79.00000	40345.30	86.00000	43920.20

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0085 0530 78 RIPRAP - ARTICULATING BLOCK	2961.000 SY	39.36400	116556.80	77.44000	229299.84	75.00000	222075.00
SECTION 0001 TOTALS		$	1,116,265.65	$	1,273,291.12	$	1,491,006.00
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 40828625201	LUMP	833045.00000	833045.00	1000000.00000	1000000.00	800000.00000	800000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 40828625201	450.000 LS	81374.58000	81374.58	413037.00000	413037.00	68000.00000	68000.00
0100 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	17.14600	4286.50	21.00000	5250.00	30.00000	7500.00
0105 0102 60 WORK ZONE SIGN	14682.000 ED	0.25600	3758.59	0.15000	2202.30	0.25000	3670.50
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2665.000 LF	14.95600	39857.74	26.24000	69929.60	21.00000	55965.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1926.000 LF	9.61400	18516.56	13.61000	26212.86	5.40000	10400.40
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	169996.000 ED	0.14900	25329.40	0.10000	16999.60	0.15000	25499.40
0125 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4144.000 ED	0.29900	1239.06	0.31000	1284.64	0.30000	1243.20
0130 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	58.000 ED	6.40900	371.72	6.75000	391.50	6.50000	377.00
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3150.000 ED	0.29900	941.85	0.26000	819.00	0.30000	945.00
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3855.000 EA	2.93800	11325.99	2.50000	9637.50	3.00000	11565.00
0145 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7238.000 ED	0.13900	1006.08	0.10000	723.80	0.15000	1085.70
0150 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	961.41900	11537.03	1250.00000	15000.00	1600.00000	19200.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	AMOUNT
0155 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	2.000 EA	341.83500	683.67	200.00000	400.00	340.00000	680.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1392.000 ED	13.88800	19332.10	10.50000	14616.00	14.00000	19488.00
0165 0104 10 3 SEDIMENT BARRIER	34467.000 LF	0.64100	22093.35	0.56000	19301.52	1.00000	34467.00
0170 0104 11 FLOATING TURBIDITY BARRIER	905.000 LF	12.55200	11359.56	7.58000	6859.90	12.60000	11403.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	2670.61000	8011.83	750.00000	2250.00	2800.00000	8400.00
0180 0104 18 INLET PROTECTION SYSTEM	3.000 EA	133.53300	400.60	85.00000	255.00	130.00000	390.00
0185 0107 1 LITTER REMOVAL	1185.400 AC	64.09500	75978.21	15.00000	17781.00	64.25000	76161.95
0190 0107 2 MOWING	1185.400 AC	42.73000	50652.14	24.00000	28449.60	43.00000	50972.20
0195 0110 1 1 CLEARING & GRUBBING 40828625201	72.589 LS	223501.27000	223501.27	367258.00000	367258.00	63000.00000	63000.00
0200 0120 1 REGULAR EXCAVATION	105976.000 CY	2.65500	281366.28	3.62000	383633.12	2.77000	293553.52
0205 0120 6 EMBANKMENT	205433.000 CY	9.21000	1892037.93	5.86000	1203837.38	8.55000	1756452.15
0210 0160 4 TYPE B STABILIZATION	98092.000 SY	3.31700	325371.16	1.89000	185393.88	2.20000	215802.40
0215 0285705 OPTIONAL BASE, BASE GROUP 05	16208.000 SY	6.23200	101008.26	9.56000	154948.48	7.70000	124801.60
0220 0285712 OPTIONAL BASE, BASE GROUP 12	46757.000 SY	8.89700	415997.03	12.14000	567629.98	11.05000	516664.85
0225 0286 1 TURNOUT CONSTRUCTION	1693.000 SY	23.50100	39787.19	15.30000	25902.90	28.00000	47404.00
0230 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	33480.000 SY	1.29800	43457.04	1.93000	64616.40	1.82000	60933.60
0235 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6954.000 SY	1.29800	9026.29	1.06000	7371.24	2.50000	17385.00
0240 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	8109.800 TN	98.41400	798117.86	82.75000	671085.95	94.25000	764348.65

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0245 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	7795.300 TN	104.90300	817750.36	105.22000	820221.47	122.65000	956093.55
0250 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	3779.500 TN	129.77600	490488.39	131.58000	497306.61	154.30000	583176.85
0255 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	172.400 TN	145.99800	25170.06	183.66000	31662.98	177.00000	30514.80
0260 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	254.700 CY	488.18700	124341.23	431.50000	109903.05	480.00000	122256.00
0265 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.700 CY	488.18800	3270.86	942.30000	6313.41	700.00000	4690.00
0270 0400 4 1 CONCRETE CLASS IV, CULVERTS	375.000 CY	582.19200	218322.00	582.00000	218250.00	770.00000	288750.00
0275 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	88240.000 LB	0.93000	82063.20	0.70000	61768.00	0.75000	66180.00
0280 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2884.08700	17304.52	3370.00000	20220.00	2100.00000	12600.00
0285 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	19727.94000	19727.94	5053.00000	5053.00	3000.00000	3000.00
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	9.000 EA	3456.51800	31108.66	4132.00000	37188.00	3500.00000	31500.00
0295 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	6.000 EA	2695.18300	16171.10	3361.00000	20166.00	3800.00000	22800.00
0300 0425 1891 INLETS, BARRIER WALL, <10'	3.000 EA	3389.13300	10167.40	3485.00000	10455.00	2400.00000	7200.00
0305 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	3575.84400	17879.22	4152.00000	20760.00	3500.00000	17500.00
0310 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	128.000 LF	42.24900	5407.87	60.12000	7695.36	48.00000	6144.00
0315 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	32.000 LF	123.49300	3951.78	141.24000	4519.68	118.00000	3776.00
0320 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	304.000 LF	42.33100	12868.62	40.56000	12330.24	43.00000	13072.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1754.000 LF	33.41000	58601.14	53.77000	94312.58	48.00000	84192.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2672.000 LF	56.98700	152269.26	73.97000	197647.84	73.00000	195056.00
0335 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	6.000 LF	45.64200	273.85	163.12000	978.72	50.00000	300.00
0340 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	795.000 LF	122.29400	97223.73	104.12000	82775.40	96.00000	76320.00
0345 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	56.500 CY	21.69000	1225.49	149.25000	8432.63	225.00000	12712.50
0350 0430950 DESILTING CONCRETE BOX CULVERT,	82.000 CY	85.46000	7007.72	63.50000	5207.00	80.00000	6560.00
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	789.64300	4737.86	850.00000	5100.00	935.00000	5610.00
0360 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	789.76700	3159.07	850.00000	3400.00	960.00000	3840.00
0365 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	769.94100	9239.29	835.00000	10020.00	930.00000	11160.00
0370 0520 6 SHOULDER GUTTER- CONCRETE	346.000 LF	33.65000	11642.90	34.20000	11833.20	34.00000	11764.00
0375 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1400.000 LF	254.24200	355938.80	239.07000	334698.00	251.00000	351400.00
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	172.200 TN	73.30900	12623.81	86.69000	14928.02	102.00000	17564.40
0385 0530 78 RIPRAP - ARTICULATING BLOCK	1417.000 SY	40.13600	56872.71	77.44000	109732.48	75.00000	106275.00
0390 0536 1 1 GUARDRAIL -ROADWAY	1262.500 LF	16.13100	20365.39	19.45000	24555.63	16.00000	20200.00
0395 0536 73 GUARDRAIL REMOVAL	4176.500 LF	0.79100	3303.61	2.75000	11485.38	1.00000	4176.50
0400 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	1986.10500	3972.21	1920.00000	3840.00	2000.00000	4000.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0405 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	7.000 EA	1933.36000	13533.52	1885.00000	13195.00	2000.00000	14000.00
0410 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	471.25800	2356.29	620.00000	3100.00	450.00000	2250.00
0415 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1717.88000	1717.88	1600.00000	1600.00	1700.00000	1700.00
0420 0538 1 GUARDRAIL RESET	3987.500 LF	6.49500	25898.81	4.30000	17146.25	6.50000	25918.75
0425 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	194.000 LF	354.65700	68803.46	322.00000	62468.00	310.00000	60140.00
0430 0570 1 1 PERFORMANCE TURF	167878.000 SY	0.91400	153440.49	1.15000	193059.70	0.85000	142696.30
0435 0570 1 2 PERFORMANCE TURF, SOD	81012.000 SY	0.91400	74044.97	2.30000	186327.60	2.15000	174175.80
0440 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	53.42000	106.84	300.00000	600.00	50.00000	100.00
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.260 NM	790.50000	11272.53	650.00000	9269.00	820.00000	11693.20
0450 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3262.000 LF	0.29900	975.34	0.15000	489.30	0.20000	652.40
0455 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1693.000 LF	0.96100	1626.97	1.10000	1862.30	0.90000	1523.70
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	1.38800	109.65	1.20000	94.80	1.30000	102.70
0465 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.656 GM	352.06600	1639.22	350.00000	1629.60	275.00000	1280.40
0470 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	29.91200	179.47	25.00000	150.00	37.00000	222.00
0475 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	34.000 EA	20.29700	690.10	20.00000	680.00	21.00000	714.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0480 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.971 NM	790.45900	14995.80	650.00000	12331.15	820.00000	15556.22
0485 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	700.000 LF	0.96100	672.70	1.10000	770.00	0.85000	595.00
0490 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	827.000 LF	0.29900	247.27	0.15000	124.05	0.15000	124.05
0495 0999 16 PARTNERING, DO NOT BID 40828625201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0500 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0505 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40828625201	LUMP	107089.00000	107089.00	107089.00000	107089.00	107089.00000	107089.00
SECTION 0002 TOTALS			$ 8,587,122.23		$ 8,760,323.58		$ 8,771,176.24
SECTION 0003 SIGNING							
0515 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	248.90000	3982.40	233.00000	3728.00	250.00000	4000.00
0520 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	18.000 AS	587.53400	10575.61	550.00000	9900.00	590.00000	10620.00
0525 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1559.63500	3119.27	1460.00000	2920.00	1550.00000	3100.00
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	32.05000	64.10	30.00000	60.00	30.00000	60.00
0535 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	1.06900	31.00	1.00000	29.00	1.00000	29.00
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3162.00500	6324.01	2960.00000	5920.00	3170.00000	6340.00
0545 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	3781.59000	3781.59	3540.00000	3540.00	3800.00000	3800.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0550 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	1559.64000	1559.64	1460.00000	1460.00	1560.00000	1560.00
0555 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	213.64700	640.94	200.00000	600.00	210.00000	630.00
0560 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	1.07000	1.07	1.00000	1.00	1.00000	1.00
0565 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	128.19000	384.57	120.00000	360.00	125.00000	375.00
0570 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	170.91700	683.67	160.00000	640.00	170.00000	680.00
0575 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	128.19000	384.57	120.00000	360.00	130.00000	390.00
0580 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	41.000 EA	55.54800	2277.47	52.00000	2132.00	55.00000	2255.00
0585 0705 11 2 DELINEATOR, NON-FLEXIBLE	30.000 EA	44.86700	1346.01	42.00000	1260.00	45.00000	1350.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40828625201	LUMP	34554.48000	34554.48	19320.00000	19320.00	27000.00000	27000.00
SECTION 0003 TOTALS		$	69,710.40	$	52,230.00	$	62,190.00
SECTION 0004 LIGHTING							
0595 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	303.000 LF	14.66800	4444.40	13.60000	4120.80	14.00000	4242.00
0600 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3636.000 LF	1.41000	5126.76	1.30000	4726.80	1.00000	3636.00
0605 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	909.000 LF	4.51300	4102.32	3.85000	3499.65	4.00000	3636.00
0610 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	7.000 EA	4513.16400	31592.15	3910.00000	27370.00	4900.00000	34300.00
0615 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	9026.33000	9026.33	4260.00000	4260.00	8500.00000	8500.00
0620 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	394.90200	3159.22	345.00000	2760.00	700.00000	5600.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CONALVIAS USA LLC UNIT PRICE	 AMOUNT	(5) RUSSELL ENGINEERING, INC. UNIT PRICE	 AMOUNT	(6) RANGER CONSTRUCTION INDUSTRIES, UNIT PRICE	 AMOUNT
0625 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	7.000 EA	394.90200	2764.31	520.00000	3640.00	375.00000	2625.00
SECTION 0004 TOTALS			$ 60,215.49		$ 50,377.25		$ 62,539.00
CONTRACT TOTALS			$ 9,833,313.77		$ 10,136,221.95		$ 10,386,911.24

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
SECTION 0001 STRUCTURES							
0005 0110 3 REMOVAL OF EXISTING STRUCTURE 40828625201	3444.000 LS	35000.00000	35000.00	59592.47000	59592.47	50000.00000	50000.00
0010 0400 2 4 CONC CLASS II, SUPERSTRUCTURE	593.200 CY	800.00000	474560.00	440.94000	261565.61	400.00000	237280.00
0015 0400 2 10 CONCRETE CLASS II, APPROACH SLABS	199.800 CY	300.00000	59940.00	460.16000	91939.97	400.00000	79920.00
0020 0400 4 5 CONCRETE CLASS IV, SUBSTRUCTURE	122.300 CY	900.00000	110070.00	1122.16000	137240.17	950.00000	116185.00
0025 0400 9 BRIDGE DECK GROOVING & PLANING, DECK 8. 5"&>	1049.000 SY	12.00000	12588.00	10.21000	10710.29	8.50000	8916.50
0030 0415 1 4 REINFORCING STEEL - SUPERSTRUCTURE	124688.000 LB	0.70000	87281.60	1.26000	157106.88	1.00000	124688.00
0035 0415 1 5 REINFORCING STEEL- SUBSTRUCTURE	14604.000 LB	0.80000	11683.20	1.26000	18401.04	1.00000	14604.00
0040 0415 1 9 REINFORCING STEEL- APPROACH SLABS	37916.000 LB	0.80000	30332.80	1.26000	47774.16	1.00000	37916.00
0045 0455 34 3 PRESTRESSED CONCRETE PILING, 18" SQ	1909.000 LF	65.00000	124085.00	93.35000	178205.15	80.00000	152720.00
0050 0455143 3 TEST PILES-PRESTRESSED CONCRETE,18" SQ	613.000 LF	250.00000	153250.00	170.61000	104583.93	150.00000	91950.00
0055 0458 1 11 BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	172.000 LF	16.00000	2752.00	31.54000	5424.88	27.00000	4644.00
0060 0514 71 2 PLASTIC FILTER FABRIC, STABILIZATION	3556.000 SY	2.00000	7112.00	3.24000	11521.44	3.00000	10668.00
0065 0521 5 1 CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	696.000 LF	70.00000	48720.00	106.93000	74423.28	90.00000	62640.00
0070 0530 1 RIPRAP, SAND-CEMENT	1.200 CY	1300.00000	1560.00	510.68000	612.82	500.00000	600.00
0075 0530 3 3 RIPRAP- RUBBLE, BANK AND SHORE	52.900 TN	200.00000	10580.00	85.98000	4548.34	100.00000	5290.00
0080 0530 74 BEDDING STONE	510.700 TN	170.00000	86819.00	67.23000	34334.36	100.00000	51070.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0085 0530 78 RIPRAP - ARTICULATING BLOCK	2961.000 SY	55.00000	162855.00	59.89000	177334.29	125.00000	370125.00
SECTION 0001 TOTALS			$ 1,419,188.60		$ 1,375,319.08		$ 1,419,216.50
SECTION 0002 ROADWAY							
0090 0101 1 MOBILIZATION 40828625201	LUMP	1000000.00000	1000000.00	1402947.70000	1402947.70	1110000.00000	1110000.00
0095 0102 1 MAINTENANCE OF TRAFFIC 40828625201	450.000 LS	225000.00000	225000.00	40478.48000	40478.48	270500.00000	270500.00
0100 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	50.00000	12500.00	67.33000	16832.50	30.00000	7500.00
0105 0102 60 WORK ZONE SIGN	14682.000 ED	0.20000	2936.40	0.15000	2202.30	0.25000	3670.50
0110 0102 71 14 BARRIER WALL, TEMPORARY, F&I, TYPE K	2665.000 LF	50.00000	133250.00	20.10000	53566.50	20.00000	53300.00
0115 0102 71 24 BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	1926.000 LF	8.00000	15408.00	5.18000	9976.68	5.00000	9630.00
0120 0102 74 1 BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	169996.000 ED	0.17000	28899.32	0.10000	16999.60	0.15000	25499.40
0125 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	4144.000 ED	0.37000	1533.28	0.32000	1326.08	0.30000	1243.20
0130 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	58.000 ED	6.00000	348.00	7.00000	406.00	6.50000	377.00
0135 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	3150.000 ED	0.35000	1102.50	0.27000	850.50	0.30000	945.00
0140 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	3855.000 EA	3.43000	13222.65	2.85000	10986.75	3.00000	11565.00
0145 0102 79 LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN	7238.000 ED	0.12000	868.56	0.10000	723.80	0.15000	1085.70
0150 0102 89 7 TEMPORARY CRASH CUSHION, REDIRECTIVE OPTION	12.000 LO	1656.59000	19879.08	1346.90000	16162.80	1000.00000	12000.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0155 0102 98 2 BARRICADE TYPE III -TO REMAIN, 6'	2.000 EA	301.53000	603.06	215.51000	431.02	350.00000	700.00
0160 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	1392.000 ED	14.98000	20852.16	10.78000	15005.76	15.00000	20880.00
0165 0104 10 3 SEDIMENT BARRIER	34467.000 LF	2.00000	68934.00	0.62000	21369.54	1.25000	43083.75
0170 0104 11 FLOATING TURBIDITY BARRIER	905.000 LF	21.57000	19520.85	12.17000	11013.85	10.00000	9050.00
0175 0104 15 SOIL TRACKING PREVENTION DEVICE	3.000 EA	5493.71000	16481.13	1035.86000	3107.58	2800.00000	8400.00
0180 0104 18 INLET PROTECTION SYSTEM	3.000 EA	99.89000	299.67	129.48000	388.44	150.00000	450.00
0185 0107 1 LITTER REMOVAL	1185.400 AC	62.43000	74004.52	62.15000	73672.61	60.00000	71124.00
0190 0107 2 MOWING	1185.400 AC	62.43000	74004.52	41.43000	49111.12	40.00000	47416.00
0195 0110 1 1 CLEARING & GRUBBING 40828625201	72.589 LS	91920.22000	91920.22	20717.24000	20717.24	100000.00000	100000.00
0200 0120 1 REGULAR EXCAVATION	105976.000 CY	1.25000	132470.00	9.47000	1003592.72	6.50000	688844.00
0205 0120 6 EMBANKMENT	205433.000 CY	9.00000	1848897.00	6.10000	1253141.30	7.00000	1438031.00
0210 0160 4 TYPE B STABILIZATION	98092.000 SY	3.00000	294276.00	5.02000	492421.84	5.75000	564029.00
0215 0285705 OPTIONAL BASE, BASE GROUP 05	16208.000 SY	9.36000	151706.88	7.06000	114428.48	10.50000	170184.00
0220 0285712 OPTIONAL BASE, BASE GROUP 12	46757.000 SY	12.80000	598489.60	10.64000	497494.48	15.00000	701355.00
0225 0286 1 TURNOUT CONSTRUCTION	1693.000 SY	32.74000	55428.82	23.26000	39379.18	24.50000	41478.50
0230 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	33480.000 SY	0.81000	27118.80	0.51000	17074.80	1.50000	50220.00
0235 0327 70 19 MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	6954.000 SY	0.87000	6049.98	0.51000	3546.54	1.50000	10431.00
0240 0334 1 14 SUPERPAVE ASPHALTIC CONC, TRAFFIC D	8109.800 TN	95.00000	770431.00	88.83000	720393.53	100.00000	810980.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0245 0334 1 24 SUPERPAVE ASPH CONC, TRAF D, PG76-22	7795.300 TN	125.00000	974412.50	108.99000	849609.75	106.00000	826301.80
0250 0337 7 22 ASPHALT CONCRETE FRICTION COURSE, INC BIT, FC-5, PG76-22	3779.500 TN	185.92000	702684.64	136.30000	515145.85	130.00000	491335.00
0255 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	172.400 TN	240.09000	41391.52	174.42000	30070.01	146.00000	25170.40
0260 0400 0 11 CONCRETE CLASS NS, GRAVITY WALL	254.700 CY	634.78000	161678.47	621.52000	158301.14	900.00000	229230.00
0265 0400 1 2 CONCRETE CLASS I, ENDWALLS	6.700 CY	978.88000	6558.50	3107.59000	20820.85	3000.00000	20100.00
0270 0400 4 1 CONCRETE CLASS IV, CULVERTS	375.000 CY	1050.68000	394005.00	670.20000	251325.00	1200.00000	450000.00
0275 0415 1 6 REINFORCING STEEL- MISCELLANEOUS	88240.000 LB	1.11000	97946.40	0.78000	68827.20	1.00000	88240.00
0280 0425 1541 INLETS, DT BOT, TYPE D, <10'	6.000 EA	2859.23000	17155.38	3418.35000	20510.10	3000.00000	18000.00
0285 0425 1542 INLETS, DT BOT, TYPE D, >10'	1.000 EA	3383.63000	3383.63	4143.45000	4143.45	4700.00000	4700.00
0290 0425 1543 INLETS, DITCH BOTTOM, TYPE D, J BOT, <10'	9.000 EA	3745.71000	33711.39	4972.14000	44749.26	4500.00000	40500.00
0295 0425 1549 INLETS, DT BOT, TYPE D, MODIFY	6.000 EA	4357.51000	26145.06	3936.28000	23617.68	6000.00000	36000.00
0300 0425 1891 INLETS, BARRIER WALL, <10'	3.000 EA	3252.52000	9757.56	4661.38000	13984.14	3900.00000	11700.00
0305 0425 2 91 MANHOLES, J-8, <10'	5.000 EA	3745.71000	18728.55	4454.21000	22271.05	3900.00000	19500.00
0310 0430174124 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 24"SD	128.000 LF	56.19000	7192.32	60.08000	7690.24	80.00000	10240.00
0315 0430174148 PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 48"SD	32.000 LF	146.08000	4674.56	178.17000	5701.44	350.00000	11200.00
0320 0430174218 PIPE CULVERT, OPTIONAL MATERIAL, OTHER SHAPE - ELLIP/ARCH, 18"SD	304.000 LF	53.69000	16321.76	61.12000	18580.48	60.00000	18240.00
0325 0430175124 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 24"S/CD	1754.000 LF	54.94000	96364.76	60.08000	105380.32	80.00000	140320.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0330 0430175136 PIPE CULVERT, OPT MATERIAL, ROUND, 36"S/CD	2672.000 LF	81.78000	218516.16	100.48000	268482.56	90.00000	240480.00
0335 0430175218 PIPE CULVERT,OPTIONAL MATERIAL, OTHER-ELIP/ARCH, 18"S/CD	6.000 LF	64.93000	389.58	61.12000	366.72	400.00000	2400.00
0340 0430175236 PIPE CULVERT, OPT MATERIAL, OTHER SHAPE - ELIP/ARCH, 36"S/CD	795.000 LF	108.00000	85860.00	264.14000	209991.30	130.00000	103350.00
0345 0430830 PIPE FILLING AND PLUGGING- PLACE OUT OF SERVICE	56.500 CY	359.59000	20316.84	461.99000	26102.44	200.00000	11300.00
0350 0430950 DESILTING CONCRETE BOX CULVERT,	82.000 CY	58.06000	4760.92	15.54000	1274.28	100.00000	8200.00
0355 0430982129 MITERED END SECTION, OPTIONAL ROUND, 24" CD	6.000 EA	1016.34000	6098.04	3625.52000	21753.12	1100.00000	6600.00
0360 0430984129 MITERED END SECTION, OPTIONAL ROUND, 24" SD	4.000 EA	938.93000	3755.72	3625.52000	14502.08	1100.00000	4400.00
0365 0430984625 MITERED END SECT, OPTIONAL - ELLIPTICAL / ARCH, 18" SD	12.000 EA	947.67000	11372.04	3625.52000	43506.24	900.00000	10800.00
0370 0520 6 SHOULDER GUTTER- CONCRETE	346.000 LF	24.97000	8639.62	32.63000	11289.98	36.00000	12456.00
0375 0521 8 1 CONCRETE TRAFFIC RAILING BARRIER WITH JUNCTION SLAB, 32" F SHAPE	1400.000 LF	275.90000	386260.00	246.54000	345156.00	275.00000	385000.00
0380 0530 3 4 RIPRAP, RUBBLE, F&I, DITCH LINING	172.200 TN	201.02000	34615.64	85.98000	14805.76	125.00000	21525.00
0385 0530 78 RIPRAP - ARTICULATING BLOCK	1417.000 SY	65.63000	92997.71	59.89000	84864.13	150.00000	212550.00
0390 0536 1 1 GUARDRAIL -ROADWAY	1262.500 LF	19.70000	24871.25	22.01000	27787.63	23.00000	29037.50
0395 0536 73 GUARDRAIL REMOVAL	4176.500 LF	1.32000	5512.98	2.59000	10817.14	3.00000	12529.50
0400 0536 82 GUARDRAIL ANCHORAGE- CONCRETE BARRIER	2.000 EA	2352.62000	4705.24	1843.84000	3687.68	1900.00000	3800.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0405 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE	7.000 EA	2182.91000	15280.37	1740.25000	12181.75	1800.00000	12600.00
0410 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	5.000 EA	691.11000	3455.55	543.83000	2719.15	600.00000	3000.00
0415 0536 85 26 GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE CRT	1.000 EA	1483.58000	1483.58	1709.17000	1709.17	1800.00000	1800.00
0420 0538 1 GUARDRAIL RESET	3987.500 LF	6.44000	25679.50	7.51000	29946.13	8.00000	31900.00
0425 0556 1 5 JACK AND BORE, CASING DIAMETER 24"TO<36	194.000 LF	564.14000	109443.16	880.48000	170813.12	575.00000	111550.00
0430 0570 1 1 PERFORMANCE TURF	167878.000 SY	0.58000	97369.24	1.92000	322325.76	0.51000	85617.78
0435 0570 1 2 PERFORMANCE TURF, SOD	81012.000 SY	2.24000	181466.88	1.92000	155543.04	1.85000	149872.20
0440 0700 48 18 SIGN PANELS, F & I, 15 OR <	2.000 EA	688.65000	1377.30	51.80000	103.60	50.00000	100.00
0445 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	14.260 NM	956.40000	13638.26	793.06000	11309.04	800.00000	11408.00
0450 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	3262.000 LF	0.21000	685.02	0.18000	587.16	0.30000	978.60
0455 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	1693.000 LF	1.65000	2793.45	0.84000	1422.12	1.00000	1693.00
0460 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	79.000 LF	1.50000	118.50	1.24000	97.96	1.40000	110.60
0465 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.656 GM	324.21000	1509.52	269.33000	1254.00	350.00000	1629.60
0470 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	6.000 EA	43.70000	262.20	36.26000	217.56	30.00000	180.00
0475 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	34.000 EA	24.97000	848.98	20.72000	704.48	20.00000	680.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0480 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	18.971 NM	956.35000	18142.92	793.06000	15045.14	800.00000	15176.80
0485 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	700.000 LF	1.00000	700.00	0.83000	581.00	1.00000	700.00
0490 0710 11251 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, DOTTED/ GUIDELINE/6-10 GAP EXTENSION, 6"	827.000 LF	0.19000	157.13	0.16000	132.32	0.30000	248.10
0495 0999 16 PARTNERING, DO NOT BID 40828625201	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
0500 0999 20 1 DISPUTES REVIEW BOARD, MEETING- DO NOT BID	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0505 0999 20 2 DISPUTES REVIEW BOARD, HEARING- DO NOT BID	2.000 EA	4000.00000	8000.00	4000.00000	8000.00	4000.00000	8000.00
0510 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 40828625201	LUMP	107089.00000	107089.00	107089.00000	107089.00	107089.00000	107089.00
SECTION 0002 TOTALS		$	9,871,220.30	$	10,051,146.24	$	10,388,010.93
SECTION 0003 SIGNING							
0515 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	16.000 AS	493.19000	7891.04	241.36000	3861.76	250.00000	4000.00
0520 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	18.000 AS	633.03000	11394.54	569.72000	10254.96	600.00000	10800.00
0525 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	780.36000	1560.72	1512.36000	3024.72	1600.00000	3200.00
0530 0700 20 40 SINGLE POST SIGN, RELOCATE	2.000 AS	218.50000	437.00	31.08000	62.16	30.00000	60.00
0535 0700 20 60 SINGLE POST SIGN, REMOVE	29.000 AS	6.24000	180.96	1.04000	30.16	1.00000	29.00
0540 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	2.000 AS	3995.43000	7990.86	3066.15000	6132.30	3200.00000	6400.00
0545 0700 21 12 MULTI- POST SIGN, F&I, 51 - 100 SF	1.000 AS	8864.85000	8864.85	3666.95000	3666.95	3800.00000	3800.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0550 0700 21 40 MULTI- POST SIGN, RELOCATE	1.000 AS	2372.28000	2372.28	1512.36000	1512.36	1600.00000	1600.00
0555 0700 21 60 MULTI- POST SIGN, REMOVE	3.000 AS	998.86000	2996.58	207.17000	621.51	200.00000	600.00
0560 0700 48 60 SIGN PANELS, REMOVE	1.000 EA	6.24000	6.24	1.04000	1.04	1.00000	1.00
0565 0705 10 1 OBJECT MARKER, TYPE 1	3.000 EA	206.02000	618.06	124.30000	372.90	125.00000	375.00
0570 0705 10 3 OBJECT MARKER, TYPE 3	4.000 EA	230.99000	923.96	165.74000	662.96	170.00000	680.00
0575 0705 10 4 OBJECT MARKER, TYPE 4	3.000 EA	230.98000	692.94	124.30000	372.90	125.00000	375.00
0580 0705 11 1 DELINEATOR, FLEXIBLE TUBULAR	41.000 EA	49.94000	2047.54	53.86000	2208.26	55.00000	2255.00
0585 0705 11 2 DELINEATOR, NON-FLEXIBLE	30.000 EA	37.46000	1123.80	43.51000	1305.30	45.00000	1350.00
0590 0710 90 PAINTED PAVEMENT MARKINGS, FINAL SURFACE 40828625201	LUMP	33173.88000	33173.88	26211.76000	26211.76	30000.00000	30000.00
SECTION 0003 TOTALS		$	82,275.25	$	60,302.00	$	65,525.00
SECTION 0004 LIGHTING							
0595 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	303.000 LF	16.23000	4917.69	14.22000	4308.66	17.00000	5151.00
0600 0715 1 12 LIGHTING CONDUCTORS, F&I, INSULATED, NO 8 - 6	3636.000 LF	1.56000	5672.16	1.37000	4981.32	1.25000	4545.00
0605 0715 2 11 LIGHTING - CONDUIT, F&I, UNDERGROUND	909.000 LF	4.99000	4535.91	4.38000	3981.42	5.00000	4545.00
0610 0715 4121 LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 40'	7.000 EA	5743.42000	40203.94	4376.36000	30634.52	4000.00000	28000.00
0615 0715 7 11 LOAD CENTER, F&I, SECONDARY VOLTAGE	1.000 EA	9988.56000	9988.56	8752.71000	8752.71	10000.00000	10000.00
0620 0715 14 11 LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	8.000 EA	811.57000	6492.56	382.93000	3063.44	800.00000	6400.00

CALL ORDER: 002 PROPOSAL ID: T1506 LETTING DATE: 06/06/12 10:30 A.M. DISTRICT: 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) BAKER CONCRETE CONSTRUCTION UNIT PRICE	 AMOUNT	(8) BERGERON LAND DEVELOPMENT, UNIT PRICE	 AMOUNT	(9) GIBBS & REGISTER, INC. UNIT PRICE	 AMOUNT
0625 0715500 1 POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	7.000 EA	437.00000	3059.00	382.93000	2680.51	335.00000	2345.00
SECTION 0004 TOTALS			$ 74,869.82		$ 58,402.58		$ 60,986.00
CONTRACT TOTALS			$ 11,447,553.97		$ 11,545,169.90		$ 11,933,738.43

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ _____
Central Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.